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TYPICAL SECTION — STAGE 5
ISR
STA 552400 TO STA 556+50
LEGEND:
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| S () EXISTING PAVEMENT MARKING
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! (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
VARIES 11’ 11’ VARIES VARIES VARIES VARIES VARIES VARIES | @ PROPOSED PAVEMENT MARKING IN PLACE
0’ TO 22/ 6 TO 24’ [0’ TO 1L.5'| 1’ TO 12/ |11’ TO 12' |11’ TO 12| O T0 16' () PAVEVENT WARKING, 4" SOLID WHITE
2 | \
‘ ‘ ‘ t t t t (5) PAVEMENT MARKING, 8” SOLID WHITE
(6) PAVEMENT MARKING, 4” SOLID YELLOW
| (T) PAVEMENT MARKING, 4” DOTTED WHITE (3' SKIP, 9' DASH)
T PAVEMENT MARKING, 4" SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
i (2) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
3 i DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
® n ; (1) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
4 4 4
) ® 8 & & (2) DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
Q © e @ PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW
) @ VERTICAL DELINEATOR PANELS
(5 TEMPORARY GEOTEXTILE RETAINING WALL
/ MAINTENANGE OF TRAEFIC PROPOSED CONCRETE BARRIER
TYPICAL SECTION — STAGE 5 (7) TEMPORARY CONCRETE BARRIER
ISR GLARE SCREEN
STA 556450 TO STA 583+74.37 /] PROPOSED PAVEMENT CONSTRUCTION
R TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
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