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I-74 TO MORTON AVE. INTERCHANGE (CONTINUED)

ITS FIBER PLANS
ERH 6-22-12

              

              

              

COMPLETED BY APRIL 30, 2012. FAILURE TO

COMPLETE THIS WORK ON TIME MAY RESULT

ALL ITS WORK ON THIS PLAN SHEET SHALL BE

IN LIQUIDATED DAMAGES OF UP TO $500 PER

EX. 104’

EX. 265’

PROP. 195’

PROP. 385’

PROP. 260’

MORTON & BOND

PROP. TY B ITS

I-74 RAMPS D&F

PROP. 150’

15’

2’

2’

UNDER I-74

PROP. 650’

ADV LOOP HH

PROP. 430’

2’
MORTON & ASHLAND

ACROSS ASHLAND

EX. 110’

TRAFFIC SIGNAL FIBER

OPTIC INTERCONNECT DIAGRAM

CALENDER DAY. (FIBER NOT INCLUDED)
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CABINET 1

1-C-01

HH 1-1

1.0 EACH

HANDHOLE PCC

20.0 FT.

UNDRGRD C PVC 2

1.0 EACH

HANDHOLE PCC

(WITH THREE 1/C #6

CABLES FOR SERVICE)

EX. ADVANCED LOOP HANDHOLE

FOR MORTON & BOND

(STUBBED OUT FOR CONDUIT)

95.0 FT.

UNDRGRD C PVC 2

100.0 FT. (PUSHED)

UNDRGRD C PVC 2

UNDER ROADWAY

EX. 265’

EX. 104’

EX. 2’

MORTON AVE. & BOND ST.

EX. TRAFFIC SIGNAL CONTROLLER

INSTALL 12MM/12SM FIBER FROM I-74 EB RAMPS

TO BOND ST. FOR TRAFFIC SIGNAL INTERCONNECT

(SEE ITS SHEET 22 OF 32 FOR DETAILS)

385.0 FT. X 2

UNDRGRD C PVC 2

2.0 EACH

SERV INSTALL TY B

DISCONNECT AND ELECTRIC CABLE IN CONDUIT PAY ITEMS.

THE COST OF THIS WORK SHALL BE INCLUDED IN THE PAY ITEMS FOR THE TYPE B SERVICE

CABINET WILL BE FED FROM A SEPARATE 20A CIRCUIT BREAKER.

PROPOSED TRAFFIC SIGNAL CABINET FOR MORTON AVE. & I-74 EB RAMPS WHERE THE ITS

EQUIPMENT CABINET AND INSTALL NEW ELECTRIC SERVICE CABLE (1/C #6 X 3) TO THE 

THE CONTRACTOR SHALL REMOVE THE EXISTING ELECTRIC SERVICE CABLE FOR THE TYPE B

EACH TRAFFIC SIGNAL CONTROLLER CABINET.  

NEW ELECTRIC SERVICE CABLE (1/C #6 X 3) FROM THE SERVICE DISCONNECTS TO THE

PROPOSED TRAFFIC SIGNALS HAVE BEEN CONSTRUCTED, THE CONTRACTOR SHALL INSTALL

THE PROPOSED TYPE B EQUIPMENT CABINET DURING CONSTRUCTION.  AFTER THE 

TRAFFIC SIGNAL INSTALLATION). ONE SERVICE DISCONNECT WILL BE USED TO FEED

THE CONTRACTOR SHALL INSTALL TWO 240VAC SERVICE DISCONNECTS (ONE FOR EACH

OPTIC INTERCONNECT).

FOR ELECTRIC SERVICE AND ONE FOR FIBER

PROPOSED TYPE B EQUIPMENT CABINET (ONE 

THE ELECTRIC SERVICE HANDHOLE TO THE 

TWO 2" CONDUITS SHALL BE INSTALLED FROM 

2’

I-74 RAMPS A,B,&C

PROP. 1180’


