PAVEMENT MARKING LEGEND 4SW 4" SOLID WHITE 8SW 8” SOLID WHITE

—
(D EXISTING PAVEMENT MARKING ASY 4 SOLID YELLOW gy 12 O e EXIT ﬂ@ﬂw
4" SOLID DOUBLE
(2) PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY v Pow uiv oGy Ipsy 12" SOLID YELLOW
(3 FPROPOSED PAVEMENT MARKING IN PLACE 4 SKIP-DASH WHITE © 20’ SPACING [
(SEE PROPOSED PAVEMENT MARKING PLAN)  4KW 50, 1o\l ic  pasw 24 SOLID WHITE STOP BAR ‘I@ ﬂ
PAVEMENT MARKING TAPE, TYPE III oy 4 DOTTED WHITE Loy LETTERS AND SYMBOLS, . o o' 25° 50 100
[P] POLYUREA PAVEMENT MARKING TYPE II (9’ SKIP, 3' DASH) WHITE Lineeln
S Ex B RAMP H SCALE: 1= 50
EXISTING OVERHEAD SIGN TO REMAIN
<™ & PR & 1155
EXIT RAMP B
101 30 EX B RAMP G
MoPoH m
a?’o EXISTING SIGN o R > |1
84/ EXISTING SIGN T0 REMAIN TO REMAIN

TO REMAIN

+22.42
46.00" LT
MATCH EX

+23.36
18.99' LT

i
( PUBIBISEEE 001 > —
R | WE -4
e - A"
N - -
| 535400 . mel=e— - PR § TEMP

A
"~ 125W[P] RAMP E2
*+PRI.1S
FOOD - EXIT 102

__/gﬁg/

- — EB 14

TN

1| exisTiNG sIGN
©| T0 REMAIN

+72.46
36.12’ R

RAMP

435

MoPoHo

D \
- \\\\ EX SIGNS

+56.93
24.46' RT

»TCP»

w W1-4bL(0)-48
3 VERTICAL DELINEATOR PANELS :
5 AT 100’ CENTERS (TYP) STA. 534+00.00 \\ N\ NN 7O REMAIN : EXISTING SIGNS
z TO REMAIN
: \‘( \
=0 %\\ Nﬁ \ PROPOSED SIGN PANEL PR & TEMP
A\\9\ N\ »  TO REMAIN AT RAMP E1

\\ TEMPORARY LOCATION

SN .
PR & TEMP RUN-AROUND \\\%\ \ \\\ N MATCH Lne |19

\ STaA. 904+00 "MATCH LINE
STA. 208453

NN \\\2\ PR & 1155
EXIT {02 \\\\ \ \\ N
MATCH LINE NN O\ \\\
X
STA. 811+45 werigs| MOFEOR \\ \\\\ > R N\
QO
LEGEND 1 MILE A\N N AN o}‘o
§ DRUMS WITH STEADY BURNING A\ N 23
WARNING LIGHTS N \\\ ge
DIRECTION INDICATOR PR % TEMP RAMP F PROPOSED SIGN PANEL TO REMAIN \}\\
8  BARRICADE WITH STEADY &Y
BURN MONODIRECTIONAL LIGHT &f\
—s>  VERTICAL DELINEATOR PANELS m TEMPORARY PAVEMENT
1 BARRICADE, TYPE II = ST CONSTRUCTION
S ruisnio Javon oo [T meome e
C——> DIRECTION OF TRAFFIC FLOW i PROPOSED PAVEMENT
AVEM
IMPACT ATTENUATOR, TEMPORARY ,
8 (NON-REDIRECTIVE) M CONSTRUCTION === TEMPORARY CONCRETE BARRIER
N
IMPACT ATTENUATOR, TEMPORARY TEMP PVMT REMOVAL (SEE REMOVAL TEMPORARY CONCRETE BARRIER Yo
o » ## N
(NARROW, REDIRECTIVE) M] PLAN FOR EX PVMT REMOVAL) WITH 36" GLARE SCREEN g
oTcpe  SIGN INCLUDED IN TRAFFIC CONTROL ——L-—L REM TEMP AGGREGATE SHOULDERS eoxx-x SIGN REFERENCE NUMBER & NOTE
& PROTECTION (SEE SIGN SCHEDULE) —— ——  AGGREGATE SHOULDERS, TYPE B 6" (SEE SIGN SCHEDULE) L NO WORK ON RAMP G & H
5 : - | KEY MAP
FILE NAME = DESIGNED - HTL REVISED - F.A.I SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-stagingdd [74-04WSlL.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS 2013 WINTER SHUTDOWN * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 801
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 8 OF 19 SHEETS‘ STA. 531+00 TO STA. 546+00 [ILLINOIS| FED. AID PROJECT
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| N X /
o N
LEGEND m TEMPORARY PAVEMENT \ \\\ A\ / /
§ DRUMS WITH STEADY BURNING CONSTRUCTION . \\ _3 /
WARNING LIGHTS S7TVTTT] ON-GOING EARTHWORK N
DIRECTION INDICATOR bZele®o’o’,  FOR PROPOSED PAVEMENT \\\
®  BARRICADE WITH STEADY Y
A HT (7 PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIG m NS TRUT(ON £ \\ \ N
S VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL N\
1 BARRICADE. TYPE III [TIITID PER For ex Pew Rewovas \\ 0 25 50 100°
=S FLASHING ARROW BOAR
LASHING ARROW BOARD ——L L REM TEMP AGGREGATE SHOULDERS v N
C—=> DIRECTION OF TRAFFIC FLOW NS SCALE: 1"z 50° KEY MAP
—— —  AGGREGATE SHOULDERS, TYPE B 6 N N
«gg IMPACT ATTENUATOR, TEMPORARY P!
(NON-REDIRECTIVE) c—=—=—x=  TEMPORARY CONCRETE BARRIER ‘/\
oo IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER N \
(NARROW, REDIRECTIVE) ===F====F" WITH 36" GLARE SCREEN N 6}94, B
04, 4 JEFFERSON ST
.Tcp.  SION INCLUDED IN TRAFFIC CONTROL wexxx  SIGN REFERENCE NUMBER N &
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) AN >
«+PR10.02 N N\
N
x o o
Lincoln
NEXT RIGHT v /
GEOTEXTILE RETAINING WALL
PROPOSED SIGN IN PLACE 4
(SEE SIGN PLAN)
TEMPORARY CONCRETE a
o @« - BARRIER AFFIXED TO EXISTING - o
125Y 8 BRIDGE STRUCTURE. ,
2 ° _ STA 549423 TO STA 550+98 W5-20)-48 '_ [izsw
sY 3 5 - s/~ STA. 556+00.00 © |
] = ; — ;
aSW 8 i $ Ny N 8_ s|S *TCPe E g_":
8 Bl ¥ n s 83 —®@)  wi-abLio)-48 o §
+|% E ? STA. 554+00.00
] r— — . ° / S — U ) ) P LTSS LIS
(1 Y - r~ —f _ _ N . _ AN N _ _ _ _ = v
i / ] N\ [ /S =\ _ 4L - - _ WE T74 S i
< / — el N7 WM R
wl i ' ’ ; ﬂq’*‘ = ———— o —r o ’ ) ) L BEELO0. . Ny ' ; 7_?5@9‘%5_‘2';3‘”
WS AN NN\ + — — - — ——1-550400 1 I 1335+6¢- = I —F- —I — == 1-555+00— pp— — - v m— w
R = 5 e —— - 7 /] EB T X S z
pad 30 - - T 7 7
= ' 7 7 N L LLEEgEgEESEu==h
3 . SIS IS S S SSSARS N e
= : ' 7 ME—— — — : 20" 3
— —— = e =
S b TYP PR £ 174 g|@ ssu[T] 21 12sW[T]
B T & asw =(- ale €3
3 olf ol wE R =1y =i asv[T] 23 e
8 i 5 @ W, Q.3 SN s 12sY[T] *le
: 22 2 JS38 %3838 i RIS Ve
: P Fla FIS +H|& 2 w =
3 g 28| o g Fle e F|g sy N — | WORK | w21-1115¢01- 3618
] > = SE ° ZONE | «TCPe A °
é %o «TCPs - SPEED -
S 8 S W1-4bR(0)-48 A, “N\_ LIMIT | R2-1-3648 e .-'1-
S STA. 552+00.00 %, oTCP\ 45 TCPe ( .
GEOTEXTILE RETAINING WALL 4"’ o”{o W4-3R(0)-48 e ° = *
(BURIED) PR B RAMP E é"r&o STA. 556+30.00 BEGINS| "2L;111310-3612 o\ ~
PR B TEMP RAMP E1 % $375FINE | R2-1106-3618 N \
TEMP Q RAMP El1 = PR Q RAMP E % MINIMUM eTCPe // \
%,
"qy PAVEMENT MARKING LEGEND 5Ta, 226+74.00 Y /
PR £ TEMP RUN-AROUND ) (1)  EXISTING PAVEMENT MARKING PRI0.05 /
(2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE - 060
©) PROPOSED PAVEMENT MARKING IN PLACE
ISEE PROPOSED PAVEMENT MARKING PLAN)
PAVEMENT MARKING TAPE, TYPE III
[F] POLYUREA PAVEMENT MARKING TYPE II
8SW 8 SOLID WHITE A
. A
4SW 4" SOLID WHITE sy 127 SOLID WHITE PROP(oSsEI-:EDSsIé%NPILNANF;L CE
4SY 4" SOLID YELLOW @ 20° SPACING
4 SOLID DOUBLE 12 SOLID YELLOW
4SYY veLLow a1 c-0) 125Y o 20' SPACING
4" SKIP-DASH WHITE 24" SOLID WHITE
KW 30 sKIP, 10° DASHI 2% sToP BaR
4" DOTTED WHITE LETTERS & SYMBOLS,
4D¥ (g SKIP, 3* DASH) LSW  white
FILE NAME = DESIGNED - HTL REVISED - F.A.L. SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-stagingld 174-04WSl.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS 2013 WINTER SHUTDOWN + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 802
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED - SCALE: ‘ SHEET NO. 9 OF 19 SHEETS‘ STA. 546+00 TO STA, 561+00 [ILLINOIS| FED. AID PROJECT
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PAVEMENT MARKING LEGEND

EXISTING PAVEMENT MARKING
TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE

(SEE PROPOSED PAVEMENT MARKING PLAN)
PAVEMENT MARKING TAPE, TYPE IIl

@ PROPOSED PAVEMENT MARKING IN PLACE
(7]

POLYUREA PAVEMENT MARKING TYPE II

8SW 8" SOLID WHITE

4SW 4" SOLID WHITE ey 12" SOLID WHITE
4SY 4" SOLID YELLOW @ 20° SPACING

4" SOLID DOUBLE 12 SOLID YELLOW
4SYY vELLOW 11 C-O) 125Y o 20" SPACING

4" SKIP-DASH WHITE 24 SOLID WHITE
KW 300 skiP, 10 Das) 2% STop BaR
w4 DOTTED WHITE Ly LETTERS & SvMBoLS,

(9" SKIP, 3* DASH)

WHITE

MATCH LINE STA, 561+00

45,95 LT

0° 25 50 100"

SCALE: 1= 50°

o

«TCPe
R1-2-48
STA. 570+50.00

%

KEY MAP

*»PR11.02-1

WTERSTATE

*+PR11.02-2
PROPOSED SIGNS
IN PLACE

(SEE SIGN PLAN)

. 576+00

<
b
- N . 1 EBI-714 = =X w
,,,,, o . / S z
N4 ~
I
\\ S
o <
® A\ :
SAS PR B MORTON
EXIT 02 RAMP F
- *+*PR11.03 [ =~
. — — ——
*«PR11.01
@ [ﬁ @ m PROPOSED SIGN IN PLACE s o
(SEE SIGN PLAN)
N 1/2 MILE =T 102
N PROPOSED SIGN IN PLACE ePRILOT Morton
~ SN (SEE SIGN PLAN) LEGEND m TEMPORARY PAVEMENT ﬁ
N LT § DRUMS WITH STEADY BURNING CONSTRUCTION
~ N e - WARNING LIGHTS S°SS7TST] ON-GOING EARTHWORK
N AN j " DIRECTION INDICATOR kZete2:%2">;  FOR PROPOSED PAVEMENT PROPOSE?EESIS?GSIIE’TALT PLACE
~ —_ BARRICADE WITH STEADY
(7 PROPOSED PAVEMENT
~ BURN MONODIRECTIONAL LIGHT /] eonetrietion
/ VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
/ 1 BARRICADE, TYPE III M] PLAN FOR EX PVMT REMOVAL)
~ % FLASHING ARROW BOARD —L. —L.  REM TEMP AGGREGATE SHOULDERS
»> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS, TYPE B 6
IMPACT ATTENUATOR, TEMPORARY ’
of (NON-REDIRECTIVE) ——=—x==  TEMPORARY CONCRETE BARRIER
IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER
00000 * "
(NARROW, REDIRECTIVE) : "~  WITH 36" GLARE SCREEN
.Tcp.  SION INCLUDED IN TRAFFIC CONTROL woxx-x SIGN REFERENCE NUMBER
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
FILE NAME = DESIGNED HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
o HEET NO.
D468620-sht-stagingll 174-B4WSL.dgn DRAWN JPS REVISED - TERRA STATE OF ILLINOIS g::yTMEI':IIG:'“E(I:{E SOI.IFU:::ES‘F’::: RT-E 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL Szig; 833
USER NAME = TERRA CHECKED DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 10 OF 19 SHEETS‘ STA. 561+00 T0 STA. 576+00 [ILLINOIS| FED. AID PROJECT
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«TCPe

LEGEND
DRUMS WITH STEADY BURNING
WARNING LIGHTS

DIRECTION INDICATOR
BARRICADE WITH STEADY
BURN MONODIRECTIONAL LIGHT

VERTICAL DELINEATOR PANELS
BARRICADE, TYPE 111
FLASHING ARROW BOARD
DIRECTION OF TRAFFIC FLOW

IMPACT ATTENUATOR, TEMPORARY
(NON-REDIRECTIVE)

IMPACT ATTENUATOR, TEMPORARY
(NARROW, REDIRECTIVE)

B8 00ut - w

«TCPe SIGN INCLUDED IN TRAFFIC CONTROL

& PROTECTION (SEE SIGN SCHEDULE)

W1-4bL(0)-48

«Tcpe [1/2 MILE ] W16-3A(0)-3612

STA. 577+00.00

PR & I-12

m TEMPORARY PAVEMENT PAVEMENT MARKING LEGEND 4SW 4 SOLID WHITE 8SW 8" SOLID WHITE
CONSTRUCTION
4SY 4" SOLID YELLOW 12 SOLID WHITE
EZ?'E'T’] ON-GOING EARTHWORK EXISTING PAVEMENT MARKING 125W 0" 50' SPACING

¥.2.2.°.2.25  FOR PROPOSED PAVEMENT
PROPOSED PAVEMENT

CONSTRUCTION

PLAN FOR EX PVMT REMOVAL)

PAVEMENT MARKING FROM PREVIOUS STAGE 4syy 4~ SOLID DOUBLE

PROPOSED PAVEMENT MARKING IN PLACE

(SEE PROPOSED PAVEMENT MARKING PLAN) d4kw o SKIP-DASH WHITE

EE ® O

POLYUREA PAVEMENT MARKING TYPE 11 (9" SKIP, 3’ DASH) WHITE

REM TEMP AGGREGATE SHOULDERS
AGGREGATE SHOULDERS, TYPE B 6"
TEMPORARY CONCRETE BARRIER

TEMPORARY CONCRETE BARRIER
WITH 36 GLARE SCREEN

/

/N

M] TEMP PVMT REMOVAL (SEE REMOVAL [T] PAVEMENT MARKING TAPE, TYPE III
- L

——r—x—

e ——————

SIGN REFERENCE NUMBER

**XX-X (SEE SIGN SCHEDULE) -
1
++PR12.02 [
2
PROPOSED SIGN
IN PLACE
(SEE SIGN PLAN)
+TCPe
W4-1R(0)-48
STA. 589+03.00, 61.00° LT
L 0
- =3 9
52 2 ssul] y
2m I= 20 ?
@ M *TYP?

1zsw ssw
T \ 1 \

PR B MORTON RAMP E

YELLOW (11" C-C) 125Y 12 SOLID YELLOW
@ 20’ SPACING

(30" SKIP, 10° DASH)  24SW 24" SOLID WHITE STOP BAR
40w 4 DOTTED WHITE LETTERS AND SYMBOLS,

MATCH LINE STA. 576+00

(SEE SIGN PLAN)

**PR12.09

PROPOSED SIGN IN PLACE
(SEE SIGN PLAN)

0° 25 50 100*

SCALE: 1= 50’

EX B RAMP A 5—*

*+PR12.15

ya . T 2 30+00 ' | "]
77777 O g : 1 » 2 » P ] ? ) ] . o
S WB -4 T — @
s N - - - =2 &5
. . . L585+00 & [ 3 ’ N 3 3 <=
\ - =~ S - 1 | ] ! ! <
EB I-14 - “““ . 27,
N\ - - - %
(K m‘m ;
\ 3 ‘Illﬂlﬂillili
L 1 1005+00 @ 20’ §
- — "'“
pdld ’ a2 125W
S PR B MORTON RAMP F v12.05 (2 719 P}
aa . EXISTING SIGN =
" TO REMAIN
*ePRI2.13-L
N "
—— e e g ; 'E&';
Y Ld bd coo 0 $00 t’ R
i+ +PRI2.13-R ' ==
o - .. *sPR12.01 N & =5
PROPOSED SIGN IN PLACE se =
EXIT (SEE SIGN PLAN) N
+sPRI12.03 102 ﬂ s> ° - LODGING FOOD )
/
PROPOSED SIGN AT +sPRI2.11 < -
TEMPORARY LOCATION .
STA. 1002+00.00, 18.00° RT <& PROPOSED SIGNS IN PLACE a P S
(SEE PROPOSED SIGN PLAN) \ (SEE SIGN PLAN)
PROPOSED SIGN IN PLACE & =

PROPOSED SIGNS IN PLACE
(SEE SIGN PLAN)

FILE NeME = DESIGNED - HTL REVISED - MAINTENANCE OF TRAFFIC R SECTION county | SFHR| SR
D468620-sht-stagingl? 174-84WSl.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS 2013 WINTER SHUTDOWN + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 804
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 11 OF 19 SHEETS‘ STA. 576+00 TO STA. 591+00 \lLLlNM). AID_PROJECT
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¢ PR B MORTON RAMP E

FOOD

e | [ L=
@« | [ =

EXISTING SIGN TO REMAIN

|

KEY MAP

0’ 25 50 100’

SCALE: 1= 50°

MORTON AVENUE MOT NOT SHOWN
ON THIS SHEET FOR CLARITY.
SEE MORTON AVENUE MOT PLANS

TEMPORARY CONCRETE
BARRIER

EXISTIG SIGN

1
PR € MORTON AVE '\

1

-\ TO REMAIN

(1)
A
v W1-4bL(0)-48

1
1
& 5 \ ‘ - «TCPe
o BILLBOARD gg[ ! : «1cpe [TMILE_] W16-3A(0)-3612
i .

o [ i E——— 3 4 / PR & I-74 STA. 603+00.00 8
ot4b}m}™—m—————T— — — — — = — — e —— 1 — d \ —&
] o@+,ozu,,,,,,,,,,,,‘,,zz, ,,,,,,,,,,,,, LA §
sl - - o oy T e e S - - /- - - - - - - - - - - -&=F
w g \ # : WB I-74 A <
- ! - — — — — — — — — — — — — — — — — — — — — — — — — — — — — — — — — —— —

5 _ L _ N e 5§5400 ‘ _/.' ——— e B A ———_——— L ————— . 1, .4 "l app———— B——————— S —————— R — . _ ___ 1605400 _ __:
NN NNANN 3 : 4
w AN NN 1 ‘L\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\:
é :g= — — T B - - - - = — — - — — — — — — _ EBI13 _ _ _ N _ _ _ _ _ _ _ _ _ _ _ =>|z
/7 : =>5
A A i N\ ‘
- —_— p— — — 230+00 . P =
; 20’ — -—_—_____§:——_‘_l_\____ L *__‘_____L.'
a TYP .
x ! .
{P]12sw \
o
¥
w? %—CD ° Ex B RAMP C 3
Z /7] w n <
2l = > ERV 3 ¥ RAMP <
T O z => > Z llc:b 6 -
57| =2 PR>MORTON RAMP F~ = 15= 25 »
T hd 1 > => |54 MaP.H, w
== LI s - =
) I P S
EXISTING SIGN TO z
REMAIN THIS PHASE o
PR B MORTON RAMP F s
PAVEMENT MARKING LEGEND
LEGEND TEMPORARY PAVEMENT ()  EXISTING PAVEMENT MARKING
§ DRUMS WITH STEADY BURNING m CONSTRUCTION (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE YL\ 24
WARNING LIGHTS TTVTTST] ON-GOING EARTHWORK (3) FROPOSED PAVEMENT MARKING IN PLACE ’
DIRECTION INDICATOR !::,_‘u?;az FOR PROPOSED PAVEMENT (SEE PROPOSED PAVEMENT MARKING PLAN)
&  BARRICADE WITH STEADY
BURN MONODIRECTIONAL LIGHT m EggFS’?gEgT?ngMENT PAVEMENT MARKING TAPE, TYPE III
—sxy  VERTICAL DELINEATOR PANELS |E| POLYUREA PAVEMENT MARKING TYPE Il
TEMP PVMT REMOVAL (SEE REMOVAL
1 BARRICADE, TYPE III [T pEaN FoR ex o RemovaLs 8SW 8" SOLID WHITE
=it FLASHING ARROW BOARD oL —L  REM TEMP AGGREGATE SHouLDgRs  ‘SM 47 SOLID WHITE ey 127 SOLID WHITE
C—> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS. TYPE B 6+ 4SY 4" SOLID YELLOW © 20’ SPACING
N ogg IMPACT ATTENUATOR, TEMPORARY ——=—==  TEMPORARY CONCRETE BARRIER 4syy 47 SOLID DOUBLE 125y 127 SOLID YELLOW 7
(NON-REDIRECTIVE) YELLOW (11" C-C) @ 20° SPACING //
IMPACT ATTENUATOR, TEMPORARY , . TEMPORARY CONCRETE BARRIER
oo " = w 4" SKIP-DASH WHITE 24" SOLID WHITE
(NARROW, REDIRECTIVE) WITH 36" GLARE SCREEN S DAk 2asw 210 5oL
SIGN INCLUDED IN TRAFFIC CONTROL SIGN REFERENCE NUMBER .,
*TCP* & PROTECTION (SEE SIGN SCHEDULE) **XX-X (SEE SIGN SCHEDULE) 4DW (49, ggITFT E[;,‘”;gﬁ) LSW ';llEJTTEERS & SYMBOLS,
FILE NAME = DESIGNED - HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-stagingl3d 174-04WSl.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS 2013 WINTER SHUTDOWN + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 805
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED - SCALE: ‘ SHEET NO. 12 OF 19 SHEETS‘ STA. 591+00 TO STA. 606+00 [ILLINOIS| FED. AID PROJECT
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B <— I e - N 7 S A A A
\ R —1 - T
\ W21-1115(0)-3618 vzvgﬁllz( N
7 N *TCP+ ’ ’ ’
\ SPEED 0 25 § 100
\ EXIT 102 Fo-1-3648 ZMg W20-1103(0)-48
SCALE: 1= 50’
#TCP»
%r \\ \\ | | KEY MAP
\ - - - -
MoFton W2I-T3(Q)-3612 [BEGINS — W16-3A(0)-3612
$375 FINE PUBLIC INFO SIGN
X x ﬂ/% MILE R2-1106-3618 | MINIMUM «TCP» STA. T27+60 >
*TCP» STA. T12+60
STA. 629+00 STA. 638+00 EXIT 102
EXISTING SIGN
TO REMAIN WESTBOUND APPROACH |-74 ADVANCED SIGNING DETAIL
NOT TO SCALE v {E
LODGING ADVANCED SIGNING
Oreen SEE DETAIL ABOVE
e EXIT ﬂ
=
EXISTING SIGN 40
TO REMAIN EXIT MLPH. EXISTING SIGN
EXISTING SIGN TO REMAIN a
102 A & x TO REMAIN b 3 . 5
o - o "
EXISTING SIGN et o} n a o} ot X
TO REMAIN
o
_— .
o T T === — — — __
oo — - _
- 00+S0¢ T~ — _—_—  —— — — —
§ - Y T T —_—— T —_—— == —— A _
—_—— — 1--——r--*.___=T —
(D T T T T & e T e e T & T & T T & T T T & T T - T T T . T T & TP & SToToTs L Tove & S - s o ¢ © S S - —— L — s — — — ¢ — i s, %mﬁ——————- —'—"—'—'—'—"—'—"—_"—'E
w L 1 1 ° \ 1 610400 1 1 L 1 ] 615400 L 1 1 L 1 620+00
Z o~~~ o
- - - - - - - - - - - - - - - - =13 - - - - - - - J— —_ - - - - - - - J— —_
5 = \ \ AN i o e ~ =
<< N 420+0 |
= oo\ N\ S N S
- \
a
2.5 8 ® Q
T o § S
2> g o ]
[ -~
% PR & I-74 e —
) DRUMS WITH STEADY BURNING
[P]125W EX B RAMP D WARNING LIGHTS AT 25’ CENTERS (TYP) b “TCPe
1956-2006 END
WORKZONE
EXISTING SIGNS SPEED LIMIT
‘ TO REMAIN 620-1103(0)-3660
STA. 620+50
v PAVEMENT MARKING LEGEND
EXISTING SIGN
N T0 REMAIN (D)  EXISTING PAVEMENT MARKING LEGEND
(2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE E—— XK [EMPORARY PAVEMENT
§ DRUMS WITH STEADY BURNING CONSTRUCTION
PROPOSED PAVEMENT MARKING IN PLACE WARNING LIGHTS —
TTTToIoTs] ON-GOING EARTHWORK
(SEE PROPOSED PAVEMENT MARKING PLAN) . DIRECTION INDICATOR L_:;E?;nz! FOR PROPOSED PAVEMENT
T] PAVEMENT MARKING TAPE, TYPE III BARRICADE WITH STEADY
BURN MONODIRECTIONAL LIGHT V' / / / PROPOSED PAVEMENT
[P] POLYUREA PAVEMENT MARKING TYPE II CONSTRUCTION
VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
8SW 8" SOLID WHITE
4SW 47 SOLID WHITE ) 1 BARRICADE, TYPE III M] PLAN FOR EX PVMT REMOVAL)
1psw 12 SOLID WHITE =k FLASHING ARROW BOARD
4SY 47 SOLID YELLOW @ 20' SPACING "> DIRECTION OF TRAFFIC FLOW ——L —L REM TEMP AGGREGATE SHOULDERS
4syy 4 SOLID DOUBLE 1psy 12" SOLID YELLOW @ IMPACT ATTENUATOR, TEMPORARY —— —  AGGREGATE SHOULDERS, TYPE B 6”
YELLOW (11 C-C) @ 20’ SPACING (NON-REDIRECTIVE) === TEMPORARY CONCRETE BARRIER
w 4 SKIP-DASH WHITE y 24" SOLID WHITE mm IMPACT ATTENUATOR, TEMPORARY e TEMPORARY CONCRETE BARRIER
KW 30 skip, 10 DasH)  2*SW sToP BAR (NARROW, REDIRECTIVE) WITH 36” GLARE SCREEN
apw 4 DOTTED WHITE Lsy LETTERS & SYMBOLS, oTcps  SIGN INCLUDED IN TRAFFIC CONTROL woxx-x SIGN REFERENCE NUMBER
(9' SKIP, 3’ DASH) WHITE & PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
FILE NAME = DESIGNED - HTL REVISED - F.A.I SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingld 174-04WSL.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS 2013 WlNTE(I:l SOHUTDOWI\:: « 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 806
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 13 OF 19 SHEETS‘ STA. 606+00 TO STA. 621400 [ILLINOIS| FED. AID PROJECT

« 74 & 155



—

N_MAPLE AVE

)
N

)

//
/ Qeé
/ g@?’ /

sy

W1-4bR(0)-36
STA. 16+35.00

LEGEND

DRUMS WITH STEADY BURNING

CATERPILLAR
DRIVEWAY

TEMPORARY PAVEMENT
CONSTRUCTION

+TCPe

R3-2-36
STA. 26+15.00

PR € MORTON AVE

MORTON

18,700

SPEED
LIMIT

35

EXISTING SIGNS
TO REMAIN

[+
o
<
w0
¥
e}
9t o
'__ —
j A2
) ﬁ( =~ ol
O
5
CATERPILLAR +is
DRIVEWAY ~Ni=
«TCPe
R3-2-36

STA. 25+05.00

| WesT )

JEESTA
\

*18.17-1

*18.17-2 \ )

*¢18.05-2

TCPe
M6-1R-2115

o~ TCPs
(/| ‘ws-2r-2115

EXISTING RELOCATED

EXISTING RELOCATED
SIGNS TO REMAIN
STA. 26+00

SIGNS TO REMAIN

PAVEMENT MARKING LEGEND
EXISTING PAVEMENT MARKING
TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE

MATCH LINE
STA. 28+25

asw

SPEED
LIMIT
40

EXISTING SIGN

TO REMAIN
B2z
0" 25 50 100°

® e
$ WARNING LIGHTS ON-GOING EARTHWORK @ PROPOSED PAVEMENT MARKING IN PLACE SCALE: 1 50
(SEE PROPOSED PAVEMENT MARKING PLAN)
DIRECTION INDICATOR FOR PROPOSED PAVEMENT
ARRICADE WITH STEADY
(L gURNKh:A oDNEODIIRECTSloEAE LGt 777 FROPOSED PavewENT PAVEMENT MARKING TAPE, TYPE III
/] consTRUCTION [P] POLYUREA PAVEMENT MARKING TYPE II
TS VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
8SW 8 SOLID WHITE
j BARRICADE, TYPE III M] PLAN FOR EX PVMT REMOVAL) 4SW 4 SOLID WHITE
=it FLASHING ARROW BOARD —L £ REM TEMP AGGREGATE SHOULDERS 125W 12'* SOLID WHITE
"> DIRECTION OF TRAFFIC FLOW o ASCREGMTE SHOmOERS 4SY  4“ SOLID YELLOW © 20° SPACING
«gg MPACT ATTENUATOR, TEMPORARY . agyy 47 SOLID DOUBLE |2gy 12" SOLID YELLOW
(NON-REDIRECTIVE) —=—=—=—x==  TEMPORARY CONCRETE BARRIER YELLOW (11" C-C) @ 20’ SPACING N
IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER 4" SKIP-DASH WHITE 24" SOLID WHITE
00000
(NARROW, REDIRECTIVE) === WITH 36" GLARE SCREEN KW 30 SsKIP, 10° DASHY 245" sToP BAR
oTCPe SIGN INCLUDED IN TRAFFIC CONTROL ceXX-X SIGN REFERENCE NUMBER aDw 4" DOTTED WHITE LSW LETTERS & SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) (9’ SKIP, 3’ DASH) WHITE KEY MAP
FILE NAME = DESIGNED HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D466620-sht-stagingl Morton @4vSl.dgn | DRAWN JpPs REVISED - TERRA STATE OF ILLINOIS 2013 WINTER SHUTDOWN «  [90-[14Ri(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 807
USER NAME = TERRA CHECKED DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE /2072012 REVISED - SCALE: [ SHEET NO. 14 OF 19 SHEETS| STA.  16+00  TO STA.  28+25 [ILLinoIS] FED. alD_PROvECT
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*+PR18.06

PROPOSED SIGN

IN PLACE

(SEE SIGN PLAN)

PR € MORTON AVE

asyy[T]

+23.60
11.70° LT

SPEED

40

PR & RAMP F

12SW

*+PR18.02
PROPOSED SIGN |(DO_NO
IN PLACE
(SEE SIGN PLAN) e

+69.04
33.70° LT

12sY
ﬂ\

\\

MATCH LINg
STA. 1019+50

*+PR18.04

PROPOSED SIGN IN PLACE
(SEE SIGN PLAN)

DO NO
ENTER

RECONFIGURE TEMPORARY
SIGNAL IN PLACE.
SEE TEMP SIGNAL PLAN.

MATCH LINE
STA. 28+25
1

RRRRGCURRRN
R

MATCH EX

il [ [

EXISTING RELOCATED
SIGN TO REMAIN

*+18.01

ﬁ WEesT

Peoria

EAST

=
Bleomingteon

EXISTING SIGN TO REMAIN

EXISTING SIGN TO REMAIN
IN THIS PHASE

30

MoPolHo

MATCH LINE
STA. 36+50

+77.65

b D

0 25 50 100°
o S
SCALE: 1"z 50'

KEY MAP

%

PAVEMENT MARKING LEGEND

EXISTING PAVEMENT MARKING

PAVEMENT MARKING TAPE, TYPE III
POLYUREA PAVEMENT MARKING TYPE 11

FE ® G

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE

PROPOSED PAVEMENT MARKING IN PLACE
(SEE PROPOSED PAVEMENT MARKING PLAN)

8SW 8" SOLID WHITE

4SW 4" SOLID WHITE
4SY 4" SOLID YELLOW 125w
asyy 47 SOLID DOUBLE I2sy

YELLOW (11 C-C)

4" SKIP-DASH WHITE
KW (30 skIP, 10° DasH) 245V

4" DOTTED WHITE

12 SOLID WHITE
@ 20* SPACING

12 SOLID YELLOW
@ 20° SPACING

24" SOLID WHITE
STOP BAR

LETTERS & SYMBOLS,

4D (g SKIP, 3 DASH) LS whiTE
x & ramP D LEGEND m TEMPORARY PAVEMENT
g DORUMS WITH STEADY BURNING CONSTRUCTION
WARNING LIGHTS STVTTES] ON-GOING EARTHWORK
[-74 MOT NOT SHOWN ON THIS SHEET . DIRECTION INDICATOR RIEIION FOR PROPOSED PAVEMENT
FOR CLARITY, SEE I-74 MOT SHEETS BARRICADE WITH STEADY
BURN MONODIRECTIONAL LIGHT '/ / / Egﬁg?gﬁg;gfwm
T VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
1 EAR:I‘;A([:E' R:;PE E:(I)I o M] PLAN FOR EX PVMT REMOVAL)
=D+ FLASHING ARROW BOA
: - —L- —L- REM TEMP AGGREGATE SHOULDERS
DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS, TYPE B 6"
ofg IMPACT ATTENUATOR, TEMPORARY ¥
(NON-REDIRECTIVE) c—c——x—  TEMPORARY CONCRETE BARRIER
IMPACT ATTENUATOR, TEMPORARY ; . TEMPORARY CONCRETE BARRIER
00000 i e ———
(NARROW, REDIRECTIVE) : : WITH 36'* GLARE SCREEN
oTCPs SIGN INCLUDED IN TRAFFIC CONTROL coXX-X SIGN REFERENCE NUMBER
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
FILE NAME = DESIGNED - HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingl8 Morton-04WSl.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS 2013 WlNTE(I:i SOHUTDOWI\:: + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 808
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: [ SHEET NO. 15 OF 13 SHEETS| STA.  28+25 TO STA. 36450 [ILLINOIS[FED. AID_PROJECT
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PR & I-74

+01.60
33.70° LT

+*PR18.08

[ EAST

Bleemington

=

PROPOSED SIGN IN PLACE
(SEE PROPOSED SIGN PLAN)

4Kw.—\

4sw
ANEAN

SB WMORTON AVE.

D
(%]
=<
[ <
’j
1
41+48.65
1.70° LT
n
w
=<
=<

12SW

MATCH LINE STA. 36+50
! ¢4
i
7

+66.64

12SY

R

_\ -\ -
ASAANCIRRRRNY

— NB MORTON_AVE. _

MATCH LINE STA. 44+75

INSTALL PROPOSED SIGN

102+40.10

++PRI9,05
RAMP Y
| enoroseo sion A\ W\
25 (SEE SIGN PLAN) \‘\
MR Ho WA
EXISTING SICN \\\ \
TO REMAIN
I\
«+PR19.09 b

(SEE SIGN PLAN)

o "*PRIS.07
. PROPOSED SIGN IN PLACE
/| (SEE SIGN PLAN)

7+86.04

<= Merten Ave =

\
/

PR B RAMP B // /’

EXISTING SIGN
TO REMAIN

*+PR19.11

INSTALL PROPOSED SIGN
(SEE SIGN PLAN)

b S i 4

0° 25 50 100°

SCALE: 1= 50°

%

KEY MAP

SIGN LEGEND

*¢]19.01

WesT

Peoris

EXISTING SIGN TO REMAIN

PAVEMENT MARKING LEGEND

EXISTING PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE

PROPOSED PAVEMENT MARKING IN PLACE
(SEE PROPOSED PAVEMENT MARKING PLAN)

PAVEMENT MARKING TAPE, TYPE III
POLYUREA PAVEMENT MARKING TYPE II

/ 8SW 8" SOLID WHITE
\ - "
\ / 4SW 4 SOLID WHITE sy 127 SOLID WHITE
\ \\\ / 4sY 4" SOLID YELLOW e 20' SPACING
v 4 SOLID DOUBLE 12 SOLID YELLOW
AR\ / / GAS 4SYY yeLLow a1 c-0 125Y o 20" SPACING
W\ 4" SKIP-DASH WHITE 24" SOLID WHITE
N\ \\\ } = | ] =) W30 skip, 10 pasni 24SY sTop BaR
\ ANN / apw 4 DOTTED WHITE Lsw LETTERS & SYMBOLS,
\\\\ (9" SKIP, 3' DASH) WHITE
AN = -y
\\f\‘x\ LEGEND m TEMPORARY PAVEMENT
AN EXISTING SIGN DRUMS WITH STEADY BURNING CONSTRUCTION
OO TO REMAIN $  WaRNING LIGHTS o
AN\ PN L] ON-GOING EARTHWORK
XN — — — — - . glRRgiZIODNE INIDTICASTTOER 0 b o o°.2.2i FOR PROPOSED PAVEMENT
NS ~—— ARRICADE WITH STEADY
=~ . PROPOSED PAVEMENT
1-74 SIGNS AND MOT NOT SHOWN I S BURN MONODIRECTIONAL LIGHT '/ /| ConsraueTioN
ON THIS SHEET FOR CLARITY. —sxy  VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
SEE [-74 MOT PLANS
3 EAR:I‘]:AEE' RTF;PE BI(I)] o M] PLAN FOR EX PVMT REMOVAL)
**PRI19.13 =Dt FLASHING ARROW BOA
- — —L. REM TEMP AGGREGATE SH R
PROPOSED SIGN IN PLACE > DIRECTION OF TRAFFIC FLOW EM TEMP AGGREGATE SHOULDERS
/ (SEE SIGN PLAN) IMPACT ATTENUATOR. TEMPORARY —— ——  AGGREGATE SHOULDERS, TYPE B 6
/Q' ° o (NON-REDIRECTIVE) ! —=———x=  TEMPORARY CONCRETE BARRIER
P> oo IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER
"‘»"z}, (NARROW, REDIRECTIVE) * ™ WITH 36" GLARE SCREEN
4 a
K I 2] .Tcp.  SION INCLUDED IN TRAFFIC CONTROL wexx-x SION REFERENCE NUMBER
ON & PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
%
FILE NAME = DESIGNED - HTL REVISED - FAL SECTION COUNTY | JOTAL [ SHEET
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingld Morton-04WSl.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS 2013 WlNTE(I:i SOHUTDOWI\:: + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 809
USER NavE = TERRa CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 16 OF 19 SHEETS‘ STA. 36+50 TO STA. 44475 [ILLINOIS| FED. AID PROJECT
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»=PR20.02

Peoria
\.

J

PROPOSED SIGN IN PLACE
(SEE SIGN PLAN)

MATCH LINE STA. 44+75

1zsw' ’

o

W1-4bR(0)-36
STA. 55+50.00

b S i 4

25"

SCALE: 1= 50°

50’ 100*

%

KEY MAP

-
g [+ 4
akwW[T] =S
*la
4sYY[T} -
4sw[T}
& RECONFIGURE TEMPORARY
SPEED a SIGNALS IN PLACE.
LIMIT E SEE TEMP SIGNAL PLAN.
40 z
]
o — ——— - <
- EXISTING SIGN wi
- ° TO REMAIN
7 e ———\— ———
/ -~
/ o
/ (o
o
4 . HORTON
POP. 16,670 ASHLAND ST]
EXISTING SIGNS
@V?E%U%K%N TO REMAIN
TRUGK
ROUTES ONLY
EXCEPT
LOCAL
DELIVERIES
EXSTING SIoNS PAVEMENT MARKING LEGEND
TO REMAIN LEGEND (D) EXISTING PAVEMENT MARKING
LEuLivy TEMPORARY PAVEMENT
§ DRUMS WITH STEADY BURNING m CONSTRUCTION (2)  TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
WARNING LIGHTS =] ON-GOING EARTHWORK PROPOSED PAVEMENT MARKING IN PLACE
DIRECTION INDICATOR "%o%  FOR PROPOSED PAVEMENT @ (SEE PROPOSED PAVEMENT MARKING PLAN)
&  BARRICADE WITH STEADY - PROPOSED PAVEMENT PAVEMENT MARKING TAPE, TYPE III
BURN MONODIRECTIONAL LIGHT (/LA constaucrion [F]  POLYUREA PAVEENT WARKING TYPE I
=
TEMP PVMT REMOVAL (SEE REMOVAL 8SW 8 SOLID WHITE
;& EARSI(I:SEE;\RL;T BI(I)IARD PLAN FOR EX PVMT REMOVAL) 45w 4" S0LID WHITE 12 SOLID WHITE
LASH v
=" DIRECTION OF TRAFFIC FLOW - —& —4 REM TEMP AGGREGATE SHOULDERS 4sY 4" SOLID YELLOW 125W o 20' sPACING
——  AGGREGATE SHOULDERS, TYPE B 6 " .
IMPACT ATTENUATOR, TEMPORARY asyy 47 SOLID DOUBLE l2sy 127 SOLID YELLOW
“B  (\NON-REDIRECTIVE) ===  TEMPORARY CONCRETE BARRIER YELLOW (11" C-C) © 20° SPACING
IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER 4" SKIP-DASH WHITE 24" SOLID WHITE
00000
(NARROW, REDIRECTIVE) === WITH 36" GLARE SCREEN AKW 307 skiP, 10 DasH 2% sTOP BaR
o7cpe  SION INCLUDED IN TRAFFIC CONTROL wexx-x SION REFERENCE NUMBER apw 4 DOTTED WHITE Lsw LETTERS & SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) (9' SKIP, 3‘ DASH) WHITE
FILE NAME = DESIGNED - HTL REVISED F.A.L. SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-staging2@ Morton-B4WSl.dgn DRAWN - JPS REVISED TERRA STATE OF ILLINOIS 2013 WINTER SHUTDOWN + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 810
USER NAME = TERRA CHECKED - DA/LVA REVISED ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED SCALE: ‘ SHEET NO. 17 OF 19 SHEETS‘ STA. 44+75 TO STA. 58+00 [ILLINOIS| FED. AID PROJECT
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EXISTING
SIGN TO REMAIN

PR B TEMP RAMP E1

#021.14V-1

*821.14V-2

-

0’ 25 50’ 100’

SCALE: 1= 50’

%

KEY MAP

pny WEST
%

 WTERSTATE

EAST

SIGN TO REMAIN

AP peorls Bloominegton
20 <y 9

M-P-H EXISTING OVERHEAD SIGNS TO REMAIN
EXISTING

*+21.14-0.1

REMOVE SIGN OVERLAY ON
EXISTING OVERHEAD SIGN PANEL
RELOCATE TO OVERHEAD
SIGN #»21.14 IN STAGE S

.\G
X\ ,
,,;\‘?‘ REMOVE SIGN
EXISTING OVERLAY Plasw
SIGNS TO REMAIN
4SW asw PR € 1155
aKW
123 2|5 s[5 W20-1103(0)-48
] </ e STA. 19+00.00
PR ¥ TEMP EX_E RAMP E +g Ml
RAMP E2 S RN n .
g / N / / / 3
/ ‘ 7 50T007 T -7 e k.3
. ) ] {' » — — — — — -— — — Z\| P
= NB 1-155 y / M <3N
hd — <
‘-zU I15M3_= 1 L —1 1 L20+00 1 / 1 ’5
:41 . ..!=.: . w
- ae-awmaaaa. y
5 _ I W : ) = | 3
g ———==— —— — === %, - [ S I o ———— 1
s 335400 A I 7 117 =l
N\ 117 3
§30+00 —
b
125W
PR § 1155

PR B RAMP F

PR & TEMP RAMP F2

PAVEMENT MARKING LEGEND

EXISTING PAVEMENT MARKING
TEMPORARY PAVEMENT MARKING

W4-3R(0)-48
STA. 18+20.00

LEGEND

FROM PREVIOUS STAGE

DRUMS WITH STEADY BURNING

TEMPORARY PAVEMENT
CONSTRUCTION

21.01 J @ [
821,
. @ o e i I uce ST oveons ewon
EXISTING RELOCATED AVEMENT MA| A . DIRECTION INDICATOR b?e%0%e2%i FOR PROPOSED PAVEMENT
SIGN TO REMAIN T PAVEMENT MARKING TAPE, TYPE III BARRICADE WITH STEADY
BURN MONODIRECTIONAL LIGHT V' /' / /| FROPOSED PAVEMENT
[P] POLYUREA PAVEMENT MARKING TYPE II CONSTRUCTION
‘5\%\ VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
8SW 8" SOLID WHITE
T3 4SW 4" SOLID WHITE 12" SOLID WHITE i* I?Ci:I:(I::([:E;\RLYOF\’NE ;(I)IARD PLAN FOR EX PVMT REMOVAL)
® "
i C " 12sw ) ———L. REM TEMP AGGREGATE SHOULDERS
c%‘ %) 4SY 4" SOLID YELLOW @ 20’ SPACING "> DIRECTION OF TRAFFIC FLOW puibuinipeliomeil
o‘“ 4syy &' SOLID DOUBLE 12gy 12”7 SOLID YELLOW ogg IMPACT ATTENUATOR, TEMPORARY A A !
YELLOW (11 C-C) @ 20’ SPACING (NON-REDIRECTIVE) —=—=—— TEMPORARY CONCRETE BARRIER
4" SKIP-DASH WHITE 24 SOLID WHITE amn  IMPACT ATTENUATOR, TEMPORARY e TEMPORARY CONCRETE BARRIER
4KV 30/ SKIP, 10° DASH) 245W <10p BAR (NARROW, REDIRECTIVE) WITH 36” GLARE SCREEN
apw 4 DOTTED WHITE Lsw LETTERS & SYMBOLS, «Tcpe  SIGN INCLUDED IN TRAFFIC CONTROL wexx-y SIGN REFERENCE NUMBER
(9’ SKIP, 3’ DASH) WHITE & PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
FILE NAME = DESIGNED - HTL REVISED - F.AJ. SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-staging2] 1155-04WSL.dgn DRAWN - Jps REVISED - TERRA STATE OF ILLINOIS 2013 WlNTE(I:l SOHUTDOWI\:: * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 811
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 18 OF 19 SHEETS‘ STA. 9+00 TO STA. 23+00 [ILLINOIS| FED. AID PROJECT
« 74 & 155




HOLVW

00+ 'v1S NI

[P]asw

[P] akw

]
+00.00
53.75 LT

A SYRBOL
OF FREEDOR
1956-2006

EXISTING SIGNS TO REMAIN

\(

*22.02

*+22.02-0.1
REMOVE SIGN OVERLAY ON
EXISTING SIGN PANEL. REINSTALL ON
“I-74 WEST, PEORIA”” SIGN IN STAGE 5

{/INTERSTATE \
—

WeST

Peoria

2

0 25

KEEP LEFT

Bloomingtomn

J

O

50’

SCALE: 1= 50°

N
100° %

KEY MAP

ALL DETOUR SIGNS TO BE REMOVED FOR
2013 WINTER SHUTDOWN SEE RAMP E DETOUR
PLAN FOR STAGE 4 DETOUR SIGNING TO BE REMOVED.

0,
Lincoln 35
Degatur 68

EXISTING SIGN TO REMAIN

KEER RIGHT

EXISTING SIGN TO REMAIN

PR & I-155

Birechwood St /2

Queenwood Rd

1Ya

PAVEMENT MARKING LEGEND

EXISTING PAVEMENT MARKING

EXISTING SIGN TO REMAIN

PAVEMENT MARKING AND ADVANCED
SIGNING TO REMAIN UNCHANGED
FROM PREVIOUS STAGES.(SEE STAGE 2B)

Y LEGEND
Morteon Exits \ﬂ (2 TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE § DRUMS WITH STEADY BURNING m CONSTRUCTION
PROPOSED PAVEMENT MARKING IN PLACE WARNING LIGHTS e ]
g o oo 's o] ON-GOING EARTHWORK
P @ (SEE PROPOSED PAVEMENT MARKING PLAN) . DIRECTION INDICATOR .L.;’aiﬁioia FOR PROPOSED PAVEMENT
8 T PAVEMENT MARKING TAPE, TYP| BARRICADE WITH STEADY
Birehwoeod $t Nz EME ING TAPE, TYPE Il BURN MONODIRECTIONAL LIGHT [777] PROPOSED PAVEMENT
|E| POLYUREA PAVEMENT MARKING TYPE II /| CONSTRUCTION
—SXY  VERTICAL DELINEATOR PANELS
Queenwood Rd 1 Yz 8SW 8" SOLID WHITE q BARRICADE. TYPE III M] TEMP PVMT REMOVAL (SEE REMOVAL
4SW 4" SOLID WHITE * PLAN FOR EX PVMT REMOVAL)
12SW 12 SOLID WHITE =3t FLASHING ARROW BOARD .
EXISTING SIGN TO REMAIN 4SY 4” SOLID YELLOW @ 20’ SPACING "> DIRECTION OF TRAFFIC FLOW - REM TEMP AGGREGATE SHOULDERS
asvy 4" SOLID DOUBLE 125y 12" SOLID YELLOW o IMPACT ATTENUATOR, TEMPORARY —— ——  AGGREGATE SHOULDERS, TYPE B 6
YELLOW (11" C-O) @ 20’ SPACING (NON-REDIRECTIVE) =—=—==  TEMPORARY CONCRETE BARRIER
4" SKIP-DASH WHITE 24" SOLID WHITE oo IMPACT ATTENUATOR, TEMPORARY . ; TEMPORARY CONCRETE BARRIER
KW 307 skip, 10 Dasw 24SW 7o BaR (NARROW, REDIRECTIVE) =TT WITH 36" GLARE SCREEN
0w 4'* DOTTED WHITE LSW LETTERS & SYMBOLS, «TCPs SIGN INCLUDED IN TRAFFIC CONTROL coXX-X SIGN REFERENCE NUMBER
(9° SKIP, 3' DASH) WHITE & PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
FILE NAVE - DESIGNED - HTL REVISED - FAL SECTION COUNTY | JOTALTSHEET
RTE. SHEETS| NO.
D468620-sht-staging22 1155-B4WSl.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS lg‘ﬂl:ﬁl:l'c.:-\g;E SOHFU:::ES\FI::\:: + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 812
sER Nawe_= TeRra CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRAGT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 19 OF 19 SHEETS‘ STA. 23+00 TO STA. 37450 [ILLINOIS| FED. AID PROJECT
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PRIMARY OBJECTIVE SEE DRAINAGE STAGING PLAN TO CONSTRUCT N
CONSTRUCT TEMPORARY I-74 RUN-AROUND EB CONNECTION TEMPORARY AND PERMANENT DRAINAGE
PLACE EMBANKMENTS FOR [-155 RAMPS ITEMS IN THIS STAGE

7

D\ CONSTRUCT EB CRASH INVESTIGATION SITE ALONG TEMPORARY RUN-AROUND

IMPLEMENT RAMP G & H CLOSURE DETOUR

PLEASANT
HILL RD -
&
AVE

< 0’ 250’ 500' 1000
‘ . MULLER ROAD
Lk IR

J { SCALE: 1= 500
X )

CRASH INVESTIGATION SITE 2

T
s \\0
EX RAMP H . ( 4 :
LOSED) \\@0&3 ? AN .p,\& PR MORTON RAMP Ex
2—EX RAMP G ?%/ N f’? D
2 (CLOSED) AT <\ NN\¢ - wB 14 :
L Co N oweee = N
| B N E—
ON-GOING WORK ON RAMP G & H == N, 8 R e N
AND INTERCHANGE THROUGH STAGE 12 —— L N\ , )
// 0 %O\\ N PR MORTON RAMP F —/ ‘
, : : ( MORTON RAM ==
CRASH INVESTIGATION SITE 1 %4 %\/\\ N g EX MORTON RAMP D
—— ) i v N EX MORTON RAMP C
TRAFFIC ON TEMP RAMP El N RAMP H DETOUR ON
\*} OO 3 EX MORTON RAMP A & C
TEMP 1-74 RUN-AROUND CONSTRUCT TEMP //\\ AN J
\ RAMP E2 CONNECTION N N J
TEMP RAMP F A\ // NS N ] {
PR RAMP F CONSTRUCTION / > > .
\ ON-GOING THROUGH STAGE 11 / >~ > 2
RN
\ J [
% ™ .
L
<% -~
y L ’\.,’\ o
o v"’lfb AN
va% 0.9, 2
"0?6"’ ' EMERGENCY TRAFFIC MANAGEMENT

WB I-74 : USE CRASH INVESTIGATION SITE AND AVAILABLE OUTSIDE SHOULDERS
WEST OF I-155 INTERCHANGE.
DESIGNATED SITE FOR
DISABLED VEHICLES AND
CRASH INVESTIGATION

CONSTRUCT TEMP [-74
RUN-AROUND CONNECTION

EB 1-74 : CONSTRUCT EB I1-74 CRASH INVESTIGATION SITE ALONG TEMPORARY
RUN-AROUND NEEDED FOR STAGES 6-10.
USE DESIGNATED STAGE S SITE FOR DISABLED VEHICLES AND CRASH
INVESTIGATION TOGETHER WITH OTHER AVAILABLE OUTSIDE SHOULDERS.

MORTON : USE CRASH INVESTIGATION SITE

LEGEND

CONSTRUCT CRASH
INVESTIGATION SITE =3

FOR STAGES 6-10 TEMPORARY PAVEMENT
TEMP RAMP El DRUMS WITH STEADY BURNING m CONSTRUCTION
WARNING LIGHTS FUoeo o 5]  ON-GOING EARTHWORK
DIRECTION INDICATOR !:_"“ia?;nii FOR PROPOSED PAVEMENT

BARRICADE WITH STEADY
(7 PROPOSED PAVEMENT

BURN MONODIRECTIONAL LIGHT m CONSTRLCTION
-t L

VERTICAL DELINEATOR PANELS
TEMP PVMT REMOVAL (SEE REMOVAL
PLAN FOR EX PVMT REMOVAL)
FLASHING ARROW BOARD

(]
$
=N
1 BARRICADE, TYPE III
=it
~ DIRECTION OF TRAFFIC FLOW REM TEMP AGGREGATE SHOULDERS
o8
00000

CONSTRUCT TEMP RAMP E2
CONNECTION WITH NB 1-155.
TEMP RAMP E1 IN USE.
EX RAMP G & H CLOSED

IMPACT ATTENUATOR, TEMPORARY — —— AGGRECATE SHOULDERS, TYPE B 6
(SEE DETOUR PLAN)

(NON-REDIRECTIVE) —==—=—==  TEMPORARY CONCRETE BARRIER
TEMPORARY CONCRETE BARRIER

IMPACT ATTENUATOR, TEMPORARY

(NARROW, REDIRECTIVE) : : WITH 36" GLARE SCREEN
EX RAMP G & H CLOSED SEE TEMPORARY LIGHTING SHEETS \ SIGN INCLUDED IN TRAFFIC CONTROL SIGN REFERENCE NUMBER
(SEE DETOUR PLAN e = *TCP* & PROTECTION (SEE SIGN SCHEDULE) **XX-X " (SEE SIGN SCHEDULE)
FOR LAYOUT OF TEMPORARY LIGHTING. \RHV—/J 7
FILE NAME = DESIGNED - HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-plan-05.dgn DRAWN - JP REVISED - TERRA STATE OF ILLINOIS STAGE 5 SCHEMATIC DRAWINGS *  90-[14R;(14HB- 4,14,14HVB)BR] TAZEWELL 2433 813
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
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PRIMARY OBJECTIVES TRAFFIC TRAFFIC «contrnueD)
(FIRST STAGE OF I-155 RAMP G & H CLOSURE)
1. CONSTRUCT TEMPORARY (4-LANE) I-74 RUN-AROUND GAP ACROSS RAMP G AND RAMP H 1. RAMPS G & H CLOSED UNTIL THE 2014 WINTER SHUTDOWN (FOLLOWING STAGE 12). 10. EXTEND I-155 RAMP E AS AN AUXILIARY EB I-74 LANE TO MORTON AVENUE RAMP C
AND EB PAVEMENT CONNECTION TO I-T74. TO FACILITATE THE DETOURED I-155 RAMP H TRAFFIC
2. MAINTAIN 3 EB [-T74 LANES ON COMPLETED EB PAVEMENT AND SHOULDER BETWEEN
2. IMPLEMENT RAMP G AND RAMP H DETOURS. [-474 AND THE I-155 TEMPORARY RAMP F EXIT TO SB I-155 DURING THE RAMP & 11. INTRODUCE A SUPPLEMENTAL EB I-74 AUXILIARY LANE (4-LANES TOTAL) IN
AND RAMP H DETOURS DURING APPLICABLE PEAK HOURS. ADVANCE OF MORTON AVENUE RAMP F AS SHOWN ON THE MOT PLANS TO
3. CONSTRUCT EB CRASH INVESTIGATION SITE ALONG TEMPORARY [-74 RUN-AROUND. BETTER ACCOMMODATE EB I-74 TRAFFIC WEAVING ACROSS THE DETOURING
3. MAINTAIN 3 WB [-74 LANES ON THE COMPLETED WB PAVEMENT FROM RAMP H TRAFFIC FLOW
THE WB I-474 INTERCHANGE DIVERGENCE TO STATION 516+00 DURING APPLICABLE
PEAK HOURS. 12. EB I-74 TRAFFIC DESTINED FOR BOTH NB AND SB MORTON AVENUE CONTINUES
TO USE MORTON AVENUE RAMP F WITH DUAL TURN LANES PROVIDED AT THE
4, MAINTAIN 2 WB [-74 LANES DURING EACH PERIOD ON EXISTING PAVEMENT PER THE INTERSECTION FOR EACH TURNING MOVEMENT DURING APPLICABLE PEAK HOURS
PREVIOUS STAGE FROM THE COMPLETED WB PAVEMENT AT STATION 516+00 TO AND AT LEAST ONE TURN LANE FOR EACH MOVEMENT AT ALL OTHER TIMES
WEST OF THE COMPLETED I-74 STRUCTURE OVER JEFFERSON STREET.
13. REOPEN MORTON RAMP C FOR DETOURED I-155 RAMP H TRAFFIC. USE TEMPORARY
CONSTRUCTION 5. DETOUR RAMP G TRAFFIC WEST ALONG WB I-74 TO THE PINECREST DRIVE CONCRETE BARRIER TO MAINTAIN AN ISOLATED NORTHBOUND TRAFFIC LANE
INTERCHANGE. RETURN ALONG EB I-74 AND EXIT TO SB I-155 VIA TEMPORARY BETWEEN MORTON RAMP C TO MORTON RAMP A EXCLUSIVELY FOR THE DETOURING
RAMP F. MAINTAIN A SINGLE LANE AT ALL TIMES ALONG TEMPORARY RAMP F RAMP H TRAFFIC
UNTIL IT MEETS SB I-155; THEN MAINTAIN TWO LANES DURING APPLICABLE PEAK
HOURS ALONG SB [-155 OR AT LEAST ONE SB LANE DURING ALL NON-PEAK HOURS. 14. USE THE MORTON AVENUE MEDIAN TO PROVIDE 4 NB MORTON AVENUE LANES AT ALL
TIMES FROM THE APPROACH TO THE MORTON AVENUE RAMP F INTERSECTION TO THE
L. REMOVE EXISTING RAMP G & H PAVEMENTS NORTH AND SOUTH OF I-74. 6. DETOUR RAMP H TRAFFIC EAST VIA TEMPORARY I-155 RAMP E1 TO EB I-74 AND RAMP B/RAMP E INTERSECTIGON TQ SEPARATE THE 2 NB LANES OF FORMER RAMP A
THROUGH THE MORTON AVENUE INTERCHANGE LOOP RAMPS TQ RE-ENTER TRAFFIC DESTINED TO WB I-74 VIA MORTON RAMP E THROUGH THE CREATED
2. INSTALL EMBANKMENT ACROSS REMAINING RAMP G AND RAMP H GAP AND EASTERN WB I-74 VIA MORTON RAMP A. REDUCE NB I-155 TO SINGLE LANE IN ADVANCE TEMPORARY INTERSECTION OPPOSITE MORTON RAMP B. MAINTAIN DUAL LEFT TURN
PORTION OF THE TEMPORARY [-T4 RUN-AROUND. OF TEMPORARY I-155 RAMP E1 TO DIRECT THE DETOURING RAMP H TRAFFIC LANES TO MORTON RAMP E AT THE INTERSECTION. THE CONTINUOUS DUAL MEDIAN
TO RAMP E1. MAINTAIN THE NB I-155 AND TEMPORARY RAMP El TRAFFIC LANE LANES WILL MINIMIZE WEAVING AND FACILITATE VEHICLE STORAGE IN THE EVENT
3. PLACE EMBANKMENTS NEEDED FOR I-155 STRUCTURE ABUTMENT CONSTRUCTION. AT ALL TIMES. ALSO MAINTAIN THE SUCCESSIVE MORTON AVENUE LOOP RAMP C OF QUEUING ALONG WB I-74 THAT EXTENDS UP RAMP E. THE OTHER TWO NB THRU
AND LOOP RAMP A TRAFFIC PATH AT ALL TIMES. LANES WILL ACCOMMODATE THE DUAL LEFT TURNING TRAFFIC FROM MORTON RAMP F
4. INITIATE EMBANKMENT PLACEMENT FOR [-155 SOUTH OF [-74. THAT IS DESTINED TO CONTINUE NORTH ON MORTON AVENUE. MAINTAIN THIS
7. INITIATE WB I-74 LANE CLOSURE IMMEDIATELY WEST OF MORTON AVENUE RAMP B, CONFIGURATION AT ALL TIMES FOR APPLICABLE PEAK PERIODS
5. COMPLETE PAVEMENT FOR THE TEMPORARY I-74 RUN-AROUND ACROSS CLOSED MAINTAINING A SINGLE LANE OF TRAFFIC TO THE MORTON AVENUE RAMP A MERGER
RAMPS G AND H AND EB RUN-AROUND PAVEMENT CONNECTION TO I-T4. TO FACILITATE HEAVY MORTON RAMP A AND MORTON RAMP E MERGING TRAFFIC. 15. PROVIDE 2-LANES ALONG MORTON AVENUE RAMP E TO ACCOMMODATE DUAL LEFT TURNS
MAINTAIN 2 WB LANES BETWEEN MORTON RAMP A AND THE MORTON RAMP E DUAL FROM NB MORTON AVENUE, LIMIT WB I-74 MERGER DELAY, AND PROVIDE VEHICLE
6. CONSTRUCT CRASH INVESTIGATION SITE FOR EB [-74 ALONG TEMPORARY (4-LANE) LANE MERGER AT ALL TIMES. TAPER FROM THE 4-LANE SECTION AT STATION 593+00 STORAGE CAPACITY TQ AVOID BLOCKAGE OF MORTON AVENUE IN THE EVENT OF
RUN-AROUND. TO THE 2-LANE WB I1-74 SECTION BEGINNING AT STATION 563+76 AS SHOWN ON THE QUEUING ALONG WB I-74.
MOT PLANS. MAINTAIN CONFIGURATION DURING APPLICABLE PEAK PERIODS
7. COMPLETE REMAINING GAP IN TEMPORARY I-155 RAMP E2 ALIGNMENT. 16. MAINTAIN 2 SB LANES OF MORTON AVENUE BETWEEN BOND STREET AND
8. CONTINUE USE OF TEMPORARY SIGNALS AT THE AT THE PINECREST DRIVE ASHLAND STREET DURING APPLICABLE PEAK HOURS. PROVIDE SEPARATE LEFT
INTERCHANGE. TURN LANES FOR ASHLAND STREET, RAMP D, AND THE CATERPILLAR ENTRANCE
OPPOSITE BOND STREET. (NO TEMPORARY SIGNALS ARE REQUIRED FOR THE
9. RETAIN EB 1-T74 TRAFFIC WEST OF THE STRUCTURE OVER I-155 PER THE SB LEFT TURN TO RAMP D.
PREVIOUS STAGE. CONTINUE 2-LANE TRAFFIC SHIFT TO THE MEDIAN TO CIRCUMVENT
THE EB TEMPORARY RUN-ARGCUND PAVEMENT TIE-INS WITH PROPOSED PAVEMENT. 17. MAINTAIN 2 NB LANES OF MORTON AVENUE AS THRU LANES BETWEEN BOND STREET
MAINTAIN 2-LANES FOR EB THRU TRAFFIC DURING APPLICABLE PEAK HOURS. AND ASHLAND AVENUE DURING APPLICABLE PEAK HOURS. PROVIDE A SEPARATE RIGHT
TURN LANE FOR RAMP D AND A SEPARATE LEFT TURN LANE FOR ASHLAND STREET IN
ADDITION TO THE DUAL LEFT TURNS DESCRIBED ABOVE AT THE RAMP B/RAMP E
INTERSECTION
18. MAINTAIN USE OF THE TEMPORARY TRAFFIC SIGNALS AT THE MORTON AVENUE
RAMP F, RAMP B/RAMP E, AND ASHLAND STREET INTERSECTIONS
FILE NAME = DESIGNED - DA REVISED - MAINTENANCE OF TRAFFIC Rt SECTION counTY || SRo.
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¢ 1-74 B PR RAMP E
65 AND VARIES
|
VARIES | VARIES
19° TO 24 25 70 25.3'
WESTBOUND EASTBOUND ,
1w W 1/ 1/ VARIES
3 70 8.75'
VARIES !
‘ l 5 T0 3% t t VARIES
35 70 1.5
| VARIES 16/
-_— H
— 1 1 v
e T— | 12 10 16
o
i |
/ ®© ©® © @D QO t
® 0, |
/ MAINTENANCE OF TRAFFIC I
/ IYPICAL SECTION — STAGE 5
/ TEMPORARY RUN-AROUND | \//
/ STA 540+08.04 TO STA 552+00 @ @ 8
) OMIT STA 549+40 TO STA 5510 G i
V2
¢ 1-74 B PR RAMP E
) )
19/ 49.5/
WESTBOUND VARIES LEGEND:
12 12" 26’ 24/ /- 6.8" 70 8.6' | (1) EXISTING PAVEMENT MARKING
CASTEOUD (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
3 16" | 16" | (3) PROPOSED PAVEMENT MARKING IN PLACE
™ (4) PAVEMENT MARKING, 4” SOLID WHITE
v 4 16.0" ,
l ‘ (5) PAVEMENT MARKING, 8 SOLID WHITE
| (6) PAVEMENT MARKING, 4” SOLID YELLOW
R t (T) PAVEMENT MARKING, 4” DOTTED WHITE (3’ SKIP, 9' DASH)
E_‘-"— _ _ | PAVEMENT MARKING, 4” SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
I A B )-L (3) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25 CENTERS
T eree e e r DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
- (1) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
(2) DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
@ ® (13 PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW
6 |
® | VERTICAL DELINEATOR PANELS
NOT TO SCALE @ TEMPORARY GEOTEXTILE RETAINING WALL
SEE STRUCTURAL PLANS
FOR BRIDGE DETAIL PROPOSED CONCRETE BARRIER
MAINTENANCE OF TRAFFIC (7)) TEMPORARY CONCRETE BARRIER
TYPICAL SECTION — STAGE § GLARE SCREEN
174 OVER ABANDONED RAILROAD /)] PROPOSED PAVEMENT CONSTRUCTION
STA 543+40 TO STA S51+10 BEZEEZ]  TEMPORARY PAVEMENT CONSTRUCTION
-°.°.°.°]  ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
FILE NAME = DESIGNED HTL REVISED F.A.I SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-tupical?l-05.dgn DRAWN KV/JP REVISED TERRA STATE OF ILLINOIS STAGE 5 — TYPICAL SECTIONS — 1-74 * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 815
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¢ 1-74 B PR RAMP E
]
|
[WESTBOUND] EASTBOUND
24 VARIES VARIES |
23 10 25 24" 10 12/
) VARIES
— o710 3.5 VARIES VARIES
W, 13 VARIES VARIES 3 =0 1516 10 1T
8.5 T0 11’ 1" T0 12°
|
‘ l J'k t t " t |
_— |
=
e = i B
Z I
// | Z
/ @ g | @ @ |
/ ® 4 ) I
/ ® @ ®
/ N—
/ \\
TYPICAL SECTION — STAGE 5
ISR
STA 552400 TO STA 556+50
LEGEND:
¢ 1-74
| S () EXISTING PAVEMENT MARKING
[WESTBOUND] A
! (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
VARIES 11’ 11’ VARIES VARIES VARIES VARIES VARIES VARIES | @ PROPOSED PAVEMENT MARKING IN PLACE
0’ TO 22/ 6 TO 24’ [0’ TO 1L.5'| 1’ TO 12/ |11’ TO 12' |11’ TO 12| O T0 16' () PAVEVENT WARKING, 4" SOLID WHITE
2 | \
‘ ‘ ‘ t t t t (5) PAVEMENT MARKING, 8” SOLID WHITE
(6) PAVEMENT MARKING, 4” SOLID YELLOW
| (T) PAVEMENT MARKING, 4” DOTTED WHITE (3' SKIP, 9' DASH)
T PAVEMENT MARKING, 4" SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
i (2) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
3 i DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
® n ; (1) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
4 4 4
) ® 8 & & (2) DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
Q © e @ PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW
) @ VERTICAL DELINEATOR PANELS
(5 TEMPORARY GEOTEXTILE RETAINING WALL
/ MAINTENANGE OF TRAEFIC PROPOSED CONCRETE BARRIER
TYPICAL SECTION — STAGE 5 (7) TEMPORARY CONCRETE BARRIER
ISR GLARE SCREEN
STA 556450 TO STA 583+74.37 /] PROPOSED PAVEMENT CONSTRUCTION
R TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
FILE NAME = DESIGNED - HTL REVISED - F.A.I SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-tuproaldz-05.dgn DRAWN - KV/JP REVISED - TERRA STATE OF ILLINOIS STAGE § — TYPlCKl. gECTIONSE 74 « 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 816
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WESTBOUND | EASTBOUND
VARIES VARIES VARIES 20’ VARIES 12 12 VARIES
0’ TO 16’ [0’ TO 60| 11’ TO 12’ VARIES 11.5° TO 20’ 0’ TO 16’

| t |t ]t

EE—

—
o ~ o
® ® ® ® . @ S~
MAINTENANCE OF TRAFFIC
JYPICAL SECTION — STAGES
=T}
STA 589+74 TO STA 636+00
LEGEND:
(D EXISTING PAVEMENT MARKING
(2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
(3) PROPOSED PAVEMENT MARKING IN PLACE
(4) PAVEMENT MARKING, 4" SOLID WHITE
(5) PAVEMENT MARKING, 8" SOLID WHITE
(6) PAVEMENT MARKING, 4" SOLID YELLOW
(T) PAVEMENT MARKING, 4" DOTTED WHITE (3’ SKIP, 9' DASH)
PAVEMENT MARKING, 4" SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
(3) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
() DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100° CENTERS
(2) DRUMS WITH STEADY BURNING WARNING LIGHTS 1000° CENTERS
(3 PAVEMENT MARKING, 4" SOLID DOUBLE YELLOW
VERTICAL DELINEATOR PANELS
(15 TEMPORARY GEOTEXTILE RETAINING WALL
PROPOSED CONCRETE BARRIER
(1) TEMPORARY CONCRETE BARRIER
GLARE SCREEN
U] PROPOSED PAVEMENT CONSTRUCTION
RREZEE]  TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
FILE NAME = - V. - F.A.L TOTAL | SHEE
S 7 peviseo TERRA STATE OF ILLINOIS sragh NTENANCE OF TRAFFIC N oo ATV TAEvELL | vess | o
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
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¢ 1-155

NORTHBOUND SOUTHBOUND
VARIES VARIES VARIES ! VARIES VARIES
12' TO 16’ 0’ 70 12 30" TO 37/ 44’ TO 78’ 12 TO 16’

| 1t

_ ——— e o N i e
—
MAINTENANCE OF TRAFFIC
IYPICAL SECTION — STAGE 5
K138
STA 16+34.68 TO STA 26+00
LEGEND:
(1) EXISTING PAVEMENT MARKING
(2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
(3) PROPOSED PAVEMENT MARKING IN PLACE
() PAVEMENT MARKING, 4” SOLID WHITE
(5) PAVEMENT MARKING, 8” SOLID WHITE
(6) PAVEMENT MARKING, 4” SOLID YELLOW
(T) PAVEMENT MARKING, 4” DOTTED WHITE (3’ SKIP, 9' DASH)
PAVEMENT MARKING, 4“ SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
(2) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
(1) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
(2) DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
(13) PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW
VERTICAL DELINEATOR PANELS
(5) TEMPORARY GEOTEXTILE RETAINING WALL
PROPOSED CONCRETE BARRIER
(7) TEMPORARY CONCRETE BARRIER
GLARE SCREEN
/] PROPOSED PAVEMENT CONSTRUCTION
R TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
FILE NAME = - V. - F.AJ. TOTAL | SHEE
s peviseo TERRA STATE OF ILLINOIS crage NTENANCE OF TRAFFIC N oo ATV TAEvELL | vess | oo
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PAVEMENT MARKING LEGEND LEGEND m TEMPORARY PAVEMENT
(D EXISTING PAVEMENT MARKING § DRUMS WITH STEADY BURNING CONSTRUCTION %)
(2)  TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE WARNING LIGHTS FLTEITE] ON-GOING EARTHWORK
PROPOSED PAVEMENT MARKING IN PLACE s DIRECTION INDICATOR ~i~=’az-=i FOR PROPOSED PAVEMENT
BARRICADE WITH STEADY
® (SEE PROPOSED PAVEMENT MARKING PLAN) (7 PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIGHT '/ / /1 CONSTRUCTION N
PAVEMENT MARKING TAPE, TYPE I[I] —S=Y  VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
[F] POLYUREA PAVEMENT MARKING TYPE II 1 BARRICADE, TYPE III ITTITII]  pEme Evmt REMOvAL SSEE N 0 25 50 100
=Dt FLASHING ARROW AR
8SW 8~ SOLID WHITE D'I‘RESC;ISN OFOTRfFOFICDFLow ——L £ REM TEMP AGGREGATE SHOULDERS SCALE: 1= 50°
4SW 47 SOLID WHITE 12 SOLID WHITE > ——— ——  AGGREGATE SHOULDERS, TYPE B & KEY MAP
4SY 4 SOLID YELLOW 1250 o e mACING «@ IMPACT ATTENUATOR, TEMPORARY
(NON-REDIRECTIVE) c—=—=—x=  TEMPORARY CONCRETE BARRIER
4" SOLID DOUBLE 12" SOLID YELLOW IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER
4SYY Y , 00000 . i
SYY YeLLow a1 ¢-O 1257 ¢ 20" SPACING (NARROW, REDIRECTIVE) : * WITH 36" GLARE SCREEN
akw 47 SKIP-DASH WHITE 24y 24" SOLID WHITE .rcp.  SIGN INCLUDED IN TRAFFIC CONTROL wexx-x SION REFERENCE NUMBER
130" SKIP, 10" DASH) STOP BAR & PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
4" DOTTED WHITE LETTERS & SYMBOLS, .
ADW 19 SKIP, 3¢ DASH) LSW  whiTE DETOUR 306.02
END
WORKZONE AR d:o
+TCPe | SPEED LMIT @ SOUTH (‘%
G20-1103(0)-3660 o %
STA. 457+96 - %
o
KEEP RIGHT %
. INSTALL RAMP G DETOUR SIGN \ %\ o
(SEE DETOUR RAMP G PLAN)
STA. 462+25.00, 77.00° LT
°*
ks @\ A \ PR & 1-74
. - 5 o
s T T T —— 1 AN\ Q
= ‘=;—_=_\\i we 14 :\:\g:;:/i::i:%?
<= _ _ - 465+00 <
e e e e e e aT0+00
e e e e =5 - - 1 B - 1 \ |\ 1 _/ 1 - - l_ _ :I-)
w
\ \ z
_ _ _ _ _ _ _ _ _ _ _ _ > -
_ _EB I-714 _ _ _ _ _ _ _ _ _ _ _ > |5
-
<<
\ \v =
EXIT 101
SOUTH
Indianapolis Lincoln RIGHT LANE ONLY
+23.01-2.3
sioN overar———| LEFT 2 LANES | ' [0S MINE Sion QveLAY
TO REMAIN TO REMAIN
EXISTING OVERHEAD SIGN TO REMAIN
DETOUR *+3DG.01 s
NOT TO SCALE S
/ATERSTARE
‘ 1500° ‘ 1500 ‘ 2 MILES ‘ 1000’ ‘ 125° ‘ 1575 w
- (5§ sout &
=
- - :
" EB I-74 & 1474 - T =3
KEEP RIGHT - i - = |5
e —— e —— — — =&
INSTALL RAMP G DETOUR SIGN — —_ o
(SEE DETOUR RAMP G PLAN) 111500361 @
+TCP»
REMOVE ALL DETOUR SIGNS AND SIGNS IN CONFLICT WITH
THE ADVANCED SIGNING DETAIL WEST OF STA. 486+00.00. «TCPe «TCPe LUMIT | seas
ALL PAVEMENT MARKING AND OTHER SIGNING TO REMAIN CCONSTRUCTION> W20-1103(0)-48 - 4CR(0)-48 A 1-4CR(0)-48 45 R21: TCPe
UNCHANGED. (SEE PREVIOUS STAGE) o TCPe p— v f - 4CR(0)-48
WORK __3 MILE ] W16-3A(0)-3612 [ 1 MILE ] W16-3A(0)-3612 _ _
/ PUBLIC INFO SIGN  ° ' aTCPe ’ ' oTCPe BEGINS|"2][}13(01-3612 TZMILE ] W16-3A0)-3612
3MILES | WI6-3A(0)-3612 *TCPe sororme R2-1106-3618 «TCPe
=TCP= MINIMUM | ¢ TCP e
FILE NAME = DESIGNED - HTL REVISED - F.A.L. SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-staging@3 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE & + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 819
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED - SCALE: ‘ SHEET NO. 7 OF 27 SHEETS‘ STA. 456+00 TO STA, 471+00 [ILLINOIS| FED. AID PROJECT

. 74 & 155




PAVEMENT MARKING LEGEND
(D) EXISTING PAVEMENT MARKING )
(2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
©) PROPOSED PAVEMENT MARKING IN PLACE
(SEE PROPOSED PAVEMENT MARKING PLAN) .
PAVEMENT MARKING TAPE, TYPE I
[P] POLYUREA PAVEMENT MARKING TYPE II 0 25 50 100
8SW 8" SOLID WHITE SCALE: 1= 50
4SW 4" SOLID WHITE 12" SOLID WHITE KEY MAP
125W
4SY 4" SOLID YELLOW @ 20" SPACING
4" SOLID DOUBLE 12 SOLID YELLOW
ASYY YeLLow are c-0 125Y o 20" SPACING
4" SKIP-DASH WHITE 24 SOLID WHITE
KW 30- skip, 10 DAsHY 25" STOP BAR EXIT 99
apw 4" DOTTED WHITE Lsw LETTERS & SYMBOLS,
(9° SKIP, 3' DASH) WHITE ,:,
0ed.07V-3 WEST %37:2}; Lﬂm WEST
25 | vepracz Moline Peoria
Peorie PROPOSED SIGN IN PLACE +ePR4.04-1
Intf (SEE SIGN PLAN) — Reeclk Island
Airport — .
@ggmﬁﬁm PROPOSED SIGNS Wz Pakin
IN PLACE é
(SEE SIGN PLAN)
0 EXISTING OVERHEAD SIGN TO REMAIN
| omy | +ePR4,06 | Y]
*=PR4,04-2 PROPOSED SIGN
IN PLACE
(SEE SIGN PLAN) -9 q o
S o
? T
— (V]
48 - - - - - - - <- - - - -“VNew - - Ff - - = - === b-=-=-=-=-- ¢
.:' - - — - - = = - = - _ - - = — - s _ s _ —_— _ _ = = —_— _ _ - - - — -
< <
» . , . L 475+0) _ .\ , . , 1 480+00 . , , . . 485+00 =
W — \ \ Y
e W N e | S =
R T G 1 S W R | S — N -
B / \ \ NN\ — 3
b N_@ o
++PR4,03-1
PROPOSED CONCRETE BARRIER
PROPOSED SIGNS PR € 174 STA. 473+00.05 TO STA. 487+7L.16 ~
IN PLACE == i 0TS g
(SEE SIGN PLAN) | 0 OVERHEAD SIGN 25
+ePRA.03-2 0| +-PRa.0S STRUCTURE TO REMAIN \t\\\\'\&/ s
NOTICE PROPOSED SIGN %
MOVE OVER - SLOW DOWN IN PLACE
FOR STOPPED (SEE SIGN PLAN)
EMERGENCY OR
MAINTENANCE VEHICLES
IT$ THE LAM
EXISTING SIGN TO REMAIN THIS STAGE
0e4,07V-1 k%
m m TEMPORARY PAVEMENT EXIT {01 -
§ ORUMS WITH STEADY BURNING CONSTRUCTION veaotv-2 7
RNING LIGHTS ——— ‘
WA S°SS7TS] ON-GOING EARTHWORK EAST ‘ { SOUTH
DIRECTION INDICATOR bletaZoZo’>;  FOR PROPOSED PAVEMENT ‘ @
&  BARRICADE WITH STEADY
T
BURN MONODIRECTIONAL LIGHT '/ / / PROPOSED PAVEMEN . o o
CONSTRUCTION
TS VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL Indians E®©H e Limeoln
1 BARRICADE, TYPE III M] PLAN FOR EX PVMT REMOVALI
% FLASHING aRROW BoARD ~— L REM TEWP AGGREGATE SHOULDERS | LEFT 2 LANES | 'RIGHT LANE ONLY |
—— ——  AGGREGATE SHOULDERS, TYPE B 6" \—7 =
«gg IMPACT ATTENUATOR, TEMPORARY EXISTING OVERHEAD SIGN TO REMAIN
(NON-REDIRECTIVE) —=—=—=—x=  TEMPORARY CONCRETE BARRIER 0e4,07-2.3 .d.07-2.4
wuo IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER SIG#OO\FIQE?AIR?L SIGN OVERLAY
(NARROW, REDIRECTIVE) S====== WITH 36" GLARE SCREEN T0 REMAIN
.7cp»  SIGN INCLUDED IN TRAFFIC CONTROL wexx-x  SION REFERENCE NUMBER
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
TOTAL | SHEET
FILE NAME - DESIGNED - HTL REVISED - MAINTENANCE OF TRAFFIC R SECTION COUNTY  |SHEETS| ~NO.
D468620-sht-staging@4 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE 5 *  [90-[14R;(14HB-4,14,14HVB)BR] TAZEWELL 2433 820
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 63620
PLOT DATE = 7/17/2012 DATE - 7/20/2012 REVISED - SCALE: ‘SHEET NO. 8 OF 27 SHEETS‘ STA.  471+00 TO STA.  486+00 [ILLINOIS| FED. AID PROJECT
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N
0 25 50 100° %
SCALE: 1= 50
KEY MAP
DETOUR **506.02
yrd
T A
ﬁ@? SOUTH
<&
KEEP RIGHT
PROPOSED CONCRETE BARRIER
INSTALL RAMP H DETOUR SIGN
STA. 473+00.05 TO STA, 487+T71.16 o (SEE DETOUR RAMP G PLAN)
° 5 STA. 495+00.00, 77.00° LT
-®@ oo
PROPOSED CONCRETE BARRIER
STA. 488+54.34 TO STA. 490+00.00
8 8
? ol 3 3 3 3 3 3 3 3 52
® - S s S - - - = _ - - - - - - - - = - /e
- _ S _ / _ _ _ _ _ _ WB I-74 _ _ _ _ _ _ _ _ _ _ _ _ _ _ |0
< ;
» Z / . s | 490+00 . : L \ | 495+00 L . ! . | 500+00 »
; —> 4 \ 5 T s s s \g a2
= e o _ _ _ _ [ =
- ﬁ ¥ r - - \\ EB I-74 % 5
T ~ = - - — — — — — — — T
(&) (]
b P [ 4 NI | §  \ [] =g
s — s
PR € I-74
® DRUMS WITH STEADY BURNING WARNING
LIGHTS AT 25' CENTERS (TYP)
DRUMS WITH STEADY BURNING WARNING EAST
LIGHTS AT 100° CENTERS (TYP)
W1-4CR(O)-48 Indlanapolis
STA. 489+00.00
EXIT 01 6T.01
.e o
PAVEMENT MARKING LEGEND pemEs SOUTH 5]
LEGEND (D  EXISTING PAVEMENT MARKING
Y XK TEMPORARY PAVEMENT (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE Lincoln
§ DRUMS WITH STEADY BURNING CONSTRUCTION )
WARNING LIGHTS ———— ~ PROPOSED PAVEMENT MARKING IN PLACE \
L] ON-GOING EARTHWORK ©) (SEE PROPOSED PAVEMENT MARKING PLAN)
DIRECTION INDICATOR ke oioio °i FOR PROPOSED PAVEMENT TEMPORARY SIGN TO REMAIN
W
[} EGEZI%%DNEODJ?E—(I: TSILEJﬁEYLIGHT ~ M PROPOSED PAVEMENT PAVEMENT MARKING TAPE, TYPE III
‘ CONSTRUCTION [P] POLYUREA PAVEMENT MARKING TYPE II
VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
8SW 8" SOLID WHITE
::I* gti::;r:gE;\RTRg\’uE BI(I)IARD PLAN FOR EX PYMT REMOVAL) 4SW 47 SOLID WHITE 12" SOLID WHITE
— —L —L. REM TEMP AGGREGATE SHOULDERS " 12SW .
=> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS. TYPE B 6" 4SY 4’ SOLID YELLOW @ 20’ SPACING
agg IMPACT ATTENUATOR, TEMPORARY ’ asyy 4 SOLID DOUBLE 125y 127 SOLID YELLOW
(NON-REDIRECTIVE) ==—=—===  TEMPORARY CONCRETE BARRIER YELLOW (117 C-C) @ 20’ SPACING
amn  IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER 4" SKIP-DASH WHITE 24" SOLID WHITE
(NARROW, REDIRECTIVE) ' *  WITH 36" GLARE SCREEN KN 307 SKIP, 10° DASH) 24SW S10p BAR
wTcps  SIGN INCLUDED IN TRAFFIC CONTROL wexx-x SIGN REFERENCE NUMBER apw 4 DOTTED WHITE Lsw LETTERS & SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) (9" SKIP, 3’ DASH) WHITE
FILE NAME = DESIGNED - HTL REVISED - F.A.I SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingd5 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STI(\:GE05 ¢ « 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 821
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 9 OF 27 SHEETS‘ STA. 486+00 TO STA. 501+00 [ILLINOIS| FED. AID PROJECT
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XY

N
o 25 S0 100° %
SCALE: 1= 50’
KEY MAP
- Meline
THROUGH TRAFFIC R@@Dﬁ ﬂgﬂ@ Dﬂ@ﬂ veT.08
Peakin N
use \ WEST 1 MILE WeST
L - KEEP LEFT Seoria
PROPOSED SIGN
(SEE SICN PLAN) TEMPORARY SIGN KEEP RIGHT
TO REMAIN TEMPORARY PAVEMENT TRANSITION TEMPORARY SIGN
FROM PROPOSED ELEVATIONS TO TO REMAIN
EXISTING STA. 507+75 TO 511+25
(FOR WB TRAFFIC IN STAGE 4
DRUMS WITH STEADY BURNING WARNING THROUGH 6)
1 LIGHTS AT 100’ CENTERS (TYP)
o / 8
_9_ 1 1 1 A 1 1 ) ) ] % ] % ] % ) % ) s ] i
al<—=_ _ _ _ V4 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ / _ _ _ _ _ _ _ _ _ _ _ <= _|5
E—1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ - _ _ _ WB_1-74 _ _ _ _ _ _ _ _ _ </ .
<<= <= =
» . . _ . _1505+00 - _ . . ; | 510+00 . ; _ . _ o | 515+00 _ "
% 12:1 ‘ \ E
5 ) 3 8 RN TT— e e — R b
= - e e o e 3
= W1 BT ; :
<
3 \\\\ll 11 \\_ // — _ => |=
PR £ I-714
jo o -
M3-4-2412
«TCPe
M1-1-24
«TCPe
M4-8(0)- 3015
“TCPe
W16-7pL(0)-2412 L TEMPORARY PAVEMENT TRANSITION
*TCPe CONSTRUCTED IN STAGE 1
STA. 507+00 FROM PROPOSED ELEVATIONS TO
INSTALL TEMPORARY DETOUR SIGN EXISTING STA. 507475 TO 511+25
(SEE DETOUR PLAN RAMP G CLOSURE) (FOR EB TRAFFIC IN STAGE 2 & 2B
AND WB TRAFFIC IN STAGE 3
LEGEND m TEMPORARY PAVEMENT THROUGH 5)
§ DORUMS WITH STEADY BURNING CONSTRUCTION
WARNING LIGHTS 5°55 5] ON-GOING EARTHWORK
DIRECTION INDICATOR bZetetoZo’o;  FOR PROPOSED PAVEMENT
$  BARRICADE WITH STEADY
(7 PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIGHT '/ / / CONSTRLCTION
VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
1 BARRICADE, TYPE L LITHITE pEN Forex puu mewovas PAVEMENT MARKING LEGEND  ssv « soio wate  ssw & souio wite
FLASHING ARROW BOARD - — — REM TEMP AGGREGATE SHOULDERS o * SOLID WHITE
"> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULOERS. TYpe B & (D EXISTING PAVEMENT MARKING A5y 4T SOLID YELLOW gy 2 S oine
—_— . 4" SOLID DOUBLE
IMPACT ATTENUATOR, TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY " "
o8 |\ ON-REDIRECTIVE) e——=—— TEMPORARY CONCRETE BARRIER ©) oSt PvMEAT MaRCI I8 Pace YELLOW (11" C-C) 125y Lz 2os'o§|1=[:\ c\;ﬁlél_ow
wom IMPACT ATTENUATOR, TEMPORARY i TEMPORARY CONCRETE BARRIER B (it PROPOSED PAVEMENT MARKING PLaN)  akw 4 SKIP-DASH WHITE
(NARROW, REDIRECTIVE) === WITH 36" GLARE SCREEN (30" SKIP, 10° DASH)  24SW 24” SOLID WHITE STOP BAR
.1cp.  SIGN INCLUDED IN TRAFFIC CONTROL wexx.x  SION REFERENCE NUMBER PAVEMENT MARKING TAPE, TYPE [II apw 47 DOTTED WHITE | . LETTERS AND SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) [F] POLYUREA PAVEMENT MARKING TYPE II 19" SKIP, 3' DASH) WHITE
F.A.L. TOTAL | SHEET
FILE NAME - DESIGNED - HTL REVISED - MAINTENANCE OF TRAFFIC RTE. SECTION COUNTY  |SHEETS| ~NO.
D468620-sht-staging@6 [74-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE & + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 822
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED - SCALE: ‘ SHEET NO. 10 OF 27 SHEETS‘ STA. 501+00 TO STA, 516+00 [ILLINOIS| FED. AID PROJECT
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END
DETOUR

M4-8A-1824
*TCPs

PAVEMENT FOR RAMP H TO

0" 25 50 100’

%

KEY MAP

SCALE: 1= 50’

TEMPORARY PAVEMENT TRANSITION -
CONSTRUCTED IN STAGE 2B
FROM TEMPORARY RUN-AROUND
ELEVATION TO EXISTING ELEVATION
STA. 520401 TO 526+00

(FOR EB TRAFFIC IN STAGE 3
THROUGH 5)

STA. 517+00.00

NOTE

1. ON-GOING WORK ON RAMP G & H.
SEE PROPOSED GEOMETRY PLANS

EXIT

+s7,01 ﬂ @ﬂ ﬂ

EXISTING RELOCATED
SIGN TO REMAIN

WEST M3-4-2412
+TCP* CONTINUE THROUGH STAGE 12 10600
- .
INSTALL TEMPORARY DRUMS WITH STEADY DETOUR

DETOUR SIGN BURNING WARNING LIGHTS

(SEE RAMP H AT 25’ CENTERS (TYP) —

DETOUR PLAN) EX & RAMP H ey SOUTH

STA. 517+00 P :1@?

/
~ = ‘
STCP*\ © = DRUMS WITH STEADY BURNING
W4-3R(0)-48 - = KEEP RIGHT WARNING LIGHTS AT
0 STA. 521+30.00 — = INSTALL RAMP G DETOUR SIGN 100" CENTERS (TYP)
= sz (SEE DETOUR RAMP G PLAN)
@ — //'// STA. 525+00.00, 71.00° LT
3 > /// = &//
e P 5 L8 74 Vit A B 57 T B = PR § 174
a3l <= - : S S w; . iﬂi‘ — = ®
. —J _ A : /!
| = LTt %___....mmll-.ﬂ
(%] - —_
1 - — — — [} [
w ~L700+00 - - _ /
et ; . B ——— R
IS - SR | , TTe—— L
§ => -— —_— _ Eaaaaa — _ 1 | 525400 1
< ——— — |
= = ; T R
-— _EB I-74° —
Tte—— - =~

CRASH
INVESTIGATION

SIE ¥

#TCP»

W20-I900R-4836
STA. 530+00

8G+CIL VLS 3NIT HOLVW

2 00 —g
\ e
LEGEND KRR LeMeorart paveuent PR B TEMP @ 3
DRUMS WITH STEADY BURNING CONSTRUCTION , 3
) 200’ CONSTRUCTION )
WARNING LIGHTS 73] ON-GOING EARTHWORK ACCESS OPENING RAMP F <
. DIRECTION INDICATOR ble’o"eZo"2  FOR PROPOSED PAVEMENT / LODGING - EXIT 102 ) =
BARRICADE WITH STEADY EXISTING AMEREN TOWER
7 PROPOSED PAVEMENT w
BURN MONODIRECTIONAL LIGHT m CONSTRUCTION W
VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL 3
BARRICADE, TYPE III
j:l FLASHING ARROW BOARD Mﬂ PLAN FOR EX PVMT REMOVAL) PAVEMENT MARKING LEGEND 4SW 4" SOLID WHITE 8SW 8~ SOLID WHITE §
— —-— REM TEMP AGGREGATE SHOULDERS v " *+PR7.03 <
C=> DIRECTION OF TRAFFIC FLOW — — AGGREGATE SHOULDERS, TYPE B 6" (D) EXISTING PAVEMENT MARKING Sy 4" SoLID YELLOW 12sw ::2 20510|§|12[ch14;|§£ =
IMPACT ATTENUATOR, TEMPORARY ’ 4" SOLID DOUBLE
ofg  IMPACT ATTENUATS e  TEMPORARY CONCRETE BARRIER (2)  PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY o PoW 1 ooy psy 12" SOLID YELLOW
mm IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER ) R I e ey akw 4 SKIP-DASH WHITE @ 207 SPACING
(NARROW, REDIRECTIVE) === WITH 36" GLARE SCREEN (30’ SKIP, 10’ DASH)  24SW 24” SOLID WHITE STOP BAR \
o7cpe  SION INCLUDED IN TRAFFIC CONTROL wexxx  SION REFERENCE NUMBER Radaniiii ki AR aw 4/ DOTTED WHITE | o, LETTERS AND SYMBOLS, PROPOSED SIGN PANEL
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) [F] POLYUREA PAVEMENT MARKING TYPE II (9" SKIP, 3' DASH) WHITE TO REMAIN AT TEMPORARY LOCATION
FILE NAME - DESIGNED - HTL REVISED - AL SECTION COUNTY | JOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingd7 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STI(\:GE05 ¢ * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 823
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 11 OF 27 SHEETS‘ STA. 516+00 TO STA. 531+00 [ILLINOIS| FED. AID PROJECT
« 74 & 155




PAVEMENT MARKING LEGEND 4SW 4 SOLID WHITE 8SW 8 SOLID WHITE NOTE
(D  EXISTING PAVEMENT MARKING Sy 47 SOLID YELLOW  josw 12 SOemcme & 1. ON-GOING WORK ON RAMP G & H.
4" SOLID DOUBLE *+9,08V SEE PROPOSED GEOMETRY PLANS
(2) PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY vy 0w (11 Co0) Ipsy 127 SOLID YELLOW
PROPOSED PAVEMENT MARKING IN PLACE @ 20’ SPACING | STAGE 5
(D (sEE PROPOSED PAVEMENT MARKING PLAN) 4kW % SKIP-DASH WHITE —INSTALL SIGN OVERLAY DISABLED VEHICLE
(30’ SKIP, 10’ DASH)  24SW 24" SOLID WHITE STOP BAR 09.08-0.1 ACCOMODATION/CRASH
.08-0. o 25 S50 100
PAVEMENT MARKING TAPE, TYPE III ow 4 DOTTED WHITE |, LETTERS AND SYMBOLS, DRUMS WITH STEADY BURNING WARNING INVESTIGATION SITE %ﬁ >
[P] POLYUREA PAVEMENT MARKING TYPE II (9’ SKIP, 3’ DASH) WHITE EXISTING OVERHEAD CANTILEVER LIGHTS AT 25' CENTERS (TYP) SCALE: 1% 50°
N . SIGN AND STRUCTURE TO REMAIN o — olE : 1=
NRAME/ KBPe 3=\ Sa
*%9,04 REMOVE < W7 N = \3 el TS z
EXISTING SIGN 66’6 < x\ ol g F|Y o 3,
p A\ \ g “ EXIT N 2. <
N AN X *TCPs | INVESTIGATION + |
VAN \&0\ \ s v +TCPs | CLOSED N > %
\% ou DOGC Q : 0 _ =, ‘z“
\ Y R\ TR Y W20-I900R-4836 ES-2q(0)-4836 2
REMOVE RN g} N + STA. 543475 ~ 0)
EXISTING SIGN \\%’\ = é\\;;\\\ STA. 541+75.00 o ;
EXISTING SIGN \\ \ \&@\\ _ @
ROAD TO REMAIN \\ \ 0 = B Q‘B
| GCLOSED |u7cpe _ . i \\\ \ % . : = 3 12},,‘3.& 3
~ ) \ - [
AN R11-2(0)-4836 Q- 3|~ AR = _ (; (1 785V
STA. 113+30.00 b 4swW 5|& \ = -— 3 s ? *
ME g . ‘ £ —s * D\ 5
; - 2
EX Bramp 6\ i) , = =" _— 3 % B
T - % _ o 3 3 . Pl 4sw y A o
T o - g * [o]
wo § § 8 8 8 % I...! 3 9 ~ 01 =L — s ju - % o P|asy / N
EP<ES - - — - - R - — (] I = 125+400.00 % S 4 $
=8 : —t" B = = 3850 LT \@ 4 S
a _ _ — ]
5 0F- - ,i J¥ [ |%35-_l:00 ot 75%';90;3_0 > & #9,13 &Q
F_ 3 - <4 .
< — & &
== / — +08.04 \ \
=y S — _ — - \ S
_ — g8 1A {eavel mes RT “\\ \ \ NP NARROW & &
— _ _ _ _ _ _ — — 0 E /| 005 & BRIDGE @Q >
N ‘N w9 S
— 171 &2 7 gl | sTcPs N
+| o »#9,07 Qe
> S Y MBH - i WS-20-48 /&
N 2o /) w31
s PR € 1-74 REMOVE T T18 | STA. 544+00.00
DRUMS WITH STEADY BURNING WARNING 1 EXISTING SIGNS 2 Q|
LIGHTS AT 100’ CENTERS (TYP) 0 > 22450.00 9% =M
38.50° LT
W +TCPs | r
23 W1-4bL(0)-48 EXISTING SIGN i N b EXISTING SIGNS
5 STA. 534+00.00 70 REMAIN —"722+50.00 N\ A% TO REMAIN
§'~ = /_/\f_/ 38.50' RT i = \ )g‘g SN PR § 1-155
35 ~—L 715400 N A\N N\ AN #+9.09 PR B TEMP
—_ L e CONSTRUCT TEMPORARY NUAEHER\ PR & TEMP  RAMP E1
. CRASH INVESTIGATION SITE A\ cooaad . RAMP E2
2 S 723+40.00 N\ NC N \Q\iiiiiio\_ Sh’erTCH LINE
EXIT 102 BSR /N \_::§§§§§x D\SEHEN A. 905450 WATCH LINE
PR E TEMP 73.50' .RT \\\ \\‘o oo ° oo 3 K STA. 1200400
RUN-AROUND \ A\ FOOD = EXIT 102
whro03 | MOFLOR N\ W
MILE
MATCH LINE ﬂ ;.Rpggdlssn-:n SIGN

STA. 811+45 s
,90 PANEL TO REMAIN
LEGEND
§ DRUMS WITH STEADY BURNING
WARNING LIGHTS PR & TEMP RAMP F . J
DIRECTION INDICATOR
8  BARRICADE WITH STEADY
BURN MONODIRECTIONAL LIGHT
== VERTICAL DELINEATOR PANELS m ggnzggﬁglmVEMENT
1 BARRICADE, TYPEINI = T
=Sk LN MRoW Bou) ERRRR e
C——> DIRECTION OF TRAFFIC FLOW =~ —— - PROPOSED PAVEMENT
AVEM
IMPACT ATTENUATOR, TEMPORARY /
o (NON-REDIRECTIVE) m CONSTRUCTION —=—=—x= TEMPORARY CONCRETE BARRIER
IMPACT ATTENUATOR, TEMPORARY TEMP PVMT REMOVAL (SEE REMOVAL TEMPORARY CONCRETE BARRIER
11111] » #EF
(NARROW, REDIRECTIVE) Mﬂ PLAN FOR EX PVMT REMOVAL) WITH 36" GLARE SCREEN
wTcpe  SION INCLUDED IN TRAFFIC CONTROL ——L-—L REM TEMP AGGREGATE SHOULDERS eoxxx SION REFERENCE NUMBER 8
& PROTECTION (SEE SIGN SCHEDULE) —— ——  AGGREGATE SHOULDERS, TYPE B 6 (SEE SIGN SCHEDULE) KEY MAP b0
FILE NAME = DESIGNED HTL REVISED - F.AJ. SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingdd 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STI(\:GE05 ¢ * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 824
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/20812 DATE - T7/20/2012 REVISED - SCALE: ‘ SHEET NO. 12 OF 27 SHEETS‘ STA. 531400 TO STA. 546+00 [ILLINOIS| FED. AID PROJECT
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AN \\ N / e N
N o N /
\ Xe *+sPR10.02 T 107
~ ™\ = /
N a \\
AN \\
A\\ ‘ ++10.02-0.1 .
. INSTALL SIGN
A N N OVERLAY
// N 0 25 50° 100°
> N\ .
y N\ Hmeeln PR
N ‘ KEY MAP
N % NEXT RIGHT
\\ 4 \\ PROPOSED SIGN IN PLACE
(SEE SIGN PLAN) CHANGEABLE MESSAGE SIGN
o ° \‘% 7 (SEE RAMP G DETOUR PLAN)
N%s STA, 556+77
0,
o N\
\J‘) N
N
AN
= R \ r*l:l [
‘
PR E TEMP RUN-AROUND / MESSAGE BOARD SHALL READ:
“[-155 SOUTH
GEOTEXTILE RETAINING WALLS TCPs EXIT CLOSED™ /
IN PLACE “USE 1-74 WEST TO
W1-4bL10)-48 PINECREST DR." a
STA. 554+00.00
° ° 5-200)-48 =5 BURNING, WARNING L IGHTS
sy STA. 356+00.00 gb AT 25' CENTERS (TYP)
- +|2
x| —{Plasw _ x «TCPa» - olo e
Pe o N =l T|4SW
3 - & ol W1-4bR(0)-48 ol gg " =
2 S 3 a| STA. 551+75.00 28 22 °
o k ¥ 2 g3 aKW o R 4
¥ . a ° a—n — 1 \ 3
£ e — — — 3( _ _ & \ -
a l i WB 74 S <
{ = — ‘ = e B BN S . B D D == ‘ s
<[5 i = = = =
alE . i . [ 7 1550%00 T755%09 EB 174 ! '555';°° = @
= -\ - — = Z
g 730400 _—- [ 3 -
o] N - ///A(//////////////////////////A z
3 o / SH 3
o = : . — T — — T /k%/%%—r 1 1 = g
< 1 220+00 1
s =_ MP RAMP \E1 e A= Bl =/
—" R, YT 1 b M S-S =1N=} - =
A0__—== - R g~ 3-g Qo fabs B\ o
\205 D)= == ole @ g, <. R O D + + Lo e
= M- @5 2 NERARE PEFER s o= g2 F. N
= 8|~ Sle 8: alo Mo h|mHm N6 KM R Qlm {8 Qe e N
Qe Al @ R 2 g8 R *l< BuBg PREI74 QER]ZQY RS ol 300°
g Tlw ¢l SIS Sla Tl - Bz ® CONSTRUCTION
3-8ls &R 83 = e BE PREPARED — — EXIT
3ol Qe =12 PR B RAMP E AN =
nlo%le = 2 | | 70 STOP — 5l= ~
o0 — - o~
R38|< PR B RAMP E1 = — W20-1908(0)-9636 PROVIDE FLAGGER \ <
SIGN TO BE MOUNTED +|$ U
FLASHING ARROW BOARD ON ARROW BOARD / </
IN “CAUTION” MODE
STA. 219+00.00
TEMP B RAMP E1 = PR B RAMP E
? ? PAVEMENT MARKING LEGEND +ePRI0.05
LEGEND (D) EXISTING PAVEMENT MARKING r FOOD 3 '

Ll m TEMPORARY PAVEMENT (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE WA4-3R(0)-48 / .
(] aigan:[EFGHSTEEADY BURNING o] CONSTRUCTION (3) PROPOSED PAVEMENT MARKING [N PLACE 5T4, 558+80.00 /
DIRECTION INDICATOR i °.°2°.°5°]  ON-GOING EARTHWORK (SEE PROPOSED PAVEMENT MARKING PLAN) 5 /-

~o=’-z-zs FOR PROPOSED PAVEMENT PAVEMENT MARKING TAPE, TYPE III
&  BARRICADE WITH STEADY PROPOSED PAVEMENT \
BURN MONODIRECTIONAL LIGHT m CONSTRUCTION [P] POLYUREA PAVEMENT MARKING TYPE II <
—s=  VERTICAL DELINEATOR PANELS PROPOSED SIGN IN PLACE
1 BARRICADE, TYPE III M] TEMP PVMT REMOVAL (SEE REMOVAL 8SW 8" SOLID WHITE (SEE SIGN PLAN)
’ PLAN FOR EX PVMT REMOVAL) 4SW 4" SOLID WHITE 12 SOLID WHITE
<Ot FLASHING ARROW BOARD - —L £ REM TEMP AGGREGATE SHOULDERS  4SY 4" SOLID YELLOW 125W ¢ 20" SPACING
E=> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS, TYPE B 6" 4 SOLID DOUBLE 12 SOLID YELLOW
«gg IMPACT ATTENUATOR, TEMPORARY ’ aSYY Yo VoW (1 Ca) 12SY o0 SPACING
(NON-REDIRECTIVE) ——=—x==  TEMPORARY CONCRETE BARRIER
IMPACT ATTENUATOR, TEMPORARY ; . TEMPORARY CONCRETE BARRIER akw 4 SKIP-DASH WHITE 245y 24" SOLID WHITE
00000 = ] . .
(NARROW, REDIRECTIVE) : * WITH 36" GLARE SCREEN (30" SKIP, 10 DASH) STOP BAR
4 DOTTED WHITE LETTERS & SYMBOLS
.tep.  SIGN INCLUDED IN TRAFFIC CONTROL vuxy.y SIGN REFERENCE NUMBER awow 1 . LSW .
TCP* 3 PROTECTION (SEE SIGN SCHEDULE) XX-X (SEE SIGN SCHEDULE) (9" SKIP, 3' DASH) WHITE x
TOTAL | SHEET
FILE NAME - DESIGNED - HTL REVISED - MAINTENANCE OF TRAFFIC R SECTION COUNTY  |SHEETS| ~NO.
D468620-sht-stagingld 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE & + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 825
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED - SCALE: ‘ SHEET NO. 13 OF 27 SHEETS‘ STA. 546+00 TO STA, 561+00 [ILLINOIS| FED. AID PROJECT
* 74 & 155




0 25

SCALE: 1= 50°

LEGEND m TEMPORARY PAVEMENT PAVEMENT MARKING LEGEND 4SW 4" SOLID WHITE 8SW 8" SOLID WHITE
g ORUMS WITH STEADY BLRNING (XXXT consTRuCTION (D) EXISTING PAVENENT MARKING 4SY 4" SOLID YELLOW 125w Lzzos'oéglcvmém
DIRECTION INDICATOR Losorororoc]  ON-GOING EARTHWORK (2) PAVEMENT MARKING FROM PREVIOUS STAGE 4syy o SOLID DOUBLE .
o DIRECTION NDICATOR ble?s2:%2°>;  FOR PROPOSED PAVEMENT e YELLOW (11" C-C) tzsy 127, SOLID YELLOW
7 PROPOSED PAVEMENT 4 SKIP-DASH WHITE
3::::1CMA?_N%DEIST\EITO::‘P:;EE '/ /A Consauetion @ (SEE PROPOSED PAVEMENT WARKING PLAN) 4k (30" SKIP, 10° DASHI  24SW 24" SOLID WHITE STOP BAR
1 BARRICADE. TYPE I TI[TTT]] [Eue pvur RewovaL (SEE REwovAL PAVEMENT MARKING TAPE, TYPE III sow 4 DOTTED WHITE Lsw LETTERS AND SYMBOLS,
. PLAN FOR EX PVMT REMOVAL) [F] POLYUREA PAVEMENT MARKING TYPE II (9" SKIP, 3' DASH) WHITE
=% FLASHING ARROW BOARD .
= DIRECTION OF TRAFFIC FLOW REM TEMP AGGREGATE SHOULDERS
«g IMPACT ATTENUATOR, TEMPORARY —— —  AGGREGATE SHOULDERS, TYPE B &
(NON-REDIRECTIVE) ===  TEMPORARY CONCRETE BARRIER
IMPACT ATTENUATOR, TEMPORARY - TEMPORARY CONCRETE BARRIER
o000 s T
(NARROW, REDIRECTIVE) === WITH 36" GLARE SCREEN N
.1cp.  SIGN INCLUDED IN TRAFFIC CONTROL vexx.x SIGN REFERENCE NUMBER N\
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE ’ \\

DRUMS WITH STEADY
BURNING WARNING LIGHTS
AT 100’ CENTERS (TYP)

DRUMS WITH STEADY
BURNING WARNING LIGHTS
AT 25° CENTERS (TYP)

DIRECTIONAL INDICATOR DRUMS
WITH STEADY BURNING WARNING
LIGHTS AT 50’ CENTERS (TYP)

«TCPe
W1-4bR(0)-48
STA. 566+50.00

y.00°€eeel
4297 LT

12300.00°'R

=+PRI]1.02-1

+=PR11.02-2

PROPOSED SIGNS
IN PLACE
(SEE SIGN PLAN)
«TCPe : :
W4-2RI0)-48
STA. 574+00.00

50’ 100*

%

KEY MAP

=
Il
o
—

S ]
? . 3
s\ . 4 ./ s/ /] & 0\ 0 L B —
e — — — —
:: : $ b
w _ . s
w — - -— -—
yeser — - - —_ T _ T\~ - - = = = -\ - = —mwm - - = _—_t_-_
o e e N N R i S I T S AN
T T
Q
P —
3 o|& R
asw[T g5 N aom . N
8sw|T ~ S
w o
S PR B RAMP F
««PR11.03
- X7 102 —————
PROPOSED SIGN IN PLACE 0\\ *TCPe
\ ++PRI11.01 M © Bg{b ol (SEE SIGN PLAN) A s¥:_4;$3(2:>_:go
/2 MILE DETOUR exit 102
N
N Morton
N SRR PROPOSED SIGN IN PLACE T

(SEE SIGN PLAN)
*+]1DH.01

Peoria
/4 MILE

INSTALL TEMPORARY DETOUR SIGN
(SEE RAMP H DETOUR PLAN)
STA. 572+09.00, 66.89' RT

Z

PROPOSED SIGN SIGN IN PLACE

(SEE SIGN PLAN)

MATCH LINE sSTA, 576+00

FILE NeME = DESIGNED - HTL REVISED - MAINTENANCE OF TRAFFIC R SECTION county | SFHR| SR
D468620-sht-stagingll 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE & + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 826
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 14 OF 27 SHEETS‘ STA. 561400 TO STA. 576+00 \lLLlNM). AID_PROJECT
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LEGEND

PAVEMENT MARKING LEGEND asw

m TEMPORARY PAVEMENT 4" SOLID WHITE 8" SOLID WHITE N
DRUMS WITH STEADY BURNING CONSTRUCTION " v
®  WARNING LIGHTS =] ON-GOING EARTHWORK (D  EXISTING PAVEMENT MARKING A4Sy 4" SOLID YELLOW o e
. 4 SOLID DOUBLE
DIRECTION INDICATOR bZe?e”e’=">;  FOR PROPOSED PAVEMENT (2) PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY YELLOW (11” C-C) 12 SOLID YELLOW
& BARRICADE WITH STEADY >
PROPOSED PAVEMENT PROPOSED PAVEMENT MARKING IN PLACE " _ @ 20’ SPACING
BURN MONODIRECTIONAL LIGHT /] conereTion (D (SEE PROPOSED PAVEMENT MARKING PLAN) 4kw . SKIP-DASH W .
_sS  VERTICAL DELINEATOR PANELS (30" SKIP, 10" DASH) 24" SOLID WHITE STOP BAR N
1 BARRICADE, TYPE Il M] TEMP PVMT REMOVAL (SEE REMOVAL PAVEMENT MARKING TAPE, TYPE Il aow 4 DOTTED WHITE LETTERS AND SYMBOLS,
c5 FLASHING ARROW BOARD PLAN FOR EX PVMT REMOVAL) POLYUREA PAVEMENT MARKING TYPE II (9’ SKIP, 3' DASH) WHITE 0 25 50 100
- —L- —£-  REM TEMP AGGREGATE SHOULDERS
C—> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS. TYPE B 6 SCALE: 1= 50°
ogg IMPACT ATTENUATOR, TEMPORARY ’ KEY MAP
(NON-REDIRECTIVE) e TEMPORARY CONCRETE BARRIER
wmuo  IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER P
(NARROW, REDIRECTIVE) S====== WITH 36" GLARE SCREEN
oTcpe  SIGN INCLUDED IN TRAFFIC CONTROL vexx-x SION REFERENCE NUMBER
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) _
|
|
TrPRIZ0Z10 PR B MORTON
PROPOSED SIGN «TCPa
+TCPe IN PLACE W4-3R(0)-48
W4-2R(0)-48 (SEE SIGN PLAN) STA. 589+25 Z
STA. 584+35.00 STA. 24+00 2
<
DIRECTIONAL INDICATOR DRUMS WITH STEADY VERTICAL DELINEATOR PANELS o
BURNING WARNING LIGHTS AT 50° CENTERS (TYP) AT 100 CENTERS (TYP) & %
5("‘
- -
T|4asw b —' @ ;
— < |0 [+
Tlaw 740w |3 39 PR € I-74 g3
T]asy Q N a0 SN
I (] & e
z M ¥ [] § 8 —— o—-—"T — | — _—,:_, - 1 30+00
] RN Sy . B seaay SR _ - =
a 8 ¥ - - - - - - ws T _— —_ T — -
o= = - - - - - - - - - - =
r 2 =)= = = /
= = | 580+00 ! - L
wnl; ; ¥ g : : - _ _ — _
> = ] B [/
oIS N T
i 1l — = 'JI'/I/I = = e S — I /
é I L - [/ 11005400 ! —— 1]/ b DRUMS WITH STEADY
E = = (= = B /- ———T— . S 0 BURNING WARNING LIGHTS
8 N o—i N 8 « S « b4 @ @ x 9 o po «e12,05 AT 25' CENTERS (TYP)
S|8 2R bo 8o §lo ¢ " 1910 EXISTING SIGN
0|0 o S . o+
gsw[T] ¢3 3% Tegn ga gR Jlo % PR mor TO REMAIN 0
Q " I P 5 LS 0 ToN
asw[T] asw[F) < Ramp ¢
PR B MORTON RAMP F «sPR12.18
w
—— i — i — o e W B e e e e O b E&,_,
—_—— — - b4
| e p— - — - — » -’IS
EXIT ‘ =3
—— =
wprizos | 102 ﬂ - ¥ =5
PROPOSED SIGN AT ﬂtg;gﬁ:]@ «+PRI2.09 TePRIZLIS N\ esPRI2.17
TEMPORARY LOCATION - - r FOOD 7 - 3
STA. 1002+00.00, 18.00° RT “ = GAS N
(SEE PROPOSED SIGN PLAN) N
s
= = +«PRI2.07
OPOSED SIG FOOD
PR N L )
IN PLACE PROPOSED SIGNS
(SEE SIGN PLAN (SEE SIGN PLAN) IN PLACE
(SEE SIGN PLAN)
PROPOSED SIGN
IN PLACE
(SEE SIGN PLAN)
FILE NAME = DESIGNED - HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-stagingl? 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE & + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 827
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED - SCALE: ‘ SHEET NO. 15 OF 27 SHEETS‘ STA. 576+00 TO STA. 591+00 [ILLINOIS| FED. AID PROJECT
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Ad )
Mq
874’ Cy
sg€ Q FOOD
« | [ ][ ]=>
N
= -
VERTICAL DELINATOR PANELS % o 25 SO 100" ) O
AT 100’ CENTERS (TYP) — N T
PR B MORTON RAMP E EXISTING SIGH T0
O KEY MAP SCALE: 1''= 50'
RIGHT LANE
CLOSED
AHEAD MORTON AVENUE MOT NOT SHOWN
ON THIS SHEET FOR CLARITY.
' SEE MORTON AVENUE MOT PLANS
W20-5(0)-48
STA. 20+00 ;
\ «+13.02 N ~
l PR & moRTON AvE <4
AN
2 \ asw[T] L= 8 X
BT ‘ 9 &
4 y DRUMS WITH STEADY BURNING WARNING R R
< W4-3R(0)-48 LIGHTS AT 25' CENTERS (TYP) S o
* STA. 595+00
% - i <« EX B RAMP A S
- 1 | 2 DRUMS WITH STEADY BURNING WARNING v
e =F \ '-‘ rodt=y asw LIGHTS AT 100’ CENTERS (TYP)
AN S|wn . $18
3 l': *lo 1 N T
i & ; } ssw[T] == PR € I1-74
< . 8
8 3§+ -—%-——% % S
Q o e " o— =3 8 |9 00+GTI| 3 ¢ —1s
= 3. ° —Jo
a N T s 3 1 i ] t ¢ 8 3 $%:°%s 3 3 3 3 3 p
< \ WB 1-74 / / <oy |2
_ e e e
- /
wi. I = | = = T = = | e—— — — 1 000FO0 — L — O J— E— — — I — — L - | 605+00 - -_E
£ \ 5
- - _ _ _ _ _ _ _ \\ _ _ _ _ _ _ _ _ _ _ _ _ => T
z EB I-74 N\ —> S
Pt N\ g
< ——e 1230400 ' == b
— = S RANP ¢ 7~ —Ig
1 —_— +
o~ L -4 (-]
S, s \rockmwecl | & SIGN _LEGEND
Yo 8 3
Tie 8 . < DETOUR
o e Q w =~ o
2 - ™M T v e~ 0
~le o S /uTERTATE WEST P
w wQ $3 Res [2] :
S92 => \\ > PR_MORTON-RAMP F Z3 g9 == ﬂ S
b= J=> > s <
z2 => > i r© «+130H.01 PEORIA EX E RAMP D . b
el = \\ S7 RAMP 7
= . AN : > s T4 ONLY - "
| = [l . —
2 I n 25 INSTALL TEMPORARY DETOUR SIGN <~ / o
MeB.H. (SEE DETOUR PLAN) % z
STA. 591+60.00, 72.50' RT ’ (=
PR B MORTON RAMP F EXISTING SIGN TO -
I.EGEND REMAIN THIS PHASE
Ll 4 m TEMPORARY PAVEMENT
§ DRUMS WITH STEADY BURNING CONSTRUCTION
WARNING LIGHTS T°55TT5T] ON-GOING EARTHWORK
DIRECTION INDICATOR BZe?222%2°2;  FOR PROPOSED PAVEMENT
8 BARRICADE WITH STEADY
(7 PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIGHT V' / / /1 CONSTRLCTION
VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
1 BARRICADE, TYPE 11 LITTHIT AR Fon'ex pyur memovacs PAVEMENT MARKING LEGEND v & soun wiite  ssw & souio whie
> FLASHING ARROW BOARD —£ £ REM TEMP AGGREGATE SHOULDERS 4 w 12" SOLID WHITE
C—>> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS. TYPE B 6" (D EXISTING PAVEMENT MARKING sy SOLID YELLO 1250 o5 SPACING
—_— . 4~ SOLID DOUBLE
IMPACT ATTENUATOR, TEMPORARY
B (NON-REDIRECTIVE) —=—=—=—  TEMPORARY CONCRETE BARRIER () PAVEMENT WARKING FROM PREVIOUS STAGE 4SYY Ye\ 'ow 1 c-cy sy 12 SOLID YELLOW
wan IMPACT ATTENUATOR, TEMPORARY . TEMPORARY CONCRETE BARRIER Q) R e e ey akw 4 SKIP-DASH WHITE @ 20" SPACING
(NARROW, REDIRECTIVE) === WITH 36" GLARE SCREEN (30° SKIP, 10’ DASH)  24SW 24~ SOLID WHITE STOP BAR NOTE
PAVEMENT MARKING TAPE, TYPE III 4" DOTTED WHITE LETTERS AND SYMBOLS —
.Tcp»  SIGN INCLUDED IN TRAFFIC CONTROL wexx-x  SION REFERENCE NUMBER 0w , LSW .
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) [F] POLYUREA PAVEMENT MARKING TYPE II 19" SKIP, 3 DASH) WHITE 1 ESSJOQT:(\;/EN;JETITSJU GTHo SR_II_E:IGIEINIZUNCHANGED
F.A.L. TOTAL | SHEET
FILE NAME - DESIGNED - HTL REVISED - MAINTENANCE OF TRAFFIC RTE. SECTION COUNTY  |SHEETS| ~NO.
D468620-sht-stagingl3 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE & + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 828
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 16 OF 27 SHEETS‘ STA. 591+00 T0 STA. 606+00 [ILLINOIS| FED. AID PROJECT

. 74 & 155




LODGING

.:D
=

EXISTING SIGN
TO REMAIN

0 25

SCALE:

50’ 100’

|
KEY MAP

1= 50°

X EXIT
lo2 5
ﬂ EXIT EXIT {©2
EXISTING SIGN
TO REMAIN ZN@)
MoP.H.
- EXISTING SIGN Morton
o u - TO REMAIN ﬂ
é Q- R 8
« <ol
_ e EXISTING SIGN
g —————=—== 8w TO REMAIN
(=]
3 ?
o Y]
< &
% &
w w
= w
- Z
S >
e ::
<< (&}
2 <
=
4%)
T a
[~ X ¢ —
%% PR & 1-74 ‘ % —
ow NTERETATE
«TCP®
A SYMBOL END
OF FREEDON
1956-2006 SwngR.!(ZL(I)’uFr
EX B RAMP D
*+14.01 EXISTING SIGNS 022;110(3;(20&;?;%60
EXISTING SIGN TO REMAIN )
TO REMAIN
LEGEND m TEMPORARY PAVEMENT
3 DRUMS WITH STEADY BURNING CONSTRUCTION
WARNING LIGHTS T'SSTTI] ON-GOING EARTHWORK
. DIRECTION INDICATOR boo’e%e%"s]  FOR PROPOSED PAVEMENT
BARRICADE WITH STEADY
7 PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIGHT m CoNeqeo N
Ty VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
BARRICADE, TYPE III
Ii* FLASHING ARROW BOARD Mﬂ PLAN FOR EX PVMT REMOVAL) PAVEMENT MARKING LEGEND 4SW 47 SOLID WHITE 8SW 87 SOLID WHITE
— —L- —L- REM TEMP AGGREGATE SHOULDERS " "
C=> DIRECTION OF TRAFFIC FLOW —— —  AGGREGATE SHOULDERS, TYPE B 6" (1) EXISTING PAVEMENT MARKING S 4% SoLID YELLOW 125W 1:2 zo§°§3cvx'ﬂé“
IMPACT ATTENUATOR, TEMPORARY » 4” SOLID DOUBLE
o8  ON-REDIRECTIVE) —=—=——— TEMPORARY CONCRETE BARRIER (2)  PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY e\ oW 1y cog) 125y 12" SOLID YELLOW
mmm  IMPACT ATTENUATOR, TEMPORARY e TEMPORARY CONCRETE BARRIER ) D P NG Py akw 4 SKIP-DASH WHITE @ 20" SPACING
(NARROW, REDIRECTIVE) WITH 36" GLARE SCREEN (30" SKIP, 10’ DASH)  24SW 24" SOLID WHITE STOP BAR
«Tcpe  SION INCLUDED IN TRAFFIC CONTROL wexyx  SIGN REFERENCE NUMBER PAVEMENT MARKING TAPE, TYPE III aow 4" DOTTED WHITE Lsw LETTERS AND SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) [F] POLYUREA PAVEMENT MARKING TYPE II (9" SKIP, 3’ DASH) WHITE
FILE NAME = DESIGNED - HTL REVISED - F.A.L SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingld 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STI(\:GE05 ¢ * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 829
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 17 OF 27 SHEETS‘ STA. 606+00 TO STA. 621+00 [ILLINOIS| FED. AID PROJECT
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621400

PR L I-74

EXISTING SIGN
TO REMAIN

o

7

EXIT 102

MOFton
/2 MILE

#15T7.02

RIGHT LANE EXIT ONLY

25’

50’

SCALE: 1= 50’

INSTALL TEMPORARY SIGN
STA. 628+98.52, 85.92' RT

100’

%

KEY MAP

MATCH LINE STA.

MATCH LINE STA.. 636+00

q SPEED
LIMIT x q
ok o
- 65 n
1
MINIMUM
4 5 EXISTING SIGN
TO REMAIN
&
x <3
PAVEMENT MARKING LEGEND n
LEGEND (D) EXISTING PAVEMENT MARKING
o XK TEMPORARY PAVEMENT (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
§ DRUMS WITH STEADY BURNING CONSTRUCTION
P ovomo et @ PO A e I PLCE
DIRECTION INDICATOR booo.°.°.°; FOR PROPOSED PAVEMENT b
BARRICADE WITH STEADY
[} BARRICADE WITH STEADY m PROPOSED PAVENENT PAVEMENT MARKING TAPE, TYPE III .
/] consTRUCTION [P] POLYUREA PAVEMENT MARKING TYPE II
VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
BARRICADE, TYPE III 8SW  8” SOLID WHITE
:jue FLASHING ARROW BOARD PLAN FOR EX PVMT REMOVAL) 45 4¥ SOLID WHITE 12" SOLID WHITE
— — L. REM TEMP AGGREGATE SHOULDERS " 12SW "
=> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS. TYPE B 6" 4sY 4" SOLID YELLOW @ 20’ SPACING
«gg IMPACT ATTENUATOR, TEMPORARY ’ asyy 47 SOLID DOUBLE 1psy 12" SOLID YELLOW
(NON-REDIRECTIVE) c===——x=  TEMPORARY CONCRETE BARRIER YELLOW (11" C-C) @ 20’ SPACING
gmn  IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER aw 4" SKIP-DASH WHITE pasw 24" SOLID WHITE
(NARROW, REDIRECTIVE) ==F===  WITH 36" GLARE SCREEN (30’ SKIP, 10’ DASH) STOP BAR
wTcps  SION INCLUDED IN TRAFFIC CONTROL eaxy-x  SIGN REFERENCE NUMBER sow 4 DOTTED WHITE Lsw LETTERS & SYMBOLS,
, A
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) (9’ SKIP, 3’ DASH) WHITE
FILE NAME = DESIGNED - HTL REVISED - F.A.L SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468628-sht-stagingl5 174-@5.dgn DRAWN - Jps REVISED - TERRA STATE OF ILLINOIS ST:GEOS c e BO-(14R:14HB-4.14,14HVBIBR] TAZEWELL | 2433 | 832
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 18 OF 27 SHEETS‘ STA. 621+00 TO STA. 636+00 [ILLINOIS| FED. AID PROJECT
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RIGHT LANE
EXIT ONLY
12 MILE

+TCP*

W20-1912R(0)-48
STA. 666+00.00

W21-1115(0)-3618
#TCPs

R2-1-3648
#TCP»

W21-1113(0)-3612
) oi2 |BEGINS

R2-1106-3618 |$375 FINE
*TCPs

WORK

ZONE O

SPEED
LIMIT

*«TCP#*

MINIMUM

STA. 682+00.00

W20-1913R(0)-48
STA. 692+00.00

1000’

MESSAGE BOARD
SHALL READ:
“RIGHT LANE EXIT ONLY" /
2.5 MILES AHEAD”

MESSAGE BOARD
SHALL READ:
S I-155 EXIT CLOSED” /
“USE W I-74 TO PINECREST”

ALl
— —=

STA. 773+50.00

sTCP=

WORK ZONE
PUBLIC INFO SIGN
STA. 783+50.00

STA. 700+00
IR | 1 LI | 1 1
WB I-74 | 1507 _ 150° _
800’ 7350’ 1000’

«TCP

W20-1103(0)-48 <CONSTRUCTION ).

*TCP»
W16-3A(0)-3612

STA. 798+50.00

| wﬁ\

WESTBOUND APPROACH 1-74 ADVANCED SIGNING DETAIL

MATCH LINE STA. 636+00

EXISTING SIGN
TO REMAIN

NOT TO SCALE

IlllﬂLlE
0
3

MATCH EX

639+91.32

0" 2%

50’ 100’

SCALE: 1= 50’

%

KEY MAP

EXISTING SIGN
TO REMAIN

SEE WESTBOUND ADVANCED
SIGNING DETAIL ABOVE

o 8
o PAVEMENT MARKING LEGEND
8
LEGEND (D) EXISTING PAVEMENT MARKING
o XK TEMPORARY PAVEMENT (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
§ DRUMS WITH STEADY BURNING CONSTRUCTION
P owoons exon @ PO A e I PLCE
DIRECTION INDICATOR booo.°.°.°; FOR PROPOSED PAVEMENT
BARRICADE WITH STEADY
!n BARRICADE WITH STEADY m PROPOSED PAVENENT PAVEMENT MARKING TAPE, TYPE III
/] consTRUCTION [P] POLYUREA PAVEMENT MARKING TYPE II
Ty VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
BARRICADE, TYPE III 8SW 8" SOLID WHITE
:jue FLASHING ARROW BOARD PLAN FOR EX PVMT REMOVAL) 45 4¥ SOLID WHITE 12" SOLID WHITE
— — L. REM TEMP AGGREGATE SHOULDERS " 12SW "
=> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS. TYPE B 6" 4sY 4" SOLID YELLOW @ 20’ SPACING
«gg IMPACT ATTENUATOR, TEMPORARY ’ asyy 47 SOLID DOUBLE 1psy 12" SOLID YELLOW
(NON-REDIRECTIVE) c===——x=  TEMPORARY CONCRETE BARRIER YELLOW (11" C-C) @ 20’ SPACING
gmn  IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER aw 4" SKIP-DASH WHITE pasw 24" SOLID WHITE
(NARROW, REDIRECTIVE) ==F===  WITH 36" GLARE SCREEN (30’ SKIP, 10’ DASH) STOP BAR
wTcps  SION INCLUDED IN TRAFFIC CONTROL eaxy-x  SIGN REFERENCE NUMBER sow 4 DOTTED WHITE Lsw LETTERS & SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) (9 SKIP, 3’ DASH) WHITE
FILE NAME = DESIGNED - HTL REVISED - F.A.L SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingl6 174-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STI(\:GE05 ¢ * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 831
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 19 OF 27 SHEETS‘ STA. 636+00 TO STA. 640400 [ILLINOIS| FED. AID PROJECT
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CLARK ST

<

E
TO REMAIN
L]
SN

MORTON
186,700

SIPEED
LIIT

39

XISTING SIGNS

PR £ MORTON AVE N\ ]
N— D
=3 S B W N
N MAPLE AVE — — — _ _ \ = Hyw
=~ SB_MORTON AVE <—_ _|5¢
J o— — _ 1 ] z 2
N O .
{ _ _ _ _ _ _ ==
’\ —NB_MORTON AVE _ _ _ > =>|zw
, _—acu e
/ , ~%
/ & CATERPILLAR CATERPILLAR / SPEED
/ DRIVEWAY DRIVEWAY / LIMIT
$ / 4
/o F
¥ / EXISTING SIGN
Q T0 REMAIN
‘ +#18.05-1
CHANGEABLE MESSAGE SIGN \ ¢18.05-2
W1-4bRI0)-36 STA. 20+75 N Tep
STA. 16+35.00 *TCPe
‘ M6-1R-2115
EXISTING RELOCATED
RELOCATE EXISTING SIGNS SIGNS TO REMAIN
TO STA. 31+60.00, 53.79' RT STA. 26405
I =
MESSAGE BOARD SHALL READ:
“1-155 SOUTH
EXIT CLOSED" /
“USE 1-74 WEST TO
PINECREST DR."”
MORTON AVENUE MOT TO REMAIN UNCHANGED W
FROM STAGE 5 THROUGH STAGE 12. 4
0 25 50 100’
LEGEND (D) EXISTING PAVEMENT MARKING e
Leurivy TEMPORARY PAVEMENT
§ DRUMS WITH STEADY BURNING m CONSTRUCTION (2)  TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE SCALE: 1= 50’
WARNING LIGHTS STTUT] ON-GOING EARTHWORK PROPOSED PAVEMENT MARKING IN PLACE
DIRECTION INDICATOR boo%% ., FOR PROPOSED PAVEMENT @ (SEE PROPOSED PAVEMENT MARKING PLAN)
& BARRICADE WITH STEADY PAVEMENT MARKING TAPE, TYPE III
BURN MONODIRECTIONAL LIGHT V' / / /| FROPOSED PAVEMENT @
CONSTRUCTION [F] POLYUREA PAVEMENT MARKING TYPE II
T VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
8SW 8" SOLID WHITE
ti» E:i::fl::gE;\RTRYOF\’NE BI([)IARD PLAN FOR EX PVMT REMOVAL) 4SW 4" SOLID WHITE 12 SOLID WHITE
> DIRECTION OF TRAFFIC FLOW -+ iiZRch;r:EA:E:jf;g:ssi?rl;??z" 4sY 4" SOLID YELLOW 125W o 20 SPACING
agg IMPACT ATTENUATOR, TEMPORARY ’ asyy 47 SOLID DOUBLE |25y 127 SOLID YELLOW
(NON-REDIRECTIVE) ===  TEMPORARY CONCRETE BARRIER YELLOW (11" C-C) e 20’ SPACING N
omm IMPACT ATTENUATOR, TEMPORARY ; ; TEMPORARY CONCRETE BARRIER 4' SKIP-DASH WHITE 24" SOLID WHITE
(NARROW, REDIRECTIVE) ; " WITH 36" GLARE SCREEN 4KW 30 SKIP. 10° DASH) 24SW o0 BAR
.Tcpe  SION INCLUDED IN TRAFFIC CONTROL oxx-x SION REFERENCE NUMBER apw 47 DOTTED WHITE Lsw LETTERS & SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) (9' SKIP, 3' DASH) WHITE KEY MAP
FILE NAME = DESIGNED HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-stagingl7 Morton-05.dgn DRAWN JPS REVISED - TERRA STATE OF ILLINOIS STAGE & + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 832
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 20 OF 27 SHEETS‘ STA. 16+00 TO STA. 28+25 [ILLINOIS| FED. AID PROJECT
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PROPQOSED SIGN

(SEE SIGN PLAN)

*+PR18.02
DO NO

IN PLACE \“ENTER

*+PR18.04

B2

0° 25 50 100*

MATCH (INg
STA. 1019+5¢

DO _NO
L]
ENTER

PROPOSED SIGN IN PLACE SCALE: 1"= 50

(SEE SIGN PLAN)

%

KEY MAP

++PR18.06 RECONFIGURE TEMPORARY
PROPOSED SIGN | SPEED SIGNALS IN PLACE.
IN PLACE | LIMIT SEE TEMP SIGNAL PLAN.
(SEE SIGN PLAN) 4 @ -
x A
= 2 gl £o 5o
PR & MORTON AVE No 3 glo 2R 2R
Lm g @S akw[T M ¥
o s [\
125Y X Ny
\
wel3D _ — _ SB MORTON \AVE_ _ _
291 <o
52 i 1 30+00 N
N - \ \\ - - - - - / 1
O .
e = — /
sn| D>
—
o
o - s
— : - |
= © 'n_: o E Y o g
o | ™. = |»
=D (839 o
o F|am o0
~lin m+ g =
2B RlAgE
"r18.03 Al b =
‘ ‘ Tlasy T|% 0@
ONLY i T
EXISTING RELOCATED w1BT.05
SIGN TO REMAIN x 1“ ii
S omv ! omy
S
<
=

MATCH EX

WEST | *e18.17-1

| *e18.17-2

2.30" RT
318+70.79
15.56° LT

INSTALL TEMPORARY SIGN
STA. 32+60.00, 45.08° RT

MATCH LINE
STA. 36+50

S -
N~
X,
[=1[=}
~ (NN 'I,:
N
s !
22>
135400 —
o e
;L;
® -
-
8%\ g2
NO \ Olo
27 \52
— (-]
[T]asw T

/

[-74 RAMP H CLOSURE DETOUR TRAFFIC
(SEE DETOUR PLAN)

PAVEMENT MARKING LEGEND

EXISTING PAVEMENT MARKING

I-74 MOT NOT SHOWN FOR CLARITY
SEE [-74 MOT PLANS

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE

+218.01 \ RELOCATE EXISTING SIGNS (SEE PROPOSED PAVEMENT MARKING PLAN)
FROM STA. 26+05.00 TO PAVEMENT MARKING TAPE, TYPE III
.’ STA. 31+60.00, 53.79° RT
ﬁ . WEST RAMP 1CPe POLYUREA PAVEMENT MARKING TYPE II
. 3D MB-1L-2115 8SW 8" SOLID WHITE
Peoria 30 (o] “wie 30003012 IS 4" Souib wHITe 12sw 127 SOLID WHITE
Moo 4SY 4" SOLID YELLOW @ 20° SPACING
EXISTING SIGN 4" SOLID DOUBLE 12" SOLID YELLOW
EAST \ T0 REMAIN 4SYY yELLOW 11" c-C) 125Y o 20 SPACING
> acw 47 SKIP-DASH WHITE . 24" SOLID WHITE
Bloemingteon (30" SKIP, 10 DASH) STOP BAR
n RAMP H DETOUR ROUTE. apw 4 DOTTED WHITE Lsy LETTERS & SYMBOLS,
EXISTING SIGN TO REMAIN (SEE DETOUR PLANS) (9" SKIP, 3’ DASH) WHITE
LEGEND TEMPORARY PAVEMENT
\ ex ¥ morToN RamP D . § DRUMS WITH STEADY BURNING m CONSTRUCTION
. WARNING LIGHTS e —
F.o oo 5 o] ON-GOING EARTHWORK
/////'/ RAMP C . DIRECTION INDICATOR k2e’eo7o:;  FOR PROPOSED PAVEMENT
) BARRICADE WITH STEADY
— = - BURN MONODIRECTIONAL LIGHT V// / Eggg?;EgTi’ngMENT
e - TS VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
1 oaRRicAoE, TrRe Il [T Ao Fom ex pem Rewovac
- —L- —L- REM TEMP AGGREGATE SH R
©=> DIRECTION OF TRAFFIC FLOW \CGREGATE SHOULDERS, TYPE B &
«gg IMPACT ATTENUATOR, TEMPORARY ’
NOTE (NON-REDIRECTIVE) c——x—r—  TEMPORARY CONCRETE BARRIER
—_— muo  IMPACT ATTENUATOR, TEMPORARY . _ . TEMPORARY CONCRETE BARRIER
MORTON AVENUE MOT TO REMAIN UNCHANGED (NARROW, REDIRECTIVE) : : WITH 36 GLARE SCREEN
FROM STAGE 5 THROUGH STAGE 12. u1cpe  SIGN INCLUDED IN TRAFFIC CONTROL wexx-x  SIGN REFERENCE NUMBER
& PROTECTION (SEE SIGN SCHEDULE) {SEE SIGN SCHEDULE)
FILE NAME = DESIGNED - HTL REVISED F.A.l SECTION COUNTY TOTAL | SHEET
o HEET NO.
D468620-sht-stagingl8 Morton-B5.dgn DRAWN - JPS REVISED TERRA STATE OF ILLINOIS MAINTEN:.II\.I:(EEOSF TRAFFIC RT.E 90-[14R:{14HB- 4,14,14HVBIBR] TAZEWELL szigss s:?a
USER NAME = TERRA CHECKED - DA/LVA REVISED ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED SCALE: ‘ SHEET NO. 21 OF 27 SHEETS‘ STA. 28+25 TO STA, 36+50 [ILLINOIS| FED. AID PROJECT
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17+81.34
39" RT

~|=
v:n:
e
T

mO
-

> N
. A S

+62.05
MATCH EX [=]
N
oD
w
=

[T] asw <«lm
ﬂ:_l
&5 2n
§nes
=

RECONFIGURE TEMPORARY
SIGNALS IN PLACE.
u SEE TEMP SIGNAL PLAN.

| |
| | e O
asyy
o |
LLL
(T}
m
<
[
(2]
w
Z
-
I
(&S]
—
<
=

*+19.01

1-74 RAMP H CLOSURE
DETOUR TRAFFIC
(SEE DETOUR PLAN)

102+0.00
21.50° LT

«TCPe

W20-1901L-4836
STA. 40+78.00

RAMP

25

MoPoHo

EXISTING SIGN ++PR19.05
TO REMAIN PROPOSED SIGN \
IN PLACE
see siov pLan \\ N\
CRASH ;
INVESTIGATION \\\ \\
, SITE . ¥

PROPOSED SION [ ) \\ \\

(SEE SIN PLAN \%\\\A\\
En
1]

RAMP H CLOSURE DETOUR II, ”
(SEE DETOUR PLAN) P

BO NOT

|
' ENTER

*+PR19.07
PROPOSED SIGN IN PLACE
(SEE SIGN PLAN)

PR B RAMP E b ZOP o .
0 25 50 100’ %
'é’ SCALE: 1= 50° KEY MAP
T
<
»
‘%‘ NOTE
5 MORTON AVENUE MOT TO REMAIN UNCHANGED
: FROM STAGE S5 THROUGH STAGE 12.
=
SIGN LEGEND
+e197.01 +<PR18.08 ) +¢19.01
AT i faN W
f t ‘:‘*\r Ka 2
<= Peorle Bloomingten [ ReorRIR S g
COVER EXISTING SIGN

INSTALL TEMPORARY SIGN
STA. 40+00.00, 44.30° RT

<& Merten Ave =

6+71.20
N

EXISTING SIGN
TO REMAIN

| «sPR19.11

PROPOSED SIGN IN PLACE
(SEE SIGN PLAN)

%) ¢

ONLY |[ONLY

PROPOSED SIGN IN PLACE
(SEE PROPOSED SIGN PLAN)

LEGEND

3B a00nt . .

DRUMS WITH STEADY BURNING
WARNING LIGHTS

DIRECTION INDICATOR
BARRICADE WITH STEADY
BURN MONODIRECTIONAL LIGHT

VERTICAL DELINEATOR PANELS
BARRICADE, TYPE [II
FLASHING ARROW BOARD
DIRECTION OF TRAFFIC FLOW

IMPACT ATTENUATOR, TEMPORARY
(NON-REDIRECTIVE)

IMPACT ATTENUATOR, TEMPORARY
(NARROW, REDIRECTIVE)

SIGN [INCLUDED IN TRAFFIC CONTROL
& PROTECTION (SEE SIGN SCHEDULE)

PAVEMENT MARKING LEGEND

e XX-X

TEMPORARY PAVEMENT
CONSTRUCTION

ON-GOING EARTHWORK
FOR PROPOSED PAVEMENT

PROPOSED PAVEMENT
CONSTRUCTION

TEMP PVMT REMOVAL (SEE REMOVAL
PLAN FOR EX PVMT REMOVAL)

REM TEMP AGGREGATE SHOULDERS
AGGREGATE SHOULDERS, TYPE B 6"
TEMPORARY CONCRETE BARRIER
TEMPORARY CONCRETE BARRIER
WITH 36" GLARE SCREEN

SIGN REFERENCE NUMBER
(SEE SIGN SCHEDULE)

x\\ (D)  EXISTING PAVEMENT MARKING
N (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
N\ . \\ @ PROPOSED PAVEMENT MARKING IN PLACE
AN \\\\ #20-1103(03-48 GAS (SEE PROPOSED PAVEMENT MARKING PLAN)
\\\\\ EX STA. 108+00 PAVEMENT MARKING TAPE, TYPE III
\\‘\\9%\\.\\\ 4= |:| |:| =) [P] POLYUREA PAVEMENT MARKING TYPE II
S 8SW 8" SOLID WHITE
— . l |:| |:| l 4SW 4 SOLID WHITE 125w 12" SOLID WHITE
4SY 4" SOLID YELLOW @ 20’ SPACING
4" SOLID DOUBLE 12 SOLID YELLOW
EXISTING SIGN 4SYY " 12SY ,
T0 REMAIN YELLOW (11 C-C) @ 20' SPACING
4" SKIP-DASH WHITE 24" SOLID WHITE
KW (307 skIP, 10° DASHY 295" STOP BAR
° /7 *+PR19.13 "
aDw 4" DOTTED WHITE LSW LETTERS & SYMBOLS,
NS\ PROPOSED SIGN IN PLACE (9° SKIP, 3* DASH) WHITE
i~ (SEE SIGN PLAN)
I 2]
%
xoo %
FILE NAME = DESIGNED HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingld Morton-85.dgn DRAWN JPS REVISED - TERRA STATE OF ILLINOIS STI(\:GE05 ¢ + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 834
USER NAME = TERRA CHECKED DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE 7/20/2012 REVISED - SCALE: ‘ SHEET NO. 22 OF 27 SHEETS‘ STA. 36+50 TO STA. 44475 [ILLINOIS| FED. AID PROJECT
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PR B RAMP E

CHANGEABLE MESSAGE SIGN

«sPR20.02

b S i 4

0° 25 50 100*

Peoria ) e

PROPOSED SIGN [N PLACE
(SEE SIGN PLAN) MESSAGE BOARD SHALL READ:

“1-155 SOUTH
EXIT CLOSED” /

%

KEY MAP

SCALE: 1= 50°

“USE 1-74 WEST TO
PINECREST DR.”
+TCPe
W1-4bR(0)-36
STA. 54+20.00

SB MORTON AVE

MATCH LINE STA. 44+75

NB_MORTON AV—E_‘* — i

==

MORTON
POP. 16,670

TRUCKS
OVER 1 TON
TRUCK

ROUTES ONLY
BICEPT
LOGAL
DELIVERIES

EXISTING SIGNS

PR € MORTON AVE

SPEED

40

EXISTING SIGN
TO REMAIN

TEMPORARY SIGNALS
TO REMAIN IN PLACE

E. ASHLAND ST. =>

ASHLAND ST
EXISTING SIGNS
TO REMAIN NOTE

MORTON AVENUE MOT TO REMAIN UNCHANGED
FROM STAGE 5 THROUGH STAGE 12.

PAVEMENT MARKING LEGEND

TO REMAIN EXISTING PAVEMENT MARKING
@ LEGEND
(2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE DRUMS WITH STEADY BURNING CONSTRUCTION
[}
PROPOSED PAVEMENT MARKING IN PLACE WARNING LIGHTS e :
5°75]  ON-GOING EARTHWORK
® (SEE PROPOSED PAVEMENT MARKING PLAN) DIRECTION INDICATOR Lo R PROPOSED PAVEMENT
PAVEMENT MARKING TAPE, TYPE III &  BARRICADE WITH STEADY
[ BURN MONODIRECTIONAL LIGHT '/ / /| FROPOSED PAVEMENT
[F] POLYUREA PAVEMENT MARKING TYPE II CONSTRUCTION
VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
8SW 8" SOLID WHITE
4SW 4" SOLID WHITE 12 SOLID WHITE 1 gAR:I(I:AgE' RLLPE E:(I)I f0 M] PLAN FOR EX PVMT REMOVAL)
4 =it FLASHING ARROW BOAI
asy 4 SOLID YELLOW 125W o 20° SPACING ="> DIRECTION OF TRAFFIC FLOW - — —- REM TEMP AGGREGATE SHOULDERS
v .. —— ——  AGGREGATE SHOULDERS, TYPE B 6"
asyy 47 SOLID DOUBLE j2sy 127 SOLID YELLOW o IMPACT ATTENUATOR, TEMPORARY
YELLOW (11" C-O) @ 20’ SPACING (NON-REDIRECTIVE) =—=—==  TEMPORARY CONCRETE BARRIER
4" SKIP-DASH WHITE 24" SOLID WHITE won  IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER
KW (30" SKIP, 10° DASH) 245W SToP BAR INARROW, REDIRECTIVE) B WITH 36" GLARE SCREEN
apw 47 DOTTED WHITE Lsw LETTERS & SYMBOLS, .1cp.  SION INCLUDED IN TRAFFIC CONTROL wexx.x  SIGN REFERENCE NUMBER
(9 SKIP, 3' DASH) WHITE & PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
FILE NAME = DESIGNED - HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-staging2d Morton-05.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE & + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 835
USER NavE = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED - SCALE: ‘ SHEET NO. 23 OF 27 SHEETS‘ STA. 44+75 TO STA. 58+00 [ILLINOIS| FED. AID PROJECT
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M3-4(0)-2412
+TCP» N
M1-1-24 ##21.14V-2 o' 25 S0 100/
*TCPe *%21.14-0.1
o ] TEMPORARY SIGN OVERLAY SCALE: 1= 50’
ﬂ W16-7pL(0)-2412 RELOCATED FROM SIGN #s21,14V-2 WesT | EAST KEY MAP
PR B TEMP +TCPs M4-8101-3015 A
RAMP E2 W20-7(0)-48 lDETUURI «TCP* B M3-4(0)-2412
PR B TEMP STA. 2°G+5°'°‘2’1 o8 INSTALL TEMPORARY Bloomin @ tomn stcea |_WEST
2],
RAMP E1 STA. ?f+Tao7L.]g3,SI4G2N.§o' LT M-1-24 [
< (SEE RAMP H DETOUR PLAN) RAMP '31T15§£°"453° EXISTING OVERHEAD SIGNS TO REMAIN +TCP#+ 7 é], —
,@ ,pq' EX SIGNS 2110 CLOSED
2],
&:9\ T0_REMAIN TEE > | M4-10R(0)-4830 M4-8(0)-3015 (TR
SN REMOVE TCP
WITH STEADY BURNING WARNING R _
& oy INSTALL TEMPORARY DETOUR SIGNS DRUMS > W16-7pL(0)-2412
\')'\k,bQ“‘;‘v N EX SIGN (SEE RAMP H DETOUR PLAN) LIGHTS AT 25’ CENTERS (TYP) *TCPs
‘;\&‘5@ 3 STA. 12+55.00 21145 INSTALL TEMPORARY
DA N %oo RAMP EXISTING OVERHEAD SIGN DETOUR SIGNS
S »«21,02 S REMOVE STRUCTURE TO REMAIN STA. 21+00
EX SIGN | ), > EXISTING SIGN 40 PROVIDE FLAGGER (SEE RAMP H
904+69.39 XA B~ TO REMAIN| 2o = s _ DETOUR PLAN)
s &/ 72 - % 5
5.99' RT \ /3 2 g 8 E mo W a EXISTING 8; DIRECTIONAL INDICATOR DRUMS WITH STEADY STA. 21+00.00
MATCH EX D\ X7 N>~ 2)| 8o 3 F83 SIGN TO REMAIN 8 - BURNING WARNING LIGHTS AT 50’ CENTERS (TYP) asy
- 3 o]
904+69.39 ~ =" 8s s HER PR & I-155
20.01' LT ™ S — EX B RAMP E = 72 a0W
NS <
MATCH EX ( S5 0oNT03 = H—— x " l /_El
CONSTRUCT TEMPORARY ~N = e — — S a / 7 o
RAMP E2 CONNECTION § X — ‘ = " \mf 00+002 T /// / NB_I-155 / /. 8 <= ¥
- & 3 B = Y SN | |- o L A R b i [
* _ 10400 ] 7% : ¢/ : : [T A : - S P
< == —|" x o0 oo oo t -
5 ) e L i0e0n ] 10100 ! L L 115400 v L20+00 | | n
'-IJ o o oL N oL - - N N N N N o N "l=n: o %
= = == —_—— == = = == = 5
-4
- — e _—— — Y — — — —_———— — — — S S L L I\ = — T T
S - — —_—— — I = \ \ 1 N\ n;;!M. \ -3, $ % 3,63 3 33
< N EX & 1155 335400 s & ¢ ¢ % A \BHEE =%
= =7 ] =
IO — \ AN
.=e"'0 0O DODD OOD OOOUO ° Dooo
S0 0 00 0 0 o ot oocooc\ \/ b
O B IS = OB < 3
AICRIRIIRI S LS z ©
S %00 0%0 % 0T 0 0% 0 0 %0 0t T PR B RAMP F 5
N A SIS @
AP\t %0% %
A\ 22T %
Y Q. o.ceene DRUMS WITH STEADY BURNING WARNING
S AL CONSTRUCTION OF PROPOSED ,
BNl SVENENT FOR RampF oo LIGHTS AT 25’ CENTERS (TYP)
Q') CONTINUE THROUGH STAGE 11
e
)
21,012 PAVEMENT MARKING LEGEND
EXISTING RELOCATED (D  EXISTING PAVEMENT MARKING LEGEND
SIGN TO REMAIN LEuchib TEMPORARY PAVEMENT
(2)  TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE DRUMS WITH STEADY BURNING m CONSTRUCTION
[ ]
PROPOSED PAVEMENT MARKING IN PLACE WARNING LIGHTS ——
SST55]  ON-GOING EARTHWORK
PR B TEMP (SEE PROPOSED PAVEMENT MARKING PLAN) . DIRECTION INDICATOR L R SROPOSED AVENENT
T] PAVEMENT MARKING TAPE, TYPE III BARRICADE WITH STEADY
RAMP F BURN MONODIRECTIONAL LIGHT "/ / /| FROPOSED PAVEMENT
[P] POLYUREA PAVEMENT MARKING TYPE II CONSTRUCTION
nE —sxv  VERTICAL DELINEATOR PANELS
AEX 8SW 8 SOLID WHITE 1 BARRICADE, TYPE III M] TEMP PVMT REMOVAL (SEE REMOVAL
¥ g\ 82047032 4SW 47 SOLID WHITE 12" SOLID WHITE =2k FLASHING ARROW BOARD PLAN FOR EX PVMT REMOVAL)
-] 0.-00" R " 12SW ' — —L-—£L- REM TEMP AGGREGATE SHOULDERS
2, C\ MATCH EX 4SY 4" SOLID YELLOW @ 20’ SPACING "> DIRECTION OF TRAFFIC FLOW
EX 4syy 4 SOLID DOUBLE 1psy 12" SOLID YELLOW @  IPACT ATTENUATOR, TEMPORARY —— ——  AGGREGATE SHOULDERS, TYPE B 6
° YELLOW (11" C-C) @ 20’ SPACING (NON-REDIRECTIVE) e—=———— TEMPORARY CONCRETE BARRIER
KW 4" SKIP-DASH WHITE 24SW 24 SOLID WHITE mm IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER
(30’ SKIP, 10’ DASH) STOP BAR (NARROW, REDIRECTIVE) ===+ WITH 36" GLARE SCREEN
apw 47 DOTTED WHITE Lsw LETTERS & SYMBOLS, wTcpe  SION INCLUDED IN TRAFFIC CONTROL eexx-x SIGN REFERENCE NUMBER
(9 SKIP, 3’ DASH) WHITE & PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE)
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DIRECTIONAL INDICATOR
DRUMS WITH STEADY BURNING
WARNING LIGHTS AT

50’ CENTERS (TYP)

©+22.02-0.1

TEMPORARY SIGN OVERLAY—\

>
REINSTALLED FROM
2013 WINTER SHUTDOWN \(D\‘
N
0 25 50° 100° %
«22DH.02
SCALE: 1= 50°
DETOUR *+22.02 KEY MAP
WEST
o
PEORIA Bloomingtem
y, SEE IDOT STANDARD DETAIL 701400-05,
INSTALL TEMPORARY FOR NORTHBOUND 1-155 ADVANCE SIGNING.
DETOUR SICN KEEP RIGHT

STA. 28+00.00, 77.00" LT

(SEE RAMP H DETOUR PLAN)

EXISTING SIGN TO REMAIN

CHANGEABLE MESSAGE BOARD TO READ
“DETOUR AHEAD'’/"'1-74 WEST'* SEE RAMP H
DETOUR PLANS FOR ADDITIONAL

DETOUR ADVANCED SIGNING

o+
8= ®
Sl 9
g\~
[ 2}
NN
NB 155
- - 1 -
z
>
—
e ~ SB 155
C
&
0
-
r
N - -
l.-‘n_l SOUTH hf.?c:’(.o) 2412
8 (WTERSTATE) PR E |—155
O, M1-1-24
DRUMS WITH STEADY i ﬁw «TCPe END
BURNING WARNING LIGHTS Lineoln 93 TCPe | Sortom
AT 25° CENTERS (TYP) Decatur 68 END | va-80i0r-2418
DETOUR | oTcpe G20-1103(0)-3660
] STA. 36+00.00
H Morton Exits H EXISTING SIGN TO REMAIN STA. 31400
_ INSTALL TEMPORARY DETOUR SIGNS. —
— ) B (SEE DETOUR PLAN RAMP G CLOSURE) Bﬁf@hw©@@] gﬁ ﬂ/g
9g| Birehwood St s e
Queenweood Rd 1%a
ﬂ A SYMBOL
Queechwood Re 1%z o TREEOR
19562008 EXISTING SIGN TO REMAIN
EXISTING SIGN TO REMAIN EXISTING SIGNS TO REMAIN
m m TEMPORARY PAVEMENT
§ DRUMS WITH STEADY BURNING CONSTRUCTION
WARNING LIGHTS S°5TTET] ON-GOING EARTHWORK
DIRECTION INDICATOR bloteleZe%:; FOR PROPOSED PAVEMENT
&  BARRICADE WITH STEADY
(7 PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIGHT V' / / / CONSTRUGTION
VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
BARRICADE, TYPE III
1 FLASHING ARROW BOARD M] PLAN FOR EX PVMT REMOVAL) PAVEMENT MARKING LEGEND 4SW 4 SOLID WHITE 8SW 8 SOLID WHITE
! - —L £ REM TEMP AGGREGATE SHOULDERS . .
C=> DIRECTION OF TRAFFIC FLOW o AGGREGATE SHOULDERS, TYPE B 6+ ()  EXISTING PAVEMENT MARKING BTASAD TN azsw 0 SeaciNG
ogg IMPACT ATTENUATOR, TEMPORARY . TEMPORARY CONCRETE BARRIER (2) PAVEMENT MARKING FROM PREVIOUS STAGE 4syy o SO-ID DOUBLE "
(NON-REDIRECTIVE) YELLOW (11" C-C) 12SY 12 SOLID YELLOW
woo  IMPACT ATTENUATOR, TEMPORARY . TEMPORARY CONCRETE BARRIER Q) b AN IeREING Poy  akw 4 SKIP-DASH WHITE © 20" SPACING
(NARROW, REDIRECTIVE) === W[TH 36" GLARE SCREEN (30° SKIP, 10’ DASH)  24SW 24" SOLID WHITE STOP BAR
.1cp. SIGN INCLUDED IN TRAFFIC CONTROL wexxx  SION REFERENCE NUMBER PAVEMENT MARKING TAPE, TYPE 111 aow 47 DOTTED WHITE (. LETTERS AND SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) [P] POLYUREA PAVEMENT MARKING TYPE II (9' SKIP, 3' DASH) WHITE
FILE NAME = DESIGNED - HTL REVISED - F.A.l SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
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PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 25 OF 27 SHEETS‘ STA. 23+00 TO STA. 37450 [ILLINOIS| FED. AID PROJECT
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\\ ' | SOUTH | M3-4(0)-2412 [ EXIT 99 |
- ARG J— +29.08 =+PR10.02
M3-4(0)-2412 < ‘ (a7a) WEST 7 4) WEST
SOUTH =i 107
Moline — Rock Island PEORIA EXISTING SIGN
RIEMIAIE) Pekin +29.08-0.—10 | WESTBOUND I-74 SHOULDER
M-1-24 (1 B 5 ﬂ ﬂ ﬂ ﬂ (USE DURING EASTBOUND I-74
’ M6-2L(0)-2115 LANE RECONSTRUCTION)
ETo R EXISTING OVERHEAD SIGNS
WESTBOUND I-74 T, -
- EXISTING OVERHEAD CANTILEVER NEXT RIGHT *10.02-0.1
##306.02 3+61.02 *+7DG.02 SIGN WESTBOUND I-74
M4-9L(0)-4836 " WesT *s67.04 DETOUR (USE DURING EASTBOUND I-74 o ST
M3-4(0)-2412 DETOUR & WesT LANE RECONSTRUCTION) EXIT CLOSED” MESSAGE
SOUTH 5 \g i R M@f HUME@ d Peoria M3-4(0)-2412 “USE W [-74 TO 2np
fiiiny 7 | SOUTH ©@P pf“ amn KEEP RIGHT PINCREST”  yESSAGE
M-1-24\ 5 5 s | ekln SOUTH
zZ - 1 MILE @ »TCPs=
o
| KEEP RIGHT KEEP LEFT KEEP RIGHT
DETOUR 141 A = CHANGEABLE MESSAGE SIGN
h WB = 1=
' 13
M4-9L(0)-4836 'EB 1-474 13 M4-8(0)-3015 [DETOIR ExiT
ul CLOSED
| Iz M6-3(0)-2115 * vs 1155
: (STAGE 5 & 8) EXIT 1CL0$ED” 1ST MESSAGE
| «#3DG.01 “USE W I-74 TO
: DETOUR AN PINCREST” 2ND MESSAGE
1 MULLER RD N = l:l I ]
RTROSTAYE
@ SOUTH *TCP*
CHANGEABLE MESSAGE, SIGN
I
KEEP RIGHT

1

N
N
N
4.07-2 EXIT 101 \ )
N~ V2
" . — \\(\ v
EAST (== [ SOUTH /NN R4
\l4) \I55/ /
. o o / \
Indianapelis Lineoln M4-8(0)-3015 | DETOR I W3-4(0)-2412> @
/ *TCP»
M6-2L(0)-2115 ’ SOUTH [~
RIGHT LANE ( - \ “S 1-155 = 1ST MESSAGE
/ I (AT EXIT CLOSED
. (sour] | e
M3-4(0)-2412 USE W I-T4 TO
SOUTH | Vi1 24 _________ PINCREST" 2ND MESSAGE
| ML-1-
A VAl e
NOTES mi-1-24 ()5 § L>"|
Uity \ z!
el DETOUR
1. USE EXISTING EXIT 101 SIGNS WHILE THE EASTBOUND I-74 LANES ARE RECONSTRUCTED. s =1
@ M4-8A)-2418| peoin !
2. USE CHANGEABLE MESSAGE SIGN IN PLACE OF EXIT 101 SIGNS WHILE THE AN
WESTBOUND I-74 LANES ARE RECONSTRUCTED. | "
W20-2(0)-48 S 1-155 1ST MESSAGE
DETOUR ROUTE FOR RAMP G CLOSURE '| EXIT CLOSED”
3. WESTBOUND I-74 TRAFFIC WILL BE USING THE 4-LANE TEMPORARY RUNAROUND OR — -
EASTBOUND I-74 LANES DURING SOME CONSTRUCTION STAGES. STAGE 5 THROUGH 12 'l ”SPEIN"(’:RIE;T“,,TO 2ND MESSAGE
4. THE LOCATIONS OF TEMPORARY INFORMATION SIGNING WILL VARY ACCORDING TO DETOUR LENGTH = 7.0 MILES _ _ _IL-98 (BIRCHWOOD ST. _ _ _ _ - — — —JI- ——————— «TCPe
CONSTRUCTION STAGE. SEE TEMPORARY SIGNING PLANS FOR EACH STAGE. /EDGEWATER RO) I
| CHANGEABLE MESSAGE SIGN
5. RAMP G CLOSURE SHALL BE CONCURRENT WITH RAMP H CLOSURE THROUGHOUT STAGES 5-12. 1 )/ @
|
/
6. RAMP G SHALL NOT BE CLOSED UNTIL THE FOLLOWING WORK IS COMPLETED. LEGEND I /
Q) COMPLETION OF EB AND WB I-74 FROM JEFFERSON STREET TO MORTON AVENUE 'I /’ N
INTERCHANGE AND FROM [-474 TO I-155 | LOCAL ROAD | , ,
b) COMPLETION OF I-155 RAMP E TO EB I-74 — B DETOUR ROUTE Il ’
/
c) COMPLETION OF RAMP F EXIT TO MORTON AVENUE /
NNNNNNNNNNN\Y  ROADWAY  CLOSURE >
d) TEMPORARY WIDENING OF MORTON AVENUE RAMP E ENTRANCE TO WB I-74 TO 2 LANES /
/
©) TEMPORARY RECONFIGURATION OF MORTON AVENUE TO ISOLATE RAMP H sTcps SIGN INCLUDED IN TRAFFIC CONTROL / GCRAPHIC SCALE
DETOUR TRAFFIC AND PROVIDE DUAL LEFT TURNS FROM NB MORTON AVENUE & PROTECTION (SEE SIGN SCHEDULE) /
TO RAMP E ENTRANCE TO WB I-74 ] / 17=1000"
enxx-x SIGN REFERENCE NUMBER I\ !
£) COMPLETION OF MORTON AVENUE RAMP B APPROACH WIDENING (SEE SIGN SCHEDULE) EENSNODD R a1 Il 1060 5 000 2000 3900 4000 000
g) CONSTRUCTION OF TEMPORARY EASTBOUND I-74 PAVEMENT  ..................____._._.._.+ === —=—a__ Z_1 M J_ FEET
FILE NAME = DESIGNED - DA REVISED - F.A.L SECTION COUNTY |JOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-De-tour RampG-dit.dgn DRAWN - KV REVISED - TERRA STATE OF ILLINOIS RAMP G DcET:UR PI.ANc * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 838
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N
|
|
|
I l
|
{ | GRAPHIC SCALE
| 2l 1=1000"
| el
I 4l —
| Hl 1000 0 1000 2000 3000 4000 5000
| 5! = +<11DH.01 FEET
5 2| DETOUR
2 | DETOOR |
glé g iR
2 ! WEST
: l M3-4(0)-2412 -WEST M3-4-2412
I wB 14 | PEORIA
I W | firEzeTiTe) VA MILE
. T8 | Mi-1-24 7 Mi-1-24
| EB V- | STA. 574+92 (EB)
| |
| . M4-8A(0)-2418 |DET[lJR| M4-8(0)-30I5
|
I A |ve-2reo-215
|
l MULERROAO A __ ¥ _= N |
N / | SEE MORTON AVE INTERCHANGE DETAIL
free WEST
M3-4-2412
PEORIA Woiepa (RSO
R 4
. +
DUAL LEFT TURN FROM WB [-T74 M4-8(0-3015 | DETOR
LANES TO RAMP E ME-2RI0)-215 ’
DETOUR
WEST
7,
’ PROVIDE TEMPORARY DETOUR FHOM RAMP H CLOSUHE +220H.02 - @ WEST
PEORIA SIGN PANEL COVERING DETOUR L
ONLY DETOUR LENGTH = 3.2 MILES ;
RAMP H (i WEST PeoTTa
*<13DH.01 DETOUR TRAFFIC N
STA. 591460 b oney NOTES y | AN <EEP LEFT
| y — /
“
: i 7 // 1. THE RAMP H CLOSURE SHALL BE CONCURRENT PEORIA DETOUR 4,‘;'/ \\ R
MORTONEXISTING RAMP .J/ WITH THE CLOSURE OF RAMP G THROUGHOUT AHEAD é;// AN @ EAST
I , —. SHOULDER SIGN.” STAGES 5-12. TEMPORARY GROUND | [-74 WEST $ ~
- MOUNTED SIGN o
NN WB 1-74 2. SEE TEMPORARY SIGNING PLANS FOR EACH DI-12003A | CHANGEABLE MESSAGE ,” AN Bloomingten
I Ill - - CONSTRUCTION STAGE. STA. 28+00 ] Bl SICN ; N
bt e T TR | R | N I T A m——— KEEP RIGHT
1] IN-- —= = 3. RAMP H SHALL NOT BE CLOSED UNTIL — — IL-98 BIRCHNOM0 ST, _ - Ljﬂ'_ o ive) /
= sy THE FOLLOWING WORK IS COMPLETED: /EDGEWATER RO.) [a] ] oo arver / WEST | M3-40-242 EXISTING SIGNS
d o~ 1 -
T0 NB & (INAEy S P | NORTHBOUND 1-155 SHOULDER
p— SB-MORTON Ave I ’ EB1-74 o) COMPLETION OF EB AND WB I-74 FROM ! STA. 35430
- = M JEFFERSON STREET TO MORTON AVENUE I
e — INTERCHANGE AND FROM 1-474 TO 1-155
. e || n ! LEGEND
b) COMPLETION OF [-155 RAMP E TO EB [-74 1 |
1 DETOUR '
\ c) COMPLETION OF RAMP F EXIT TO MORTON AVENUE AHEAD [ A (O A U LOCAL ROAD
“ |
| 10 M4-5(0) d) TEMPORARY WIDENING OF MORTON AVENUE o1cps | 1774 WEST \ ——®————— DETOUR ROUTE
Sl | -2412 RAMP E ENTRANCE TO WB [-74 TO 2 LANES
I [ ) M3-4(0) CHANGEABLE MESSAGE N Roaoway R
. WEST |-2ai2 e) TEMPORARY RECONFIGURATION OF MORTON AVENUE SIGN ; INNNNNNNNNNNY  ROADWAY CLOSURE
S TO ISOLATE RAMP H DETOUR TRAFFIC AND /
N .
.~ - PROVIDE DUAL LEFT TURNS FROM NB MORTON AVENUE
R B e o To e E et T0 18 L7 N [T s e o g e S
BARRIER TO ISOLATE RAMP H .
| / —
DETOUR TRAFFIC . M5-1L(O) ) COMPLETION OF MORTON AVENUE RAMP B APPROACH WIDENING /l \ / - N /e o oxx.x SIGN REFERENCE NUNGER
-ﬁ -215 ) -I- --
g) CONSTRUCTION OF TEMPORARY EASTBOUND [-T4 PAVEMENT oueEwsnoo moxy L \\E‘| h ﬁw (SEE SIGN SCHEDULE)
MORTON AVENUE INTERCHANGE DETAIL _ml-‘?m‘ =
F.A.L TOTAL | SHEE
FILE NeME - DESIGNED - DA REVISED - MAINTENANCE OF TRAFFIC RTE. SECTION COUNTY  |SHEETS| ~NO.
D468620-De tour RampH-dt.dgn DRAWN - KV REVISED - TERRA STATE OF ILLINOIS RAMP H DETOUR PLAN ©  [90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 839
USER NAME = TERRA CHECKED - HTL/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/20812 DATE - T7/20/2012 REVISED - SCALE: ‘ SHEET NO. 27 OF 27 SHEETS‘ STA. TO STA. [ILLINOIS| FED. AID PROJECT
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CONSTRUCT WESTERN AND EASTERN CONNECTING END FOR CENTER PORTIONS OF WB [-74 :

TEMPORARY (4-LANE) [-74 RUN-ARQUND ACROSS EXISTING 1-74 PAVEMENT

CONSTRUCT 1-155 RAMP E & NB I-155 OUTSIDE LANE

CRASH INVESTIGATION SITE 1
. MULLER ROA

.

SEE DRAINAGE STAGING PLAN TO CONSTRUCT
TEMPORARY AND PERMANENT DRAINAGE
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PR RAMP F CONSTRUCTION
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‘e

PR NB 1-155 AND <
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CONSTRUCTION
S
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CONSTRUCTION
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HM TEMP PVMT REMOVAL (SEE REMOVAL
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PLAN FOR EX PVMT REMOVAL)
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TEMPORARY CONCRETE BARRIER
TEMPORARY CONCRETE BARRIER

WITH 36" GLARE SCREEN

EB 1-74 :

MORTON :

USE CRASH INVESTIGATION SITE AND AVAILABLE OUTSIDE SHOULDERS
WEST AND EAST OF [-155 INTERCHANGE

USE CRASH INVESTIGATION SITE WITH OTHER AVA[LABLE ADJACENT
PAVEMENTS,

NB 1-155 : USE EXISTING PAVEMENT LEADING TO RAMP H

USE CRASH INVESTIGATION SITE
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AVE
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CRASH INVESTIGATION SITE 2
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OF TEMP [-74
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y ON-GOING RAMP E WORK
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PRIMARY OBJECTIVES

CONSTRUCT WESTERN AND EASTERN CONNECTING ENDS FOR THE CENTER PORTIONS
OF THE TEMPORARY (4-LANE) I-74 RUN-AROUND ACRGOSS EXISTING I-74 PAVEMENT.

CONSTRUCT I-155 RAMP E.

CONSTRUCT NB I-155 OUTSIDE LANE AND SHOULDER.

CONSTRUCTION

1. REMOVE TEMPORARY MEDIAN PAVEMENT AND CONSTRUCT PERMANENT MEDIAN AND
INSIDE LANES OF MAINLINE PAVEMENT FROM STATION 508+25 TO STATION 516+00.

2. CONSTRUCT THE CENTER PORTION OF THE WESTERN SECTION OF THE TEMPORARY
[-74 RUN-AROUND ACROSS EXISTING EB I-74 PAVEMENT FROM I-74 STATION 516+00
TO 4LRR STATION 710+50.

3. REMOVE TEMPORARY MEDIAN PAVEMENT AND CONSTRUCT PERMANENT MEDIAN
PAVEMENT FROM EAST OF THE ABANDONED RAILROAD GAP AT STATION 552400
TO [-74 STATION 556450 TO MEET THE 4LRR AT THE LOWERED PROPOSED PROFILE.

4. CONSTRUCT CENTER PORTION OF THE EASTERN SECTION OF THE TEMPORARY I-T74
RUN-AROUND ACROSS EXISTING EB [-74 PAVEMENT FROM 4LRR STATION 728+00 TO
EAST OF THE ABANDONED RAILROAD GAP AT I-74 STATION 552+00
(4LRR STA 737+25. 3).

5. BEGIN CONSTRUCTION OF THE PROPQOSED NB I-155 RIGHT LANE AND SHOULDER AND
PROPOSED I-155 RAMP E, EXCEPT ITS TERMINAL CONNECTION TO EB I-74.

6. BEGIN DEMOLITION OF THE EXISTING EB I-74 STRUCTURE OVER I-155 AND REMOVAL
OF REMAINING EXISTING EB I-74 PAVEMENTS TO THE EAST AND WEST THAT ARE NOT
NECESSARY FOR CONSTRUCTION ACCESS.

TRAFFIC

RETAIN BASIC TRAFFIC PATTERNS AND LANES REQUIRED TO ACCOMMODATE THE
DETOURED RAMP G AND H TRAFFIC FROM THE PREVIOUS STAGE AT ALL TIMES,
EXCEPT AS ALTERED BELOW

SHIFT THE 2 WB I-74 TRAFFIC LANES WITHIN THE I-155 INTERCHANGE AND
ADJACENT TO THE PROPOSED WORK AREAS TO THE OUTSIDE WB LANES AND
TEMPORARY SHOULDERS. MAINTAIN 2 WB LANES ADJACENT TO THE WORK AREA
DURING APPLICABLE PEAK HOURS.

SHIFT THE 2 EB I-74 TRAFFIC LANES TO THE COMPLETED EB PAVEMENT OF THE
TEMPORARY I-74 RUN-AROUND. MAINTAIN 2 EB THRU LANES ADJACENT TO THE
CONSTRUCTION DURING APPLICABLE PEAK HOURS. MAINTAIN THE ADJACENT

EB LANES LEADING TO AND FROM TEMPORARY I-155 RAMP F AND TEMPORARY
I-155 RAMP E2, RESPECTIVELY, AT ALL TIMES.

SHIFT THE TEMPORARY I-155 RAMP E1 TRAFFIC TO THE TEMPORARY I-155
RAMP E2 ALIGNMENT.

BEGIN THE NB I-155 RIGHT LANE CLOSURE IMMEDIATELY NORTH OF THE

NB I-155 EXIT TO IL 98 (BIRCHWOOD STREET). MERGE THE NB I-155 ENTRANCE
RAMP FROM IL 98 (BIRCHWOOD STREET) TO A SINGLE NB LANE IN ADVANCE

OF THE NB I-155 CONSTRUCTION LIMIT AND CONTINUE AS A SINGLE LANE ON
THE EXISTING LEFT LANE AND MEDIAN SHOULDER PAVEMENT LEADING INTO
TEMPORARY RAMP E2, CARRYING THE RAMP E AND DETOURED RAMP H TRAFFIC.

CONTINUE USE OF TEMPORARY TRAFFIC SIGNALS AT THE PINECREST DRIVE
INTERCHANGE.

MAINTAIN THE TRAFFIC CONFIGURATION AND TEMPORARY SIGNAL USE ALONG
MORTON AVENUE FROM THE PREVIOUS STAGE
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l ‘ 2’ 70 12 2 t t t
| A 1 I
1
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34.5 TO 36.2'
WESTBOUND
12 8.5 23.5' 23.5' \ 11’ 11’

EASTBOUND

11’

11’

t
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EXISTING PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE

PAVEMENT MARKING, 4 SOLID WHITE

PAVEMENT MARKING, 8 SOLID WHITE

PAVEMENT MARKING, 4 SOLID YELLOW

PAVEMENT MARKING, 4 DOTTED WHITE (3’ SKIP, 9’ DASH)
PAVEMENT MARKING, 4 SKIP-DASH WHITE (30’ SKIP, 10’ DASH)

NEORGEO®OOE@E®RE®O®OE

‘ | DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25' CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
—— i T DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
— = ﬁ\ DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
PAVEMENT MARKING, 4" SOLID DOUBLE YELLOW
N—
| VERTICAL DELINEATOR PANELS
TEMPORARY GEOTEXTILE RETAINING WALL
D ® | 0 ® O
PROPOSED CONCRETE BARRIER
MAINTENANCE OF TRAFFIC TEMPORARY CONCRETE BARRIER
TYPICAL SECTION STAGE 6 GLARE SCREEN
i3 7////) PROPOSED PAVEMENT CONSTRUCTION
STA 508425 TO STA 517+80.78 RERZZL]  TEMPORARY PAVEMENT CONSTRUCTION
-°.°.°.°] ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
FILE NAME = DESIGNED HTL REVISED F.AJ. SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| “NO.
D468620-sht-tuprcal?l-06.dgn DRAWN KV/JP REVISED TERRA STATE OF ILLINOIS STAGE 6 — TYPlCKl. gECTIONSE 74 * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 846
USER NAME = TERRA CHECKED DA/LVA REVISED ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE T/20/2012 REVISED SCALE: ‘ SHEET NO. 3 OF 18 SHEETS‘ STA. TO STA.

[ILLINOIS| FED, AID PROJECT

« 74 & 155



¢ I-74 8 TEMP I-74 RUNAROUND B PR RAMP E
WESTBOUND !
| |
12 12/ VARIES
15" T0 32/
, |
" lL 3 | |
EASTBOUND
b VARIES VARIES |
j p— - o’ TO 12 0’ TO 49.5
3 i o VARIES
i 70 147 |
VARIES
29° TO 54.5'
® G t
H H |
aareeie o] ||
N
|
| | |
|
i i 0 © QF |®
|-74
STA 517+80.78 TO STA 528+19
¢ 1-74 $ TEMP I-74 RUNAROUND
VARIES VARIES
WESTBOUND 19770 15 | 42" T0 2015 |
VARIES VARIES VARIES
127 T0 1| 12" 70 1’ | 3.5 T0 38.7"

2/

MAINTENANCE OF TRAFFIC

TYPICAL SECTION STAGE 6
1-7

STA 528+19 TO STA 541+82.68
OMIT STA 539+00 TO STA 541+10

EASTBOUND

\ 10.59 11’ 11’

2

Wt

LEGEND:

EXISTING PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE

PAVEMENT MARKING, 4 SOLID WHITE

PAVEMENT MARKING, 8" SOLID WHITE

PAVEMENT MARKING, 4 SOLID YELLOW

PAVEMENT MARKING, 4’ DOTTED WHITE (3’ SKIP, 9’ DASH)
PAVEMENT MARKING, 4 SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW

VERTICAL DELINEATOR PANELS

TEMPORARY GEOTEXTILE RETAINING WALL

PROPOSED CONCRETE BARRIER

TEMPORARY CONCRETE BARRIER

PEREOEEREOOWERAPOEE®O

GLARE SCREEN

o,

PROPOSED PAVEMENT CONSTRUCTION
TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT

FILE NAME = DESIGNED HTL REVISED -
D468620-<ht- typ1col02-06.cign DRAWN KV/JP REVISED - TERRA
USER NAME = TERRA CHECKED DA/LVA REVISED - ENGINEERING LTD.
PLOT DATE = 7/16/2012 DATE T7/20/2012 REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC e SECTION county | S| SRS
STAGE 6 — TYPICAL SECTIONS - 1-74 + 90-[14R;(14HB-4,14,14HVB)BR] TAZEWELL | 2433 | 847
CONTRACT NO. 68620

SCALE:

[ SHEET NO. 4 OF 18 SHEETS| STA.

TO STA.

[ILLINOIS| FED, AID PROJECT
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WESTBOUND

1’

11’

19

¢ 1-74

n n EASTBOUND
L""T"T""'T"T""'JTE |
|
© ® @
NOT TO SCALE
SEE STRUCTURAL PLANS
FOR BRIDGE DETAIL
JAINTENANCE OF TRAFFIC
|-74 OVER 1-155
STA 539+00 TO STA 541+10
¢ 1-74
| B TEMP I-T4 RUNAROUND
'
VARIES !
150’ TO 37.6’ |
] LesEn
W W | VARIES (D) EXISTING PAVEMENT MARKING
2’ 10 5.3 I I (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
(3) PROPOSED PAVEMENT MARKING IN PLACE
‘ l () PAVEMENT MARKING, 4" SOLID WHITE
' ' (5) PAVEMENT MARKING, 8" SOLID WHITE
e ——T—_"T1 38.5‘,"‘%523_6, EASTBOUND (6) PAVEMENT MARKING, 4" SOLID YELLOW
— | , w w VARIES () PAVEMENT MARKING, 4“ DOTTED WHITE (3’ SKIP, 9° DASH)
_ VARIES 16" TO 1’ PAVEMENT MARKING, 4" SKIP-DASH WHITE (30’ SKIP, 10 DASH)
o - 25 10 ¥ (2) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25 CENTERS
® ® 2 ! ! t t t DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
| R — () DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
: XX D (2 DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
I I (3 PAVEMENT MARKING, 4" SOLID DOUBLE YELLOW
VERTICAL DELINEATOR PANELS
(5 TEMPORARY GEOTEXTILE RETAINING WALL
MAINTENANCE OF TRAFFIC @E ® ; @ N— PROPOSED CONCRETE BARRIER
JYPICAL SECTION STAGE 6 B (7)) TEMPORARY CONCRETE BARRIER
L (8) GLARE SCREEN
omiTgTi‘uf;%ﬁg ¥g g: 2212:1%0 /)] PROPOSED PAVEMENT CONSTRUCTION
REZXX]  TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
FILE NAME = V. - F.A.L TOTAL | SHEE
S 7 peviseo TERRA STATE OF ILLINOIS cragh NTENANCE OF TRAFFIC N o ATV TREveLL | voss | o
USER NAME = TERRA CHECKED DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/20812 DATE 7/20/2012 REVISED - SCALE: ‘SHEET NO. § OF 18 SHEETS‘ STA. TO STA.

[ILLINOIS| FED, AID PROJECT

« 74 & 155



¢ 1-14

WESTBOUND 19 VARIES

43.1'’ TO 39.6' EASTBOUND

12’ 12’

2.5/ 11’ 11’ 11’

VARIES

|.3] 0’ T0 T
VARIES
v ‘ ‘ Lh | 24.7 10 25.5' t t t

| e — —
e —— ——

@ @ @ NOT TO SCALE

(@) SEE STRUCTURAL PLANS
FOR BRIDGE DETAIL

JYPICAL SECTION — STAGE G
J=24.OVER ABANDONED RAILROAD

STA 549+40 TO STA 551+10

¢ 1-74

24’ \IIARIES i LEGEND:

3761 T0 281 EASTECIND EXISTING PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE

PAVEMENT MARKING, 4 SOLID WHITE

PAVEMENT MARKING, 8" SOLID WHITE

PAVEMENT MARKING, 4 SOLID YELLOW

PAVEMENT MARKING, 4 DOTTED WHITE (3' SKIP, 9’ DASH)
PAVEMENT MARKING, 4" SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25' CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50° CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
PAVEMENT MARKING, 4 SOLID DOUBLE YELLOW

VERTICAL DELINEATOR PANELS

TEMPORARY GEOTEXTILE RETAINING WALL

PROPOSED CONCRETE BARRIER

TEMPORARY CONCRETE BARRIER

GLARE SCREEN

PROPOSED PAVEMENT CONSTRUCTION

TEMPORARY PAVEMENT CONSTRUCTION

ON-GOING EARTHWORK FOR PROPOSED PAVEMENT

11’ 11’ VARIES VARIES 11’ 1’ 11’
13.4° TO 12.6' 25.3' TO 23.4'

VARIES
2.5’ TO 4

V1 ' t |t ]t

- —_— —— — —
[ —
—_—
_— T _ 1

b.25/

®
®
©

00

00,
®

MAINTENANCE OF TRAFFIC

TYPICAL SECTION STAGE 6
1-74

STA 552+00 TO STA 556+50

\
\
®OREEREREBOWEPERE®EOEO

72

FILE NAME = DESIGNED - HTL REVISED - MAINTENANCE OF TRAFFIC Rt SECTION counTY || SRo.
D468620-sht-tuproald4-06.dgn DRAWN - KV/JP REVISED - TERRA STATE OF ILLINOIS STAGE 6 — TYPICAL SECTIONS — 1-74 * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 849
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 6 OF 18 SHEETS‘ STA. TO STA. [ILLINOIS| FED. AID PROJECT
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————

¢ 1-74

WESTBOUND EASTBOUND
1’ 11’ VARIES VARIES 11’ 11’ 11’ 10’
24’ TO &' 28.6' TO 7'
2’ VARIES ! 2’
6’ T0 T
P 1ttt
|
|
———

STA 556450 TO STA 565+39.62

:

NEOREA®EOOEERA®®OOEE

B2

EXISTING PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE

PAVEMENT MARKING, 4" SOLID WHITE

PAVEMENT MARKING, 8" SOLID WHITE

PAVEMENT MARKING, 4” SOLID YELLOW

PAVEMENT MARKING, 4 DOTTED WHITE (3’ SKIP, 9’ DASH)
PAVEMENT MARKING, 4” SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW

VERTICAL DELINEATOR PANELS

TEMPORARY GEOTEXTILE RETAINING WALL

PROPOSED CONCRETE BARRIER

TEMPORARY CONCRETE BARRIER

GLARE SCREEN

///A PROPOSED PAVEMENT CONSTRUCTION

TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT

FILE NAME =

DESIGNED

HTL

REVISED

D468620-sht-typical@5-06.dgn

DRAWN

Kv/JP

REVISED

USER NAME = TERRA

CHECKED

DA/LVA

REVISED

PLOT DATE = 7/16/2012

DATE

T1/20/2012

REVISED

TERRA
ENGINEERING LTD.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC

STAGE 6 — TYPICAL SECTIONS - 1-74

FAL TOTAL | SFEE
RTE. SECTION COUNTY | SHEETS| " NO.

+ [90-[14R;(14HB-4,14,14HVB)BR] TAZEWELL | 2433 | 850

CONTRACT NO. 68620

SCALE:

[ SHEET NO. 7 OF 18 SHEETS| STA.

TO STA. [ILLINOIS| FED, AID PROJECT

« 74 & 155



I-155

—_—-

NORTHBOUND SOUTHBOUND
A VARIES VARIES VARIES VARIES VARIES . VARIES VARIES
315 TO 19.8’ 42’ T0 ¢’ 16’ TO 12’ 13.2’ TO 25.7' 32’ TO 195’ 0’ TO 12’ | 12’ TO 16’
VARIES 2’

3 T0 7

NORTHBOUND

’

VARIES

VARIES

| t |t

MAINTENANCE OF TRAFFIC
TYPICAL SECTION — STAGE 6

VARIES

1-15!

STA 11+61 TO STA 36+74.80

¢ 1-155

SOUTHBOUND

32’ 12 12

12
16’ TO 0O’
—_——

_—

|

———

‘ 0’ TO 12’

—_—

25.7" TO 44.4'

By == I O —

STA 36+74 TO STA 63+25

— I

®OPEEEEREOOWEOPEOE®EO®O

LEGEND:

EXISTING PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE

PAVEMENT MARKING, 4 SOLID WHITE

PAVEMENT MARKING, 8 SOLID WHITE

PAVEMENT MARKING, 4’ SOLID YELLOW

PAVEMENT MARKING, 4 DOTTED WHITE (3’ SKIP, 9’ DASH)
PAVEMENT MARKING, 4’ SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS 1000” CENTERS
PAVEMENT MARKING, 4 SOLID DOUBLE YELLOW

VERTICAL DELINEATOR PANELS

TEMPORARY GEOTEXTILE RETAINING WALL

PROPOSED CONCRETE BARRIER

TEMPORARY CONCRETE BARRIER

GLARE SCREEN

v 7
B3

PROPOSED PAVEMENT CONSTRUCTION
TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT

FILE NAME =

DESIGNED

HTL

REVISED - -

D468620-sht-typical ND1-06.dgn

DRAWN

Kv/JP

REVISED - -

USER NAME = TERRA

CHECKED

DA/LVA

REVISED - -

PLOT DATE = 7/16/2012

DATE

T1/20/2012

REVISED - -

TERRA
ENGINEERING LTD.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC

STAGE 6 — TYPICAL SECTIONS - 1-155

AL | SHEE

F.AL TOT.
. COUNTY  |SHEETS| ~NO.

RTI SECTION

& [90-[14R;(14HB-4,14,14HVB)BR] TAZEWELL | 2433 | 851

SCALE:

[ SHEET NO. 8 OF 18 SHEETS| STA.

CONTRACT NO. 68620
[ILLINOIS] FED. AID PROJECT

TO STA.
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N
o0 25 50 100° %
SCALE: 1= 50°
KEY MAP
o o
DETOUR *+5D0C.02
DRUMS WITH STEADY BURNING
WARNING LIGHTS AT 25' CENTERS
(TYP.)
PROVIDE FLAGGER
<&
iR gk A KEEP IGHT
EXISTING DETOUR
o SIGN TO REMAIN !—CONSTRUCTION EXIT
f+3
v}
o - - - —
il 37 &7 g
7|2 32 72 33
— (2] g
ymO) - U EY 5 [T] as¥ .
//l \ 4 & $ 9 s 32
V. 1 & [TaPER 97:1 & <D |5
— _ — wBIm4 _ - ] S S R
? ¢ & 8 & @& @& 3 =
y L y 1 | | 500400 w
\ k [\ ¢ & 3 w
N / = Z
EB 174 _ _ \ - - - =Y - - - / RH=
[ ] \ g \ [] = [] \ g f [] [] ! E!F 'a':’
k = ! <
\ A A / - [ [ I—/i :
\ 4SY 80: gn: gn:$n: T|4SW
do s 85 83
PR € I-74 2R 52 22 33
- N M v
PROPOSED CONCRETE BARRIER
STA. 488+54.34 TO STA. 430+00.00
PAVEMENT MARKING AND oTa 496+00.00 RUMS WITH STEADY BURNING
ADVANCED SIGNING TO REMAIN . . WARNING LIGHTS AT 100° CENTERS
UNCHANGED FROM PREVIOUS «TCPe
STAGE BEFORE STA 486+00 W1-4cR(0)-48
STA. 493+00.00
PAVEMENT MARKING LEGEND EAST
LEGEND TEMPORARY PAVEMENT (D  EXISTING PAVEMENT MARKING g I
_ ndianapells
§ DRUMS WITH STEADY BURNING m CONSTRUCTION (2)  TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
WARNING LIGHTS =] ON-GOING EARTHWORK ® PROPOSED PAVEMENT MARKING IN PLACE EXIT 107
DIRECTION INDICATOR bZeleeZe:) FOR PROPOSED PAVEMENT (SEE PROPOSED PAVEMENT MARKING PLAN) +6T.01
8  BARRICADE WITH STEADY
BURN MONODIRECTIONAL  LIGHT m EESE?EEZT?QXE”E”T PAVEMENT MARKING TAPE, TYPE III SoUTH g]
s VERTICAL DELINEATOR PANELS [F] POLYUREA PAVEMENT MARKING TYPE II . H
1 BARRICADE, TYPE III M] TEMP PVMT REMOVAL (SEE REMOVAL 8SW 8" SOLID WHITE Ineeln
PLAN FOR EX PVMT REMOVAL) 4SW 4" SOLID WHITE L
Pk FLASHING ARROW BOARD —L L. REM TEMP AGGREGATE SHOULDERS 12sw 127 SOLID WHITE
> DIRECTION OF TRAFFIC FLOW - AG’;REG:\‘TEASHOUL;‘ERS et o 4SY 4" SOLID YELLOW @ 20’ SPACING TEMPORARY SIGN TO REMAIN
o«gg IMPACT ATTENUATOR, TEMPORARY ’ asyy 4 SOLID DOUBLE 125y 12" SOLID YELLOW
(NON-REDIRECTIVE) === TEMPORARY CONCRETE BARRIER YELLOW (11 C-C) @ 20’ SPACING
IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER " g "
o , R — \F 4" SKIP-DASH WHITE 24" SOLID WHITE
(NARROW, REDIRECTIVE) WITH 36" GLARE SCREEN KW 307 SKIP, 10’ DASH) 24SW S1op man
oTcps  SIGN INCLUDED IN TRAFFIC CONTROL waxx-y SION REFERENCE NUMBER aow 4" DOTTED WHITE Lsw LETTERS & SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) (9 SKIP, 3’ DASH) WHITE
FILE NAME = DESIGNED - HTL REVISED - F.AJ. SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingd5 174-06.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STI(\:GEOG ¢ * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 852
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - ‘ SHEET NO. 9 OF 18 SHEETS‘ STA. 486+00 TO STA. 501+00 [ILLINOIS| FED. AID PROJECT
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XY
0)

0° 25 50

SCALE: 1= 50°

100°

%

+TCPe
-TcP- *TCPe *+61.02 W20-7(0)-48 \,
BE PREPARED “Tcpe
70 STOP | | W16-3a(0)-3012
i STA. 510+00.00
SIGN TO BE MOUNTED ——T—T— Moline
ON ARROW BOARD Roek [sland SR PIVEVENT TRANSTTTo DRUMS WITH STEADY BURNING
: TEMPORARY PAVEMENT TRAN N WARNING LIGHTS AT 100° CENTERS
FLASHING ARROW BOARD Pekin FROM PROPOSED ELEVATIONS TO (TYP.)
IN “CAUTION" MODE 1 MILE EXISTING STA. 507+75 TO 511425 +e6T.04
7~ N STA. 505+00.00
THROUGH TRAFFIC KEEP LEFT
(FOR WB TRAFFIC IN STAGE 4 . WesT
TEMPORARY SIGN THROUCH &) Y “TCP»
usE WEST TO REMAIN Peoria W1-4bLI0)-48
KEEP RIGHT STA. 513+50.00
A J
EXISTING SIGN TO REMAIN . . TEMPORARY SIGN
-
© 5 3 5 8 —' S - Q —l TO REMAIN asy
be 3P [e) =] o0
] [T] asw §8§8 @2 @2 e asw
i It o < < /—|E|4Kw
8:;;:;5;;;;55[; §¢ % ¥ % % % % 8 8.3 (] 3 A 3 [} 7 /3 3|8
p =" 1 \ TAPER 97:1 WB 714 /_ =%
A= S I \ T -/ & <5
<?Iiiiiiiiiiiiiiii‘liiiiiii 7 :?
» . . . _ _|.505+00 . _ e _ _l / & A 510560/ / / / / / /n
gl 2 F.3 3 3 XK iz
4 = 12:] =
SL=> = \ 1\ A § % % 3 3 5 3 3 i &= T____A_’_A_ _______________________________ 45
i E== o N X \— = = =
o|l=> ~ AN \ T APER 30:1 / = 7 -— -— -— -— -— -— -— -— - - - - - -— o - o
== 3 =1 I Y A W EB &N\ \........... ‘)\ __________________________________________________________ = AT >
- $\8 ¥ 9\l3/ [ = ‘ \ =>= s
3 X — —\— — — — — — — & ——— — e
asy aSH [ . . c .
. 8|° = D 1 n o o
= QR 28 22 4KW T) 40w
PROVIDE FLAGGER QEEENEQE 5 &8 ‘l‘m- e g PR £ 1-74
x| O 3 n 2 o =] o Q. 1' W)
S 2
DRUMS WITH STEADY BURNING Tesneage &3 g
WARNING LIGHTS AT 25° CENTERS © 8 ~ B P Qe REMOVE TEMPORARY PAVEMENT
(TYP.) TRANSITION CONSTRUCTED IN STAGE 1
, FROM PROPOSED ELEVATIONS TO
200' CONSTRUCTION EXISTING STA. 507+75 TO 511+25
ACCESS
M3-4-2412 (FOR EB TRAFFIC IN STAGE 2 & 2B
*TCPe | AND WB TRAFFIC IN STAGE 3
MI-1-24 THROUGH 5)
«TCPe ‘
M4-8(0)-3015 —
LEGEND «TCP+ [DETOIR
==aee m TEMPORARY PAVEMENT W16-TpL(0)-2412
§ DORUMS WITH STEADY BURNING CONSTRUCTION M TEpe ﬂ
WARNING LIGHTS S°55TSS] ON-GOING EARTHWORK
DIRECTION INDICATOR bleletelo’o;  FOR PROPOSED PAVEMENT TEMPORARY DETOUR SIGNS TO REMAIN
&  BARRICADE WITH STEADY (SEE DETOUR PLAN RAMP G CLOSURE)
(7 PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIGHT /] eoneinetion STA 507400
VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
BARRICADE, TYPE III
j FLASHING ARROW BOARD Mﬂ PLAN FOR EX PVMT REMOVAL) PAVEMENT MARKING LEGEND 4SW 4" SOLID WHITE BSW 8" SOLID WHITE
- —4 —L REM TEMP AGGREGATE SHOULDERS 4SY 4" SOLID YELLOW 12" SOLID WHITE
—> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS. TYPE B 6" ()  EXISTING PAVEMENT MARKING 125W o o SPACING
IMPACT ATTENUATOR, TEMPORARY . 4" SOLID DOUBLE
B (NON-REDIRECTIVE) ======= TEMPORARY CONCRETE BARRIER () PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY g\ 'ou iy ¢-cy Iy 127 SOLID YELLOW
PROPOSED PAVEMENT MARKING IN PLACE @ 20" SPACING
IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER 4" SKIP-DASH WHITE
00000 d -
(NARROW, REDIRECTIVE) T ' WITH 36" GLARE SCREEN @ (SEE PROPOSED PAVEMENT MARKING PLAN) 4k (30 SKIP, 10° DASH)  24SW 24" SOLID WHITE STOP BAR
.1cp.  SIGN INCLUDED IN TRAFFIC CONTROL wexxx SIGN REFERENCE NUMBER PAVEMENT MARKING TAPE. TYPE lI sow 4 DOTTED WHITE . LETTERS AND SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) [F] POLYUREA PAVEMENT MARKING TYPE II (9' SKIP, 3' DASH) WHITE
F.A.L. TOTAL | SHEET
FILE NAME = DESIGNED - HTL REVISED - MAINTENANCE OF TRAFFIC RTE. SECTION COUNTY SHEETS| _NO.
D468620-sht-staging@6 [74-06.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE 6 + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 853
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2812 DATE - 172072012 REVISED - SCALE: ‘ SHEET NO. 10 OF 18 SHEETS‘ STA. 501+00 TO STA, 516+00 [ILLINOIS| FED. AID PROJECT
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)
PAVEMENT MARKING LEGEND 4SW 4" SOLID WHITE 8SW 8" SOLID WHITE \%(\é‘z NOTE “
" " R P
(D) EXISTING PAVEMENT MARKING Sy 47 SOLID YELLOW  yosw 22 SOcracie AN 1. ON-GOING WORK ON RAMP G & H.
4" SOLID DOUBLE e LN SEE PROPOSED GEOMETRY PLANS
(2 PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY YELLOW (11 C-C) 12" SOLID YELLOW P 200 6‘/0
© PROPOSED PAVEMENT MARKING IN PLACE 4 SKIP-DASH WHITE 12SY o 20’ SPACING e /j
(SEE PROPOSED PAVEMENT MARKING PLAN) - 4KW 30" gk1p, 10' DASHY ~ 24SW 24 SOLID WHITE STOP BAR oL
PAVEMENT MARKING TAPE, TYPE III sow 47 DOTTED WHITE . LETTERS AND SYMBOLS, P NN 0 25 50 100°
[F] POLYUREA PAVEMENT MARKING TYPE II (9’ SKIP, 3’ DASH) WHITE PR oooo/ﬁ»’
Al s}
AN SCALE: 1"= 50° T
e d KEY MAP o
Pl ARV
Lo
S BNN
M3-4-2412 Sy
*TCP» et B
M1-1-24 L
»TCP+ /D/D:ODOUQOQ_/
Pt AN
PIPLRN\ Y
5P AN *+7DG.02
END | M4-8A-1824 P DETOUR
DETOUR| *TCP= Prr e d
PR PR & RAMP H
TEMPORARY DETOUR /;aao;:;}v
SIGNS TO REMAIN oo te
STA. 517+00 e
(SEE RAMP H cnasH
DETOUR PLAN) KEEP RIGHT INVESTIGATION | w TP
DETOUR SIGN TO REMAIN STE A
) P]4sw DRUMS WITH STEADY BURNING (SEE DETOUR RAMP G PLAN)
A2 WARNING LIGHTS AT 100’ CENTERS (TYP) STA. 525+00.00, T71.00’ LT » ': . In—: _ |n—: W20-I900R-4836
~ S akw a7 |95 STA. 530+00
=7 < N P|4sw SM W olXT
=1h ok =5 - « P2 RS z
e @M IS P]asy S Q|7 — 3 51 akw @ Ty g 2 3
3 $ 33 2 I3 % g a
Pry - 3 M2 ™ © (=3 Q
s - ] No o= e 8 4asy T
e - -_— — - [ s G 5 S <}9 p
. - -— — — ® =\,
2 - - - - —3 - =3
2 WB |77 - - - 3 $ N -~/ - = n
w ~ /] —_— —_— — - _ _ _Z / _ — - wg/— 2
g e 7
s ‘F='=E=lz=éf”— o
3 = ' — ¢
A= -5 (- — \ 710+46.47 [ S
= = - - - 38.50° LT =T o
- - - _ o —PRE -7 LT
f— - - -1 < =T T
T L = L 7 % PR B TEMP
—_— -— @©
5 & = —— — - = Sk 35
g5 R Sl 8o alo — - 55 UN-AROUND | _
© g Tlasy ¥ B8 |0 ol —_— . — 2s g 2 ug
00 s m TR o P]4asw M e - = — - Dy [ >
2lay @ = - = ] @ a"
T] 4kw T|4SW P| 4KW ;'I; < ot o 5 . -— sT_ﬁl__ 0| N = x
oo ~ o = —
Pl4sy ~< P|8SW 8 3 \ 80, 121 — — ; (] - tg%
7] 40w N & \ S5 {24 — Ty = %:% @M
PR B TEMP RAMP F & VBT e x Sl =
38 gt g- /
T - ~
g8 I35 23 8| /
8l<= 3|~ =l o o T |
=3 &l Pu /8% 35 en EVF RAM F
S /43 ¥3 ¢s 10 )
*TCP# ~ oz =9 X3 ol = w
LEGEND m TEMPORARY PAVEMENT W20-T(0)-48 \, \ " 8 2 g 2 EXISTING 2 « I I
§ DRUMS WITH STEADY BURNING CONSTRUCTION *TCP* \ A“T‘ESQE ke // 3
WARNING LIGHTS £ST555]  ON-GOING EARTHWORK W16-3a(0)-3012 \ E m o 2 c
. DIRECTION INDICATOR be’ee%:5 FOR PROPOSED PAVEMENT STA. 706+00.00 *TCPe | =
BARRICADE WITH STEADY LODGING - EXIT 102 w
BURN MONODIRECTIONAL LIGHT V' /' / / zgg:ggﬁgTi’ngMENT STA. 708+35.00 ,/ w
T VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL \\ / S
I
. ?:2:;‘17:2":;\%&'5 ;(I)IARD [T pean For ex Pvu Rewovan \ EXIT 5
— —4- —L- REM TEMP AGGREGATE SHOULDERS \ ﬂ@ﬂ ':
C—>> DIRECTION OF TRAFFIC FLOW AGGREGATE. SHOULDERS. TYPE B 6" FLASHING ARROW BOARD »#PRT7.03 s
ogg IMPACT ATTENUATOR, TEMPORARY ’ »27,01 IN “CAUTION" MODE
(NON-REDIRECTIVE) ==—=—==  TEMPORARY CONCRETE BARRIER STA. T11+00.00
RELOCATE EXISTING SIGN «TCP+
oo IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER TO STA. 709+00.00, 55.21’ RT
(NARROW, REDIRECTIVE) ' ¥ WITH 36" GLARE SCREEN ’ BE PREPARED
wTcpe  SIGN INCLUDED IN TRAFFIC CONTROL waxx-x SIGN REFERENCE NUMBER 70 STOP \ L
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) RELOCATE PROPOSED SIGN PANEL
SIGN TO BE MOUNTED TO STA. T13+00.00, 56.00’ RT
ON ARROW BOARD '
FILE NAME = DESIGNED - HTL REVISED - F.A.I SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-staging@7 174-06.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS ST:GEOG c +  90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 854
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/17/2012 DATE - 7/20/2012 REVISED - SCALE: ‘ SHEET NO. 11 OF 18 SHEETS‘ STA. 516+00 TO STA.  531+00 [ILLINOIS| FED. AID PROJECT
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PAVEMENT MARKING LEGEND NOTE

EXISTING PAVEMENT MARKING 1. ON-GOING WORK ON RAMP G & H.
TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE SEE PROPOSED GEOMETRY PLANS

3
@ PROPOSED PAVEMENT MARKING IN PLACE
[’

~—SIGN OVERLAY TO REMAIN
#+3,08-0.1

++9,08V
(SEE PROPOSED PAVEMENT MARKING PLAN) —
PAVEMENT MARKING TAPE, TYPE III 0’ 25 50 100/

POLYUREA PAVEMENT MARKING TYPE II

SCALE: 1= 50’

N
§ *TCP
W20-7(0)-48

KEY MAP o ]
cRASH W16-3a(0)-3012 \ // 2
INVESTIGATION EXIT STA. 729+oo.o / ’:\
P

STE CLOSED

W20-I900R-4836
STA. 541+75.00

8SW 8" SOLID WHITE EXISTING OVERHEAD CANTILEVER
"
4SW 4" SOLID WHITE pcy 12" SOLID WHITE SIGN AND STRUCTURE TO REMAIN
4SY 4" SOLID YELLOW @ 20’ SPACING
4" SOLID DOUBLE 12 SOLID YELLOW
4SYY vELLOW (17 ¢c-O) 125Y o 20" SPACING
4" SKIP-DASH WHITE 24" SOLID WHITE

¥ 307 skip, 10 DasHY  2*S¥ sToP BAR

4DW 4" DOTTED WHITE LSW LETTERS & SYMBOLS,
(9’ SKIP, 3’ DASH) WHITE PR q. RAMP G

PR B RAMP H

+TCP#*

*TCP»

ES-20-4836
STA. 542+50.00

ROAD *TCP=

CLOSED |arcpe W1-4DR(0)-48
STA. 534+00.00
R11-2(0)-4836

STA. 113+90.00

DRUMS WITH STEADY
BURNING WARNING LIGHTS
AT 25’ CENTERS

EXISTING SIGN
TO REMAIN

5
[
w d . / / -
= ) 8le
3 / Wl
b= = / N E 8
o= - P
2 . eI LTI /3= 8 &
T o
S S ai i iy ke sk sl il 2y ST T PR § 174 £ 32 §§
PROVIDE FLAGGER FOR f PR § TEMP . :ITCP-' [/l Qg Qs
CONSTRUCTION ACCESS / X v 4-3R(0)-48
/ N RUN-AROUND D STA. 727+85.00
/ 300" CONSTRUCTION AN —— S\
// ACCESS AN § - PR & TEmp
N o N
S 8 EMOV
l D - Qi3 RAMP E2  asw[p}— . EXISTING SIGNS
/ - ~
N —— S 9
- 10 -
/ b 2= /
/ [ 925.00°5
L L CRASH
A [ INVESTIGATION \)
| SmE ¥
- - - *TCP» =0

STA. 9°5+0 -
0 MATCH LINE
STA. 212400 PR & RAMP E

A W20-I900R-4836
EXIT ﬂ@Z STA. 721+50.00

723+85.85
2.06’ RT

##9,01 /
RELOCATE EXISTING SIGN | /
TO STA. 717+00.00, o)
49.50’ RT 1

SIGN LEGEND
FOOD - EXIT i02

Morton
PROPOSED SIGN PANEL

1 MILE TO BE RELOCATED

STA. 811+45
TO STA. 719+00.00, 58.50’ RT
LEGEND
§ DRUMS WITH STEADY BURNING **PR9.15
WARNING LIGHTS
DIRECTION INDICATOR
8  BARRICADE WITH STEADY
BURN MONODIRECTIONAL LIGHT PAVEMENT FOR RAMP F TO
—sxy  VERTICAL DELINEATOR PANELS m Egngggﬁgl g’rj\VEMENT CONTINUE THROUGH STAGE 11
1 BARRICADE, TYPEII O [A] RELOCATE PROPOSED SIGN PANEL TO
=Dk FLASHING ARROW BOARD [oloserotocd gg;ecg%%o%ngm%%ENT STA. 725+50.00, 58.50' RT
C—> DIRECTION OF TRAFFIC FLOW —_ — ™ - PROPOSED PAVEMENT
AVEM 7
IMPACT ATTENUATOR, TEMPORARY / &
B (NON-REDIRECTIVE) m CONSTRUCTION c=——=c= TEMPORARY CONCRETE BARRIER '5‘.,’:‘?
~
IMPACT ATTENUATOR, TEMPORARY TEMP PVMT REMOVAL (SEE REMOVAL TEMPORARY CONCRETE BARRIER v
11111] »
(NARROW, REDIRECTIVE) M] PLAN FOR EX PVMT REMOVAL) ===t~ WITH 36" GLARE SCREEN i
aTcps  SIGN INCLUDED IN TRAFFIC CONTROL ——L—L REM TEMP AGGREGATE SHOULDERS wexx-x SICN REFERENCE NUMBER
& PROTECTION (SEE SIGN SCHEDULE) —— ——  AGGREGATE SHOULDERS, TYPE B 6" (SEE SIGN SCHEDULE)
FILE NAME = DESIGNED - HTL REVISED - F.AJ. SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-stagingdd 174-06.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STI(\:GEOG ¢ * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 855
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 12 OF 18 SHEETS‘ STA. 531+00 TO STA. 546+00 [ILLINOIS| FED. AID PROJECT
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AN /
N AN / /
PAVEMENT MARKING LEGEND 4SW 4" SOLID WHITE BSW 8" SOLID WHITE \\\ \\K / y
(D)  EXISTING PAVEMENT MARKING 4SY 47 SOLID YELLOW 12sw 127 SOLID WHITE AN =
4" SOLID DOUBLE @ 20" SPACING e «sPR10.02
(2) PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY YELLOW (L1 CaCr 12 SOLID YELLOW \\ . EXIT 101
(5) PROPOSED PAVEMENT MARKING IN PLACE 4 SKIP-DASH WHITE 2> @ 20° SPACING 2\
(SEE PROPOSED PAVEMENT MARKING PLAN) - 4KW (36 syip "o DASH) 24SW 24" SOLID WHITE STOP BAR \\ \ N
PAVEMENT MARKING TAPE, TYPE III aow 47 DOTTED WHITE | (o LETTERS AND SYMBOLS, N ++10.02-0.1 ]
[F] POLYUREA PAVEMENT MARKING TYPE [I (9" SKIP, 3' DASH) WHITE N Slcﬁoo‘éﬁz'ﬁ;\
4 \ @ ""'|/.
NN , KEY MAP
LM Meo
NN\ B JEFFERSON ST N N
N %\ NEXT RICHT CHANGEABLE MESSAGE SIGN
N )N /| ISEE RAMP G DETOUR PLAN)
o ¢ N 4 PROPOSED SIGN IN PLACE STA. 556+77
(SEE SIGN PLAN)
° N
GEOTEXTILE WALL N N\
(SEE STRUCTURAL PLANS) N o
x o o dl 1
) il 0 25 50 100°
MESSAGE BOARD SHALL READ:
4 “S [-155 SCALE: 1"= 50°
¢ EXIT CLOSED" /
“USE W 1-74 TO
PINECREST"
a
o - STCPe STCPe\ -
W1-4bL(0)-48 W5-21(0)-48
1-4bL H DRUMS WITH STEADY BURNING
® STA. 556+00.00
8|~ or o o o — o o STA. 554+00.00 - ol WARNING LIGHTS AT 25° CENTERS
-
3: S5 g 353> &7 g'Eﬂ-S':' B2 =[5 8z (TYP.)
xle oln © Qs Pl 88 953 8lo 8 4l; w|n
Q|9 Xt &= &l ¥|E X8 E 2w 3 &3] TS °
i g 2 IO SERE CE = g
£ - N = o a O == = == = a—n—n—_t== = 3
> \
o AN _ _ \ 3
2 Y\/ . // =¥ L / — WBT-174 - g
[ ‘ : : —— e N e —_————— ﬁ — %*5; : : i ; =
o s TS J K RSB X ////////////i/ Wﬁé [ A z
\
“ ) A TAPER32:1 = >
= { I \ i = -
: — = X I\ . [230+00= S
g = — - — |= = - [ ®BwL TZ, = 1225+60 I ! 1 — o—— R .
[+2] =y — — - — -— 1 — 1 = ——
+ — — — \ — -] 220+00 t y E— —
o : T © T 77 T =S olE 'n_:
S = — —_ =S Sk & b [ =1 asy[T asw[T]
[+2] . —
akw[T] asw[T] A Sl = S| 2n - PR EI-74
0= b YO n|© M S
o N x Y &ne +\g N N
Pl QT ~|. e w0 ‘z‘ 0
<. o g 7| < o 4
o= - IPEAE 7| PR & TEMP PR B TEMP i { .
@i Ee N ~l< asy[T] ° — [ A ——— °
&= =~ RUN-AROUND RAMP E2 - ~.
N ) P asy — N -
=~ a AV _ P
N « / 24 ( \ - ~
[o] o @ | g -
S5 Q& &3 Plasw TEMP § RAMP EI = PR B RAMP E /o/ C® ° \'
i
P Do ~IS P]akw AN ~
22 22 +TCPe °
~ ~
W1-4cL(0)-48 PROVIDE FLAGGER /7 \ \
STA. 552+00.00 Y N N
«TCPe +TCPs / /
LEGEND m TEMPORARY PAVEMENT - /
§ DRUMS WITH STEADY BURNING CONSTRUCTION PREPARED ya
WARNING LIGHTS TTTT] ON-GOING EARTHWORK | | T0 STOP /
. DIRECTION INDICATOR L.;’OL‘.’;J_J FOR PROPOSED PAVEMENT T SIGN TO BE MOUNTED g
BARRICADE WITH STEADY = 5
BURN MONODIRECTIONAL LIGHT [/ PROPOSED PAVEMENT ON ARRQW BOARD
—xx  VERTICAL DELINEATOR PANELS (LLA constmcrion FLASHING ARROW BOARD =-PRI0.05
R - TEMP PVMT REMOVAL (SEE REMOVAL IN “CAUTION"* MODE FOOD
1 BARRICADE. TYPE Il PLAN FOR EX PVMT REMOVAL) STA. 734+50.00
=S+ FLASHING ARROW BOARD
- —L —L- REM TEMP AGGREGATE SH R
©=> DIRECTION OF TRAFFIC FLOW \CGREGATE SHOULOERS, T1PE 8 6"
agg IMPACT ATTENUATOR, TEMPORARY '
(NON-REDIRECTIVE) —==—=—x==  TEMPORARY CONCRETE BARRIER )
IMPACT ATTENUATOR, TEMPORARY .. TEMPORARY CONCRETE BARRIER
00000 . [ S,
(NARROW, REDIRECTIVE) : " WITH 36" GLARE SCREEN PROP&?EED SSIé%NPILNA;LACE
.Tcp.  SION INCLUDED IN TRAFFIC CONTROL wexx-x  SION REFERENCE NUMBER
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) -
FILE NAME = DESIGNED - HTL REVISED - F.A.lL SECTION COUNTY TOTAL | SHEET
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468628-sht-stagingl@ 174-86.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS ST:GEOG c « 190-(14Rs(14HB-4.14.14HVBIBR] TAZEWELL | 2433 | 856
USER NeME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 13 OF 18 SHEETS‘ STA., 546+00 T0 STA. 561+00 [ILLINOIS| FED. AID PROJECT
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LEGEND
§ DORUMS WITH STEADY BURNING
WARNING LIGHTS

DIRECTION INDICATOR
& BARRICADE WITH STEADY
BURN MONODIRECTIONAL LIGHT

VERTICAL DELINEATOR PANELS
3 BARRICADE, TYPE III
FLASHING ARROW BOARD

TEMPORARY PAVEMENT
CONSTRUCTION

ON-GOING EARTHWORK
FOR PROPOSED PAVEMENT

PROPOSED PAVEMENT
CONSTRUCTION

TEMP PVMT REMOVAL (SEE REMOVAL
PLAN FOR EX PVMT REMOVAL)

: - — —L. REM TEMP AGGREGATE SHOULDERS
DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS, TYPE B 6"
o8 IMPACT ATTENUATOR, TEMPORARY *

(NON-REDIRECTIVE) —==—=—x=  TEMPORARY CONCRETE BARRIER
IMPACT ATTENUATOR, TEMPORARY . . TEMPORARY CONCRETE BARRIER
00000 d e ——
(NARROW, REDIRECTIVE) : : WITH 36" GLARE SCREEN
+TCPs SIGN INCLUDED IN TRAFFIC CONTROL eeXX-X SIGN REFERENCE NUMBER

& PROTECTION (SEE SIGN SCHEDULE)

DRUMS WITH STEADY BURNING

(SEE SIGN SCHEDULE)

WARNING LIGHTS AT 25 CENTERS (TYP.)

PAVEMENT MARKING LEGEND

FE @ @O

EXISTING PAVEMENT MARKING

PAVEMENT MARKING FROM PREVIOUS STAGE

PROPOSED PAVEMENT MARKING IN PLACE

(SEE PROPOSED PAVEMENT MARKING PLAN)

PAVEMENT MARKING TAPE, TYPE IIl

POLYUREA PAVEMENT MARKING TYPE II

4SW 4" SOLID WHITE 8SW 8" SOLID WHITE
4SY 4" SOLID YELLOW Logw 127 SOLID WHITE
4y 4 SOLID DOUBLE @ 20° SPACING
YELLOW (11” C-C) 12y 127 SOLID YELLOW
akw 4 SKIP-DASH WHITE @ 20" SPACING
(30° SKIP, 10° DASH)  24SW 24" SOLID WHITE STOP BAR
4" DOTTED WHITE LETTERS AND SYMBOLS,
AW g skip, 3 pasw WS whiTe
oTCPe

W1-4bR(0)-48
STA. 569+00.00

Ry

PR & 174

DRUMS WITH STEADY BURNING
WARNING LIGHTS AT 100° CENTERS\
(TYP,)

0 25

SCALE: 1= 50°

DIRECTIONAL INDICATOR DRUMS WITH STEADY
BURNING WARNING LIGHTS AT 50" CENTERS (TYP.)

50’ 100°

%

KEY MAP

++PRI11.02-1

==PR11.02-2

PROPOSED SIGNS
IN PLACE

PAVEMENT MARKING AND
ADVANCED SIGNING TO REMAIN
UNCHANGED FROM PREVIOUS
STAGE AFTER STA 576+00

(SEE SIGN PLAN)

4%

W4-2R(0)-48

STA. 574+00.00
[}
o\ Sy __ - & & & & N\ ¥ ———" <[~ [
o
1 — —
Af ‘ : /
< ' ‘ : \
% = TAPER 32:1 E - 7/= 77==77,,,=,,,,‘,=,,,,,77 - 77r»=ll————E—B—!_—74 ————————————————————
= = —— AN\
5 = [ ] u L : : > 2
- o N
E A g N\ \
sz Sg §8% %88 N\ \
2T s 2 3 N |
GAS N\
N\
. ««PR11.03 \\
o XIT ﬂ @ 2 N\ +TCPe
~ a\ A W1-4bR(0)-48
PROPOSED SIGN IN PLACE - STA. 573+00.00
. M {E (SEE SIGN PLAN) -
N DETOUR T 102
- /2 MILE
NN Morton
N PROPOSED SIGN IN PLACE WesT **PRIL.07
o (SEE SIGN PLAN)
-~ . \\ . ++11DH.01 ﬁ
—~ T Peorie PROPOSED SIGN SIGN IN PLACE
s (SEE SIGN PLAN)
) ( NN /4 MILE
~/ L -
< NUCHE TEMPORARY DETOUR SIGN IN PLACE
L (SEE RAMP H DETOUR PLAN)

STA. 574+09.00, 66.89° RT

FILE NeME = DESIGNED - HTL REVISED - MAINTENANCE OF TRAFFIC R SECTION county | SFHR| SR
D468620-sht-stagingll 174-06.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STAGE 6 + B0-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 | 857
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 14 OF 18 SHEETS‘ STA. 561+00 TO STA. 576+00 \lLLlNM). AID_PROJECT
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+521.14V-1 e21.14V-2

*221.14-0.1

REMOVE TEMPORARY SIGN
OVERLAY. PLACE IN STORAGE
AND REINSTALL IN STAGE 9

[Te]
E5-2A(0)-4836 | EXIT i}
\ -t
*TCP+ | CLOSED REMOVE EXISTING OVERHEAD SIGNS SIGN STRUCTURE AND FOUNDATIONS KEY MAP N
- - AM
M4-10R(0)-4818 | mETOoR> w2112
INSTALL TEMPORARY DETOUR SIGNS o REAoES OVERHEAD SIGN <
(SEE RAMP H DETOUR PLAN) /"REMOVE STRUCTURE AND FOUNDATIONS
STA. 12+22.00 EXISTING SIGN
w*21T.16 M3ZA. 2412
fumiu) EAST 0 25 50 100’
/ PR B TEMP ) eTcPe SCALE: 1= 50’
RAMP E2 W16-7pL(0)-2412
BLOOMINGTON A | aicee
PR B RAMP E

REMOVE

INSTALL TEMPORARY SIGN DETOUR M4-8(0)-3015

*TCP#

EXISTING SIGNS STA. 13452.66, 41.83' LT

901+88.72

™M
<
N TEMPORARY
& DETOUR SIGNS
S STA. 15+00.00, 6.00’ RT
o (SEE RAMP H DETOUR PLAN)
2
M
N
I\E 1-155 :3
1 1 1 | 15+00 w
w
4
—
)
e ————————————— el 5 -
1 1 - 13 ¢ ¢ fl}ém \ §- 8 & & & 3 % 3 ;Q
T ¢ ¥ = \ SB |-155 —>|=
s ¢ 1 <
3 \ =
§30+00
b
DRUMS WITH STEADY BURNING
WARNING LIGHTS AT 25' CENTERS
(TYP.)
PR B TEMP RAMP F
CONSTRUCTION OF PROPOSED
PAVEMENT FOR RAMP F TO
CONTINUE THROUGH STAGE 11
PAVEMENT MARKING LEGEND
LEGEND (D)  EXISTING PAVEMENT MARKING
Y XK TEMPORARY PAVEMENT (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
§ DRUMS WITH STEADY BURNING CONSTRUCTION
TTTT ovoomo oo @ LU PAVENT WK I PLACE
EXISTING RELOCATED . DIRECTION INDICATOR boe7e%e’o">;  FOR PROPOSED PAVEMENT
SIGN TO REMAIN BARRICADE WITH STEADY T| PAVEMENT MARKING TAPE, TYPE III
BURN MONODIRECTIONAL LIGHT '/ / /| FROPOSED PAVEMENT
x> CONSTRUCTION [P] POLYUREA PAVEMENT MARKING TYPE II
27 VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
v 8SW 8" SOLID WHITE
.4’% -ik ?Cig:l::gE;\RTRLF\,NE BI(I)IARD PLAN FOR EX PYMT REMOVAL) 45W 4" SOLID WHITE 12# SOLID WHITE
% _—— L 125W
6,‘8‘«%\ > DIRECTION OF TRAFFIC FLOW REM TEMP AGGREGATE SHOULDERS 4SY 4" SOLID YELLOW @ 20’ SPACING
o ogg  IMPACT ATTENUATOR, TEMPORARY AGGREGATE SHOLLDERS, TYPE B & asyy 4" SOLID DOUBLE 125y 127 SOLID YELLOW
(NON-REDIRECTIVE) === TEMPORARY CONCRETE BARRIER YELLOW (11 C-C) @ 20’ SPACING
gmm  IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER w 4" SKIP-DASH WHITE W 24" SOLID WHITE
(NARROW, REDIRECTIVE) WITH 36" GLARE SCREEN 4KW (30 SKIP, 107 DASH) 245¥ 510p BAR
«Tcps  SIGN INCLUDED IN TRAFFIC CONTROL waxx-x SIGN REFERENCE NUMBER 4pw 47 DOTTED WHITE Lsw LETTERS & SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) (9’ SKIP, 3’ DASH) WHITE
FILE NAME = DESIGNED - HTL REVISED - F.A.L SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| ~NO.
D468620-sht-staging2] 1155-06.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS ST:GEOG c +  90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL 2433 858
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/17/2012 DATE - 7/20/2012 REVISED - SCALE: ‘ SHEET NO. 15 OF 18 SHEETS‘ STA. 3-+00 TO STA. 23+00 [ILLINOIS| FED. AID PROJECT
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300’ CONSTRUCTION EXIT

DRUMS WITH STEADY BURNING
WARNING LIGHTS AT 100’ CENTERS

PROVIDE FLAGGER

DRUMS WITH STEADY BURNING
WARNING LIGHTS AT 25° CENTERS

«TCP»
- +TCP»
BE PREPARED
70 STOP
W20-190810)-9636 | |
SIGN TO BE MOUNTED ‘=
ON ARROW BOARD H

«TCPe

W1-4L(01-48

STA. 28+00.00

(TYP.)

A SYNROL
OF FREEDON
1956-2006

EXISTING SIGNS TO REMAIN

FLASHING ARROW BOARD
IN “CAUTION" MODE
STA. 30+00.00

*«22DH.02

DETOUR

/ PEORIA

DETOUR SIGN

RELOCATE TEMPORARY

/ TO STA. 31+00.00, 8.50" LT
/ (SEE RAMP H DETOUR PLAN)

+72.71

Lincoln
Decatur

35
618

EXISTING SIGN TO REMAIN

*+22,02-0.1

TEMPORARY OVERLAY —

TO REMAIN

022,02

Bloomingtomn

N N\

 KEEP RIGHT

]

«TCPe
W20-T7(0)-48

e
W16-3a(0)-3012
STA. 35+00.00

EXISTING SIGN TO REMAIN

( | M3-4-2412
| SOUTH | ¥3-a-

q | M1-1-24

U2 J -1ep-

N

END .
DETOLR | Wrg8o-2418
STA. 31+00

TEMPORARY DETOUR SIGNS TO REMAIN
(SEE DETOUR PLAN RAMP G CLOSURE)

PR € 1-155

«TCPs

END
WORKZONE
SPEED LIMIT

G20-1103(0)-3660
STA. 36+00

KEY MAP

0
I}
IO

2

™

0" 25 50

SCALE: 1= 50’

4sw

asy

100*

ILLINDIS o
98 | Birchwood St /2
Queeshwoed Rd 1Va
m m TEMPORARY PAVEMENT
§ DRUMS WITH STEADY BURNING CONSTRUCTION EXISTING SIGN TO REMAIN
. WARNING LIGHTS e —
Morten Exits 5S75]  ON-GOING EARTHWORK
H . DIRECTION INDICATOR be?e%o”">;  FOR PROPOSED PAVEMENT
BARRICADE WITH STEADY
Luois BURN MONODIRECTIONAL LIGHT m zggFS’?;EgT?ngMENT
Birehwood St VS —s~>  VERTICAL DELINEATOR PANELS TEMP PYNT REMO SEE RENO
M VM MOVAL ( MOVAL
Queeawood Rd 1 Ya ;* E::::E:([;)E;\RLLF;,E E:(I)IARD LTI AE FoRex s revovan PAVEMENT MARKING LEGEND 4asW 4" SOLID WHITE 8SW 8" SOLID WHITE
- —- —L- REM TEMP AGGREGATE SH R " -
C—=>> DIRECTION OF TRAFFIC FLOW EM TEMP ACGREGATE SHOULDERS (D  EXISTING PAVEMENT MARKING 4SY 4" SOLID YELLOW 125w 127 SOLID WHITE
—— ——  AGGREGATE SHOULDERS, TYPE B 6 . @ 20° SPACING
EXISTING SIGN TO REMAIN agg IMPACT ATTENUATOR, TEMPORARY (:) PAVEMENT MARKING FROM PREVIOUS STAGE 4syy 4~ SOLID DOUBLE
(NON-REDIRECTIVE) === TEMPORARY CONCRETE BARRIER YELLOW (11" C-C) 125Y 12" SOLID YELLOW
wm  IMPACT ATTENUATOR, TEMPORARY . TEMPORARY CONCRETE BARRIER ) D G k) axw 4" SKIP-DASH WHITE @ 20" SPACING
(NARROW, REDIRECTIVE) === WITH 36" GLARE SCREEN L (30° SKIP, 10 DASH)  24SW 24 SOLID WHITE STOP BAR
.1cpe  SIGN INCLUDED IN TRAFFIC CONTROL wexx_y  SION REFERENCE NUMBER PAVEMENT MARKING TAPE, TYPE 111 apw 47 DOTTED WHITE o LETTERS AND SYMBOLS,
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N PRIMARY OBJECTIVE EMERGENCY TRAFFIC MANAGEMENT

RIS CONSTRUCT REMAINING PORTIONS OF TEMPORARY 1-74 RUN-AROUND WB [-74 : USE AVAILABLE COMPLETED RUN-AROUND PAVEMENT AND OTHER
\ ACROSS EXISTING EB AND WB PAVEMENTS OUTSIDE SHOULDERS

CONSTRUCT NB HALF OF [-155 AND PORTION OF RAMP E EB 1-74 : USE CRASH INVESTIGATION SITE AND OTHER OUTSIDE PAVEMENT.

NB 1-155 : USE EXISTING PAVEMENT LEADING TO RAMP H

MORTON : USE CRASH INVESTIGATION SITE

PLEASAN
HILL RD

. MULLER ROAl

e .

ON-GOING WORK ON RAMP G & H

AND INTERCHANGE THROUGH STAGE 12 CONSTRUCT NORTH

ABUTMENT FOR' 1-155
STRUCTURE OVER 1-155

USE AVAILABLE COMPLETED RUN-ARQUND
PAVEMENET FOR DISABLED VEHICLES

AND CRASH INVESTIGATION
USE OUTSIDE PAVEMEN R/
“\
I\

DISABLED VEHICLES AND C
INVESTIGATION N

CONSTRUCT REMAINING PORTION OF
TEMP [-74 RUN-AROUND

CRASH INVESTIGATION SITE 3
TEMP RAMP F
PROPOSE RAMP F

CONSTRUCTION ON-GOING
THROUGH STAGE 11

TRAFFIC ON TEMP RAMP E2

USE EXISTING PAVEMENT LEADING
TO RAMP H FOR DISABLED VEHICLES
AND CRASH INVESTIGATION
PR NB [-155 AND PA
PR RAMP E CONSTRUCTION 2\

ON-GOING THROUGH STAGE 78 2]

CONSTRUCT REMAINING PORTION OF
TEMP 1-74 RUN-AROUND

AVE

0 250’ 500’ 1000°

SCALE: 1= 500°

CRASH INVESTIGATION SITE 2

EX MORTON RAMP D
EX MORTON RAMP C

RAMP H DETOUR ON
EX MORTON RAMP A & B

S~ o - -
m m TEMPORARY PAVEMENT
) DRUMS WITH STEADY BURNING CONSTRUCTION
WARNING LIGHTS 555 T5.5]  ON-GOING EARTHWORK
. DIRECTION INDICATOR l°_ﬁ_°,iﬁ?._°aii FOR PROPOSED PAVEMENT
BARRICADE WITH STEADY
|/ PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIGHT '/ / /1 ORI ION
= VERTICAL DELINEATOR PANELS TEMP PVMT REMOVAL (SEE REMOVAL
i* Etigﬁ?:ﬁi%&"z ;(I)IARD PLAN FOR EX PVMT REMOVAL)
_—— L
S Doy oy 7T ot e st oo
IMPACT ATTENUATOR, TEMPORARY !
o8 (NON-REDIRECTIVE) —==—=—x==  TEMPORARY CONCRETE BARRIER
IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER
e (NARROW, REDIRECTIVE) WITH 36" GLARE SCREEN SEE DRAINAGE STAGING PLAN To CONSTRUCT
vTcpe  SIGN INCLUDED IN TRAFFIC CONTROL wexx—x  SIGN REFERENCE NUMBER SEE TEMPORARY LIGHTING SHEETS PE—— TEMPORARY AND PERMANENT DRAINAGE
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) FOR LAYOUT OF TEMPOHARY LIGHTING \RHV‘// ' ITEMS IN THIS STAGE
FILE NAME = DESIGNED - HTL REVISED - y F.A.I SECTION COUNTY TOTAL | SHEE
MAINTENANCE OF TRAFFIC RTE. SHEETS| ~NO.
D468620-sht-plan-07.dgn DRAWN - JP REVISED - TERRA STATE OF ILLINOIS STAGE 7A SCHEMATIC DRAWINGS * 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 871
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 1 OF 11 SHEETS‘ STA. TO STA. [ILLINOIS| FED. AID PROJECT
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PRIMARY OBJECTIVES

1. CONSTRUCT THE REMAINING PORTIONS OF THE TEMPORARY

PAVEMENT ACROSS EXISTING EB AND WB I-74 PAVEMENTS.

(4-LANE) I-74 RUN-AROUND

CONSTRUCTION

1. CONSTRUCT OUTSIDE LANES OF PROPOSED WB I-74 PAVEMENT FROM
STATION 508+25 TO STATION 517+75.

TRAFFIC

RETAIN BASIC TRAFFIC PATTERNS AND LANES REQUIRED TO ACCOMMODATE THE
DETOURED RAMP G AND H TRAFFIC FROM STAGE 6 AT ALL TIMES, EXCEPT AS
ALTERED BELOW.

2. CONSTRUCT NB I-155 RIGHT LANE AND SHOULDER. 2. CONSTRUCT THE REMAINING NORTHERN 22 WIDTH OF THE WESTERN PORTION
OF THE TEMPORARY 1-74 RUN-AROUND PAVEMENT ACROSS THE EXISTING WB AND MAINTAIN 2 EB I-74 LANES OF TRAFFIC ON THE SOUTH SIDE OF THE TEMPORARY
3. CONSTRUCT PORTION OF PROPOSED I-155 RAMP E. EB I-74 PAVEMENTS. RUN-AROUND AT ALL TIMES. MAINTAIN THE ADJACENT EB LANE LEADING TO
TEMPORARY 1-155 RAMP F AT ALL TIMES
4, BEGIN TO CONSTRUCT THE CENTER PIERS FOR THE I-155 STRUCTURE OVER I-T74. 3. CONSTRUCT OUTSIDE LANES OF PROPQSED WB I-74 PAVEMENT AT SIGNIFICANTLY
LOWERED PROFILE FROM NORTH OF THE ABANDONED RAILROAD AT I-74 MAINTAIN THE ADJACENT EB AUXILIARY LANE FROM TEMPORARY I-155 RAMP E2
STATION 552+00 TO I-74 STATION 556+50. TO MORTON AVENUE RAMP C AT ALL TIMES TO FACILITATE THE DETOURED RAMP H
TRAFFIC. MAINTAIN THE SUPPLEMENTAL EB 1-74 AUXILIARY LANE (4-LANES TOTAL)
4. REMOVE THE EXISTING WB [-74 STRUCTURE OVER THE ABANDONED RAILROAD, PLACE AT ALL TIMES IN ADVANCE OF MORTON RAMP F AS SHOWN ON THE MOT PLANS TO
EMBANKMENT WITHIN THE OPENING, AND CONSTRUCT THE REMAINING NORTHERN BETTER ACCOMMODATE EB I-74 TRAFFIC WEAVING ACROSS THE DETOURING RAMP H
PORTION OF THE EASTERN PORTION OF THE TEMPORARY I1-74 RUN-AROUND PAVEMENT TRAFFIC FLOW.
ACROSS THE EXISTING WB AND EB [-74 PAVEMENTS.
SHIFT 2 WB 1-74 LANES OF TRAFFIC TO THE TEMPORARY RUN-AROUND ALIGNMENT
5. BEGIN DEMOLITION OF THE WB I-T4 STRUCTURE OVER I-155. BY SHIFTING THE 2 WB LANES TO THE COMPLETED MEDIAN PAVEMENT ACROSS THE
JEFFERSON STREET STRUCTURE BETWEEN STATION 564+40 AND STATION 552+00
6. BEGIN TO CONSTRUCT THE CENTER PIERS FOR THE I-155 STRUCTURE OVER I-T74. CONTINUE THE 2 WB LANES ON THE CENTRAL PORTION OF THE TEMPORARY
RUN-AROUND UNTIL REJOINING THE COMPLETED [-74 PAVEMENT AT STATION 517+75;
7. CONSTRUCT THE PROPOSED NB I-155 RIGHT LANE AND SHOULDER CONTINUE THE 2 WB LANES ON THE COMPLETED INNER EB LANE AND MEDIAN
SHOULDER TO WEST OF THE STAGE TA CONSTRUCTION LIMIT AT STATION 508+25;
8. CONSTRUCT PORTIONS OF PROPOSED 1-155 RAMP E, EXCEPT ITS TERMINAL THEN CROSS-OVER WITH 2 LANES TO MEET THE COMPLETED WB I-74 3-LANE SECTION
CONNECTION TO EB 1-74. AT STATION 499+00. MAINTAIN THE 2 WB LANES ALONG THE CONSTRUCTION ZONE
DURING APPLICABLE PEAK PERIODS
9. RECONSTRUCT THE NB [-155 OUTSIDE RIGHT SHOULDER SOUTH OF THE MAINLINE
CONSTRUCTION LIMIT WITH PERMANENT PCC SHOULDER PAVEMENT WHERE THE TEMPORARY I-155 RAMP E2 ALIGNMENT SHALL CONTINUE TO CARRY RAMP E
NEEDED FOR MOT DURING STAGE 8. AND DETOURED RAMP H TRAFFIC AT ALL TIMES.
10.  ON-GOING CONSTRUCTION OF I[-155 INTERCHANGE RAMPS F, G AND H. CONTINUE THE NB I-155 RIGHT LANE CLOSURE FROM PREVIOUS STAGE,
MAINTAINING A SINGLE LANE OF TRAFFIC AT ALL TIMES ON THE LEFT LANE AND
SHOULDER OF NB 1-155 BETWEEN THE NB 1-155 EXIT TO IL 98
(BIRCHWOOD STREET) AND TEMPORARY 1-155 RAMP EZ.
CONTINUE USE OF TEMPORARY TRAFFIC SIGNALS AT THE PINECREST DRIVE
INTERCHANGE.
MAINTAIN THE TRAFFIC CONFIGURATION AND TEMPORARY SIGNAL USE ALONG
MORTON AVENUE FROM THE PREVIOUS STAGE
FILE NAME = DESIGNED - DA REVISED - MAINTENANCE OF TRAFFIC Rt SECTION counTY || SRo.
D468620-sht-gennote-07.dgn DRAWN - CM REVISED - TERRA STATE OF ILLINOIS STAGE 7A GENERAL NOTES ®  90-114Rs(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 872
USER NAME = TERRA CHECKED - HTL/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘SHEET NO. 2 OF 11 SHEETS‘ STA. TO STA. [ILLINOIS| FED. AID PROJECT
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¢ 1-74

VARIES VARIES
35.5° TO 2/ 11,5 TO 34.5
[WESTBOUND

VARIES VARIES 10.2’

EASTBOUND

VARIES VARIES VARIES

2111’ TO 12’ |11’ TO 12/
|

B

11’ 70 12’ |11’ TO 12’ |11’ TO 12’

t |t

2

®
JMAINTENANCE OF TRAEFIC
JYPICAL SECTION STAGE JA
k4
STA 497+00 TO STA 508425
¢ 1-74
|
|
VARIES VARIES | VARIES
48" 10 73.5' 12.5" T0 24.5' | 28." TO 34.5' LEGEND:
EASTEOUND (1) EXISTING PAVEMENT MARKING
VARIES (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
3,V¢g1'25.5, | 20.1" TO 32 [3,\'?2125_6, (3) PROPOSED PAVEMENT MARKING IN PLACE
\ 1 n iy 1 nw_ @ PAVEMENT MARKING, 4" SOLID WHITE
(5) PAVEMENT MARKING, 8" SOLID WHITE
| (6) PAVEMENT MARKING, 4 SOLID YELLOW
l ‘ t t t (T) PAVEMENT MARKING, 4 DOTTED WHITE (3' SKIP, 9’ DASH)
PAVEMENT MARKING, 4 SKIP-DASH WHITE (30 SKIP, 10’ DASH)
> ' I | (3) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25' CENTERS
7777/ | DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
| (1) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
| ~— (12) DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
@ ) Q @ 17 @ @ @ @ PAVEMENT MARKING, 4 SOLID DOUBLE YELLOW
(8 (18) VERTICAL DELINEATOR PANELS
(1) TEMPORARY GEOTEXTILE RETAINING WALL
MAlNTENANQE QF TRAFFlQ PROPOSED CONCRETE BARRIER
TYPICAL SECTION STAGE 7A (7) TEMPORARY CONCRETE BARRIER
§= I GLARE SCREEN
STA 508425 TO STA 517+80.78 /)] PROPOSED PAVEMENT CONSTRUCTION
STA 552+00 TO STA 556450 B TEMPORARY PAVEMENT CONSTRUCTION
) ] ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
FILE NAME = V. - F.A.l TOTAL | SHEE
s peviseo TERRA STATE OF ILLINOIS srage  ANTENANCE OF TRAFFIC N o ATV TAEveLL | voss | o0
USER NAME = TERRA CHECKED DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE 1/20/2012 REVISED - SCALE: \ SHEET NO. 3 OF 11 SHEETS\ STA. TO STA. [ILLINOIS| FED. AID PROJECT
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¢ 1-74 ¢ TEMP I-74 RUN-AROUND

VARIES
| 345 TO 45.6'
WESTBOUND EASTBOUND
VARIES _ VARIES
| O T0 33 55 T0 1.2
VARIES , VARIES w w w w VARIES
24" 70 50° 0’ TO 3L.T 10’ 70 16'

B R

t |t

STA 517+80.78 TO STA 523+02.74 (STA 705+19.19 TEMP I-74 RUNAROUND)

STA 546+00.52 TO STA 552+00

¢ TEMP I-74 RUN-AROUND
|

VARIES VARIES
8.8’ TO 18.7/ 4.5 TO 11’
WESTBOUND EASTBOUND
VARIES
5.5 TO 6
10 11 . 11 11’
| T VARIES
2.75' T0 3'

t |t

STA T05+19.19 TO STA 729+34.19 (STA 546+00.52 I-74)

E

EXISTING PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE

PAVEMENT MARKING, 4 SOLID WHITE

PAVEMENT MARKING, 8" SOLID WHITE

PAVEMENT MARKING, 4” SOLID YELLOW

PAVEMENT MARKING, 4" DOTTED WHITE (3’ SKIP, 9’ DASH)
PAVEMENT MARKING, 4” SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW

VERTICAL DELINEATOR PANELS

TEMPORARY GEOTEXTILE RETAINING WALL

PROPOSED CONCRETE BARRIER

TEMPORARY CONCRETE BARRIER

GLARE SCREEN

///A PROPOSED PAVEMENT CONSTRUCTION

TEMPORARY PAVEMENT CONSTRUCTION

ON-GOING EARTHWORK FOR PROPOSED PAVEMENT

NEORER®ROOEERAE®O®OWEE

B2

FILE NAME = DESIGNED HTL REVISED
D468620-sht-typical@2-07.dgn DRAWN KV REVISED TE R RA
USER NAME = TERRA CHECKED DA/LVA REVISED ENGINEERING LTD.
PLOT DATE = 7/16/2012 DATE T7/20/2012 REVISED

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC
STAGE 7A - TYPICAL SECTIONS - 1-74

FAL TOTAL | SFEE
RTE. SECTION COUNTY | SHEETS| " NO.
«  BO-[14R5(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 874

SCALE:

[ SHEET NO. 4 OF 11 SHEETS| STA.

CONTRACT NO. 68620
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2/

¢ 1-74
I
|

VARIES VARIES
1 70 30’ 28.6° T0 1/

WESTBOUND] | 3‘,“‘?(1)":5;, EASTBOUND

woar i 1/ 1/ VARIES

0’ TO 12’

R t |t tF

JMAINTENANCE OF TRAEFIC
JYPICAL SECTION STAGE 7A
=24

STA 556+50 TO STA 566+25.44

E

NEOREEA®®O®OEERE®OVWE

EXISTING PAVEMENT MARKING

TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE

PAVEMENT MARKING, 4 SOLID WHITE

PAVEMENT MARKING, 8" SOLID WHITE

PAVEMENT MARKING, 4 SOLID YELLOW

PAVEMENT MARKING, 4" DOTTED WHITE (3’ SKIP, 9’ DASH)
PAVEMENT MARKING, 4” SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW

VERTICAL DELINEATOR PANELS

TEMPORARY GEOTEXTILE RETAINING WALL

PROPOSED CONCRETE BARRIER

TEMPORARY CONCRETE BARRIER

GLARE SCREEN

'///‘ PROPOSED PAVEMENT CONSTRUCTION

R

TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT

FILE NAME = DESIGNED HTL REVISED
D468620-sht-typical@4-07.dgn DRAWN KV REVISED
USER NAME = TERRA CHECKED DA/LVA REVISED
PLOT DATE = 7/16/2012 DATE T7/20/2012 REVISED

TERRA
ENGINEERING LTD.

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC

STAGE 7A - TYPICAL SECTIONS - 1-74

FAL TOTAL | SFEE
RTE. SECTION COUNTY | SHEETS| " NO.

+ [90-[14R;(14HB-4,14,14HVB)BR] TAZEWELL | 2433 | 875

CONTRACT NO. 68620

SCALE:

[ SHEET NO. 5 OF 11 SHEETS| STA.
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%

o0 25 50 100
SCALE: 1"z 50°
KEY MAP
o o
> *+50G.02 o
= DETOUR
Py
SOUTH
< CONSTRUCTION EXIT
PROPOSED CONCRETE BARRIER PROVIDE
STA. 473+00.05 TO STA. 487+TL16 KEEP RIGHT FLAGGER
o EXISTING DETOUR
° SIGN TO REMAIN
o
A — 4sw e e
3 - g|= @24 Zl=2
|0 ] P 1 PR P
N oo wo &
3 on NN w
\ | e s +2 asy
o
o
+
— — B § 3 \s [s\s = ] i/s 3
- WB 1-74 _ B . ILeI 3(3
St
1 1 Ly 495+00 1 1 1 1 | 9QUFI0 = _ w
N ' w
I —
_ _ \TEB -14 _ _ _ — — — — — B —
A\ =>|5
\ £\ [] [] % [ [ [] \\ [] ® s |z
\ \ — \ s
\ PR € 1-74
«TCPs
PROPOSED CONCRETE BARRIER W1-4cR(0)-48
STA. 488+54.34 TO STA. 490+00.00 STA. 493+00.00 —1
DRUMS WITH STEADY BURNING WARNING DRUMS WITH STEADY BURNING WARNING
PAVEMENT MARKING AND LIGHTS AT 100" CENTERS LIGHTS AT 25' CENTERS (TYP)
ADVANCED SIGNING TO REMAIN
UNCHANGED FROM PREVIOUS
STAGE BEFORE STA 486+00
PAVEMENT MARKING LEGEND p———-
LEGEND m - TENPORARY PAVEMENT (D) EXISTING PAVEMENT MARKING
LELEIND §OATIS . .
§ DRUMS WITH STEADY BURNING (¢ .%...s CONSTRUCTION (2)  TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE Indianapelis
WARNING LIGHTS - PROPOSED PAVEMENT MARKING IN PLACE
DIRECTION TNDIGATOR ON-GOING EARTHWORK ®  (sEE PROPOSED PAVEMENT MARKING PLAN
&  BARRICADE WITH STEADY AYEN PAVEMENT MARKING TAPE, TYPE III et 101 ++6T.01
[7 PROPOSED PAVEMENT ’ f ’
BURN MONODIRECTIONAL LIGHT m CONSTRUCTION [F] POLYUREA PAVEMENT MARKING TYPE II Soutk 5}
VERTICAL DELINEATOR PANELS TIMTITIM TEMP PVMT REMOVAL (SEE REMOVAL
8SW 8" SOLID WHITE :
1 BARRICADE, TYPE III 'JJLlLlLL:} PLAN FOR EX PVMT REMOVAL) 4SN 4" SOLID WHITE Lineoln
=Dk FLASHING ARROW BOARD REM TEMP AGGREGATE SHOULDERS |2sw 127 SOLID WHITE
—> DIRECTION OF TRAFFIC FLOW reiiyionipiiiionaibl 4SY  4' SOLID YELLOW @ 20’ SPACING TEMPORARY SIGN 10 REMAIN
ogg IMPACT ATTENUATOR, TEMPORARY ’ 4syy 47 SOLID DOUBLE l2sy 127 SOLID YELLOW
(NON-REDIRECTIVE) —=—=—x==  TEMPORARY CONCRETE BARRIER YELLOW (11 C-C) @ 20’ SPACING
IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER 4" SKIP-DASH WHITE 24 SOLID WHITE
o =#=#=
(NARROW, REDIRECTIVE) WITH 36" GLARE SCREEN KW (30 SKIP, 10° DASHI 245W S10P BAR
aTcpe  SION INCLUDED IN TRAFFIC CONTROL eoxy-x  SIGN REFERENCE NUMBER apw 47 DOTTED WHITE Lsw LETTERS & SYMBOLS,
& PROTECTION (SEE SIGN SCHEDULE) (SEE SIGN SCHEDULE) (9° SKIP, 3' DASH) WHITE
FILE NAME - DESIGNED - HTL REVISED - AL SECTION COUNTY | JOTAL | SHEE
MAINTENANCE OF TRAFFI RTE. SHEETS| NO.
D468620-sht-stagingd5 174-07.dgn DRAWN - JPS REVISED - TERRA STATE OF ILLINOIS STA?;E gA ¢ « 90-[14R;(14HB-4,14,14HVBIBR] TAZEWELL | 2433 | 876
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/16/2012 DATE - 1/20/2012 REVISED - SCALE: ‘ SHEET NO. 6 OF 11 SHEETS‘ STA. 486+00 TO STA. 501+00 [ILLINOIS| FED. AID PROJECT
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XY

N
«e6T.02 0° 25 50 100" %
Wesr SCALE: 1= 50’
] KEY MAP
Molime REMOVE TEMPORARY PAVEMENT
Reelk Island TRANSITION FROM PROPOSED
Pekin ELEVATIONS TO EXISTING
TA. 7+715 T +25
~ 1 MILE STA. 507+75 TO 511
THROUGH TRAFFIC KEEP LEFT (FOR WB TRAFFIC IN STAGE 4
THROUGH 6)
s | wesr TEMPORARY SIGN
TO REMAIN
«TCPe «TCPse *e6T.04
M - = WSy
EXISTING SIGN TO REMAIN BE PREPARED
'I'O S?@P Peoria
SIGN TO BE MOUNTED KEEP RIGHT
ON ARROW BOARD RELOCATE
FLASHING ARROW BOARD «TCPe TEMPORARY SIGN
IN “CAUTION" MODE W20-7(01-48 \ TO STA. 511+50.00,
STA. 503+00.00 TCPe o5 - _ 9.00° LT
W16-3a(0)-3012 Sy 8 g «TCPe
1 STA. 509+00.00 N FYb 28 W1-4bR(0)-48
(1] asw & *g +3 STA. 512+50.00
*
o 7 o
=)
; . / /////// 2
(=] ~ —
) N N B N I i/3 s/s & ¢ A"j
o E— .y  E— —— L T N U ST AT IR AT AT A 7 4 2
w :_ — | _  p—— — — +00 _ P —— — e __ I _ __ _ _ __ __ __ __ _ 515+00 ___ln
wf ; - = - - = = —of & |
= : ' WB =74 y £
—> . . . h - H H Li = ==
| I
z B -4 _  _ \ _ _ _ _  _ - - - - = - - I =3
< * ¢« 3 § 35 35 5 35 -\ Sgyn>r 0 N\ =§\ ************************************* =
3 $ & § 3 &\ sl I N\ =
L] - — — — e MINELELELJLELELJ LS T gy
\_pR € 174 -
n - n
M3-4-2412
+TCPs SO ‘
M1-1-24
+TCPe
9 N\ /’
M4-8(0)-3015 —
«TCPs | DETOUR
DRUMS WITH STEADY BURNING WARNING W16-TpL(0)-2412 ﬁ
LIGHTS AT 25 CENTERS (TYP) +TCPe
TEMPORARY DETOUR SIGNS TO REMAIN
(SEE DETOUR PLAN RAMP G CLOSURE)
STA 507+00
m {00700 TEMPORARY PAVEMENT
§ DRUMS WITH STEADY BURNING %.%.Y., CONSTRUCTION
WARNING LIGHTS TeTeTss]  ON-GOING EARTHWORK
DIRECTION INDICATOR _eoco-o”°]  FOR PROPOSED PAVEMENT
8 BARRICADE WITH STEADY
[7 PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIGHT m CONSTRGLT ION
VERTICAL DELINEATOR PANELS TITITM TEMP PVMT REMOVAL (SEE REMOVAL
1 BARRICADE, TYPE III INLUILIL PLAN FOR EX PVMT REMOVAL) PAVEMENT MARKING LEGEND 4SW 4" SOLID WHITE BSW 8 SOLID WHITE
=S FLASHING ARROW BOARD
REM TEMP AGGREGATE SHOULDERS 4SY 4" SOLID YELLOW 12 SOLID WHITE
C=> DIRECTION OF TRAFFIC FLOW AGGREGATE SHOULDERS. TYPE B 6 () EXISTING PAVEMENT MARKING ) izsw 127 S0LD Mt
IMPACT ATTENUATOR, TEMPORARY g (2)  PAVEMENT MARKING FROM PREVIOUS STAGE 4SYY gg boni DOUOCt 12 SOLID YELLOW
o8  (\NON-REDIRECTIVE) —=—=—==  TEMPORARY CONCRETE BARRIER YELL 128Y
IMPACT ATTENUATOR, TEMPORARY TEMPORARY CONCRETE BARRIER @ PROPOSED PAVEMENT MARKING IN PLACE 4" SKIP-DASH WHITE © 20" SPACING
@ NARROW, REDIRECTIVE) === WITH 36" GLARE SCREEN ;SAEVEE::::‘):E:K;AGVET”LEPNET :‘:::":I‘i PLAN)  4KW (307 SKIP, 10 DASH) 24SW 24“ SOLID WHITE STOP BAR
.7cp.  SION INCLUDED IN TRAFFIC CONTROL wexx-x SION REFERENCE NUMBER ' apw 4 DOTTED WHITE LSW '—ETTTERS AND SYMBOLS,
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e PR B RAMP G ++9.08
& REMOVE OVERHEAD
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49.50" LT

INVESTIGATION Ik SRR 1 ,A PR B RAMP E
® ST A Jotepe N B\ ENTHERN STA. 905490 [-1]! /
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sPR9.03 Morton
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] DRUMS WITH STEADY BURNING
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DIRECTION INDICATOR PR RAMP F
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§ ORUMS WITH STEADY BURNING 2% .%..7.. CONSTRUCTION /
WARNING LIGHTS ON-GOING EARTHWORK Ve
DIRECTION INDICATOR poete’e’>’:]  FOR PROPOSED PAVEMENT ¢

&  BARRICADE WITH STEADY

7 PROPOSED PAVEMENT
BURN MONODIRECTIONAL LIGHT '/ / /] CONSTRLCT (ON
VERTICAL DELINEATOR PANELS MITIMMM  TEMP PYMT REMOVAL (SEE REMOVAL
]
O, e, e ILLILLILIL  PLAN FOR EX PVMT REMOVAL) PAVEMENT MARKING LEGEND  ssw 4~ soLio weITE  8SW 8 SOLID WHITE
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PAVEMENT MARKING FROM PREVIOUS STAGE

PROPOSED PAVEMENT MARKING IN PLACE
(SEE PROPOSED PAVEMENT MARKING PLAN)

PAVEMENT MARKING TAPE, TYPE III
POLYUREA PAVEMENT MARKING TYPE II

EE © O
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aow 4 DOTTED WHITE . LETTERS AND SYMBOLS,
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(SEE SIGN SCHEDULE)

o
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SCALE: 1= 50°

%

KEY MAP

++PRI11.02-1

*+PR11.02-2

INTERSTATE

STA. 570+00.00

DRUMS WITH STEADY BURNING
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MODEL NAME:XS_SHEET_temporary-model_name_l
DESICN FILE:X:\100B@S\10@56\Engineerin
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MODEL NAME:XS_SHEET_temporary_-model_name_2

[ILLINOIS|FED. AID PROJECT
— ==

160 130 120 110 100 90 80 60 50 10 /] 10 60 70 80 90 100
%) Komp H
3 3 g
740 = = ig o 8 d 740
0. REY: [ ; B g ~
i I e 4.0% 4.0% |~ L5% 1.5% 2.5 M
e H K | Y ! — | <% ™~ h 6.0°
al o ! IR PR KRR | e
3 ' — “:Ej::;; ST = — :ﬁﬁ:\ T
735 5 ; . o S B it H 735
3 o : ¢ - T o ' — 6:1
P iy %Q ! %/ )/: | =
/ /-/” 7] \
725 725
STAGE FILL = 225.8/ S.F.
720 STAGE CUT = 9.1 S.F. 720
STAGE TOPSOIL PLACEMENT 4
STAGE TOPSOIL STRIPPING = 6
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CONSTRUCT PROPOSED I-155 RAMP E TERMINAL
COMPLETE I-155 RAMP E

COMPLETE NB [-155 RIGHT LANE AND SHOULDER

. MULLER ROAD
= .
S S

7 o =N

ON-GOING WORK ON RAMP G & H
AND INTERCHANGE THROUGH STAGE 12

USE AVAILABLE COMPLETED RUN-ARQUND

PAVEMENET FOR

AND CRASH INVESTIGATION

ON-GOING WORK ON I-155 BRIDGE AND I-74

N-AROUND)

}-74 (CLOSED BETWEEN RU

DISABLED VEHICLES

TEMP [-74 RUN-AROUND

THROUGH STAGE 12

CRASH INVESTIGATION SITE 3
TEMP RAMP F

PR RAMP F CONSTRUCTION ON-GOING
THROUGH STAGE 11

TRAFFIC ON TEMP RAMP E2 N
%
USE EXISTING PAVEMENT LEADING £ P
TO RAMP H FOR DISABLED VEHICLES ) A
AND CRASH INVESTIGATION ‘() G2
)

EMERGENCY TRAFFIC MANAGEMENT

WB 1-74 : USE AVAILABLE COMPLETED RUN-AROUND PAVEMENT AND OTHER
OUTSIDE SHOULDERS
EB 1-74 : USE CRASH INVESTIGATION SITE AND OTHER OUTSIDE PAVEMENT
NB 1-155 : USE EXISTING PAVEMENT LEADING TO RAMP H
MORTON : USE CRASH INVESTIGATION SITE w
S|
g\ o' 250" 500’ 1000’
N ﬁ{ SCALE: 17= 500°

CRASH INVESTIGATION SITE 2

EX MORTON RAMP D
EX MORTON RAMP C

USE OUTSIDE PAVEMENTFOR ol
DISABLED VEHICLES AN[F%:\B)H </\\ A % RAMP H DETOUR ON
INVESTIGATION /\\ N }
CONSTRUCT REMAINING / Now N _J
PORTION OF PR RAMP E // SN (
/ AN \ . J .
L \ \ ol
r ~ k 3
NS
N [
\
PN

CONSTRUCT NB I-155 RIGHT LANE

\ SEE DRAINAGE STAGING PLAN TO CONSTRUCT
ll TEMPORARY AND PERMANENT DRAINAGE
I ITEMS IN THIS STAGE
M m TEMPORARY PAVEMENT
PR RAMP E CONSTRUCTION ] DRUMS WITH STEADY BURNING CONSTRUCTION
WARNING LIGHTS S°TVTTV] ON-GOING EARTHWORK
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[ ] BARRICADE WITH STEADY
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_ oo (NARROW, REDIRECTIVE) : : WITH 36’ GLARE SCREEN
\. SIGN INCLUDED IN TRAFFIC CONTROL SIGN REFERENCE NUMBER
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PRIMARY OBJECTIVES

1. CONSTRUCT PROPOSED I-155 RAMP E TERMINAL
2. COMPLETE PROPOSED I-155 RAMP E
3. COMPLETE CENTER PIERS FOR I-155 STRUCTURE OVER I-74

4. COMPLETE NB I-155 RIGHT LANE AND SHOULDER

CONSTRUCTION

1. COMPLETE CENTER PIERS FOR I-155 STRUCTURE OVER I-155.

2s CONSTRUCT PROPOSED I-155 RAMP E TERMINAL.

3. COMPLETE PROPOSED I-155 RAMP E

4. COMPLETE NB I-155 RIGHT LANE AND SHOULDER

5. ON-GOING CONSTRUCTION OF I-155 INTERCHANGE RAMPS F,

G AND H.

TRAFFIC

RETAIN THE BASIC TRAFFIC PATTERNS AND LANES REQUIRED TO ACCOMMODATE

THE DETOURED RAMP G AND H TRAFFIC FROM STAGE T7A AT ALL TIMES, EXCEPT

AS ALTERED BELOW.

SHIFT EB AND WB LANES ON THE I-74 TEMPORARY RUN-AROUND TO THE NORTHERN

PORTION OF THE RUN-AROUND PAVEMENT WITHIN THE PROPOSED I-155 RAMP E
TERMINAL VICINITY.

THE TEMPORARY RAMP E2 ALIGNMENT SHIFTS SLIGHTLY NORTH IN THE EB
RUN-AROUND GORE AREA TO CIRCUMVENT THE PROPOSED RAMP E TERMINAL
CONSTRUCTION.

MAINTAIN THE 2 WB I-74 LANES ALONG THE STAGE T7A CONSTRUCTION ZONE
AT ALL TIMES.

MAINTAIN THE 2 EB I-74 LANES OF TRAFFIC ON THE CENTER LANES OF THE
TEMPORARY RUN-AROUND ALONG THE CONSTRUCTION ZONE AT ALL TIMES.

CONTINUE USE OF TEMPORARY TRAFFIC SIGNALS AT THE PINECREST DRIVE
INTERCHANGE.

MAINTAIN THE TRAFFIC CONFIGURATION AND TEMPORARY SIGNAL USE ALONG
MORTON AVENUE FROM THE PREVIOUS STAGE.
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