SUMMARY OF QUANTITIES

CODE NO.	ITEM	UNIT	100% STATE URBAN TOTAL QUANTITY	CONSTRUCTION CODE					
				ROADWAY 0001	BRIDGE 0008	RETAINING WALL 0040	SIGNING 0021	ITS 0021	
20200100	EARTH EXCAVATION	CU YD	2,946	2,946					
20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	520	520					
20400800	FURNISHED EXCAVATION	CU YD	5,475	5,475					
20800150	TRENCH BACKFILL	CU YD	1,526	1,526					
25000350	SEEDING, CLASS 7	ACRE	6.00	6.00					
25100115	MULCH, METHOD 2	ACRE	6.00	6.00					
25100630	EROSION CONTROL BLANKET	SQ YD	27,258	27,258					
28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	2,508	2,508					
28000400	PERIMETER EROSION BARRIER	FOOT	9,966	9,966					
28000510	INLET FILTERS	EACH	97	97					
28001100	TEMPORARY EROSION CONTROL BLANKET	SQ YD	1,483	1,483					
28100107	STONE RIPRAP, CLASS A4	SQ YD	124	124					
28200200	FILTER FABRIC	SQ YD	124	124					
30103000	SHAPING AND GRADING ROADWAY	UNIT	51	51					

• DENOTES SPECIALTY ITEMS Δ 0042

\\DBCONN-98-BRIDGE1\DGN\...\DBCONN-98-SCALE.DGN ...\DBCONN-99-MODIFIED.DGN ...\DBCONN-98-LEGEND.DGN
6-27-2012, 11:11:48 AM BDEWALLIS V:\5-98444-VARIABLE-TRANS.87X228E\228868-001\CIVIL\CADD\99 ALL CONTRACTS\CONN\SHEETS CONTRACT 98\DBCONN-98-SHT-SUMMARY1.DGN

FILE NAME = $FILE$ | USER NAME = $USER$ | PLOT SCALE = $SCALE$ | PLOT DATE = $DATE$

TENG — TENG & ASSOCIATES, INC. ENGINEERS/ARCHITECTS/PLANNERS CHICAGO, ILLINOIS

DESIGNED - JB | DRAWN - JB | CHECKED - ACL | DATE - 06/29/12 | REVISED - | REVISED - | REVISED - | REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION
I-70 CONNECTION

SUMMARY OF QUANTITIES 1

SCALE: N.T.S. | SHEET NO. 1 OF 10 SHEETS | STA. | TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
998	82-1R	ST. CLAIR	294	4
		CONTRACT NO. 76C43		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		