
 
August 30, 2006 
 
SUBJECT: FAI Route 90/94 
  Project ACIM-000S (518) 
  Section (1919.15, 2021-922 PT1 & PT2)R-1 
  Cook County 
  Contract No. 60A62 
  Item No. 1X, September 22, 2006 Letting 
  Addendum A 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages 1, 3, 5, 11 & 12 of the Schedule of Prices. 
2. Revised page v of the Table of Contents to the Special Provisions. 
3. Revised pages 67 – 71 & 140 of the Special Provisions. 
4. Added pages 258 – 260 to the Special Provisions. 
5. Revised sheets 3, 7, 10, 12, 13, 16 -19, 118, 122, 137, 138, 140, 
         148, 151 – 155, 158, 208 & 223 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; N. R. Stoner; Roger Driskell; R. E. 
Anderson; Estimates; Design & Environment File 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
9/1/2006

60A62
State Job # - C-91-090-06
PPS NBR - 1-74823-0523 Project Number Route
County Name - COOK- - ACIM-000S/518/ FAI 90
Code - 31 -  - FAI 94
District - 1 -  - 
Section Number - (1919.15,2021-922PT1&PT2)R-1 203

202
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

C2011136 S-SYRINGA X PER    3' EACH 153.000

E20200G1 V-PARTHEN QUINQ    1G EACH 379.000

E20220G1 V-PARTHEN TRICUSP  1G EACH 273.000

K0030400 PERENNIAL PLANT DAYLI UNIT 2.330

TWY02040 MAINT EX LIGHT SYSTEM L SUM 1.000

*    DELETED

XX003988 TEMP CONC BARRIER REM FOOT 8,189.000

XX004201 PAVT REINFORCEMENT 14 SQ YD 29,253.000

X0320333 ROADWAY CLEANING SPL EACH 19.000

X0321720 WATER MAIN REMOVAL FOOT 244.000

X0321905 SS 1 WAT MN   12 FOOT 143.000

X0322256 TEMP INFO SIGNING SQ FT 1,788.000

X0322859 WEED CONTR PRE-EM GRN POUND 17.000

X0323221 PLUG & ABAND EX PIPE CU YD 7.800

X0323426 SED CONT DR ST INL CL EACH 338.000

* REVISED : AUGUST 21, 2006
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60A62
State Job # - C-91-090-06
PPS NBR - 1-74823-0523 Project Number Route
County Name - COOK- - ACIM-000S/518/ FAI 90
Code - 31 -  - FAI 94
District - 1 -  - 
Section Number - (1919.15,2021-922PT1&PT2)R-1 203

202
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0325493 CBL CNDT TRX2#6, 1#8G FOOT 840.000

X0325494 GALV ST CON TREN 2 40 FOOT 25.000

X0325495 REM EX ST LT UNIT/SAL EACH 9.000

X0325496 TR/BKFIL W/SCRNS SAND FOOT 25.000

X0325498 DUCTILE IRON PIPE FOOT 143.000

X0325499 AER CABLE 2 1/C #4 FOOT 150.000

X0325500 JUNC BOX SS EMB STR J EACH 2.000

X0325501 FAB REINF ELAS MAT SQ FOOT 63.000

X0325502 MEDIAN BAR GATE SYS EACH 1.000

X0325503 REM TEMP SOIL RET SYS FOOT 926.000

*    X0325567 STAB SUB-BASE 4.5 SQ YD 42,709.000

X0919000 TEMP PAVT REMOVAL SQ YD 205.000

X0945500 PAINT EX POLE COMPL EACH 8.000

X2020300 EXC & PL EX GRAN MATL CU YD 1,660.000

X2500322 SEEDING CL  5A MOD ACRE 0.140

X4210400 LUG SYSTEM REMOVAL EACH 1.000

* REVISED : AUGUST 21, 2006
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State Job # - C-91-090-06
PPS NBR - 1-74823-0523 Project Number Route
County Name - COOK- - ACIM-000S/518/ FAI 90
Code - 31 -  - FAI 94
District - 1 -  - 
Section Number - (1919.15,2021-922PT1&PT2)R-1 203

202
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0030250 IMP ATTN TEMP NRD TL3 EACH 4.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 1.000

Z0040530 PIPE UNDERDRAIN REMOV FOOT 1,017.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

*    Z0076600 TRAINEES HOUR 1,500.000 0.800 1,200.000

20101000 TEMPORARY FENCE FOOT 847.000

*    20200100 EARTH EXCAVATION CU YD 35,099.000

20200410 EARTH EXCAVATION SPL CU YD 103.000

20201200 REM & DISP UNS MATL CU YD 2,426.000

20700220 POROUS GRAN EMBANK CU YD 184.000

20700420 POROUS GRAN EMB SUBGR CU YD 1,500.000

20800150 TRENCH BACKFILL CU YD 3,102.000

21001000 GEOTECH FAB F/GR STAB SQ YD 42,709.000

21101615 TOPSOIL F & P  4 SQ YD 4,178.000

21101645 TOPSOIL F & P 12 SQ YD 8,759.000

* REVISED : AUGUST 21, 2006
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202
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

66400305 CH LK FENCE   6 FOOT 296.000

*    66900200 NON SPL WASTE DISPOSL CU YD 4,500.000

*    66900450 SPL WASTE PLNS/REPORT L SUM 1.000

*    66900530 SOIL DISPOSAL ANALY EACH 2.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70300240 TEMP PVT MK LINE 6 FOOT 5,580.000

70300510 PAVT MARK TAPE T3 L&S SQ FT 180.000

70300520 PAVT MARK TAPE T3   4 FOOT 42,408.000

70300530 PAVT MARK TAPE T3   5 FOOT 7,213.000

70300550 PAVT MARK TAPE T3   8 FOOT 11,653.000

70300560 PAVT MARK TAPE T3  12 FOOT 1,563.000

70301000 WORK ZONE PAVT MK REM SQ FT 30,530.000

70400200 REL TEMP CONC BARRIER FOOT 5,580.000

72000100 SIGN PANEL T1 SQ FT 102.500

72000200 SIGN PANEL T2 SQ FT 112.600

72000300 SIGN PANEL T3 SQ FT 871.000

72400200 REMOV SIN PAN ASSY TB EACH 4.000

* REVISED : AUGUST 21, 2006
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202
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

72400330 REMOV SIGN PANEL T3 SQ FT 226.000

72700100 STR STL SIN SUP BA POUND 652.000

72800100 TELES STL SIN SUPPORT FOOT 90.500

73000100 WOOD SIN SUPPORT FOOT 98.000

73100100 BASE TEL STL SIN SUPP EACH 9.000

73300100 OVHD SIN STR-SPAN T1A FOOT 64.000

73300300 OVHD SIN STR-SPAN T3A FOOT 66.000

73302210 OSS CANT 3CA 3-0X7-0 FOOT 32.250

73304000 OVHD SIN STR BR MT FOOT 16.000

73305000 OVHD SIN STR WALKWAY FOOT 107.000

73400100 CONC FOUNDATION CU YD 1.400

*    73400200 DRILL SHAFT CONC FDN CU YD 50.200

73600200 REMOV OH SIN STR-CANT EACH 3.000

73700100 REM GR-MT SIN SUPPORT EACH 2.000

73700200 REM CONC FDN-GR MT EACH 2.000

* REVISED : AUGUST 21, 2006
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PUBLIC CONVENIENCE AND SAFETY (BDE) .....................................................................................209 
RAISED REFLECTIVE PAVEMENT MARKERS (BRIDGE) (BDE) ........................................................209 
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SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) ......................214 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) .........................................219 
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“(c) Sediment Control, Silt Fence.  This work will be paid for at the contract unit price per meter 
(feet) for SEDIMENT CONTROL, SILT FENCE. 

Sediment Control, Silt Fence Maintenance.  This work will be paid for at the contract unit price 
per meter (feet) for SEDIMENT CONTROL, SILT FENCE MAINTENANCE.”   
 

EXTENDED LIFE CONCRETE PAVEMENT (30 YEAR) (DISTRICT ONE) 
 
Description: This work shall consist of constructing concrete pavement, shoulders and 
appurtenances of an extended life (30 year) design at locations specified on the plans.  Work 
shall be performed according to the Standard Specifications except as modified herein: 
 
Definitions: 
 
a) Granular Subbase.  The aggregate above the subgrade and below the granular subbase 

cap. 
 
b) Granular Subbase Cap.  The aggregate above the granular subbase and below the 

bituminous concrete base. 
 
c) Bituminous Concrete Base.  The bituminous concrete layer above the granular subbase cap 

and below the pavement. 
 
Embankment:  Add the following to Section 205: 
 
“Embankment material shall be approved by the Engineer and shall have a standard laboratory 
density of not less than 90 lb/cu ft.  It shall not have an organic content greater than ten percent 
when tested according to AASHTO T 194.  Soils that demonstrate the following properties shall 
be restricted to the interior of the embankment: 
 
a) A grain size distribution with less than 35 percent passing the #200 sieve. 
 
b) A plasticity index (PI) of less than 12. 
 
c) A liquid limit (LL) in excess of 50. 
 
d) Potential for erosion. 
 
e) Potential for excess volume change. 
 
Such soils shall be covered on the side and top with a minimum of 3 ft. of soil not characterized 
by any of the five items above.” 
 
Revised the second paragraph of Article 205.05 to read: 

Revised 08/30/2006 
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“All lifts shall be compacted to not less than 95 percent of the standard laboratory density.” 
 
Revise the first sentence of the third paragraph of Article 205.05 to read: 
 

“The embankment shall not contain more than 110 percent of the optimum moisture 
content determined according to AASHTO T 99 (Method C).” 

 
Subgrade Preparation:  Add the following to the second paragraph of Article 301.06: 
 
During compaction, the upper 8 in. of the subgrade shall not contain more than 110 percent of 
the optimum moisture content determined according to AASHTO T 99 (Method C).” 
 
Granular Subbase and Granular Subbase Cap:  Revise Article 311.02 to read: 
 
“311.02 Materials.  Materials shall meet the requirements of the following Articles of Section 
1000 – Materials: 
 
a) Granular Subbase (Note 1)………………………………………………….1004.04 
b) Granular Subbase Cap (Note 2) …………………………………………….1004.04 
 
Note 1.  The quality requirements in Article 1004.04 (b) shall not apply.  The granular subbase 
shall be subbase granular material Type B, shall be classified as Category III in the Aggregate 
Gradation Control System (AGCS), and shall meet the following gradation requirements: 
 

Granular Subbase Gradations 
 
Coarse 
Aggregate 
Type 

Sieve Size Percent Passing 

 8 in. 6 in. 4 in. 2 in. #4 #200 
Crushed Stone, 
Crushed Slag, 
and 
Crushed 
Concrete 

100 97 ± 3 90 ± 10 45 ± 25  5 ± 5 

Crushed Gravel  100 90 ± 10 55 ± 25 30 ± 20 5 ± 5 
 
The granular subbase shall be well-graded from coarse to fine.  Material that is gap-graded or 
single-sized will not be accepted. 
 
Note 2.  The granular subbase cap shall be subbase granular material, Type B and shall be CA 
6 gradation.”  Reclaimed Asphalt Pavement (RAP) meeting Article 1004.07 of the Standard 
Specifications and having 100% passing the 3 inch sieve and well-graded down through fines 
may also be used as capping aggregate.  RAP shall not contain greater than 10% Steel Slag in 
the rap or any other expansive material.  The results of the Department’s tests on the RAP 
material will be the determining factor for consideration as expansive. 

Revised 08/30/2006 
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Add the following to Article 311.03: 
 
“(h) Vibratory Roller ………………………………………………..1101.01 (g)” 
 
Revise Article 311.05(c) to read: 
 
“(c) Subbase Granular Material, Type B.  The manner of placing and compacting the material 
shall be approved by the Engineer prior to starting the work. 
 
The Granular subbase shall be constructed in layers not more than 2 ft. thick when compacted.  
Each layer shall be compacted with a vibratory roller to the satisfaction of the Engineer. 
 
After completion of the granular subbase, the granular subbase cap shall be placed.  Each layer 
shall be compacted with a vibratory roller to the satisfaction of the Engineer. 
 
If the moisture content of the material is insufficient to obtain satisfactory compaction, sufficient 
water shall be added, at the Contractors expense, so that satisfactory compaction can be 
obtained.” 
 
Revise that first sentence of the first paragraph of Article 311.08 (b) to read: 
 
“Aggregate used in the granular subbase and granular subbase cap will be measured for 
payment in square meters (square yards).” 
 
Stabilized Sub Base:  This work shall be performed according to the special provision, 
“Superpave Bituminous Concrete Mixtures”.  The mixture used shall be the Superpave IL-19.0, 
N50, 3.0% voids except the % recycled shall be increased to maximum 40%. 
 
Pavement and Shoulders:  Add the following to Articles 420.03, 421.03, and 483.03: 
 
“The Contractor shall submit to the Engineer, for approval before paving, the proposed internal 
type vibrator spacing for the paver.  The Contractor shall also provide the proposed vibrator 
operating frequencies for a paving speed greater than or equal to 3 ft./min. and a paving speed 
less than 3 ft/min.” 
 
Add the following to Article 421.05: 
 
“When the surface temperature, as measured on the surface with a device as approved by the 
Engineer, of the Stabilized Sub-base is 115°F or greater the Contractor shall spray the 
Stabilized Sub-base with a water mist with equipment that meets the approval of the Engineer.  
The Stabilized Sub-base shall be cooled below 115°F prior to paving on top.  The water spray 
shall not produce excessive water runoff or leave puddles on the Stabilized Sub-base at the 
time of paving.  All cooling shall be completed a minimum of 10 minutes prior to paving.  The 
surface temperature shall be monitored during the paving operation to determine if the 
Stabilized Sub-base requires re-spraying. 
 
The water used shall meet the requirements of Section 1002.” 

Revised 08/30/2006 
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Portland Cement Concrete:” Revise Article 1020.02 (d) to read: 
 
Revise Article 1020.05 to Read:  Fly Ash – Will not be an option to partially replace Portland 
Cement in Concrete Mixtures, for Class BD, PV, MS, SI, SC and SH and the % replacement for 
the granulated slag shall be maximum 35% at 1 to 1 ratio. 
 
“(d) Coarse Aggregate (Note 1) …………………………………….1004.01 – 1004.02” 
 
Add the following to Article 1020.02: 
 
“Note 1.  For pavement, median, curb, gutter, combination curb and gutter and concrete barrier, 
the freeze-thaw rating expansion limit for the coarse aggregate shall be a maximum of 0.040 
percent according to Illinois Modified AASHTO T 161, Procedure B.” 
 
Revise the curing table of Article 1020.13 as follows: 
 
“The curing period for pavement, median, curb, gutter and combination curb and gutter shall be 
a minimum of 7 days.” 
 
Revise the first sentence of the second paragraph of Article 1020.13 (a)(4) to read: 
 
“Membrane curing shall be completed within ten minutes after tining.” 
 
Add the following to Article 1020.14(a): 
 
“Prior to placing concrete, the Contractor shall indicate to the Engineer how the temperature of 
the concrete mixture will be controlled.  If the temperature requirements are not being met, 
production of concrete shall stop until corrective action is taken.  The Contractor will be allowed 
to deliver concrete already in route to the paving site.” 
 
Method of Measurement: This work shall be measured for payment per sections 200, 300, and 
400 of the Standard Specifications. 
 
Basis of Payment: The plans indicate which roadways will be constructed to the 30 year 
extended life pavement requirements.  The cost to construct the roadways to the 30 year 
extended life pavement requirements will not be paid for separately, but included in the cost of 
the various items of work. 
 
The additional costs to meet the various Material, Samples, Compaction, Stability, Placing and 
Trimming requirements for embankment beneath the 30 year extended life pavement will not be 
measured for payment, but included in the cost of the various items of excavation. 
 
The additional cost to meet the various Material, Equipment, Placing, Stability, Compaction, 
Trimming, and Finishing requirements for Granular Subbase beneath 30 year extended life 
pavement will not be paid for separately, but included in the cost per square yard for SUBBASE 
GRANULAR MATERIAL TYPE B, of the thickness specified.  At the option of the contractor the 
trimming of the stabilized subbase will not be required as per Article 311.06 except the subbase  
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Shall be brought to true shape by either placing the material in two equal or grade controlled 
mechanical paver.  As approved by the Engineer. 
 
The additional costs to meet the various Material, Placing, Stability, Compaction, Trimming, and 
Finishing requirements for the bituminous stabilized subbase beneath 30 year extended life 
pavement will not be paid for separately, but included in the cost per square yard for 
STABILIZED SUBBASE, of the thickness specified. 
 
The additional costs to meet the various Material, Equipment, Placement, Finishing, Curing, and 
Sealing requirements for 30 year extended life pavement will not be paid for separately but 
included in the cost per square yard for CONTINUOUSLY REINFORCED PORTLAND 
CEMENT CONCRETE PAVEMENT, of the thickness specified; per square yard for PORTLAND 
CEMENT CONCRETE SHOULDER, of the thickness specified; per each for LUG SYSTEM 
COMPLETE, of the width specified; per square yard of BRIDGE APPROACH PAVEMENT 
(SPECIAL). 
 

PCC SHOULDER TRANSVERSE CONTRACTION JOINT 
 
The spacing of the transverse contraction joints for Portland Cement Concrete Shoulder for all 
shoulders on the right side in the direction of traffic shall be 15’ center to center.  The spacing of 
the contraction joints at all other locations shall be as shown on the Standard drawings.  There 
will be no additional compensation for meeting the requirements of this Special Provision. 
 

SHOULDER RUMBLE STRIPS 

Delete the third paragraph of Article 482.06 of the Standard Specifications. 

Delete the last two sentences of the fourth paragraph of Article 483.06 of the Standard 
Specifications. 

Description.  This work shall consist of constructing rumble strips in concrete and bituminous 
shoulders. 

Equipment.  The equipment shall be a self-propelled milling machine with a rotary-type cutting 
head(s).  The cutting head(s) shall be suspended from the machine such that it can align itself 
with the slope of the shoulder and any irregularities in the shoulder surface.  The teeth of the 
cutting head(s) shall be arranged to provide a smooth cut, with no more than a 3 mm (1/8 in.) 
difference between peaks and valleys. 

Prior to commencement of the work, the Contractor shall demonstrate, to the satisfaction of the 
Engineer, the ability of the equipment to achieve the desired results without damaging the 
shoulder. 

General Construction Requirements.  The rumble strips shall be cut to the dimensions shown on 
the plans.  Guides shall be used to ensure consistent alignment, spacing and depth. 

Revised 08/30/2006 
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Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
 
USE OF RAP (BMPR) 
 
Effective:  January 1, 2000     Revised:  July 1, 2006 
 
Revise Article 1004.07 to read: 
 

“ 1004.07  RAP Materials.  RAP is reclaimed asphalt pavement resulting from cold milling or 
crushing of an existing dense graded hot-mix asphalt pavement.  RAP must originate from 
routes or airfields under federal, state or local agency jurisdiction.  The Contractor shall supply 
documentation that the RAP meets these requirements. 

Revised 08/30/2006 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
Effective:  December 1, 1986     Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications.  A separate policy is required 
for each railroad unless otherwise noted. 
 
CTA @ Dan Ryan Expressway    
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
 
Chicago Transit Authority (CTA)  Red Line     
120 N. Racine Avenue  M-F 382 trains/Day@55mph   0 
Chicago, IL 60607-2010  Sat 338 trains/Day@55mph 
     Sun 356 trains/Day@55mph 
 
     Green Line 
                                                          Across Dan Ryan @  
     s/o Garfield  
     All Days 262 trains/Day@55mph  0  

 
DOT/AAR No.:  N/A RR Mile Post:  N/A 
RR Division:  CTA RR Sub-Division:  Red Line & Green Line      
 
For Freight/Passenger Information Contact:  Marvin Watson Phone: 312/681-3860  
For Insurance Information Contact:  Mike Wrenn Phone:312/681-3646                               
  
 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
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Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
NON-SPECIAL WASTE WORKING CONDITIONS 
 
This work shall be according to Article 669 of the Standard Specifications for Road and Bridge 
Construction adopted January 1, 2002 and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  Implementation of this Special Provision will likely require the Contractor to 
subcontract for the execution of certain activities.  It will be the Contractor's responsibility to 
assess the working conditions and adjust anticipated production rates accordingly. 
 
The Contractor shall manage all contaminated materials as non-special waste as previously 
identified.  This work shall include monitoring and potential sampling, analytical testing, and 
management of material contaminated by regulated substances.   
 
The Contractor shall excavate and dispose of any soil classified as a non-special waste as 
directed by this project or the Engineer.  Any excavation or disposal beyond what is required by 
this project or the Engineer shall be at the Contractor’s expense.  The preliminary site 
investigation (PSI) report, available through the District’s Environmental Studies Unit, estimated 
the excavation quantity of non-special waste at the following location.  The information available 
at the time of plan preparation determined the limits of the contamination and the quantities 
estimated were based on soil excavation for construction purposes only.  The lateral distance is 
measured from centerline and the farthest distance is the offset distance or construction limit 
which ever is less.  The Environmental Firm shall continuously monitor for worker protection and 
the Contractor shall manage and dispose of all soils excavated within the following areas as 
classified below.  Any soil samples or analysis without the approval of the Engineer shall be at 
the Contractor’s expense. 
 
1. Station 4421+50 to Station 4422+50 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 

Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
TCLP Lead. 

2. Station 4426+00 to Station 4427+50 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

3. Station 4429+50 to Station 4430+50 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 
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4. Station 4433+70 to Station 4436+70 0 to 15 feet LT and 0 to 70 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

5. Station 4439+50 to Station 4440+00 0 to 30 feet LT and 0 to 70 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: TCLP Lead. 

6. Station 4444+50 to Station 4446+00 0 to 30 feet LT and 0 to 70 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

7. Station 4447+50 to Station 4449+00 0 to 30 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

 
All excavated soils that are not determined to be a non-special waste and they cannot be 
utilized on-site as fill, shall be managed off-site as uncontaminated soil to the following location.  
Additional sites may be added during construction. 
 

1. Paxton Landfill (Cluster Sites) at 116th 
Street & Paxton Avenue in Chicago 

 Clays and Sands 

 
 
PORTLAND CEMENT CONCRETE SHOULDERS 14” 
 
This item consists of constructing portland cement concrete shoulders of varying thicknesses at 
locations shown on the plans.  This work shall be performed in accordance with Section 483 of 
the Standard Specifications, except as modified herein. 
 
The thickness of the shoulder at the inside edge adjacent to the continuously reinforced 
portland cement concrete pavement shall match the thickness of the continuously 
reinforced portland cement concrete pavement.  The thickness of the shoulder at the 
outside edge will vary and will depend upon the shoulder width, shoulder cross slope, 
and adjacent lane pavement cross slope. 
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