September 15, 2006

SUBJECT: FAI Route 94/90

Project ACIM-000S (518)

Section (1919.15, 2021-922 PT1 & PT2)R-1

Cook County

Contract No. 60A62

Item No. 1X, September 22, 2006 Letting

Addendum C

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised pages 1 & 3 of the Schedule of Prices.
- Revised page 49 of the Special Provisions.
- 3. Revised sheets 13 & 154 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tete Jalushyou D.E.

Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; N. R. Stoner; Roger Driskell; R. E. Anderson; Estimates; Design & Environment File

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 60A62

State Job # - C-91-090-06 PPS NBR - 1-74823-0523

County Name - COOK- -

Code - 31 - - District - 1 - -

Section Number - (1919.15,2021-922PT1&PT2)R-1

Project Number
ACIM-000S/518/

FAI 90 FAI 94

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
C2011136	S-SYRINGA X PER 3'	EACH	153.000				
E20200G1	V-PARTHEN QUINQ 1G	EACH	379.000				
E20220G1	V-PARTHEN TRICUSP 1G	EACH	273.000				
K0030400	PERENNIAL PLANT DAYLI	UNIT	2.330				
** DELETED							
* DELETED							
XX003988	TEMP CONC BARRIER REM	FOOT	8,189.000				
XX004201	PAVT REINFORCEMENT 14	SQ YD	29,253.000				
*** XX004210	DI PIPE STORM SEW 12	FOOT	143.000				
X0320333	ROADWAY CLEANING SPL	EACH	19.000				
X0321720	WATER MAIN REMOVAL	FOOT	244.000				
X0321905	SS 1 WAT MN 12	FOOT	143.000				
X0322256	TEMP INFO SIGNING	SQ FT	1,788.000				
X0322859	WEED CONTR PRE-EM GRN	POUND	17.000				
X0323221	PLUG & ABAND EX PIPE	CU YD	7.800				
X0323426	SED CONT DR ST INL CL	EACH	338.000				
		* REVISED : AUGUST 21, 2006 ** REVISED : SEPTEMBER 11, 2006					
	*** REVISED : SEPTEMBER 14, 2006						

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 60A62

State Job # - C-91-090-06 PPS NBR - 1-74823-0523

County Name - COOK- -

Code - 31 - - District - 1 - -

Section Number - (1919.15,2021-922PT1&PT2)R-1

Project Number
ACIM-000S/518/

Route

FAI 90 FAI 94

ltem Number	Pay Item Description	Unit of Measure	Quantity	X	Unit Price	=	Total Price
X0325493	CBL CNDT TRX2#6, 1#8G	FOOT	840.000				
X0325494	GALV ST CON TREN 2 40	FOOT	25.000				
X0325495	REM EX ST LT UNIT/SAL	EACH	9.000				
X0325496	TR/BKFIL W/SCRNS SAND	FOOT	25.000				
*** DELETED							
X0325499	AER CABLE 2 1/C #4	FOOT	150.000				
X0325500	JUNC BOX SS EMB STR J	EACH	2.000				
X0325501	FAB REINF ELAS MAT	SQ FOOT	63.000				
X0325502	MEDIAN BAR GATE SYS	EACH	1.000				
X0325503	REM TEMP SOIL RET SYS	FOOT	926.000				
* X0325567	STAB SUB-BASE 4.5	SQ YD	42,709.000				
X0919000	TEMP PAVT REMOVAL	SQ YD	205.000				
X0945500	PAINT EX POLE COMPL	EACH	8.000				
X2020300	EXC & PL EX GRAN MATL	CU YD	1,660.000				
X2500322	SEEDING CL 5A MOD	ACRE	0.140				
X4210400	LUG SYSTEM REMOVAL	EACH	1.000				
		* RE	* REVISED : AUGUST 21, 2006				
*** REVISED : SEPTEMBER 14, 2006							

FAI Route 90/94 Project ACIM-000S (518) Section (1919.15, 2021-922 PT1 & PT2)R-1 Cook County Contract 60A62

Concrete Pavement (30 Year). The existing granular material is to be removed down to the top of the earthen subgrade or to depth of 42.5 inches below the proposed top of pavement, which ever depth is reached first. Any surplus materials not needed for the 12 inch layer or not meeting the gradation requirements shall be disposed of by the contractor according to Article 202.03 of Standard Specifications.

To be used in reconstruction, the reclaimed aggregate shall meet the minimum gradation requirements as follows:

Sieve Size	Percent Passing
3 inch	100
1 inch	60 - 100
½ inch	50 - 90
# 4 sieve	10 - 60
#16 sieve	10 - 50
#200 sieve	0 - 15

The reclaimed aggregate is to be placed below bottom of sub-base granular material type B-12" and compacted in accordance with applicable portions of Section 311 of the Standard Speculations. The reclaimed aggregate shall only be placed under mainline pavement consisting of continuously reinforced portland cement concrete pavement. No reclaimed aggregate shall be placed under portland cement concrete shoulder. Reclaimed aggregate may also be substituted for Porous Granular Embankment Subgrade. Use of this material will not be permitted in the Sub-base Granular Material Type B 12". The contractor is responsible to prevent contamination during excavation and handling and is responsible for proper stockpiling procedures. In areas where the granular material does not extend down to a depth of 42.5 inches below the proposed top of pavement, the remaining earthen subgrade should be excavated to the grades shown in the plans in accordance with the applicable portions of Section 202 of Standard Specifications.

The Contractor shall submit to the Engineer a status report of existing granular material that has been excavated and planned to be re-used on a weekly basis to help in determining material quantity, availability, and assist in forecast production for the following week.

<u>Method of Measurement</u>. This work will be measured for payment in their final positions, as EXCAVATE AND PLACE EXISTING GRANULAR MATERIAL and the volumes computed in cubic yards by the method of average end areas.

EARTH EXCAVATION shall be measured for payment in accordance with Section 202 of the Standard Specifications.

<u>Basis of Payment</u>. The use of reclaimed sub-base granular material will be paid for at the contract unit price per cubic yard for EXCAVATE AND PLACE EXISTING GRANULAR MATERIAL, which price shall include excavation, stockpiling, placing, and compacting the granular material. Earth excavations will be paid for at contract unit price per cubic yard for EARTH EXCAVATION.

Revised 09/15/2006