
 
August 31, 2006 
 
 
SUBJECT: FAI Route 90/94 
  Project ACIM-000S (519) 
  Section (2021-922 PT@ ETC 2324.6-1P) R-10 
  Cook County 
  Contract No. 62301 
  Item No. 3X, September 22, 2006 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised the entire Schedule of Prices. 
2. Added page vi to the Table of Contents to the Special Provisions. 
3. Revised pages 1, 2, 64–68, 76–79, 108 & 109 of the Special 
Provisions. 
4. Added pages 273–281 to the Special Provisions. 
5. Revised sheets 3, 7-15, 20 – 34, 53, 131, 143-146, 148, 149, 152, 
          167, 168, 170, 171, 184, 213, 214, 216-218, 220-222, 232, 233, 
          239, 245-248, 250-254, 256, 260, 262, 265, 267-270, 273, 276, 326, 
          330, 340, 354, 355, 373-376, 378-381, 385, 387, 397-403, 406-412, 
          420, 421, 424,. 425 and 479-535. 
6. Added sheet 146A, 269A, 424A, 535A-535E. 
 
Please note that the plan sheet changes are marked with delta 1 and delta 
2.  Both markings denote changes for Addendum A. 
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Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; N. R. Stoner; Roger Driskell; R. E. 
Anderson; Estimates; Design & Environment File 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
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62301
State Job # - C-91-418-01
PPS NBR - 1-74823-0513 Project Number Route
County Name - COOK- - ACIM-000S/519/ FAI 94
Code - 31 -  - FAI 90
District - 1 -  - 
Section Number - (2021-922PT2ETC2324.6-1P)R-10 253

252
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

E20200G1 V-PARTHEN QUINQ    1G EACH 931.000

E20220G1 V-PARTHEN TRICUSP  1G EACH 201.000

K0030400 PERENNIAL PLANT DAYLI UNIT 8.360

*   DELETED

XX002957 REM & RE-E EXIST SIGN EACH 13.000

XX003988 TEMP CONC BARRIER REM FOOT 14,466.000

XX004046 AERIAL CABLE REMOVAL FOOT 670.000

*    XX004201 PAVT REINFORCEMENT 14 SQ YD 83,902.000

X0320333 ROADWAY CLEANING SPL EACH 19.000

X0321720 WATER MAIN REMOVAL FOOT 1,075.000

X0321905 SS 1 WAT MN   12 FOOT 49.000

X0322256 TEMP INFO SIGNING SQ FT 2,143.000

X0322400 PILE EXTRACTION EACH 20.000

X0322859 WEED CONTR PRE-EM GRN POUND 16.000

X0323221 PLUG & ABAND EX PIPE CU YD 8.000

* REVISED : AUGUST 22, 2006
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X0323360 WOOD POLE  REMOVAL EACH 2.000

X0323426 SED CONT DR ST INL CL EACH 830.000

X0323907 COMMUNICATIONS VAULT EACH 4.000

X0323973 SED CONT SILT FENCE FOOT 14,846.000

X0323974 SED CONT SILT FN MAIN FOOT 3,714.000

*    X0323988 TEMP SOIL RETEN SYSTM SQ FT 8,978.000

X0324112 BARRIER BASE FOOT 17,958.000

X0324433 LT TOWER SERV PAD  6 SQ FT 816.000

*    X0324455 DRILL/SET SOLD P SOIL CU FT 21,324.000

X0324469 CON EN RC 2-4 CNC FOOT 100.000

X0324470 CON EN RC 3-4 CNC FOOT 480.000

X0324471 CON EN RC 4-4 CNC FOOT 36.000

X0324472 CON EN RC 5-4 CNC FOOT 116.000

X0324640 FLUTED KNEEWALL FOOT 218.000

X0324646 CON EN RC 6-4 CNC FOOT 270.000

* REVISED : AUGUST 22, 2006
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X0324697 SOIL STABILIZERS POUND 1,669,253.000

X0324698 APPLY DUST SUP AGENTS UNIT 1,331.000

X0324793 LT TOWER SERV PAD SPL SQ FT 1,496.000

X0325080 VIDEO TAPING MWRD CUL FOOT 245.000

X0325081 CONC SLAB HY DEM SQ YD 165.000

X0325085 TEMP PAVT INTERSTATE SQ YD 3,162.000

X0325314 LUG SYSTEM COMPL 38 EACH 2.000

X0325498 DUCTILE IRON PIPE FOOT 200.000

*    X0325502 MEDIAN BAR GATE SYS EACH 2.000

X0325504 CLEAN PIPE UNDERDRAIN FOOT 4,230.000

X0325505 CON EN RC 1-2 CNC FOOT 67.000

X0325506 CON EN RC 2-2 CNC FOOT 115.000

X0325507 LUG SYSTEM COMPL 59 EACH 1.000

*   DELETED

X0325510 VIDEOTAPE PIPE UDRAIN FOOT 8,456.000

X0325511 CON ENCAS RC 5-4 CNC FOOT 110.000

* REVISED : AUGUST 22, 2006
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X0325512 DRAINAGE STR ADJ SPCL EACH 12.000

X0325513 PIPE UNDRDRN REMOV SP FOOT 866.000

X0325526 TEMP PAVEMT VAR DEPTH TON 509.000

*    X0325567 STAB SUB-BASE 4.5 SQ YD 125,226.000

X0919000 TEMP PAVT REMOVAL SQ YD 11,728.000

X2020300 EXC & PL EX GRAN MATL CU YD 27,469.000

X2500322 SEEDING CL  5A MOD ACRE 2.840

X4066426 BC SC SUPER "D"   N70 TON 392.000

X4067100 P LB MM SU IL4.75 N50 TON 262.000

X4210400 LUG SYSTEM REMOVAL EACH 4.000

*    X4834090 PCC SHOULDERS 14 SQ YD 24,255.000

X6061003 COMB CC&G TM4.48  MOD FOOT 4,450.000

X6063600 COMB CC&G TM4.24 FOOT 9,236.000

X6065740 CONC MED SURF  5 MOD SQ FT 4,168.000

X6370910 CONC BAR 1F 32HT FOOT 3,801.000

X6370930 CONC BAR 2F 32HT FOOT 12,386.000

* REVISED : AUGUST 22, 2006



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
9/6/2006

62301
State Job # - C-91-418-01
PPS NBR - 1-74823-0513 Project Number Route
County Name - COOK- - ACIM-000S/519/ FAI 94
Code - 31 -  - FAI 90
District - 1 -  - 
Section Number - (2021-922PT2ETC2324.6-1P)R-10 253

252
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

*    X6370935 CONC BAR 1F 32 MOD FOOT 624.000

*    X6640050 CH LK FENCE 42 ATS SP FOOT 1,181.000

*    X6640500 CH LK GATE ASSMBLY SP EACH 2.000

X6700410 ENGR FLD OFF A  SPL CAL MO 12.000

X6700600 ENGR FIELD LAB SPL CAL MO 12.000

X7011008 TC-PROT ALT ROUTE SN CAL MO 12.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

X7013820 TR CONT SURVEIL EXPWY CAL DA 330.000

X7015000 CHANGEABLE MESSAGE SN CAL MO 128.000

X8100045 CON ENC RC 1-3" CNC FOOT 60.000

X8160380 UD 3#2 #4G EPRRHW1.25 FOOT 575.000

X8360105 LT POLE FDN INT BW 24 FOOT 43.000

Z0002600 BAR SPLICERS EACH 110.000

*    Z0008244 DRIL SHAFT/SOIL    44 FOOT 67.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

* REVISED : AUGUST 22, 2006
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Z0018500 DRAINAGE STR CLEANED EACH 14.000

Z0029999 IMPACT ATTENUATOR REM EACH 3.000

Z0030070 IMP ATTEN SU NAR  TL3 EACH 7.000

Z0030140 IMPACT ATTEN NRD  TL2 EACH 1.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 13.000

Z0030280 IMP ATTN TEMP SUN TL3 EACH 3.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 7.000

Z0040530 PIPE UNDERDRAIN REMOV FOOT 7,827.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

*    Z0076600 TRAINEES HOUR 2,000.000 0.800 1,600.000

20100110 TREE REMOV 6-15 UNIT 858.000

20100210 TREE REMOV OVER 15 UNIT 701.000

*    20200100 EARTH EXCAVATION CU YD 94,292.000

20200200 ROCK EXCAVATION CU YD 217.000

*    20200410 EARTH EXCAVATION SPL CU YD 763.000

* REVISED : AUGUST 22, 2006
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*    20201200 REM & DISP UNS MATL CU YD 9,709.000

*    20700400 POROUS GRAN EMB SPEC CU YD 401.000

20700420 POROUS GRAN EMB SUBGR CU YD 1,500.000

20800150 TRENCH BACKFILL CU YD 3,902.000

20900110 POROUS GRAN BACKFILL CU YD 1,967.900

*    21001000 GEOTECH FAB F/GR STAB SQ YD 125,226.000

21101615 TOPSOIL F & P  4 SQ YD 30,724.000

21101645 TOPSOIL F & P 12 SQ YD 32,989.000

21101825 COMPOST F & P  6 SQ YD 32,989.000

25000210 SEEDING CL  2A ACRE 10.300

25000400 NITROGEN FERT NUTR POUND 1,188.000

25000500 PHOSPHORUS FERT NUTR POUND 1,185.000

25000600 POTASSIUM FERT NUTR POUND 1,183.000

25000750 MOWING ACRE 12.850

25001800 SEEDING CL  4 MOD ACRE 2.840

* REVISED : AUGUST 22, 2006



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 8
9/6/2006

62301
State Job # - C-91-418-01
PPS NBR - 1-74823-0513 Project Number Route
County Name - COOK- - ACIM-000S/519/ FAI 94
Code - 31 -  - FAI 90
District - 1 -  - 
Section Number - (2021-922PT2ETC2324.6-1P)R-10 253

252
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25100630 EROSION CONTR BLANKET SQ YD 63,713.000

25200200 SUPPLE WATERING UNIT 1,531.400

28000250 TEMP EROS CONTR SEED POUND 30,641.000

28000300 TEMP DITCH CHECKS EACH 8.000

28000510 INLET FILTERS EACH 415.000

*    31101810 SUB GRAN MAT B 12 SQ YD 83,920.000

*    31101860 SUB GRAN MAT B 24 SQ YD 41,324.000

*   DELETED

35300410 PCC BSE CSE  9 1/2 SQ YD 2,219.000

*    40600200 BIT MATLS PR CT TON 205.600

40600300 AGG PR CT TON 87.800

42000521 PCC PVT 11    JOINTED SQ YD 6,214.000

42001165 BR APPR PAVT SQ YD 430.000

42001300 PROTECTIVE COAT SQ YD 137,134.000

42100380 CONT REINF PCC PVT 14 SQ YD 83,582.000

* REVISED : AUGUST 22, 2006
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44000008 BIT SURF REM  2 1/2 SQ YD 2,371.000

44000009 BIT SURF REM  3 SQ YD 267.000

44000030 BIT SURF REM VAR DP SQ YD 1,664.000

44000100 PAVEMENT REM SQ YD 114,998.000

44000500 COMB CURB GUTTER REM FOOT 36,897.000

44000700 APPROACH SLAB REM SQ YD 164.000

44001980 CONC BARRIER REMOV FOOT 419.000

44003100 MEDIAN REMOVAL SQ FT 10,297.000

44004250 PAVED SHLD REMOVAL SQ YD 5,297.000

48300600 PCC SHOULDERS 11 SQ YD 616.000

50100100 REM EXIST STRUCT EACH 1.000

50102400 CONC REM CU YD 18.000

*    50200100 STRUCTURE EXCAVATION CU YD 583.000

50200400 ROCK EXC STRUCT CU YD 269.400

*    50300225 CONC STRUCT CU YD 400.500

* REVISED : AUGUST 22, 2006
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*    50300255 CONC SUP-STR CU YD 285.100

50300260 BR DECK GROOVING SQ YD 153.000

*    50300300 PROTECTIVE COAT SQ YD 1,729.000

*    50300510 RUSTICATION FINISH SQ FT 8,403.000

*    50500505 STUD SHEAR CONNECTORS EACH 1,734.000

*    50700209 UNTREATED TIMBER LAG SQ FT 6,677.000

*   DELETED

*    50700215 FUR SOLDIER PILES  WS FOOT 4,339.000

*    50800205 REINF BARS, EPOXY CTD POUND 101,870.000

*    550A0340 STORM SEW CL A 2  12 FOOT 8,785.000

*    550A0360 STORM SEW CL A 2  15 FOOT 558.000

55100300 STORM SEWER REM   8 FOOT 197.000

55100400 STORM SEWER REM  10 FOOT 3,572.000

55100500 STORM SEWER REM  12 FOOT 2,752.000

55100700 STORM SEWER REM  15 FOOT 912.000

* REVISED : AUGUST 22, 2006
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55100900 STORM SEWER REM  18 FOOT 305.000

55101200 STORM SEWER REM  24 FOOT 190.000

*    59100100 GEOCOMPOSITE WALL DR SQ YD 547.000

*    60107700 PIPE UNDERDRAINS  6 FOOT 19,866.000

60108000 PIPE UNDERDRAINS 12 FOOT 1,299.000

60108200 PIPE UNDERDRAIN  6 SP FOOT 1,050.000

*    60109580 P UNDR FOR STRUCT  4 FOOT 1,530.000

*    60200105 CB TA 4 DIA T1F OL EACH 16.000

*    60200805 CB TA 4 DIA T8G EACH 16.000

*    60201310 CB TA 4 DIA T20F&G EACH 187.000

60201340 CB TA 4 DIA T24F&G EACH 15.000

60208210 CB TC T20F&G EACH 5.000

60208240 CB TC T24F&G EACH 1.000

*    60218400 MAN TA 4 DIA T1F CL EACH 7.000

60250400 CB ADJ NEW T1F OL EACH 2.000

* REVISED : AUGUST 22, 2006
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60255800 MAN ADJ NEW T1F CL EACH 25.000

60258200 MAN RECON NEW T1F CL EACH 4.000

60300105 FR & GRATES ADJUST EACH 88.000

60500040 REMOV MANHOLES EACH 10.000

60500050 REMOV CATCH BAS EACH 114.000

60500060 REMOV INLETS EACH 96.000

60500105 FILL MANHOLES EACH 7.000

60500205 FILL CATCH BAS EACH 61.000

60602800 CONC GUTTER TB FOOT 3,566.000

60603800 COMB CC&G TB6.12 FOOT 1,671.000

60608521 COMB CC&G TM2.24 FOOT 1,932.000

*    60618324 CONC MEDIAN SURF 6 SP SQ FT 12,346.000

63000000 SPBGR TY A FOOT 1,012.500

63100045 TRAF BAR TERM T2 EACH 1.000

63100085 TRAF BAR TERM T6 EACH 7.000

* REVISED : AUGUST 22, 2006
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*    63100167 TR BAR TRM T1 SPL TAN EACH 8.000

*   DELETED

63200310 GUARDRAIL REMOV FOOT 3,104.000

63700805 CONC BAR TRANS FOOT 1,248.000

64200105 SHOULDER RUMBLE STRIP FOOT 60,458.000

66400550 CH LK FENCE   4 SPL FOOT 2,042.000

*    66900200 NON SPL WASTE DISPOSL CU YD 15,000.000

*    66900450 SPL WASTE PLNS/REPORT L SUM 1.000

*    66900530 SOIL DISPOSAL ANALY EACH 2.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70300240 TEMP PVT MK LINE 6 FOOT 20,534.000

70300510 PAVT MARK TAPE T3 L&S SQ FT 436.000

70300520 PAVT MARK TAPE T3   4 FOOT 73,218.000

70300530 PAVT MARK TAPE T3   5 FOOT 14,318.000

70300550 PAVT MARK TAPE T3   8 FOOT 39,257.000

70300560 PAVT MARK TAPE T3  12 FOOT 4,167.000

70301000 WORK ZONE PAVT MK REM SQ FT 61,076.000

* REVISED : AUGUST 22, 2006
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70400100 TEMP CONC BARRIER FOOT 9,986.000

70400200 REL TEMP CONC BARRIER FOOT 35,940.000

72000100 SIGN PANEL T1 SQ FT 134.000

72000200 SIGN PANEL T2 SQ FT 224.300

*    72000300 SIGN PANEL T3 SQ FT 4,388.000

*    72400200 REMOV SIN PAN ASSY TB EACH 4.000

72400330 REMOV SIGN PANEL T3 SQ FT 928.750

72400600 RELOC SIN PAN ASSY TB EACH 2.000

72400730 RELOC SIGN PANEL T3 SQ FT 3,148.000

72700100 STR STL SIN SUP BA POUND 922.000

72800100 TELES STL SIN SUPPORT FOOT 109.750

72900200 METAL POST TY B FOOT 128.000

73000100 WOOD SIN SUPPORT FOOT 762.000

73000105 WOOD SIN SUPPORT SPL FOOT 34.000

73100100 BASE TEL STL SIN SUPP EACH 11.000

* REVISED : AUGUST 22, 2006
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*    73300100 OVHD SIN STR-SPAN T1A FOOT 298.000

*    73300200 OVHD SIN STR-SPAN T2A FOOT 172.100

73300300 OVHD SIN STR-SPAN T3A FOOT 70.000

73304000 OVHD SIN STR BR MT FOOT 161.500

*    73305000 OVHD SIN STR WALKWAY FOOT 365.300

73400100 CONC FOUNDATION CU YD 2.100

*    73400200 DRILL SHAFT CONC FDN CU YD 95.600

73600100 REMOV OH SIN STR-SPAN EACH 1.000

73602000 REM OVHD SN STR-BR MT EACH 3.000

73700100 REM GR-MT SIN SUPPORT EACH 20.000

73700200 REM CONC FDN-GR MT EACH 20.000

73700300 REM CONC FDN-OVHD EACH 6.000

78008200 POLYUREA PM T1 LTR-SY SQ FT 236.600

78008210 POLYUREA PM T1 LN   4 FOOT 60,477.000

78008220 POLYUREA PM T1 LN   5 FOOT 19,738.000

* REVISED : AUGUST 22, 2006
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78008240 POLYUREA PM T1 LN   8 FOOT 30,972.000

78008250 POLYUREA PM T1 LN  12 FOOT 6,126.000

78008270 POLYUREA PM T1 LN  24 FOOT 75.000

78100100 RAISED REFL PAVT MKR EACH 2,377.000

78100105 RAISED REF PVT MKR BR EACH 4.000

78200100 MONODIR PRIS BAR REFL EACH 1,585.000

78200410 GUARDRAIL MKR TYPE A EACH 23.000

78200530 BAR WALL MKR TYPE C EACH 282.000

78201000 TERMINAL MARKER - DA EACH 8.000

78300100 PAVT MARKING REMOVAL SQ FT 32,125.000

80700140 GROUND ROD 5/8 X 10 EACH 8.000

81000600 CON T 2 GALVS FOOT 3,026.000

81000800 CON T 3 GALVS FOOT 301.000

*    81016600 CON T 2 HDP COIL FOOT 168.000

81016700 CON T 2 1/2 HDP COIL FOOT 38.000

81016800 CON T 3 HDP COIL FOOT 75.000

* REVISED : AUGUST 22, 2006
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81017000 CON T 4 HDP COIL FOOT 8.000

81023750 CON ENC C 3 PVC FOOT 472.000

81200270 CON EMB STR 4 PVC FOOT 510.000

81302630 JUN BX NM ES 21X11X8 EACH 1.000

81400200 HD HANDHOLE EACH 11.000

81400205 HD HANDHOLE SPL EACH 6.000

81500200 TR & BKFIL F ELECT WK FOOT 4,127.000

82106300 LUM SV HOR MT 310W IO EACH 6.000

83050870 LT PA 47.5MH 2-6MA IO EACH 3.000

*    83700250 LT TOWER FDN 44D FOOT 21.000

87800100 CONC FDN TY A FOOT 12.000

87900200 DRILL EX HANDHOLE EACH 1.000

89502385 REMOV EX CONC FDN EACH 6.000

* REVISED : AUGUST 22, 2006
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI 90/94 (I-90/94), Project ACIM-000S (519), Section (2021-922 PT2 ETC 
2324.6-1P) R-10, Cook County and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 

FAI 90/94 (I-90/94) 
Project ACIM-000S (519) 

Section:  (2021-922 PT2 ETC 2324.6-1P) R-10 
County: Cook 

Contract No.: 62301 
 

LOCATION OF PROJECT 
 
This improvement is located in the City of Chicago in Cook County, Illinois.  The roadway 
improvement includes the reconstruction of local lanes and miscellaneous ramps for the 
northbound Dan Ryan Expressway between Garfield Boulevard (55th Street) and 31st Street.  
The approximate total roadway distance is 3.164 miles.  
 
 
DESCRIPTION OF PROJECT 

Project includes the reconstruction of the northbound local lanes of the Dan Ryan Expressway 
from Garfield Boulevard to 31st Street.  Work for this portion of this contract includes removal of 
existing pavement and barrier walls, earth excavation, construction of sewers and drainage 
structures, combination curb & gutters, granular sub-base, stabilized bituminous sub-base, 
continuously reinforced concrete pavement, retaining walls, concrete barrier walls, signage, 
lighting and ITS infrastructure, lighting, pavement markings, landscaping, and erosion control.  
All incidental and collateral work necessary to complete this project as shown on the plans and 
described herein are also included in the project. 

Structural work to be performed under this contract consists of retaining walls between 47th 
Street and 31st Street.  All incidental and collateral work necessary to complete this project as 
shown on the plans and described herein are also included in the project. 

 
START DATE: DAN RYAN EXPRESSWAY 

The Contractor will not be allowed to proceed with any construction operations on the mainline 
roadway, except when work on Ramp 47B and Ramp 39C may require overnight mainline lane 
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 closures, lane shifts and/or shoulder closures prior to March 1, 2007.  Ramp 47B and Ramp 
39C may not be closed to traffic prior to January 15, 2007. Nighttime lane closures can be 
allowed with written permission from District’s Bureau of Traffic. 

The Engineer’s written approval shall be obtained by the Contractor before proceeding with any 
work that interferes with traffic prior to the above date.  Off-road work may proceed prior to the 
above date if approved by the Engineer. 

 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985 Revised:  November 1, 1996 

Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 

If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 

 
STATUS OF UTILITIES TO BE ADJUSTED 

Name of Utility Type Location 

Estimated Dates for Start and 
Completion of Relocation or 

Adjustment 
Chicago Transit 
Authority (CTA) 

Various From Station 
4474+50 to 
Station 4641+56 
(project limits) 

The Contractor is alerted that 
there are existing surface and 
underground facilities within the 
CTA operating area.  These 
facilities may include, but are 
not limited to, Power 
Distribution Cables, Train 
Control Signal Cables, and 
Communication Service Lines. 
The exact location of these 
facilities is not known.  It will be 
the Contractor’s responsibility to 
obtain this information from the 
CTA before proceeding with any 
work adjacent to any CTA 
facilities.  Extreme caution must 
be exercised by the Contractor 
when doing any excavation or 
other sub-surface work adjacent 
to any CTA facilities. 
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Sediment Control, Silt Fence Maintenance.  This work will be paid for at the contract unit price 
per meter (feet) for SEDIMENT CONTROL, SILT FENCE MAINTENANCE.”   

 
EXTENDED LIFE CONCRETE PAVEMENT (30 YEAR) (DISTRICT ONE) 
 
Description: This work shall consist of constructing concrete pavement, shoulders and 
appurtenances of an extended life (30 year) design at locations specified on the plans.  Work 
shall be performed according to the Standard Specifications except as modified herein: 
 
Definitions: 
 
a) Granular Subbase.  The aggregate above the subgrade and below the granular subbase 

cap. 
 
b) Granular Subbase Cap.  The aggregate above the granular subbase and below the 

bituminous concrete base. 
 
c) Bituminous Concrete Base.  The bituminous concrete layer above the granular subbase cap 

and below the pavement. 
 
Embankment:  Add the following to Section 205: 
 
“Embankment material shall be approved by the Engineer and shall have a standard laboratory 
density of not less than 90 lb/cu ft.  It shall not have an organic content greater than ten percent 
when tested according to AASHTO T 194.  Soils that demonstrate the following properties shall 
be restricted to the interior of the embankment: 
 
a) A grain size distribution with less than 35 percent passing the #200 sieve. 
 
b) A plasticity index (PI) of less than 12. 
 
c) A liquid limit (LL) in excess of 50. 
 
d) Potential for erosion. 
 
e) Potential for excess volume change. 
 
Such soils shall be covered on the side and top with a minimum of 3 ft. of soil not characterized 
by any of the five items above.” 
 
Revised the second paragraph of Article 205.05 to read: 
 

“All lifts shall be compacted to not less than 95 percent of the standard laboratory density.” 
 
Revise the first sentence of the third paragraph of Article 205.05 to read: 
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“The embankment shall not contain more than 110 percent of the optimum moisture 
content determined according to AASHTO T 99 (Method C).” 

 
Subgrade Preparation:  Add the following to the second paragraph of Article 301.06: 
 
During compaction, the upper 8 in. of the subgrade shall not contain more than 110 percent of 
the optimum moisture content determined according to AASHTO T 99 (Method C).” 
 
Granular Subbase and Granular Subbase Cap:  Revise Article 311.02 to read: 
 
“311.02 Materials.  Materials shall meet the requirements of the following Articles of Section 
1000 – Materials: 
 
a) Granular Subbase (Note 1)………………………………………………….1004.04 
b) Granular Subbase Cap (Note 2) …………………………………………    1004.04 
 
Note 1.  The quality requirements in Article 1004.04 (b) shall not apply.  The granular subbase 
shall be subbase granular material Type B, shall be classified as Category III in the Aggregate 
Gradation Control System (AGCS), and shall meet the following gradation requirements: 
 

Granular Subbase Gradations 
 
Coarse 
Aggregate 
Type 

Sieve Size Percent Passing 

 8 in. 6 in. 4 in. 2 in. #4 #200 
Crushed Stone, 
Crushed Slag, 
and 
Crushed 
Concrete 

100 97 ± 3 90 ± 10 45 ± 25  5 ± 5 

Crushed Gravel  100 90 ± 10 55 ± 25 30 ± 20 5 ± 5 
 
The granular subbase shall be well-graded from coarse to fine.  Material that is gap-graded or 
single-sized will not be accepted. 
 
Note 2.  The granular subbase cap shall be subbase granular material, Type B and shall be CA 
6 gradation.”  Reclaimed Asphalt Pavement (RAP) meeting Article 1004.07 of the Standard 
Specifications and having 100% passing the 3 inch sieve and well-graded down through fines 
may also be used as capping aggregate.  RAP shall not contain greater than 10% Steel Slag in 
the rap or any other expansive material.  The results of the Department’s tests on the RAP 
material will be the determining factor for consideration as expansive. 
 
Add the following to Article 311.03: 
 
“(h) Vibratory Roller ………………………………………………..1101.01 (g)” 

Revised 08/31/2006 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
PROJECT ACIM-000S(519) 

SECTION (2021-922 PT2 ETC 2324.6-1P) R-10 
COOK COUNTY 

CONTRACT 62301 

 66

Revise Article 311.05(c) to read: 
 
“(c) Subbase Granular Material, Type B.  The manner of placing and compacting the material 
shall be approved by the Engineer prior to starting the work. 
 
The Granular subbase shall be constructed in layers not more than 2 ft. thick when compacted.  
Each layer shall be compacted with a vibratory roller to the satisfaction of the Engineer. 
 
After completion of the granular subbase, the granular subbase cap shall be placed.  Each layer 
shall be compacted with a vibratory roller to the satisfaction of the Engineer. 
 
If the moisture content of the material is insufficient to obtain satisfactory compaction, sufficient 
water shall be added, at the Contractors expense, so that satisfactory compaction can be 
obtained.” 
 
Revise that first sentence of the first paragraph of Article 311.08 (b) to read: 
 
“Aggregate used in the granular subbase and granular subbase cap will be measured for 
payment in square meters (square yards).” 
 
Stabilized Sub Base:  This work shall be performed according to the special provision, 
“Superpave Bituminous Concrete Mixtures”.  The mixture used shall be the Superpave IL-19.0, 
N50, 3.0% voids except the % recycled shall be increased to maximum 40%. 
 
Pavement and Shoulders:  Add the following to Articles 420.03, 421.03, and 483.03: 
 
“The Contractor shall submit to the Engineer, for approval before paving, the proposed internal 
type vibrator spacing for the paver.  The Contractor shall also provide the proposed vibrator 
operating frequencies for a paving speed greater than or equal to 3 ft./min. and a paving speed 
less than 3 ft/min.” 
 
Add the following to Article 421.05: 
 
“When the surface temperature, as measured on the surface with a device as approved by the 
Engineer, of the Stabilized Sub-base is 115°F or greater the Contractor shall spray the 
Stabilized Sub-base with a water mist with equipment that meets the approval of the Engineer.  
The Stabilized Sub-base shall be cooled below 115°F prior to paving on top.  The water spray 
shall not produce excessive water runoff or leave puddles on the Stabilized Sub-base at the 
time of paving.  All cooling shall be completed a minimum of 10 minutes prior to paving.  The 
surface temperature shall be monitored during the paving operation to determine if the 
Stabilized Sub-base requires re-spraying. 
 
The water used shall meet the requirements of Section 1002.” 
 
Portland Cement Concrete:” Revise Article 1020.02 (d) to read: 
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Revise Article 1020.05 to Read:  Fly Ash – Will not be an option to partially replace Portland 
Cement in Concrete Mixtures, for Class BD, PV, MS, SI, SC and SH and the % replacement for 
the granulated slag shall be maximum 35% at 1 to 1 ratio. 
 
“(d) Coarse Aggregate (Note 1) …………………………………….1004.01 – 1004.02” 
 
Add the following to Article 1020.02: 
 
“Note 1.  For pavement, median, curb, gutter, combination curb and gutter and concrete barrier, 
the freeze-thaw rating expansion limit for the coarse aggregate shall be a maximum of 0.040 
percent according to Illinois Modified AASHTO T 161, Procedure B.” 
 
Revise the curing table of Article 1020.13 as follows: 
 
“The curing period for pavement, median, curb, gutter and combination curb and gutter shall be 
a minimum of 7 days.” 
 
Revise the first sentence of the second paragraph of Article 1020.13 (a)(4) to read: 
 
“Membrane curing shall be completed within ten minutes after tining.” 
 
Add the following to Article 1020.14(a): 
 
“Prior to placing concrete, the Contractor shall indicate to the Engineer how the temperature of 
the concrete mixture will be controlled.  If the temperature requirements are not being met, 
production of concrete shall stop until corrective action is taken.  The Contractor will be allowed 
to deliver concrete already in route to the paving site.” 
 
Method of Measurement: This work shall be measured for payment per sections 200, 300, and 
400 of the Standard Specifications. 
 
Basis of Payment: The plans indicate which roadways will be constructed to the 30 year 
extended life pavement requirements.  The cost to construct the roadways to the 30 year 
extended life pavement requirements will not be paid for separately, but included in the cost of 
the various items of work. 
 
The additional costs to meet the various Material, Samples, Compaction, Stability, Placing and 
Trimming requirements for embankment beneath the 30 year extended life pavement will not be 
measured for payment, but included in the cost of the various items of excavation. 
 
The additional cost to meet the various Material, Equipment, Placing, Stability, Compaction, 
Trimming, and Finishing requirements for Granular Subbase beneath 30 year extended life 
pavement will not be paid for separately, but included in the cost per square yard for SUBBASE 
GRANULAR MATERIAL TYPE B, of the thickness specified.  At the option of the contractor the 
trimming of the stabilized subbase will not be required as per Article 311.06 except the subbase 
Shall be brought to true shape by either placing the material in two equal or grade controlled 
mechanical paver.  As approved by the Engineer. 
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The additional costs to meet the various Material, Placing, Stability, Compaction, Trimming, and 
Finishing requirements for the bituminous stabilized subbase beneath 30 year extended life 
pavement will not be paid for separately, but included in the cost per square yard for 
STABILIZED SUBBASE, of the thickness specified. 
 
The additional costs to meet the various Material, Equipment, Placement, Finishing, Curing, and 
Sealing requirements for 30 year extended life pavement will not be paid for separately but 
included in the cost per square yard for CONTINUOUSLY REINFORCED PORTLAND 
CEMENT CONCRETE PAVEMENT, of the thickness specified; per square yard for PORTLAND 
CEMENT CONCRETE SHOULDER, of the thickness specified; per each for LUG SYSTEM 
COMPLETE, of the width specified; per square yard of BRIDGE APPROACH PAVEMENT 
(SPECIAL). 
 
 
PCC SHOULDER TRANSVERSE CONTRACTION JOINT 

The spacing of the transverse contraction joints for Portland Cement Concrete Shoulder for all 
shoulders on the right side in the direction of traffic shall be 15’ center to center.  The spacing of 
the contraction joints at all other locations shall be as shown on the Standard drawings.  There 
will be no additional compensation for meeting the requirements of this Special Provision. 

 
SHOULDER RUMBLE STRIPS 

Delete the third paragraph of Article 482.06 of the Standard Specifications. 

Delete the last two sentences of the fourth paragraph of Article 483.06 of the Standard 
Specifications. 

Description.  This work shall consist of constructing rumble strips in concrete and bituminous 
shoulders. 

Equipment.  The equipment shall be a self-propelled milling machine with a rotary-type cutting 
head(s).  The cutting head(s) shall be suspended from the machine such that it can align itself 
with the slope of the shoulder and any irregularities in the shoulder surface.  The teeth of the 
cutting head(s) shall be arranged to provide a smooth cut, with no more than a 3 mm (1/8 in.) 
difference between peaks and valleys. 

Prior to commencement of the work, the Contractor shall demonstrate, to the satisfaction of the 
Engineer, the ability of the equipment to achieve the desired results without damaging the 
shoulder. 

General Construction Requirements.  The rumble strips shall be cut to the dimensions shown on 
the plans.  Guides shall be used to ensure consistent alignment, spacing and depth. 
In Portland cement concrete shoulders, rumble strips may be formed according to the details 
shown on the plans immediately after the application of the final finish. 
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CONCRETE SLAB HYDRO-DEMOLITION  
 
Description.  This work shall consist of the careful partial depth removal, and proper preparation 
thereof, to the existing top concrete slab of the MWRD culvert as shown on the plans and as 
directed by the Engineer.  
 
Submittals. The Contractor will be required to submit to the Engineer for review and approval 
the methods to be utilized in removing the existing concrete to the depth specified on the plans. 
The plans identify a suggested sequence of operations, but it is the Contractor’s responsibility to 
outline a sequence in the removal submittal.  The following information shall be provided by the 
Contractor:  

 
1. Equipment specifications for all equipment proposed to be utilized by the Contractor 

including size and weight. For hydro-demolition equipment the supply water 
requirements and water consumption shall also be provided.  

 
2. Location and layout of any temporary water supply including materials to be used and 

any permits required to secure the use of water. 
 

3. Vacuum system including type, manufacture, capacities and filtration systems. 
 
4. Location and layout of the system to treat the wastewater.  
 
5. Certification of the hydro-demolition operator’s qualifications. 

  
6. Sequence of operations.  

 
The Contractor is directed to the fact the portion of the existing slab to remain is intended to be 
utilized as a stay-in-place form for the new top slab and has the capacity to support its self 
weight, the weight of the wet concrete or a nominal 200 psf construction load.    

By using the Hydro-Scarification method the Contractor shall use extreme caution in removing 
the existing concrete up to the limits/depth shown in the plans and also in preparing and placing 
the new concrete to ensure the integrity of the existing slab.  
 
Equipment.  The removal equipment shall be subject to the approval of the Engineer, according 
to the applicable portions of Section 1100 and the following:  

1. Sawing Equipment. Sawing equipment shall be a concrete saw capable of sawing 
concrete to the specified depth. 

   
2. Mechanical Blast Cleaning Equipment.  Mechanical blast cleaning may be performed by 

high-pressure waterblasting or shotblasting. Mechanical blast cleaning equipment shall 
be capable of removing weak concrete at the surface, including the microfractured 
concrete surface layer remaining as a result of mechanical scarification, and shall have 
oil traps.  
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Mechanical high-pressure waterblasting equipment shall be mounted on a wheeled 
carriage and shall include multiple nozzles mounted on a rotating assembly.  The 
distance between the nozzles and the deck surface shall be kept constant and the 
wheels shall maintain contact with the deck surface during operation.  
  

3. Hand-Held Blast Cleaning Equipment. Blast cleaning using hand-held equipment may 
be performed by high-pressure waterblasting or abrasive blasting.  Hand-held blast 
cleaning equipment shall have oil traps.  

 
Hand-held high-pressure waterblasting equipment that is used in areas inaccessible to 
mechanical blast cleaning equipment shall have a minimum pressure of 48 MPa (7,000 
psi).  
 

4. Hydro-Demolition Equipment.  The hydro-demolition equipment shall consist of filtering 
and pumping units operating with a remote-controlled robotic device.  The equipment 
shall use potable water according to Section 1002. Operation of the equipment shall be 
performed and supervised by qualified personnel certified by the equipment 
manufacturer. Evidence of certification shall be presented to the Engineer.  The 
equipment shall be capable of removing concrete to the specified depth and be capable 
of removing rust and old concrete particles from exposed reinforcement bars. The 
hydro-demolition equipment shall be calibrated before being used and shall operate at a 
uniform pressure sufficient to remove the specified depth of concrete in a timely 
manner. 

   
5. Vacuum Equipment.  The vacuum system shall be connected directly to the hydro-

demolition robot and shall remove 98% of the water from the hydro-demolition robot 
during the hydro-demolition process.  The vacuum equipment shall be capable of 
removing wet debris and water.  Water collected during the vacuuming operation shall 
be discharged to the Contractor’s wastewater collection system.  Vacuum equipment 
shall be of sufficient capacity to collect all hydro-demolition concrete debris no latter 
than two hours following the hydro-demolition equipment.  

 
6. Power-Driven Hand Tools.  Power-driven hand tools will be permitted including 

jackhammers lighter than the nominal 20 kg. (45 lb) class. Jackhammers or chipping 
hammers shall not be operated at an angle in excess of 45 degrees measured from the 
surface of the slab.   

 
Construction Requirements. Sidewalks, curbs, drains, reinforcement and/or existing transverse 
and longitudinal joints which are to remain in place shall be protected from damage during 
removal and cleaning operations.  All damage caused by the Contractor shall be corrected, at 
the Contractor’s expense, to the satisfaction of the Engineer.   

The Engineer shall approve the location from which the Contractor obtains potable water.  The 
Contractor is responsible for supplying all material, equipment and tools necessary to tap into 
the water source and for securing any necessary permits.  

Wastewater containment shall be the sole responsibility of the Contractor.  All equipment 
needed, including piping, pumps, hoses, settling areas and pH adjustment equipment (if  
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needed) required for the proper collection, clean up and disposal of wastewater from the work 
area shall be provided and maintained by the Contractor.  The system shall be designated by 
the Contractor and approved by the Engineer to meet the requirements of the Department and 
the approved Storm Water Pollution Prevention Plan. The Contractor shall obtain any permits 
required for the discharge of the wastewater.   

The concrete removal work shall consist of removing the designated concrete slab surface 
using hydro-demolition equipment. The areas designated shall be removed uniformly to the 
depth as specified on the plans.  In areas of the slab not accessible to the scarifying equipment, 
power-driven hand tools will be permitted.  Power driven hand tools shall be used for removal 
around areas to remain in place.  

A trial section on the existing deck surface will be designated by the Engineer to demonstrate 
that the equipment, personnel and methods of operation are capable of producing results 
satisfactory to the Engineer.  The trial section will consist of approximately 3 sq m (30 sq ft).  

Once the settings for the equipment are established, they shall not be changed without the 
permission of the Engineer.  The removal shall be verified, as necessary, at least every 2.5 m (8 
ft) along the cutting path.  If concrete is being removed below the desired depth, the equipment 
shall be reset or recalibrated. 
   
If the use of hydro-scarification equipment is specified, the Contractor may use mechanical 
scarification equipment to remove an initial depth of concrete provided that the last 13 mm (½ 
in.) of removal is accomplished with hydro-scarification equipment.  If the Contractor’s use of 
mechanical scarifying equipment results in exposing, snagging, or dislodging the top mat of 
reinforcing steel, the scarifying shall be stopped immediately and the remaining removal shall be 
accomplished using the hydro-scarification equipment.  All damage to the existing reinforcement 
resulting from the Contractor’s operation shall be repaired or replaced at the Contractor’s 
expense as directed by the Engineer.  Replacement shall include the removal of any additional 
concrete required to position or splice the new reinforcing steel. Undercutting of exposed 
reinforcement bars shall only be as required to replace or repair damaged or corroded 
reinforcement. Repairs to existing reinforcement shall be according to the Special Provision for 
“Deck Slab Repair”.  
 
Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, and other foreign 
substances which may reduce bond with the concrete.  A tight non-scaling coating of rust is not 
considered objectionable.  Loose, scaling rust shall be removed by rubbing with burlap, wire 
brushing, blast cleaning or other methods approved by the Engineer. All loose reinforcement 
bars, as determined by the Engineer, shall be retied at the Contractor's expense.  

After cleaning, all exposed reinforcement shall be carefully evaluated to determine if 
replacement or additional reinforcement bars are required.  Reinforcing bars that have been cut 
or have lost 25 percent or more of their original cross sectional area shall be supplemented by 
new in-kind reinforcement bars.  New bars shall be lapped a minimum of 32 bar diameters to 
existing bars.  An approved “squeeze type” mechanical bar splicer capable of developing in 
tension at least 125 percent of the yield strength of the existing bar shall be used when it is not 
feasible to provide the minimum bar lap. No welding of bars will be permitted.  The furnishing 
and replacing of supplemental reinforcement bars shall be included in this item.  

Revised 08/31/2006 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
PROJECT ACIM-000S(519) 

SECTION (2021-922 PT2 ETC 2324.6-1P) R-10 
COOK COUNTY 

CONTRACT 62301 

 79

All dust, concrete fines, debris, including water, resulting from the surface preparation shall be 
confined and shall be immediately and thoroughly removed from all areas of accumulation.  The 
Contractor shall remove daily from the site all concrete debris, sludge and other materials 
generated by his work and legally dispose of all such materials.  

When the existing concrete in the top slab has been removed due to hydro-scarification below 
the specified depth and when partial or full depth repairs are necessary on the slab, the size, 
location and extent must be evaluated to determine if shoring must be placed under a portion of 
the slab until the repairs concrete has obtained the required load capacity.  

Any removal required, or made below the specified depth due to hydro-scarification shall be 
included in the pay item for CONCRETE SLAB HYDRO-DEMOLITION and any repairs required 
to the slab shall be included in the pay item for CONCRETE SUPERSTRUCTURE.  

Inspection of Exposed Surfaces. After removals are complete, but prior to final cleaning, all 
exposed concrete surfaces and all reinforcement designated to remain in place will be inspected 
by the Engineer for compliance with the plans.  Where the Engineer finds unsatisfactory surface 
preparation, the Contractor will be directed to perform additional removals and/or cleaning. 
Removal operations shall not cease until the Engineer has approved the surface preparation.  

Method of Measurement. The area of the concrete removal on the top slab of the culvert will be 
measured for payment in square yards. No additional payment will be made for multiple passes 
of the equipment required to achieve the specified removal depth.   

In measuring the volume of concrete for the new concrete slab, no measurement shall be made 
for the surface profile resulting from removal operations.  

Basis of Payment. This item of work will be paid for at the contract unit price per square yards 
for CONCRETE SLAB HYDRO-DEMOLITION, which price shall include full compensation for all 
required submittals and permits (including any required MWRD permits), the removal of the 
existing concrete (independent of the actual methods utilized), disposal of all concrete and  
wastewater and cleaning and preparation of the existing concrete surface and reinforcement 
bars and for furnishing all materials, tools, equipment and labor necessary to complete this item 
of work as shown on the plans or as directed by the Engineer.  

 
TEMPORARY CONCRETE BARRIER REMOVAL 

Description.  This work shall consist of the removal and satisfactory disposal of existing 
temporary concrete barrier wall and all appurtenances installed in previous contracts.   

Construction Requirements.  Temporary concrete barrier removal shall be in accordance with 
the applicable portions of Article 440, 501 and 704 of the Standard Specifications.  The 
temporary barrier wall removed during construction shall become the property of the contractor. 
The existing temporary concrete barrier may be relocated for maintenance of traffic purposes 
prior to its removal from the work site.  
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(2) Stockpiles.  RAP stockpiles may be any of those listed in Article 1004.07(a). 

 
(3) Gradation.  The gradation of the RAP material shall be determined by the Engineer.  

If a gradation is specified, the gradation shall be tested according to the AGCS, 
Category 3, using Illinois Modified AASHTO T 27, with the following exceptions. 

 
a. The sample shall be air dried to prevent the material from clumping. 

 
c. No washed minus #200 will be calculated. 
 
 

RAILROAD PROTECTIVE LIABILITY INSURANCE 
 
Effective:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
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METRA at Dan Ryan South of Pershing and South of 63rd Street 

METRA 
547 West Jackson 
Boulevard 
Chicago, IL 60661 

s/o Pershing:  
No scheduled traffic, shunting 
trains only 

 
s/o 63rd:  

63 trains/day @ 79 mph 

 
- 0 - 

 
 
 

- 0 - 

DOT/AAR No.: 
RR Division:  

608816S 
Illinois 

RR Mile Post: 
RR Sub-Division: 

3.65 
Mainline 

For Freight/Passenger Information Contact:  Bob Shuster 
For Insurance Information Contact:  Kerry Brunette 
 

Phone:  312-322-6910 
Phone:  312-322-6991 

 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 

Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 

Revised 08/31/2006 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
PROJECT ACIM-000S(519) 

SECTION (2021-922 PT2 ETC 2324.6-1P) R-10 
COOK COUNTY 

CONTRACT 62301 

273 

 
RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)                     
 
Effective:  December 1, 1986 
Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications.  A separate policy is required 
for each railroad unless otherwise noted. 
 
CTA @ Dan Ryan Expressway    
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
 
Chicago Transit Authority (CTA)  Red Line     
120 N. Racine Avenue  M-F 382 trains/Day@55mph   0 
Chicago, IL 60607-2010  Sat 338 trains/Day@55mph 
     Sun 356 trains/Day@55mph 
 
     Green Line 
                                                          Across Dan Ryan @  
     s/o Garfield  
     All Days 262 trains/Day@55mph  0  

 
 
DOT/AAR No.:  N/A RR Mile Post:  N/A 
RR Division:  CTA RR Sub-Division:  Red Line & Green Line      
 
For Freight/Passenger Information Contact:  Marvin Watson Phone: 312/681-3860  
For Insurance Information Contact:  Mike Wrenn Phone:312/681-3646                               
  
 
Chicago Rail Link @ Dan Ryan s/o Pershing 
Chicago Rail Link   .  0  2 train/day@10mph 
2728 E. 104th Street 
Chicago IL 60617 
   
 
 
DOT/AAR No.:  N/A RR Mile Post:  N/A 
RR Division:  CRL RR Sub-Division:  Root Street Wye 
 
For Freight/Passenger Information Contact:    Mark Piotrowski      Phone:  773-978-8638  
For Insurance Information Contact:                           ‘’ Phone:              ,,  
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Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
3426I 
 
 

 
 
 
CTA COORDINATION 

All work to be done by the Contractor on, over or in close proximity of the CTA (Chicago Transit 
Authority) right-of-way shall be performed in accordance with Article 107.12 of the Standard 
Specifications and the following additional CTA requirements. 

Added 08/31/2006 
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1. The CTA's Representative for this project will be: 

Mr. Marvin A. Watson  
General Manager, Construction 
567 W. Lake Street 
P. O. Box 7598 
Chicago, IL 60680-7598 
(312) 681-3860 

2.  NOTIFICATION TO CTA: 

A. After the letting of the contract and prior to performing any work, the CTA 
Representative shall be notified by the Department to attend the pre-construction 
meeting. In this meeting, the Contractor shall confer with the CTA's 
Representative regarding the CTA's requirements for the protection of CTA 
utilities clearances, operations, and safety. 

B. Prior to the start of any work on or over the CTA's right-of-way, the Contractor 
shall meet with the CTA Representative to determine his requirements for 
flagmen and other necessary items related to the work activities on, over, and 
next to the CTA facilities and to receive CTA's approval for the Contractor's 
proposed operations. 

C. The Contractor shall notify the CTA Representative 72-hours in advance of the 
time he intends to enter upon the CTA right-of-way for the performance of any 
work. 

3.  PROTECTION OF THE CTA TRAFFIC: 

A. The CTA will be operating mainline trains and performing rail yard operations 24 
hours per day, seven days per week during the construction of this project. 

B. The Contractor shall, at all times, take special care to conduct his operations 
over, under, adjacent to or adjoining the CTA facilities in such a manner as to 
prevent settlement, damage or displacement to any CTA structures, equipment, 
tracks or portions thereof and to prevent interruption of train service. 

C. Any damage to the tracks, or other CTA facilities caused by the Contractor’s 
operations, shall be replaced or repaired by the CTA at the Contractor's expense. 

4.  REIMBURSEMENT OF COSTS: 

A. All Contractors performing work on or near CTA property shall be required to 
provide a deposit, in advance, equal to the CTA's Construction Department's 
estimate.  This estimated amount equals the anticipated amount of CTA services 
and includes, but is not limited to, Flagging charges, Inspector charges, and 
Maintenance charges.  No Contractor will be permitted to work prior to 
submission of a deposit. 
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B. If the deposited amount is used up, prior to the completion of the project, the 
CTA will require an additional deposit to cover the anticipated work remaining.  
Any money unused at time of project completion will be returned to the 
Contractor within 30 days. 

C. All checks must be made payable to Chicago Transit Authority and be submitted, 
with a copy of the estimate, to the CTA Treasury Department, 567 West Lake 
Street, P.O. Box 7565, 7th Floor, Chicago, IL 60680-7565. 

D. The Department will not be liable for any delays by the CTA in providing flagmen 
or other services required by this Special Provision. 

5. Whenever any work, such as temporary shoring and erection procedures for spans over 
the CTA track, in the opinion of the CTA's inspector, may affect the safety of the trains 
and the continuity of the CTA's operations, the methods of performing such work shall 
first be submitted to the CTA for approval.  If operations by the Contractor during 
construction are determined by the CTA's inspector to be hazardous to the CTA's 
operations, the Contractor shall suspend such work until reasonable remedial measures, 
and/or alternate methods, satisfactory of the CTA, are taken.  Such remedial measures 
may include obtaining the services of the CTA personnel so that adequate protection 
may be provided. 

6. CTA OPERATING RESTRICTIONS: 

Operating requirements of the CTA, while work on this project is in progress, are as 
follows:  

A. When the construction work is performed adjacent to an active track and the 
work does not involve the track or the third rail, the Contractor can provide (and 
the right-of-way allows for) an uninterrupted physical barrier (fence) at least 6 
feet high (above track or platform level) to separate the work area from operating 
track(s).  With the barrier in place, work at track level may be permitted at any 
time without CTA flagman and Slow Zone protection. 

Such temporary barriers shall be installed as far from the operating track(s) as 
possible, but no closer than 7'-2" from the centerline of the nearest operating 
track.  The materials, location, construction, and installation of the temporary 
barrier and the work procedures in the vicinity of the barrier must all be approved 
48 hours in advance by the CTA Representative.  Any construction work 
involving a crane lifting material higher than the barrier wall will still require CTA 
flagging protection. 

B. Work that is adjacent to or over the CTA operating tracks without a barrier in 
place requires CTA flagmen.  Work is to be done during the following hours: 

• Monday through Friday – 9:00 a.m. to 3:00 p.m. 
(Based on one slow zone allowed in each direction per line) 

Added 08/31/2006 
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• Monday through Saturday, inclusive - 8:00 p.m. to 4:00 a.m. 

• Sunday - 12:00 a.m. to Monday 4:00 a.m. 

C. Work within the clearance envelope may require a single track operation and 
hours and length of single track will be determined by CTA rail operations (see 
paragraph 13 for clearance envelope). 

D. As much work as possible is to be done under normal CTA operating conditions 
(under traffic) without disruption of train movements. 

E. In order to request a single track (taking one track out of service), the Contractor, 
through the Resident Engineer, shall notify the CTA Representative forty-two (42) 
calendar days in advance of the proposed interruption. 

F. Interruptions will be provided solely at the CTA’s discretion, depending upon the 
transit service demands for special events and possible conflicts with prior 
commitments to other work scheduled on the same route. 

G. No more than one service interruption will be allowed simultaneously on this CTA 
line. 

H. If the Contractor is unable to return the CTA track to normal operation on time, 
after the interruption, liquidated damages of at least $100.00 per minute of delay 
shall be paid directly to the CTA by the Contractor.  Liquidated damages paid by 
the Contractor will not be reimbursed. 

7. Pedestrian traffic to the CTA facilities shall be maintained at all times. 

8. A notice of at least seventy-two (72) hours shall be given to the CTA prior to any beam 
removal or replacement, which will cause interruption to the CTA facilities and service. 

9. Simultaneous work on two piers that will require flagmen and affect the train operation 
shall not be allowed.  Work, which will require flagmen, shall be limited to only one side 
of the track at a time. 

10. CTA shall have access to all storage tracks and unrestricted train operation over special 
holidays such as "July 4" and events such as the "Taste of Chicago".  Dates for the 
above and other special holidays and events such as conventions, auto shows, World 
Series, etc., will be given to the Department as soon as they are available. 

11. The Contractor will be required to take all precautions to avoid debris, concrete, and 
other materials falling over and/or on the tracks. 

Added 08/31/2006 
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12.  OTHER SPECIAL CONDITIONS: 

A. The Contractor shall caution all employees of the presence of electric third rail 
(600 volts DC), live cables, and moving trains on CTA tracks.  The Contractor 
shall take all necessary precautions to prevent damage to life or property through 
contact with the electrical or operations systems.  The Contractor shall caution all 
employees that any contact with live electric third rail or "live" portions of train 
undercarriage may result in a severe burn or death. 

B. The Contractor shall establish third-rail safety precautions in accordance with 
Authority regulations, such as, using insulating hoods or covers for live third rail 
or cables adjacent to the work.  The Authority will provide CTA-qualified 
personnel to the Contractor as Contact Personnel.  Unless otherwise noted, only 
CTA personnel are allowed to disconnect power. 

C. Safety Training:  All employees of the Contractor or his Subcontractors who are 
required to work upon or adjacent to the CTA's operating tracks shall be required 
to attend and provide evidence of completion of a right-of-way safety training 
course administered by CTA. 

D. Arrangements for the safety training course shall be the Contractor's 
responsibility.  Contact the CTA Representative to arrange for the safety course. 

E. The cost of the course is $150.00 per person, payable to the CTA prior to taking 
the course.  The cost of this course and the employee's time for the course shall 
be considered incidental to the cost of the contract.  The course is one day long 
from 8:00 a.m. to 4:00 p.m. 

F. The Contractor his Subcontractors and all of his employees who are required to 
work on or around the CTA's operating tracks shall wear a CTA type safety vest. 

13. CTA TRANSIT CLEARANCES: 

The Contractor shall perform his work in a manner that provides adequate clearance to 
the CTA tracks. The clearances shall not be less than the following for safe passage of 
trains. 

7'-2" horizontal to the centerline of the nearest track in yard and right-of-way. 

14'-6" vertical from the top of the high running rail. 

14. PROTECTIVE SHIELD: 

A. The Contractor shall furnish, install, and later remove a protective shield to 
protect the CTA traffic from damage due to failing material and objects during 
construction.  The protective shield may be a platform, a net or any other 
Department approved structure. 
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B. A minimum vertical clearance of 14'-6" above the high running rail of the CTA 
tracks shall be provided at all times. 

C. The protective shield and supporting members shall be designed to sustain a 
load of 200 pounds per square foot in addition to its own weight.  Drawings and 
design calculations for the protective shield shall be stamped by an Illinois 
Licensed Structural Engineer and shall be submitted to the Department for 
approval.  The protective shield shall be constructed only after the Department 
has approved the drawings and the design. 

15.  The contractor shall be required to provide a schedule for material removal, delivery of 
new material, crane operation over and around the tracks, and a schedule for access of 
workmen to the construction site. 

 
 
PORTLAND CEMENT CONCRETE SHOULDERS 14” 
 
This item consists of constructing portland cement concrete shoulders of varying thicknesses at 
locations shown on the plans.  This work shall be performed in accordance with Section 483 of 
the Standard Specifications, except as modified herein. 
 
The thickness of the shoulder at the inside edge adjacent to the continuously reinforced 
portland cement concrete pavement shall match the thickness of the continuously 
reinforced portland cement concrete pavement.  The thickness of the shoulder at the 
outside edge will vary and will depend upon the shoulder width, shoulder cross slope, 
and adjacent lane pavement cross slope. 
 
 
NON-SPECIAL WASTE WORKING CONDITIONS  
 
This work shall be according to Article 669 of the Standard Specifications for Road and Bridge 
Construction adopted January 1, 2002 and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  Implementation of this Special Provision will likely require the Contractor to 
subcontract for the execution of certain activities.  It will be the Contractor's responsibility to 
assess the working conditions and adjust anticipated production rates accordingly. 
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The Contractor shall manage all contaminated materials as non-special waste as previously 
identified.  This work shall include monitoring and potential sampling, analytical testing, and 
management of material contaminated by regulated substances.   
 
The Contractor shall excavate and dispose of any soil classified as a non-special waste as 
directed by this project or the Engineer.  Any excavation or disposal beyond what is required by 
this project or the Engineer shall be at the Contractor’s expense.  The preliminary site 
investigation (PSI) report, available through the District’s Environmental Studies Unit, estimated 
the excavation quantity of non-special waste at the following location.  The information available 
at the time of plan preparation determined the limits of the contamination and the quantities 
estimated were based on soil excavation for construction purposes only.  The lateral distance is 
measured from centerline and the farthest distance is the offset distance or construction limit 
which ever is less.  The Environmental Firm shall continuously monitor for worker protection and 
the Contractor shall manage and dispose of all soils excavated within the following areas as 
classified below.  Any soil samples or analysis without the approval of the Engineer shall be at 
the Contractor’s expense. 
 
1. Station 4463+65 to Station 4465+50 0 to 15 feet LT and 0 to 70 feet RT (NB I-90/94 Local 

Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
TCLP Lead. 

2. Station 4468+65 to Station 4469+65 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: TCLP Lead. 

3. Station 4475+50 to Station 4477+50 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

4. Station 4479+65 to Station 4480+65 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: VOCs and 
PNAs. 

5. Station 4496+70 to Station 4497+65 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: TCLP Lead. 

6. Station 4501+65 to Station 4504+50 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: TCLP Lead. 

7. Station 4506+65 to Station 4507+65 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

8. Station 4508+65 to Station 4509+65 0 to 15 feet LT and 0 to 70 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants ants of concern sampling parameters: VOCs 
and PNAs. 

9. Station 4511+65 to Station 4512+65 0 to 15 feet LT and 0 to 85 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: VOCs. 

10. Station 4517+65 to Station 4518+65 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

11. Station 4520+65 to Station 4522+50 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: TCLP Lead. 

12. Station 4526+50 to Station 4528+50 0 to 30 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

13. Station 4542+50 to Station 4543+50 0 to 30 feet LT and 0 to 70 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
TCLP Lead. 
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14. Station 4585+00 to Station 4588+70 0 to 15 feet LT and 0 to 85 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
TCLP Lead. 

15. Station 4604+50 to Station 4605+50 0 to 15 feet LT and 0 to 70 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: TCLP Lead. 

16. Station 4612+50 to Station 4613+50 0 to 15 feet LT and 0 to 60 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

17. Station 4624+50 to Station 4625+50 0 to 15 feet LT and 0 to 70 feet RT (NB I-90/94 Local 
Lanes) – non-special waste.  Contaminants of concern sampling parameters: TCLP Lead. 

 
All excavated soils that are not determined to be a non-special waste and they cannot be 
utilized on-site as fill, shall be managed off-site as uncontaminated soil to the following location.  
Additional sites may be added during construction. 
 

1. Paxton Landfill (Cluster Sites) at 116th 
Street & Paxton Avenue in Chicago 

 Clays and Sands 
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