

### ROADWAY REMOVAL SCHEDULE

STATION	TO	STATION	BITUMINOUS SURFACE REMOVAL 2-1/2"	PAVEMENT REMOVAL	COMBINATION CURB AND GUTTER REMOVAL	CONCRETE BARRIER REMOVAL	MEDIAN REMOVAL	PAVED SHOULDER REMOVAL	GUARDRAIL REMOVAL	TEMPORARY CONCRETE BARRIER REMOVAL	LUG SYSTEM REMOVAL	IMPACT ATTENUATOR REMOVAL
			SQ YD	SQ YD	FOOT	FOOT	SQ FT	SQ YD	FOOT	FOOT	EACH	EACH
3475+50.00	TO	3479+00.00	0	1,665	350	64	0	100	156	242	0	0
3479+00.00	TO	3491+00.00	0	6,952	1,200	71	0	0	0	1,122	0	1
3491+00.00	TO	3503+00.00	0	6,243	1,198	27	0	5	0	1,077	0	0
3503+00.00	TO	3515+00.00	0	7,904	1,203	0	0	0	0	1,199	0	0
3515+00.00	TO	3526+00.00	0	8,048	1,119	0	0	212	0	562	0	2
3526+00.00	TO	3529+00.00	0	1,925	615	0	0	296	0	230	0	0
3529+00.00	TO	3541+00.00	1036	10847	4426	0	5277.6	587	132	89	0	0
3541+00.00	TO	3533+00.00	325	9344	2618	49	1734.5	732	201	945	0	0
3533+00.00	TO	3565+00.00	1109	10246	2693	31	3815.3	175	157	1285	0	0
3565+00.00	TO	3577+00.00	0	8906	3694	23	1969.8	689	235	1370	0	0
3577+00.00	TO	3589+00.00	289	8411	3213	69	2043.9	109	307	1193	2	0
3589+00.00	TO	3601+00.00	0	8309	3025	27	0	699	107	1163	0	0
3601+00.00	TO	3613+00.00	0	8428	2629	41	0	539	229	1018	0	0
3613+00.00	TO	3625+00.00	0	8538	3099	29	0	365	225	1105	0	0
3625+00.00	TO	3637+00.00	0	4793	1604	0	0	73	0	1013	0	0
3637+00.00	TO	3638+05.00	0	469	0	0	0	0	0	0	0	0
TOTALS			2,759	111,028	32,686	431	14,841	4,581	1,749	13,613	2	3

### CURB AND GUTTER SCHEDULE

STATION	TO	STATION	CONCRETE GUTTER, TYPE B	COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.12	COMBINATION CONCRETE CURB & GUTTER, TYPE M-2.24	COMBINATION CONCRETE CURB & GUTTER, TYPE M-4.48 (MODIFIED)	COMBINATION CONCRETE CURB & GUTTER, TYPE M-4.12	COMBINATION CONCRETE CURB & GUTTER, TYPE M-4.24
			FOOT	FOOT	FOOT	FOOT	FOOT	FOOT
3475+50.00	TO	3479+00.00	0	0	0	0	0	0
3479+00.00	TO	3491+00.00	0	0	0	285	0	0
3491+00.00	TO	3503+00.00	0	0	0	127	0	928
3503+00.00	TO	3515+00.00	0	0	0	995	0	24
3515+00.00	TO	3526+00.00	0	0	0	113	0	629
3526+00.00	TO	3529+00.00	0	0	0	0	0	225
3529+00.00	TO	3541+00.00	0	887	239	533	283	1365
3541+00.00	TO	3533+00.00	372	300	0	894	0	627
3533+00.00	TO	3565+00.00	266	583	288	684	0	1192
3565+00.00	TO	3577+00.00	0	0	320	524	0	843
3577+00.00	TO	3589+00.00	0	31	339	592	0	843
3589+00.00	TO	3601+00.00	0	0	0	278	0	1016
3601+00.00	TO	3613+00.00	828	0	0	0	0	410
3613+00.00	TO	3625+00.00	1038	0	0	0	0	139
3625+00.00	TO	3637+00.00	943	0	0	0	0	75
3637+00.00	TO	3638+05.00	0	0	0	0	0	0
TOTALS			3,445	1,801	1,186	5,025	283	8,317

BOWMAN, BARRETT & ASSOCIATES INC.  
CONSULTING ENGINEERS  
Chicago, Illinois  
312.228.0100  
www.bbainc.com

REVISIONS	
NAME	DATE
REVISED SHEET	6/23/06
ADDENDUM 2	8/04/06

ILLINOIS DEPARTMENT OF TRANSPORTATION  
F.A.I. 94/90 (DAN RYAN EXPRESSWAY)  
GARFIELD BLVD TO 31ST STREET (SB LOCAL LANES)

### ROADWAY SCHEDULES

SCALE: NTS  
DATE: 06/09/06

DRAWN BY: RA  
CHECKED BY: RS

SCH-01

6/5004 PM 8/7/2006