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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m. September 22, 17 prevailing time at which time the bids will be publicly opened from the iCX 
SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 62F50 
  Various Counties 
  Section 2017-034I 
  Various Routes 
  District 1 Construction Funds 
  
 Cleaning various expressways and arterial highways in various counties. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section 2017-034I, Various Counties, Contract No. 62F50  and 
in case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 

Various Routes 
Section 2017-034I 
Various Counties 

Contract No. 62F50 
 
 
LOCATION OF IMPROVEMENT 
 
This work is located on various State maintained expressway and arterial routes located within 
the counties of Cook, DuPage, Kane, Lake, McHenry and Will. 
 
 
DESCRIPTION OF IMPROVEMENT 
 
The work to be completed under this contract is divided into four (4) categories: 
 
I. EXPRESSWAY CLEANING – April 2nd, 2018 to November 20, 2018 
II. ARTERIAL CLEANING - April 2nd, 2018 to November 20, 2018 
III. SUPPLEMENTAL SWEEPING – January 1, 2018 to December 31, 2018 
IV. SIGN CLEANING - January 1, 2018 to December 31, 2018 
 
The work to be done under Expressway Cleaning, Arterial Cleaning, Supplemental Sweeping 
and Sign Cleaning shall consist of the pickup, removal and satisfactory disposal of all sand, 
stones, debris, deceased animal carcasses, refuse and any other rubbish which has 
accumulated on the highway areas hereinafter described as the areas to be cleaned.  After 
each cleaning cycle all areas must present an appearance which is completely satisfactory to 
the Engineer.  Adequate equipment and hand labor is to be provided to accomplish the work to 
the satisfaction of the Engineer. 
 
Specific provisions for the four (4) categories of work will be described in subsequent pages of 
these Special Provisions. 
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PROSECUTION OF THE WORK 
 
The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with 
any work on this Contract. Terms of Contract are specified in these Special Provisions. 
 
The contractor shall understand before bidding that the plan schedule of starting and 
completion dates may be revised due to the Department’s operational needs. There is no 
guaranteed minimum or maximum of any Pay Item Work. 
 
 
INTERPRETATION OF QUANTITIES 
 
The quantities shown in the Summary of Quantities are approximate to perform the cleaning 
work that may occur during the Term of Contract. 
 
The quantities in the Summary of Quantities may be increased, decreased or deleted. 
Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of 
items. 
 
 
WORKING DAYS 
 
A working day shall be defined as any calendar day between April 2 and November 20 
inclusive, except Saturdays, Sundays or legal holidays observed by the Contractor’s entire work 
force in Illinois. 
 
 
CONTRACT COMPLETION DATE 
 
The Contractor shall schedule his/her operations in order to complete all work and open all 
roadways to traffic on or before December 31, 2018. 
 
The Provisions of Article 108.09 of the Standard Specification shall apply to the contract 
completion date. 
 
 
GUARANTEED WORKING DAYS FOR FIRST FULL EXPRESSWAY CLEANING CYCLE 
 
The Contractor shall schedule his/her operations in order to complete the First Full Expressway 
Cleaning Cycle and open all roadways to traffic on or within twenty-five (25) guaranteed 
working days. 
 
  



Various Routes 
Section 2017-034I 
Various Counties 

Contract No. 62F50 
 

 3

 
GUARANTEED WORKING DAYS FOR FIRST FULL ARTERIAL CLEANING CYCLE 
 
The Contractor shall schedule his/her operations in order to complete the First Full Arterial 
Cleaning Cycle and open all roadways to traffic on or within sixty (60) guaranteed working 
days. 
 
 
FAILURE TO COMPLETE FIRST FULL EXPRESSWAY CLEANING CYCLE  
 
Time is of the essence to the completion of the First Full Expressway Cleaning Cycle. Should 
the Contractor fail to complete the First Full Expressway Cleaning Cycle within the working 
days stipulated in the contract, the Contractor shall be liable and shall pay to the Department 
the amount of $10,000, not as a penalty but as liquidated damages, for each day of overrun in 
the cleaning cycle time or such extended time as may have been allowed. The liquidated 
damage amount specified will accrue and be assessed until final completion of the First Full 
Expressway Cleaning Cycle. 
 
The Department will deduct these liquidated damages from any monies due or to become due 
to the Contractor from the Department. 
 
When the time limit is specified as working days, the daily charge shall be made for each 
additional working day, computed as specified in Article 108.04 of the Standard Specifications 
and as defined in these Special Provisions.  
 
A calendar day is every day and starts at 12:00 midnight and ends at the following 12:00 
midnight, twenty-four hours later. 
 
 
FAILURE TO COMPLETE FIRST FULL ARTERIAL CLEANING CYCLE ON TIME 
 
Time is of the essence to the completion of the First Full Arterial Cleaning Cycle. Should the 
Contractor fail to complete the First Full Arterial Cleaning Cycle within the working days 
stipulated in the contract, the Contractor shall be liable and shall pay to the Department the 
amount of $10,000, not as a penalty but as liquidated damages, for each day of overrun in the 
cleaning cycle time or such extended time as may have been allowed. The liquidated damage 
amount specified will accrue and be assessed until final completion of the First Full Arterial 
Cleaning Cycle.  
 
The Department will deduct the liquidated damages from any monies due or to become due to 
the Contractor from the Department. 
 
When the time limit is specified as working days, the daily charge shall be made for each 
additional working day, computed as specified in Article 108.04 of the Standard Specifications 
and as defined in these Special Provisions.  
 
A calendar day is every day and starts at 12:00 midnight and ends at the following 12:00 
midnight, twenty-four hours later. 
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GENERAL REQUIREMENTS 
 
1. WORK AUTHORIZATION AND APPROVAL: The Engineer will verbally instruct the 
contractor on the type and the location of work to be performed (Expressway Cleaning, Arterial 
Cleaning, Supplemental Sweeping, and Sign Cleaning). The Contractor shall contact the 
Engineer by telephone no later than 6:30 AM each workday (excluding Saturdays, Sundays, 
and holidays observed by the Illinois Department of Transportation), to coordinate and obtain 
approval for daily work. The Contractor shall not revise the sequence of daily planned work 
without the Engineer's approval. 
 
No Daily Contractor Work Requests / Scheduling shall be authorized or approved to start 
when it is determined by the Engineer that weather conditions will be unfavorable. 
Approval of all Daily Contractor Work Schedule Requests shall be solely determined by 
the Engineer and or Project Supervisor.  
 
The Contractor shall contact the Engineer by telephone on a weekday (Monday through Friday 
excluding holidays observed by the Illinois Department of Transportation) at least 24 hours in 
advance of work on Saturdays, Sundays or holidays (including holidays observed by the Illinois 
Department of Transportation). Verbal work authorization instructions will be followed by written 
confirmation.  
 
Because sweeping operations need water to work effectively, sweeping will NOT be allowed 
when temperatures or wind chill factors are forecasted by the departments certified consulting 
meteorologists to be and or drop below freezing. TEMPERATURE MUST BE ABOVE THIRTY 
TWO (32) DEGREES FARENHEIT. All shoulders and curb lines must be free of any existing 
snow and or ice. Dry sweeping shall be allowed only if it is considered an emergency, 
immediate hazard, or any work as designated by the Department that requires first priority 
corrective action. 
 
The Contractor shall repeat work that is not satisfactory. If after inspection the Engineer 
determines the work is to be repeated, the Engineer will verbally instruct the Contractor on the 
type and the location of the work to be repeated by the later of the following: 11:30 AM of the 3rd 
day (excluding Saturdays, Sundays, and holidays observed by the Illinois Department of 
Transportation) following the day the work was performed or 55 hours after receipt of the 
completed Report of Contractor’s Daily Work.  
 
After satisfactory completion of the work, the Contractor will be furnished a written document of 
acceptance. Written authorization and/or acceptance of work will be made on forms established 
for this purpose. Samples of these forms are part of these Special Provisions. 
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If a section of roadway scheduled to be cleaned cannot be completed due to unforeseen 
highway operational reasons; including, but not limited to, areas of roadway under construction 
during the period of the contract and emergency conditions resulting in closures or restrictions 
for safety purposes, that portion(s) of a cleaning cycle shall be deleted from the contract. The 
section of roadway deleted may be returned to the contract, at the direction of the Engineer, 
when highway operational reasons no longer require the section of roadway to be deleted. 
When a section of roadway is returned to the contract the work will be paid at the same 
percentage of the cycle that was deleted and no additional compensation will be allowed. The 
Contractor shall indicate all sections of roadway deleted from the cleaning cycle, including 
mileage and the reason for deletion, on the Report of Contractor’s Daily Work. 
 
2. PERFORMANCE OF WORK: 
 

A. Work Direction:  Cleaning equipment and workers will move in the same direction as 
traffic. 

 
B. Damage to State Property:  The Contractor must perform the work in a manner that will 

not disturb or damage State Property. Curbs, guardrails, fences, railings, light poles, 
delineators, semi-permanent cones and barricades, signs and the like must not be 
damaged or disturbed.  If State property is damaged or disturbed, the cost of repairs or 
replacement will be borne by the Contractor. 

 
C. Inconvenience:  The Contractor will prosecute the work in a manner that will minimize 

the inconvenience to the motoring public.  The Contractor shall create neither air 
pollution with dust nor hazardous conditions with water on the pavement. 

 
D. Traffic Obstruction:  Should the operations of the Contractor be performed in a manner 

that causes traffic to congest to a degree which is unsatisfactory to the Engineer, the 
Contractor will, at the discretion of the Engineer, cease work until such time as the 
Engineer decides work can resume without undue traffic congestion. 

 
E. Disposal of Waste:  Removal and disposal of all waste and deceased animal carcasses 

collected during the prosecution of this work will be the responsibility of the Contractor 
and will be disposed of by the Contractor at his expense.  All applicable laws and 
ordinances related to the hauling, handling and disposition of such material shall be 
complied with by the Contractor.  This applies especially to spillage, covered loads in 
trucks and legal dumping depots such as a commercial land fill operation. 

 
F. Flushing:  Flushing shall not be done without receiving approval from the Engineer.  

Care shall be taken to prevent flushing waste into traffic or creating a hazard to traffic 
in areas being flushed.  Flushing of raised medians will be allowed.  The contractor 
shall notify and gain approval of the Engineer twenty-four (24) hours in advance of 
flushing raised medians.  When cleaning under and behind guardrail, waste shall not 
be flushed outside of the area to be cleaned. 
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G. Solid Waste Management Site:  The Contractor will not be allowed to use any State 
right-of-way or any existing Department solid waste management site as part of this 
contract. The Contractor may procure an Illinois Environmental Protection Agency, 
Bureau of Land permit to develop and operate a private solid waste management site 
to transfer non-hazardous waste generated from street sweeping.  The cost of 
developing and operating a private solid waste management site shall be considered 
as included in the contract unit prices bid for the work, and no additional compensation 
will be allowed. 

 
H. Sweeper Speed Limit:  At no time shall the sweeping unit and any related vehicles in 

the sweeping train exceed 15 miles per hour in speed while performing any work. 
     

3. EQUIPMENT AND LABOR:  The Contractor is hereby informed and shall understand that 
sufficient equipment shall be provided and maintained so that the various cleaning cycles 
are satisfactorily completed within the allotted time and that cleaning cycles are started in 
close conformance with the Schedule of Starting Dates shown in the plans. 

 
The Contractor, taking into consideration lost work days due to weather, will be expected 
to provide the necessary number of sweeping units to satisfactorily complete the First Full 
Expressway Cleaning Cycle, the First Full Arterial Cleaning Cycle, Sign Cleaning and 
other cleaning cycles on time. The Contractor shall provide adequate and sufficient 
supervision, equipment and labor to ensure a satisfactory, safe completion of all work to 
meet the cleaning schedules as shown in the plans. 

 
Due to heavy accumulation of dirt and rubbish during the winter months, the First Full 
Expressway Cleaning Cycle, the First Full Arterial Cleaning Cycle and Supplemental 
Sweeping will require a concentrated effort of equipment and manpower to satisfactorily 
complete the work on time.  Multiple cleanings of the same areas may be required before 
obtaining satisfactory results and acceptance by the Engineer. 

 
Personnel shall be made available, with hand tools, to clean areas not accessible to 
sweeping units, such as on top of raised medians, aggregate/ stone shoulders regardless 
of width and under and 10 feet behind all guardrail regardless of surface type; also to 
loosen tightly compacted dirt in curb lines.  These conditions are frequently encountered 
during all cleaning cycles.  Hand work will also be required for the removal of all rubbish 
from stabilized surfaces on expressways and arterials. 

 
Labor, material and equipment will remain on State right-of-way only for such time as is 
necessary to successfully prosecute the cleaning work required by the contract.  
Maintenance or over-night parking of equipment will not be permitted on State right-of-
way. 

 
The Contractor shall furnish a total of fifteen (15) two-way mobile communication devices 
meeting the approval of the Engineer as a means of expediting and maintaining 
communication with the Engineers.  The Contractor shall install and maintain two-way 
mobile communication devices in State and Consultant vehicles designated by the 
Engineer.  The communication devices shall be operated on the same frequency as the 
Contractor's supervisor's vehicles. 
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The communication devices shall remain in the State and Consultant vehicles until 
completion of the contract.  The contractor shall remove and re-install the communication 
devices and plug all holes with approved material when the State changes vehicles.  The 
Contractor shall also plug all holes at final removal of the communication devices at the 
end of the contract.  The cost of this work shall be considered included in the cost of the 
contract. 

 
Follow vehicles are to be equipped with a truck mounted impact attenuator at all times per 
cleaning train basis, in accordance with the plan sheets District One details for typical 
application of traffic control devices for highway and sign cleaning operations. 

 
All vehicles are to be equipped with high intensity amber strobes. Strobes, headlights and 
flashers shall be displayed at all times when work is performed. 

 
All personnel working under this contract will be required to wear an approved flagger vest 
when not in a vehicle. 

 
4. DRAINAGE STRUCTURES:  Particular care shall be taken to prevent dirt and rubbish from 

being pushed into roadway drainage structures.  All bridges located within the specified 
limits of the Expressways that have drainage structures (scuppers, inlets, floor drains etc.) 
shall be cleaned by utilizing vacuum type sweepers or other approved equipment and 
methods that will prevent dirt and rubbish from being deposited into the drainage 
structures.  All drainage structures frames and lids shall be cleaned. The cost of removal of 
any such waste shall be the responsibility of the Contractor. 

 
5. EXTRA WORK:  If the Contractor is required by the Engineer to perform cleaning work 

other than that delineated in these Special Provisions, payment for such work will be in 
accordance with Article 109.04 of the Standard Specifications. 

 
6. NIGHT CLEANING:  Night cleaning of certain areas of expressways is required as part of 

this contract.  Limits of night cleaning are included in these Special Provisions under 
Expressway Cleaning Specifications - Limits of Cleaning - Night Cleaning Only. 

 
Night cleaning of other areas of expressway and arterials are not permitted. 
 
Limits of night cleaning may be reduced or increased by the Engineer due to unforeseen 
highway operational reasons; including, but not limited to emergency conditions resulting 
in restrictions for safety purposes. 
 
Night cleaning is defined as cleaning performed between the hours of 9:00 PM and 
5:00 AM. 

 
7. METHOD OF MEASUREMENT: The satisfactory completion of a Full Expressway 

Cleaning Cycle, Full Arterial Cleaning Cycle, Supplemental Sweeping and the Sign 
Cleaning will be the standard measurement for payment. 

 
It shall be the Contractor's responsibility to notify the Engineer when each cycle is 
completed on any designated routes. 
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If a cleaning cycle cannot be completed due to unforeseen highway operational reasons; 
including, but not limited to, areas of roadway under construction during the period of the 
contract and emergency conditions resulting in closures or restrictions for safety purposes, 
payment will be made for the percentage of the cycle completed and will be calculated by 
shoulder and curb mileage basis. The Contractor will not be compensated for parts of 
cycles that are not complete.  The Engineer shall determine to what extent work is not 
completed. Any work that cannot be completed shall be stated by the contractor on the 
report of contractor’s daily work.  The contractor shall include limits, mileage and reasons. 

 
       Supplemental Sweeping will be measured for payment in miles of expressway shoulder 

cleaned and in miles of arterial gutters cleaned (curb miles) rounded down to the tenth of a 
mile.  A standard automobile odometer shall be used by the Engineer to make the 
measurements.  Supplemental sweeping not authorized in writing by the Engineer will not 
be measured for payment. 
 
It shall be the Contractor's responsibility to notify the Engineer when supplemental 
sweeping is completed on any authorized sweeping routes. 
 

8. BASIS OF PAYMENT:  Expressway cleaning will be paid for at the contract unit price per 
each for FULL EXPRESSWAY CLEANING CYCLE and at the contract unit price per each 
for FULL ARTERIAL CLEANING CYCLE.  

 
Supplemental sweeping will be paid for at the contract unit price per mile for 
SUPPLEMENTAL SWEEPING.   
 
Sign cleaning shall be paid for at the contract unit price per each for SIGN CLEANING. 
 
Night cleaning will not be paid for as a separate item, but the cost shall be considered as 
included in the contract unit prices for the cleaning cycles involved and no additional 
compensation will be allowed. 
 
Laboring will not be paid for as a separate item, but the cost shall be considered as 
included in the contract unit prices for the cleaning cycles involved and no additional 
compensation will be allowed. 

 
9. QUANTITIES:  The quantities of cleaning cycles and curb miles specified in this contract 

are estimated amounts and are intended as approximations to be used for bidding 
purposes only.  The contractor shall understand before bidding that all individual estimated 
shoulder and curb mile limits shown for each expressway will stand as shown regardless of 
whether the mileage is low or high.  No additional mileage compensation will be allowed.  It 
shall be understood that the unit prices of this contract will prevail throughout the period of 
this contract. 

 
10. CONTRACT BOND:  The successful bidder, at the time of execution of the contract shall 

deposit with the Department in accordance with the Standard Specifications for Road and 
Bridge Construction, a surety bond in the amount of five hundred thousand dollars 
($500,000).  The form of the bond shall be that furnished by the Department, and the 
surety shall be acceptable to the Department. 
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701001, 701006, 701011, 701301, 701311, 701400, 701401, 701411,
 701426, 701427, 701428 and 701901. 
 
DETAILS: Single Lane Weave and Multi Lane Weave (TC-09) 
 Traffic Control Details for Freeway Shoulder Closures and Partial Ramp Closures 
 (TC-17) 
 
SPECIAL PROVISIONS: Keeping Expressways Open to Traffic 
 Failure to Open Traffic Lanes to Traffic 
 Traffic Control and Protection (Expressways) 
 Keeping Arterials Open to Traffic (Lane Closures Only) 
 Speed Display Trailer (D-1) 
 Nighttime Work Zone Lighting (D-1) 
 Public Convenience and Safety (D-1) 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
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NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE) 
Effective:  November 1, 2008 Revised:  June 15, 2010 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset 
until after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required 
herein for the specific type of construction.  Mobile lighting systems shall consist of luminaires 
attached to construction equipment or moveable carts.  Stationary lighting systems shall consist 
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed 
locations.  Some lighting systems, such as balloon lights, may be adapted to both mobile and 
stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The 
meter shall have a digital display calibrated to NIST standards, shall be cosine and color 
corrected, and shall have an accuracy of ± five percent.  The sensor shall have a level indicator 
to ensure measurements are taken in a horizontal plane. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
 
Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
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Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 
of the Standard Specifications and the glare control requirements contained herein. 
 
Lighting System Design.  The lighting system shall be designed to meet the following. 
 

(a) Lighting Levels.  The lighting system shall provide a minimum of 5 foot candles (54 lux) 
throughout the work area.  For mobile operations, the work area shall be defined as 25 ft 
(9 m) in front of and behind moving equipment.  For stationary operations, the work area 
shall be defined as the entire area where work is being performed. 
 
Lighting levels will be measured with an illuminance meter.  Readings will be taken in a 
horizontal plane 3 ft (1 m) above the pavement or ground surface. 
 

(b) Glare Control.  The lighting system shall be designed and operated so as to avoid glare 
that interferes with traffic, workers, or inspection personnel.  Lighting systems with flood, 
spot, or stadium type luminaires shall be aimed downward at the work and rotated 
outward no greater than 30 degrees from nadir (straight down).  Balloon lights shall be 
positioned at least 12 ft (3.6 m) above the roadway. 
 
As a large component of glare, the headlights of construction vehicles and equipment 
shall not be operated within the work zone except as allowed for specific construction 
operations.  Headlights shall never be used when facing oncoming traffic. 
 

(c) Light Trespass.  The lighting system shall be designed to effectively light the work area 
without spilling over to adjoining property.  When, in the opinion of the Engineer, the 
lighting is disturbing adjoining property, the Contractor shall modify the lighting 
arrangement or add hardware to shield the light trespass. 
 

Construction Operations.  The lighting design required above shall be provided at any location 
where construction equipment is operating or workers are present on foot.  When multiple 
operations are being carried on simultaneously, lighting shall be provided at each separate work 
area. 
 
The lighting requirements for specific construction operations shall be as follows. 
 

(a) Installation or Removal of Work Zone Traffic Control.  The required lighting level shall be 
provided at each truck and piece of equipment used during the installation or removal of 
work zone traffic control.  Headlights may be operated in the work zone. 
 

(b) Guardrail, Fence and High Tension Cable Barrier Median Repair.  The required lighting 
level shall be provided by mounting a minimum of one balloon light to each piece of 
mobile construction equipment used in the work zone.  This would include all machines 
but not include trucks used to transport materials and personnel or other vehicles that 
are continuously moving in and out of the work zone.  The headlights of construction 
equipment shall not be operated within the work zone. 
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(c) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation.  The 
striping truck and the attenuator/arrow board trucks may by operated by headlights 
alone; however, additional lighting may be necessary for the operator of the striping 
truck to perform the work. 
 
For raised reflective pavement marker removal and installation and other pavement 
marking operations where workers are on foot, the required lighting level shall be 
provided at each truck and piece of equipment. 
 

(d) Sweeping.  The required lighting level shall be mounted on the sweeping train vehicles 
during the sweeping operations.  Headlights may be operated in the work zone. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each 
active area of construction layout, material testing, and inspection.  The work area shall 
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Nighttime Work Zone Lighting will not be paid for as a separate item, but the cost shall be 
considered as included in the contract unit prices for the construction items involved, and no 
additional compensation will be allowed. 
 
 
KEEPING THE EXPRESSWAYS OPEN TO TRAFFIC 
 

1. GENERAL 
 
The Contractor shall not park any equipment or vehicles unnecessarily on the shoulder.  
Whenever work is in progress adjacent to the traveled way, the Contractor shall provide 
necessary traffic control signs to warn the public and protect the work site as required herein or 
as provided in the Standards.  The Contractor shall remove all equipment from the shoulder 
and median after working hours every day of the week.  Also, the contractor's personnel shall 
be prohibited from crossing the roadway and all pedestrian movements on the Freeway will be 
limited to barricaded areas. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation’s 
Expressway Traffic Operations Engineer (847-705-4151 or 4155) twenty-four (24) hours in 
advance of all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of 
all permanent closures on all Freeways and/or Expressways in District One. 
 
All lane and shoulder closures shall be immediately removed during all adverse weather 
conditions without exception, including but not limited to Rain, Wet road surface (spray from 
tires), Mist, Drizzle, Sleet, Snow, Fog and any other circumstance determined unsafe by the 
Engineer. The contractor shall implement this contract requirement immediately without 
waiting for department instructions.  
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Because sweeping operations need water to work effectively, sweeping will NOT be allowed 
when temperatures or wind chill factors are forecasted by the departments certified consulting 
meteorologists to be and or drop below freezing. TEMPERATURE MUST BE ABOVE THIRTY 
TWO (32) DEGREES FARENHEIT. All shoulders and curb lines must be free of any existing 
snow and or ice. Dry sweeping shall be allowed only if it is considered an emergency, 
immediate hazard, or any work as designated by the Department that requires first priority 
corrective action. 
 
Additional lane and shoulder closure hour restrictions may have to be imposed to facilitate the 
flow of traffic to and from major sporting events and/or other events.  Major construction 
projects may also require additional restrictions on some expressways. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the 
starting hours listed below. Also, these signs should be taken down within one-half (1/2) hour 
after the closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures within one (1) mile of each other in one direction 
of the expressway shall be on the same side of the pavement and any lane closure within a half 
(1/2) mile of each other should be connected.  The maximum length of any lane closure on the 
project and combined with any adjacent projects shall be five (5) miles.  Gaps between 
successive permanent lane closures shall be no less than two (2) miles in length. 
 

Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking 
of equipment and/or vehicles on State right-of-way will only be permitted at the locations 
approved by the Engineer. 
 
NO work shall be allowed Day or Night on the following dates unless it is considered an 
emergency, immediate hazard or any work as designated by the Department that requires first 
priority corrective action: 
 
2018: March 30 – April 2   Easter Holiday 
 May 24 – May 30   Memorial Day Holiday 
 July 1 – July 8    Independence Day Holiday 
 August 30 – September 5  Labor Day Holiday 
 November 21 – November 26 Thanksgiving Holiday 
 December 22 – January 1  Christmas/New Year’s Holiday 
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2. EXPRESSWAY NIGHT CLEANING 
 
One lane closures, shoulder closures and partial ramp closures shall only be permitted 
between 9:00 PM and 5:00 AM on the following expressways: 
 

1. Kennedy (I-90/94 & I-190), Entire Limits Except Ramps 
2. Eisenhower (I-290), Austin Blvd. to IL-83 Left Hand Side only. 
3. Dan Ryan (I-90/94), Entire Limits Except Ramps and Right Hand Side (Express & 

Locals) From Cottage Grove Ave to 31st St. 
4. Bishop Ford (I-94), Cottage Grove Ave. to 171st St. northbound and southbound left 

hand side only.* 
5. I-57, Halsted St to Dan Ryan (I-94), northbound and southbound, left hand side only. 

*One lane closures in 2 lane sections will be allowed between 11:00 PM and 5:00 AM 
 
The Contractor is required to erect stationary left lane closures in order to sweep the following 
locations: 

1. Kennedy (I-90/94), I-290 to East River Rd. 
2. Eisenhower (I-290), Austin Blvd. to IL 83* 
3. Bishop Ford (I-94), Cottage Grove Ave. to 171st St. northbound and southbound left 

hand side only 
4. Dan Ryan (I-90/94), a.) I-290 to 31st St.; 

            b.) Express Lanes 31st St. to 67th St. 
5. I-80, Wheeler to Briggs except ramps and right shoulder 

 
*One lane closures in 2 lane sections will be allowed between 11:00 PM and 5:00 AM 

 
The maximum length of all stationary left lane closures shall be 5 miles. Truck Mounted 
Attenuator Follow Vehicle Protection shall be provided for any personnel working inside the 
stationary left lane closure. 
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3. EXPRESSWAY DAY CLEANING 
 
One lane closures, shoulder closures and partial ramp closures shall only be permitted between 
9:00 AM and 1:00 PM for all outbound traffic and 10:00 AM and 2:00PM for all inbound traffic on 
Monday through Friday, and between 5:00 AM and 2:30 PM on Saturday and Sunday on the 
following expressways: 
 

1. Edens (I-94 & US 41), Montrose Ave. to 700 Lineal feet north of IL 137 
2. I-290 Extension/IL 53, IL 83 to Lake-Cook Rd. 
3. Stevenson Entire Limits 
4. I-55, Entire Limits 
5. I-57, Entire Limits, except Halsted St. to Dan Ryan northbound and southbound left hand 

side only. 
6. Bishop Ford (I-94 & IL 394), Entire Limits except northbound and southbound left hand 

side from Cottage Grove Ave. to 171st St. 
7. Kingery (I-80/94), IL 394 to State Line 
8. I-80, I-294 to Briggs; Wheeler to Will – Kendall County Line 
9. Eisenhower (I-290), Wells to Austin in its entirety, Austin to IL-83 right hand side and all 

ramps, the collector-distributor system and ramps at the U.S 12/20/45 (Mannheim Rd.) 
interchange and westbound to Roosevelt road on its extension. 

10. Dan Ryan (I-90/I-94), Cottage Grove Ave to 31st St. right hand side, Express & Locals, 
and all ramps except slip ramps between express & local lanes & any ramps too narrow 
to allow traffic to pass sweeping crew.  At No time will the sweeping train be allowed to 
block any lane during the daytime. 

11. Kennedy (I-90/I-94), All Ramps, unless ramps are too narrow to let traffic pass sweeping 
crew.  At No time will the sweeping train be allowed to block any lane during the 
daytime. 

 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996 Revised: February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $    2000/15 minutes 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 

 

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing 
traffic.  Traffic control and protection shall be provided as called for in the plans, applicable 
Highway Standards, District One Expressway details, Standards and Supplemental 
Specifications, these Special Provisions, or as directed by the Engineer.  
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General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a 
truck/trailer mounted attenuator and arrow board per State Standard 701428 and the 
Traffic Control Setup and Removal Freeway/Expressway BDE Special Provision.  
Failure to meet this requirement will subject to a Traffic Control Deficiency.  The 
deficiency will be calculated as outlined in Article 105.03 of the Standard Specifications.  
Truck/trailer mounted attenuators shall comply with Article 1106.02(g) or shall meet the 
requirements of NCHRP 350 Test Level 3 with vehicles used in accordance with 
manufacturer’s recommendations and requirements. 
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(b) Sign Requirements 
 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction 
zone.  The Contractor is responsible for verifying the accuracy of the sign log.  
Throughout the duration of this project, all existing traffic signs shall be maintained 
by the Contractor.  All provisions of Article 107.25 of the Standard Specifications 
shall apply except the third paragraph shall be revised to read:  "The Contractor shall 
maintain, furnish, and replace at his own expense, any traffic sign or post which has 
been damaged or lost by the Contractor or a third party.  

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be 
established and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 4200’ before the closure, and shall be 55mph 
as shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies 
may be omitted when this assembly would normally be placed within 1500 feet of 
the END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65 mph 
then additional signage should be installed per 701400. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all 
cases.  END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum 

size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT 
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch 
by 48 inch with 8 inch capital letters. 

 
(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” 

signs (W8-11) on both sides of the expressway, at any time when the elevation 
difference between adjacent lanes open to traffic equals or exceeds one inch.  Signs 
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a 
minimum of every mile. 
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(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to 
traffic every 1000', one per lane and per shoulder, to prevent motorists from using work 
areas as a traveled way.  Check barricades shall also be placed in advance of each 
open patch, or excavation, or any other hazard in the work area, the first at the edge of 
the open traffic lane and the second centered in the closed lane.  Check barricades, 
either Type I or II, or drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of 
Type II or drums, along the cold milling and asphalt paving operations.  The vertical 
barricades shall be placed at the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, and exit ramp gores, or staged construction projects lasting more than 12 hours.  
Also, vertical barricades shall not be used as patch barricades or check barricades.  
Special attention shall be given, and ballast provided per manufacture’s specification, to 
maintain the vertical barricades in an upright position and in proper alignment. 

 
(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 

both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the 
lower slope of the wall shall also have a 6 inch wide temporary pavement marking 
edgeline (yellow on the left and white on the right). 

 
(f) Full Expressway Closures.  Full Expressway Closures will only be permitted for a 

maximum of 15 minutes during the allowable hours listed in the Keeping the Expressway 
Open to Traffic Special Provision.  During Full Expressway Closures, the Contractor will 
be required to close off all lanes except one, using Freeway Standard Closures.  The 
Contractor will be required to provide one changeable message sign to be placed at the 
direction of the Engineer.  The sign shall display a message as directed by the Engineer.  
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic 
Control Supervisor 14 days in advance of the planned work; including all stage changes.  
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp 
closures, existing geometrics, and equipment and material location.  The District One 
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3 
working days in advance of the proposed road closure and will coordinate the closure 
operation with police forces. 
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Method of Measurement.   
 
Traffic Control and Protection will not be measured for payment. 
 
All work for furnishing, installing, maintaining, replacing, relocating, and removing traffic control 
devices required in the plans and these Special Provisions shall be included in the contract unit 
prices for the construction item involved. Traffic control and protection required under Standards 
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901 
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 

 
(a) Traffic Control and Protection will not be paid for as separate items, but the costs shall 

be considered as included in the contract unit prices for the construction items involved, 
and no additional compensation will be allowed. 

 
(b) Work or revisions in the phasing of construction or maintenance operations may require 

traffic control to be installed in accordance with a Standard other than those included in 
the plans.  In such cases, the Standards will be made available to the Contractor at least 
one week in advance of the change in traffic control.  Payment for traffic control required 
by these added Standards will be according to Article 109.04.  Revisions or 
modifications to increase the traffic control protection shown in the contract shall be 
submitted by the Contractor for approval by the Engineer.  A reduction of the traffic 
control shown in the contract will not be allowed. 
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EXPRESSWAY CLEANING 
 
1. LOCATION: Full cleaning cycles shall be performed on the following expressways: 
 

EISENHOWER EXPRESSWAY 

EDENS EXPRESSWAY 

DAN RYAN EXPRESSWAY 

BISHOP FORD/KINGERY EXPRESSWAY 

KENNEDY EXPRESSWAY 

STEVENSON EXPRESSWAY 

I 290 EXTENSION 

I 55 EXPRESSWAY 

I 57 EXPRESSWAY 

I 80 EXPRESSWAY 
 
The areas of work on each expressway are all parts of the expressway. Areas to be cleaned are 
those with hard surfaces and will include stabilized surfaces under guardrail, ramps, curbs, 
gutters, medians (striped, raised, corrugated, barrier), gores, stabilized shoulders, wheel 
guards, bridge decks, bridge medians, bridge sidewalks, walkways underneath bridges and 
traveled lanes as required. Rubbish shall be removed from all stabilized surface areas and 
under any guardrail. 
 
Located in the plans are typical cross sections of the expressways showing, in general, the 
areas which are to be cleaned. 
 
2. LIMITS OF CLEANING:  The limits of each expressway to be cleaned with the Full 
Cleaning Cycle, of the expressway specified, shall include all entrance and exit ramps up to the 
crossroads and all accident investigation sites and are specified as follows: 
 
Day Cleaning Only: 
 
Bishop Ford/Kingery Expressway 
Interstate 94 from Cottage Grove Avenue to the Indiana State line excluding northbound and 
southbound left hand side from Cottage Grove Avenue to 171st St., Illinois 394 from Interstate 
94 to Goodenow Rd., the entire Stony Island Avenue - 103rd Street Interchange. Interstate 80 
from Interstate 94 to Interstate 294 and all accident investigation sites. 
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Stevenson Expressway 
Interstate 55 (Stevenson Expressway) from Lake Shore Dr. to the Cook – DuPage County Line 
(County Line Rd.), including First Avenue, from 43rd Street to Archer Avenue, the ramps to and 
from Joliet Rd  from Interstate 55 to Wolf Rd, the ramps from northbound Interstate 55 to 
northbound Interstate 294 Tollway and from southbound Interstate 294 Tollway to northbound 
Interstate 55 (Limits of cleaning on these ramps are from Interstate 55 to the first painted gore 
south of the bridge over Joliet Rd), and all accident investigation sites, excluding the entire 
Stevenson – Dan Ryan Interchange. 
 
Eisenhower Expressway 
Interstate 290 and its appurtenances from Wells St. to Austin Blvd. in its entirety, from Austin 
Blvd. to IL-83 right hand side and all ramps, the eastbound collector-distributor lane and ramps 
at the U.S. 12/20/45 (Mannheim Rd.) interchange and westbound to Roosevelt Rd. on its 
extension. 
 
I-290 Extension 
I-290 extension from Illinois 83 to Interstate 90 Jane Addams Tollway, Illinois 53 from Interstate 
90 Jane Addams Tollway to Lake Cook Road including I-355 from I-290 to Army Trail Road. 
 
I-55 Expressway 
Interstate 55 from Cook - DuPage county line (County Line Rd.) to Will – Grundy county line 
(Reed Rd.) in its entirety, including all ramps and the entire I-55 - I-80 interchange, all accident 
investigation sites, Blodgett Rd. from Kelly Rd. to West Frontage Rd., Arsenal Rd. from the East 
Frontage Rd. to Elwood International Port Rd. (Baseline Rd.), and the West Frontage Rd. 
Connector from Arsenal Rd. to the southbound entrance ramp. 
 
I-57 Expressway 
Interstate 57 from Halsted Street to The Will-Kankakee County Line, in its entirety including the 
entire I-57 – I-80 Interchange and all accident investigation sites, and from Interstate 57 to 
Interstate 94 Day Ryan right hand side only. 
 
I-80 Expressway 
Interstate 80 from Interstate 294 Tri-State Tollway/Interstate I-294 to Briggs St. and from 
Wheeler Ave. to the Will – Kendall county line in its entirety, including the ramp from eastbound 
Interstate 80 to northbound Interstate 294 and from southbound Interstate 294 to westbound 
Interstate 80. 
 
Kennedy Expressway 
All Ramps on Interstate 90/94 from Ogden Ave to Interstate 90/94 Junction at Edens 
Expressway, Interstate 90 from Interstate 90/94 Junction at Edens Expressway to Interstate 
90/190 Junction, and Interstate 190 from Interstate 90/190 Junction to the East Limits of O’Hare 
International Airport (Bessie Coleman Rd) unless ramps are too narrow to allow traffic to pass 
sweeping crew. 
 
Dan Ryan Expressway 
Interstate 94 from Cottage Grove Ave to 31st St right hand side of both local and express lanes 
and all ramps except slip ramps between local and express lanes and any ramps too narrow to 
allow traffic to pass sweeping crew. 
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Edens Expressway 
Interstate 94 from Montrose to Dundee Road and US 41 from Dundee Road to 700 lineal feet 
north of Illinois 137, including two ramps at Clavey Road, two ramps at West Park Avenue, four 
ramps at Deerpath Road and the entire US 41/Deerfield Road interchange. Also included is 
Tower Road from Edens Expressway to Forestway Drive. 
 
Night Cleaning Only: 
 
Eisenhower Expressway 
Interstate 290 from Austin Blvd. to IL-83 left hand side only.  
 
Kennedy Expressway 
Interstate 90/94 from Interstate 290 to Interstate 90/94 junction at Edens Expressway, Interstate 
90 from Interstate 90/94 junction at Edens Expressway to Interstate 90/190, Interstate 190 from 
Interstate 90/190 junction to the east limits of O'Hare International Airport (Bessie Coleman 
Rd.), Interstate 90 from the Interstate 90/190 junction to the tollway turnaround, all ramps from 
the Jane Byrne Circle Interchange at the Eisenhower Expressway to Lake St, the Ohio Street 
Feeder from Orleans Street to Interstate 90/94, all accident investigation sites, and any ramps 
unable to be swept during the day, if applicable. 
 
Dan Ryan Expressway 
Interstate 94 from Interstate 290 to Cottage Grove Avenue, except the right hand side of local 
and express lanes and all ramps from Cottage Grove Ave to 31st St., including all ramps from 
the Jane Byrne Circle Interchange at the Eisenhower Expressway to 31st St, all slip ramps 
between local and express lanes, and also Interstate 57 from Interstate 94 to Halsted Street left 
hand side only, the Franklin Street connector from 22nd Street to Interstate 94, and all accident 
investigation sites. 
 
Bishop Ford Expressway 
Interstate 94 from Cottage Grove Ave. to 171st St. northbound and southbounds left hand side 
only. 
 
I-80 Expressway 
Interstate 80 from Briggs St. to Wheeler Ave. except ramps and right shoulder. 
 
3. DEFINITIONS: 
 
 A. Full Expressway Cleaning Cycle:  Complete cleaning of all contract areas within the 

limits of all the expressways specified herein, including debris and rubbish which has 
accumulated over the winter season, shall be considered a Full Expressway Cleaning 
Cycle.  Mechanical and/or hand sweeping will be required to remove debris from winter 
accumulation. 

 
4. SCHEDULE OF CLEANING:  The First Full Expressway Cleaning Cycle shall be 

completed before starting work on any subsequent Full Expressway Cleaning Cycles.  Full 
Expressway Cleaning Cycles shall start in close conformity with the schedule of starting 
dates shown in the plans. 
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5. SEQUENCE OF WORK:  The Contractor shall submit at the preconstruction meeting, a 
sequence of work (by expressway) for the First Full Expressway Cleaning Cycle.  The 
sequence of work shall be approved by the Engineer prior to commencing operations.  It is 
required that the First Full Expressway Cleaning Cycle be completed to the satisfaction of 
the Engineer before commencing any subsequent Full Expressway Cleaning Cycle.  The 
Contractor may be required to alter the sequence of work at any time throughout the 
duration of the contract upon instruction from the Engineer. 
 

6. CLEANING CYCLE ADJUSTMENT BASIS: 
 

The total shoulder and curb miles for a complete Full Expressway Cleaning Cycle and is 
estimated to be approximately 1478.5 miles and is the basis to be used in computations 
when a cleaning cycle cannot be completed due to unforeseen highway operational 
reasons. 
 
The total shoulder and curb miles for each individual Expressway Cleaning Cycle is 
estimated as follows: 

 
 Eisenhower Expressway approximately 128.8 miles 
 Edens Expressway approximately 135.6 miles 
 Dan Ryan Expressway approximately 102.6 miles 
 Bishop Ford/Kingery Expressway approximately 161.4 miles 
 Kennedy Expressway approximately 120.8 miles 
 Stevenson Expressway approximately 120.2 miles 
 I-290 Extension approximately 129.4 miles 
 I-55 Expressway approximately 240.4 miles 
 I-57 Expressway approximately 179.4 miles 
 I-80 Expressway approximately 159.9 miles 
 
 
SPEED DISPLAY TRAILER (D1) 
Effective:  April 1, 2015 Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 
 “When not being utilized to inform and direct traffic, sign trailers, speed display trailers, 
arrow boards, and portable changeable message boards shall be treated as nonoperating 
equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m)  Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 
Whenever the speed display trailer is not in use, it shall be considered non-operating 
equipment and shall be stored according to Article 701.11.” 
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Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k)  “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be 
included in the contract unit price of the various traffic control pay items. 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The digital speed 
display shall show two digits (00 to 99) in mph.  The color of the changeable message 
legend shall be a yellow legend on a black background.  The minimum height of the 
numerals shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 
750 ft (250 m). 

 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the posted limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  On roadway facilities with a normal posted speed limit 
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than 
25mph over the work zone speed limit shall not be displayed.  On facilities with normal 
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more 
than 15 mph over the work zone speed limit shall not be displayed.  On any roadway 
facility if detected speeds are less than 25 mph, speed shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 
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KEEPING THE ARTERIALS OPEN TO TRAFFIC 
 
1. GENERAL 
 
The Contractor shall not park any equipment or vehicles unnecessarily on the shoulder.  
Whenever work is in progress adjacent to the traveled way, the Contractor shall provide 
necessary traffic control signs to warn the public and protect the work site as required herein or 
as provided in the Standards.  The Contractor shall remove all equipment from the shoulder 
and median after working hours every day of the week.  Also, the contractor's personnel shall 
be prohibited from crossing the roadway and all pedestrian movements on the Freeway will be 
limited to barricaded areas. 
The Contractor shall request and gain approval from the Illinois Department of Transportation’s 
Arterial Traffic Operations Engineer (847-705-4170) twenty-four (24) hours in advance of all 
lane, ramp and shoulder closures and seventy-two (72) hours in advance of all permanent 
closures on all Arterials in District One. 
 
All lane and shoulder closures shall be immediately removed during all adverse weather 
conditions without exception, including but not limited to Rain, Wet road surface (spray from 
tires), Mist, Drizzle, Sleet, Snow, Fog and any other circumstance determined unsafe by the 
Engineer. The contractor shall implement this contract requirement immediately without 
waiting for department instructions.  
 
Because sweeping operations need water to work effectively, sweeping will NOT be allowed 
when temperatures or wind chill factors are forecasted by the departments certified consulting 
meteorologists to be and or drop below freezing. TEMPERATURE MUST BE ABOVE THIRTY 
TWO (32) DEGREES FARENHEIT. All shoulders and curb lines must be free of any existing 
snow and or ice. Dry sweeping shall be allowed only if it is considered an emergency, 
immediate hazard, or any work as designated by the Department that requires first priority 
corrective action. 
 
Additional lane and shoulder closure hour restrictions may have to be imposed to facilitate the 
flow of traffic to and from major sporting events and/or other events.  Major construction 
projects may also require additional restrictions on some expressways. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the 
starting hours listed below. Also, these signs should be taken down within one-half (1/2) hour 
after the closure is removed. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking 
of equipment and/or vehicles on State right-of-way will only be permitted at the locations 
approved by the Engineer. 
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NO work will be allowed Day or Night on the following dates unless it is considered an 
emergency, immediate hazard or any work as designated by the Department that requires first 
priority corrective action: 
 
2018: March 30 – April 2   Easter Holiday 
 May 24 – May 30   Memorial Day Holiday 
 July 1 – July 8    Independence Day Holiday 
 August 30 – September 5  Labor Day Holiday 
 November 21 – November 26 Thanksgiving Holiday 
 December 22 – January 1  Christmas/New Year’s Holiday 
 
2. ARTERIAL CLEANING 
 
One lane closures and shoulder closures shall NOT be permitted between 6:00 AM to 9:00 AM 
and 4:00 PM to 6:00 PM on Arterial Highways, unless as otherwise approved by the Engineer. 
 
 
ARTERIAL HIGHWAY CLEANING 
 
1. LOCATION AND LIMITS OF CLEANING:  The limits of each arterial to be cleaned with the 

Full Arterial Cleaning Cycles shall be the portions of the arterials as specified in these 
special provisions (Arterial Highways to be cleaned) and as indicated in the plans. Areas to 
be cleaned are those with hard surfaces, including stabilized surfaces under guardrail and 
(10) feet behind the guardrail or to the State right-of-way whichever is shorter, islands 
(including thermoplastic striped and painted), turn bays, ramps, roadway crossovers, 
medians regardless of surface type (striped, raised, corrugated, barrier, painted and turf), 
curbs, gutters, gores (including thermoplastic striped and painted), stabilized shoulders, 
aggregate shoulders regardless of width, wheel guards, bridge decks, bridge medians, 
bridge sidewalks, walkways underneath bridges and traveled lanes as required including 
all ramps, all intersections  and all interchanges.  Corrugated medians shall require hand 
laboring. Sidewalks that are on or underneath bridges are to be cleaned under the terms of 
this contract. 

 
The Contractor's attention is called to the fact that the limits shown do not necessarily 
reflect continuous cleaning operations.  Those portions with guardrail (under and for a 
width of 10 feet behind regardless of surface type), paved shoulders, aggregate shoulders 
(regardless of width), medians, islands, including painted and striped, or curb and gutter 
are to be cleaned as evidenced by the entire route limits.  These are numbered by Team 
Section and are shown on the location maps in the plans. 

 
2. DEFINITIONS: 
 
 A. Full Arterial Cleaning Cycle:  Complete cleaning of all contract areas within the limits of 

all the arterial highways specified herein, including debris and rubbish which has 
accumulated over the winter season, shall be considered a Full Arterial Cleaning 
Cycle.  Mechanical and/or hand sweeping will be required to remove debris from winter 
accumulation. 
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3. SCHEDULE OF CLEANING:  The First Full Arterial Cleaning Cycle shall be completed 
before starting work on any subsequent Full Arterial Cleaning Cycle.  Full Arterial Cleaning 
Cycles shall start in close conformity with the schedule of starting dates shown in the 
plans. 

 
4. SEQUENCE OF WORK:  The Contractor shall submit at the preconstruction meeting, a 

sequence of work for the First Full Arterial Cleaning Cycle.  The sequence of work shall be 
approved by the Engineer prior to commencing operations.  It is required that the First Full 
Arterial Cleaning Cycle be completed to the satisfaction of the Engineer before 
commencing any subsequent Arterial Cleaning Cycle begins. The Contractor may be 
required to alter the sequence of work at any time throughout the duration of the contract 
upon instruction from the Engineer. 

 
5. PARKING:  It will be the Contractor’s responsibility to ascertain ALL parking locations for 

each cleaning cycle. Parking is permitted along various routes at various times within 
certain municipalities. A listing of parking locations is included in the special provisions 
beginning on page number 46. Municipalities may add and or eliminate locations 
throughout the term of this contract. The contractor will be required to provide “No Parking” 
signs at least 24 hours in advance of sweeping work to prohibit parking as needed during 
each cleaning period. Temporary no parking signs shall be minimum size of 17” X 22” with 
lettering not less than one inch in height, setting forth the day or days and hours parking is 
prohibited. Temporary no parking signs shall be constructed form materials that will resist 
tearing and weather. Temporary no parking signs shall be placed at a height not less than 
five (5) feet from the existing ground height to the bottom of the sign and facing the 
direction of traffic. The temporary no parking signs shall be approved by the Engineer prior 
to use. The contractor shall solicit no parking enforcement assistance from the 
municipalities. The contractor shall submit documentation to the Engineer verifying the 
solicitation of the no parking enforcement from the municipalities for each cleaning cycle. 
The contractor shall remove the temporary “No Parking” signs promptly after completing 
sweeping operations. Furnishing, installing and removing temporary “No Parking” signs will 
not be paid for as separate items, but the costs shall be considered as included in the 
contract unit price for the cleaning cycle involved, and no additional compensation will be 
allowed. 

 
6. METHOD OF MEASUREMENT: The Full Arterial Cleaning Cycle pay item shall be 

measured for payment in concrete curb miles. The length of concrete curb miles paid for 
shall include the cleaning of all location limits and areas of debris as described in 
LOCATION AND LIMITS OF CLEANING and no additional compensation will be allowed. 

 
7. CLEANING CYCLE ADJUSTMENT BASIS:  The total curb miles for a complete Full 

Arterial Cleaning Cycle is estimated to be approximately 2,925.4 concrete curb miles and 
is the basis to be used in computations when a cleaning cycle cannot be completed due to 
unforeseen highway operational reasons. 
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ARTERIAL HIGHWAYS TO BE CLEANED 

 
WOODSTOCK TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

W1 IL-47 Wisconsin State Line (State Line Rd.) to             
Main St/Dundee Rd (Huntley) 

16.8 

W2 IL-120 
 

US-12 to US-14 28.1 

W3 IL-31 
 

US-12 to IL-62 29.6 

W4 US-14 
 

Main St (Crystal Lake) to IL-22  17.6 

W5 US-12 Lake County Line (State Park Rd.) to Wisconsin 
State Line 

3.0 

W6 IL-176 
 

Roberts Rd (Island Lake) to Eric St (Crystal 
Lake) 

2.5 

W7 IL-176 
 

Walkup Ave (Crystal Lake) to IL-23 2.8 

W8 US-14 Dole Drive (Crystal Lake) to Wisconsin State 
Line (State Line Rd.) 

34.0 

W9 US-20 Getty Rd (Hampshire) to Boone County Line 
(County Line Rd.) 

2.6 

W10 IL-23 
 

US-14 to DeKalb County Line (Poplar Rd) 3.7 

W11 IL-173 Boone County Line (County Line Rd) to Fox 
River (Converse Rd.)  

3.6 

    

  
Total Woodstock Curb Miles 144.3 
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ARTERIAL HIGHWAYS TO BE CLEANED 

 
GRAYSLAKE TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 
  

LIMITS 
EST. 

CURB 
MILES 

G1 US-14  Lake Cook Rd to IL-22 (including All crossovers and 
turn lanes) 

4.6 

G2 IL-22 US-14 to IL-21 26.3 

G3 IL-83 Lake Cook Rd to IL-60  25.4 

G4 IL-132 IL-59 to US-45 9.5 

G5 IL-134                  
(Big Hollow Rd) 

 US-12 to IL-120 5.2 

G6 US-12 McHenry County Line (State Park Rd) to Lake Cook 
Rd (inclucing all ramps, crossovers & turn lanes) 

19.0 

G7 IL-53 US-12 to IL-83 including:                                                
Surrey Lane from Long Grove Rd. to end of roadway 

3.0 

G8 IL-59 IL-176 to US-14 5.4 

G9 US-45 IL-21 to Wisconsin State Line (128th St/North Ave) 40.7 

G10 IL-120 US-12 to Old Mill Rd 5.9 

G11 IL-137 IL-83 to IL-21 3.6 

G12 Peterson Rd US-45 to IL-137 (including all ramps) 0.9 

G13 IL-176 Butterfield Rd to Roberts Rd 6.2 

G14 Old Northwest 
Hwy          
(Frontage Rd) 

 US-14 to Cumnor Ave. 0.1 

G15 IL-60 IL-120 to IL-21 12.7 

G16 IL-173 Mill Creek Rd to west abutment bridge over Fox River 
(Converse Rd.) 

6.4 

G17 Midlothian Rd McHenry Rd to IL-176 1.7 

G18 Lake Cook Rd Quentin Rd to US-14 0.5 

G19 IL-83  IL-60 to Wisconsin State Line  (128th St) including:        
Ivanhoe Rd. from IL-120 to IL-137                         
Schnack Rd. from IL-60 to IL-176 

15.8 

G20 IL-59 US-12 to IL-173 2.5 

G21 Lake Cook Rd  New Hart Rd to Asbury 0.2 

    

  
Total Grayslake Curb Miles 195.6 
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ARTERIAL HIGHWAYS TO BE CLEANED 

 
GURNEE TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

GU1 Old Skokie Rd Wisconsin State Line (128th St) to US-41 0.1 

GU2 IL-137                
(Amstutz 
Expy) 

 S. Genesee Rd to Wadsworth Rd 13.2 

GU3 US-41 I-94 to IL-22 including:                                               
N. Frontage Rd. from Washington St. to end of road         
S. Frontage Rd. from Washington St. to 400 FT south 

39.6 

GU4 IL-173 Mill Creek Rd to Lewis Rd 2.5 

GU5 IL-131 Wisconsin State Line (Russell Rd) to IL-176 18.9 

GU6 Wadsworth Rd Sheridan Rd. to C.N.W. Railroad 0.2 

GU7 IL-132 US-45 to IL-131 16.7 

GU8 IL-21 Holister Dr. to Wolf Rd. 15.4 

GU9 Sheridan Rd 22nd St (ML King Jr Dr) to Lake Bluff City Limit 2.8 

GU10 IL-137  IL-21 to Sheridan Rd including:                                   
IL-137 from Martin Luther King Dr. to IL-137                       
All ramps 

23.3 

GU11 Washington St US-41 to East Abutment of C.N.W. Railroad 0.8 

GU12 IL-176  Des Plaines River to Sheridan Rd. including:             
East and West Frontage Rds. At US-41 

6.7 

GU13 IL-120  Mill Rd. to IL-131 including:                                         
All ramps and interchanges                                       
Frontage Rd. at Knight Ave. (East of US-41 on North 
side of IL-120) 

6.4 

GU14 IL-43  N. Village of Deerfield Limit to N/B US-41                  
(Including ramps @ Illinois 120) 

28.5 

GU15 IL-60 IL-21 to US-41 11.2 

GU16 IL-22  US-45/IL-21 to US-41 including:                                 
Ramp to IL-22 from N/B US-41 

18.2 

GU17 Russell Rd Frontage Rd (E/O I-94) to Old Skokie Rd 1.4 

GU18 Old Half Day 
Rd. IL-22 to IL-21 Spur 0.4 

GU19 IL-21  Adler Dr to US-41 including:                                      
Frontage Rd. (Riverside Dr / Des Plaines Ct) at IL-120 

20.7 

  
Total Gurnee Curb Miles 227.0 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

ST. CHARLES TEAM SECTION CLEANING LOCATIONS 

KEY 
LOC. 

ROUTE 
  

LIMITS 
EST. 

CURB 
MILES 

SC1 IL-72  IL-25 to Dekalb County Line including Frontage Rd. 
from Timothy Ct. to IL-25 

8.9 

SC2 IL-38 Dekalb County Line (County Line Rd) to West St 3.6 

SC3 IL-58 IL-59 to Hiawatha Rd 1.2 

SC4 IL-59 IL-64 to IL-58 35.2 

SC5 IL-19 Shales Pkwy to Barrington Rd 7.2 

SC6 IL-64 13th Ave to IL-59 12.1 

SC7 IL-68 IL-62 to IL-72 including the following Frontage Rds.:     
#1 West of IL-25 to IL-25.                                               
#2 IL-25 to Vista Lane 

4.9 

SC8 McLean Blvd Spring St. to IL-31 1.8 

SC9 IL-47  Main St (Huntley) to E/B US-30 (end of divided road) 17.9 

SC10 IL-31 IL-62 to Davis/ W. River Rd. (S/O I-90) 14.2 

SC11 IL-25  IL-62 to IL-72 including Frontage Rd. form Park St. to 
end of Frontage Rd. 

10.8 

SC12 US-30 Dekalb County Line to IL-47 1.7 

SC13 US-20 Getty Rd to Weld Rd 1.5 

SC14 IL-62 IL-31 to IL-68 9.6 

SC15 IL-25 Hammond Ave to Johnor Ave 6.3 

SC16 Galena Blvd IL-47 to Canterbury Rd 1.6 

SC17 IL-25 Laurel St to Zengele St 2.4 

SC18 IL-56 IL-25 to IL-31 1.0 

SC19 IL-56 Ronald Reagan Toll (I-88) to IL-47 0.3 

SC20 IL-31 Elgin City Limit to CNW RR Bridge Overpass 3.5 

SC21 IL-31  S/O Midway Dr. to Sullivan Rd. Including:                
W. Frontage Rd. from IL-31 to start of curve to west (just 
S/O I-88) 

6.5 

SC22 IL-64 DeKalb County Line (County Line Rd) to Randall Rd. 3.0 

  
Total St Charles Curb Miles 155.2 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

ARLINGTON HEIGHTS TEAM SECTION CLEANING LOCATIONS 

KEY 
LOC. ROUTE   LIMITS 

EST. 
CURB 
MILES 

AH1 IL-62 
 

Wolf Rd to Barrington Rd. 38.9 

AH2 Oakton St 
 

IL-72 to IL-83 1.8 

AH3 IL-72  Wolf Rd to IL-25 Inclucing:  Midway Ct. from IL-72 
to end of roadway. 

34.5 

AH4 IL-58 
 

Wolf Rd Circle to Barrington Rd. 44.1 

AH5 Palatine Rd 
 

Roselle Rd to IL-62.                                    0.3 

AH6 IL-25 
 

Lake Cook Rd. to Doe Rd. 8.1 

AH7 Barrington Rd 
 

IL-59 to IL-62 0.5 

AH8 US-12 
 

IL-83 to Lake Cook Rd 14.6 

AH9 Hicks Rd 
 

US-12 to IL-68 1.8 

AH10 IL-68  
 

IL-83 to IL-59 15.6 

AH11 IL-59 
 

Hillside to IL-62 1.0 

AH12 
Plum Grove/ 
Meacham Rd 

 IL-62 to Aldridge 1.6 

AH13 IL-83                  
(Busse Rd) 

 IL-58 to Devon Ave 10.2 

AH14 Arlington Hts. 
Rd 

 IL-72 to Palatine Rd 14.5 

AH15 
Central Rd 

 
Kirchoff Rd to Arthur St 2.2 

AH16 Elmhurst Rd 
 

IL-58 to Devon Ave 8.4 

AH17 Wolf Rd 
 

IL-72 to IL-58 6.0 

AH18 Hicks Rd 
 

Kirchoff Rd to Euclid Ave 0.4 

AH19 
Old Higgins 
Rd  

Elmhurst Rd to End of Road 0.2 

AH20 US-14 
 

Wilke Rd. to Waterman St 6.0 

 

Palatine Rd IL-83 to IL-53.                                                                            
Including the following IL-53 Frontage Roads:                              
1. East Frontage Rd. from Kennicott Ave. to US-12.                     
2. West Frontage Rd. from Anderson Dr. to US-12.                      
3. Anderson Dr. from west Frontage Rd. to East Frontage Rd.      
4. East and West Frontage Rds. from IL-68 to US-12. 

22.0 

 Total Arlington Heights Curb Miles 232.7 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

NORTHBROOK TEAM SECTION CLEANING LOCATIONS 

KEY 
LOC. ROUTE   LIMITS 

EST. 
CURB 
MILES 

NB1 Lake Cook Rd. Green Bay Rd. to Sheridan Rd. 0.2 

NB2 IL-83 Lake Cook Rd to US-12 12.4 

NB3 Old McHenry 
Rd 

 IL-83 to IL-68 & over Bluff Creek 0.9 

NB4 Lee St.  US-12 to Jefferson including section of Elk Blvd 
between S. River Rd. and Lee St. 

0.8 

NB5 Wolf Rd IL-21 to Manchester 1.2 

NB6 Milwauke Ave IL-43 to Howard 0.2 

NB7 W. Lake St. Greenwood Ave. to Pfingsten Rd. 0.8 

NB8 IL-68 Forestway Dr to IL-83 17.7 

NB9 Forest Way Dr. IL-68 to Tower  0.1 

NB10 Tower Rd  West Edens Frontage Rd. to Winnetka City 
Limits east of Forestway Dr. 

0.9 

NB11 Palatine Rd 
IL-43 to IL-83 (including frontage Rds and 
ramps) 

36.4 

NB12 Willow Rd IL-43 to Forestway Dr 7.8 

NB13 Old Willow Rd Willow Rd South to Raven Way 1.0 

NB14 Pflngsten Rd Willow Rd to West Lake St 2.6 

NB15 US-12 Elk Blvd to IL-83 8.1 

NB16 Kensington Rd 
/ Foundry Rd 

 IL-83 to Des Plaines River 1.6 

NB17 Wolf Rd Euclid Ave to Marquardt 1.6 

NB18 River Rd IL-21 to Oakton Ave 11.7 

NB19 Milwaukee Ave Golf Rd to Lake Cook Rd 22.0 

NB20 
Greenwood 
Ave 

West Lake St. to IL-58 3.5 

NB21 Glenview Rd.  US-41 to Ridge Rd. including:  
Crawford from Glenview Rd. to Old Glenview 
Rd. 

1.3 

NB22 IL-43                    
(Waukegan Rd) 

 Walnut Circle to Golf Rd 14.1 

NB23 Skokie Rd Devon Ave to Illinois Rd 15.3 

NB24 Green Bay Rd Village Limit to 16th St 1.0 
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NB25 Ridge Ave Winnetka Rd to Gross Point Rd 1.6 

NB26 
IL-58 (Golf 
Rd) 

Wolf Rd to Leland Ave. 25.3 

NB27 Crawford Ave Central Ave to Golf Rd 2.8 

NB28 Hibbard Rd Winnetka Rd to Skokie Rd 0.8 

NB29 Lake Bridge at Edens 0.4 

NB30 Ballard St Greenwood Ave to US-12 1.5 

NB31 Dempster St River Rd to Greenwood 5.8 

NB32 Oakton St Greenwood Ave to Des Plaines River Rd 4.1 

NB33 Church St Gross Point Rd to McCormick Rd 3.8 

NB34 
Niles Center 
Rd 

Main St to Church Rd 2.2 

NB35 Lincoln Ave Devon Ave to Linder Ave 10.8 

NB36 McCormick 
Rd 

 Golf Rd to Devon Ave including:  Oakton St. from 
McCormick Rd. to east end of the North Shore 
Channel 

7.6 

NB37 IL-43                 
(Harlem Ave) 

 Devon Ave to Touhy Ave 2.0 

NB38 US-14               
(Cadwell Ave) 

 Devon Ave to Oakton St 4.2 

NB39 Lehigh Ave Devon Ave to Touhy Ave 1.3 

NB40 Lehigh Ave Mulford St to Howard St 0.3 

NB41 Howard St Gross Point Rd to Lehigh Rd 0.7 

NB42 
Gross Point 
Rd 

Howard St to Oakton St 1.2 

NB43 Touhy Ave  East end of the North Shore Channel (east of 
McCormick) to Central Ave 

7.6 

NB44 Carpenter Rd Devon Ave to Lincoln Ave 4.0 

NB45 Devon Ave Harlem Ave to Canfield Ave 1.6 

NB46 Devon Ave McCormick to IL-43 12.4 

NB47 Crawford Ave Devon Ave to Lincoln Ave 0.8 

NB48 Dearlove Rd Milwaukee Ave to Central Rd 0.9 

NB49 Central Rd Wolf Rd to Huber Lane 2.3 

NB50 
Gross Point 
Rd 

Church Rd to Crawford 2.2 

Total Northbrook Curb Miles 271.4  
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

OAKBROOK TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

OB1 IL-19 
 

Rohlwing Rd to Cook County Line 14.1 

OB2 US-20 
 

Bloomingdale Rd. to York Rd 26.4 

OB3 Highland Ave IL-38 to 20th St 3.2 

OB4 IL-53                 
(Rohlwing Rd) 

 US-20 to IL-56 13.7 

OB5 
IL-64                 
(North Ave)  

Berteau Ave to Main St (Glendale Heights) 24.1 

OB6 IL-38                 
(Roosevelt 
Rd) 

 Harrison St to IL-53  
(including Monterey Frontage Rd.) 

18.0 

OB7 
North 
Frontage Rd.  

IL-56 to Salt Creek 0.6 

OB8 York Rd Elmhurst City Limit to 50 FT north of IL-38 
westbound off ramp for northbound York Rd 

1.4 

OB9 IL-56                 
(Butterfield 
Rd) 

DuPage/Cook County Line to IL-53 including 
Downers Frontage Rd. from Downers Dr. to 0.3 
mile south east 

19.5 

OB10 22nd St DuPage /Cook County Line to IL-56 13.2 

OB11 IL-83 Devon Ave to Bluff Rd  
(including all ramps and West Frontage Rd. 
located north of IL-64 from IL-83 to Forest 
Preserve driveway which is Fay Ave and all 
marked connecting roads between IL-83 and IL-
19) 

46.3 

OB12 US-34  Cook/Dupage County Line (W/O I-294) to 
Belmont Ave 

13.6 

 

   

    

  
Total Oakbrook Curb Miles 194.1 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

NORTHSIDE TEAM SECTION CLEANING LOCATIONS 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

NS1 Mannheim Rd Lake St to Oakton Ave 25.3 

NS2 Des Plaines 
River Rd 

 Oakton St to Touhy Ave  2.0 

NS3 Canfield Rd Foster Ave to Devon Ave 3.0 

NS4 Devon Ave Dee Rd to Des Plaines River Rd 0.6 

NS5 Avondale Ave Bryn Mawr Ave to Oshkosh Ave 4.0 

NS6 IL-72 Austin Ave to Wolf Rd 18.8 

NS7 Talcott Ave  Touhy to east abutment of bridge over Des 
Plaines River Rd 

2.5 

NS8 
Northwest 
Hwy 

Oshkosh to Foster Ave 6.2 

NS9 
Cumberland 
Ave 

Belmont Ave to Higgins Rd 10.4 

NS10 Lawrence Ave Harlem Ave to Mannheim Rd 7.9 

NS11 Gunnison St Harlem Ave to Austin Ave 3.0 

NS12 IL-19 Pulaski Rd to Cook/DuPage County Line 17.9 

NS13 Nagel-
Narragansett 
Ave. 

 Avondale Ave to IL-64 10.4 

NS14 25th Ave US-20 (Lake St) to Grand Ave 5.6 

NS15 Belmont Ave Harlem Ave to 25th St 5.2 

NS16 Addison St Harlem Ave to Cumberland Ave 3.0 

NS17 Forest Preserve 
Dr/Montrose 

Belmont Ave to Narraganset Ave 7.0 

NS18 Wolf Rd Winters Dr. to Franklin Ave 1.4 

NS19 Grand Ave Mannhiem Rd to County Line Rd 3.6 

NS20 IL-50            
(Cicero Ave) 

IL-64 to Devon Ave 12.2 



Various Routes 
Section 2017-034I 
Various Counties 

Contract No. 62F50 
 

 37

NS21 5th Ave 
 

Winston Dr. to IL-64 1.2 

NS22 1st Ave End of divided highway to Chicago Ave 3.0 

NS23 IL-64                 
(North Ave) 

 Harlem Ave to Berteau  Including:  
N. Frontage Rd. from Naples Dr to 5th Ave. 

22.8 

NS24 Chicago Ave Lake St to 1st Ave 2.0 

NS25 US-20               
(Lake St) 

 9th Ave to I-290 8.2 

NS26 IL-43                 
(Harlem Ave) 

 IL-64 to Devon Ave 13.0 

NS27 US-14 Cicero Ave to Devon Ave 2.4 

NS28 Central Ave Devon Ave to Elston Ave 1.6 

NS29 Touhy Ave IL-72 to Talcott Ave 4.0 

NS30 
Bryn Mawr 
Ave 

Central Ave to IL-72 5.0 

NS31 Austin Ave IL-19 to Gunniston St 2.2 

NS32 Oak Park Ave IL-19 to Forest Preserve Rd 0.8 

NS33 Foster Ave Harlem Ave to Pulaski Rd 8.2 

NS34 Fullerton Ave Mannheim Rd to 25th Ave 0.1 

NS35 Thatcher Ave Bloomingdale Ave to IL-64 0.4 

NS36 Talcott Ave Canfield Ave to IL-43 1.8 

NS37 New Taft Rd IL-19 to 697 FT southwest of IL-19 0.2 

NS38 25th Ave Belmont Ave to Addison St 0.7 

NS39 Addison St Cicero Ave to Natoma Ave 4.6 

NS40 Grand Ave Elm St to 80th Ave & 74th Ave to Harlem Ave 3.0 

NS41 Des Plaines 
River Rd 

 Foster Ave to 5th Ave 5.8 

NS42 Talcott Ave 
 

Gregory St (Kenndey S. Frontage Rd.) to IL-72 0.2 

  
 

  

  
Total Northside Curb Miles 241.2 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

NAPERVILLE TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

NA1 IL-64 Main St (Glen Ellyn Rd) to IL-59 23.7 

NA2 IL-38 Kirk Rd to IL-53 22.5 

NA3 IL-59  IL-64 to 143rd St  
(including the IL-59/IL-38 interchange) 

67.1 

NA4 Gary's Mill Rd IL-38 to IL-59 0.3 

NA5 IL-31  Grey St to Fox Valley Sanitary District Treatment 
Plant 

3.6 

NA6 IL-25 
Hazel Ave to Kendall County Line (Riverbend 
Rd) 

0.7 

NA7 IL-53  IL-56 to Will County Line 21.2 

NA8 Hill St US-34 to Montgomery Rd 1.1 

NA9 IL-56 IL-53 to IL-25 21.2 

NA10 US-34 
 

Divided Pavement SW of US-30 to Belmont Rd. 41.1 

NA11 US-30 US-34 to 143rd St 0.2 

NA12 US-30 IL-47 to US-34  14.6 

    

  
Total Naperville Curb Miles 217.3 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

HILLSIDE TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

H1 
St. Charles 
Rd 

West Abutment of I-290 to Speechley Blvd 2.8 

H2 Taft Ave Butterfield Rd to St. Charles Rd 2.0 

H3 Butterfield Rd  US-45 (Mannheim Rd) to DuPage County Line 
(Cadwell Ave) 

3.0 

H4 IL-38                 
(Roosevelt 
Rd)   

 Harrison St to IL-171 including both Frontage 
Rds. East of Mannheim Rd. 

9.8 

H5 Harrison St Wolf Rd to Roosevelt Rd 0.5 

H6 Wolf Rd 22nd St to Harrison St 3.8 

H7 22nd St  Harlem Ave to DuPage County Line Including:  
All Frontage Rds At Gardner Rd and 25th Ave. 

17.2 

H8 31st St 17th Ave to DuPage County Line 7.4 

H9 Mannheim Rd US-34 to Lake St. (US-20) 15.0 

H10 25th Ave 
 

I-290 to 26th St  4.1 

H11 17th Ave Harvard Ave to 31st St 4.4 

H12 1st Ave  Chicago Ave to 43rd St. (including Frontage and 
Cut-Off Rds) 

12.1 

H13 Forest Ave./ 
Ridgewood 
Ave. 

 Golf Rd. Groveland Ave 0.7 

H14 IL-50                 
(Cicero Ave)      

 IL-64 to 87th St Including:  
Cicero-Ogden interchange. 

29.5 

H15 IL-38                 
(Roosevelt 
Rd)     

 Lombard Ave. to IL-50 3.4 

H16 22nd St Lombard Ave to Cicero Ave  6.8 

H17 26th St Lombard Ave. to BRC Railroad 4.4 

H18 US-34               
(Ogden Ave)     

BRC Railroad to Lombard Ave 4.8 

H19 31st St & 
Frontage Rds 

Cicero Ave to Kostner Ave 2.0 

H20 US-34               
(Ogden Ave)     

Gilbert Ave to DuPage County Line 3.0 

H21 US-34               
(Ogden Ave) 

Custer Ave to Harlem Ave 4.2 
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H22 39th St Cicero Ave to IL-43 7.6 

H23 1st Ave 44th St to Joliet Rd 2.2 

H24 Joliet Rd 55th St to Harlem Ave 6.2 

H25 47th St East Ave to Harlem Ave 6.4 

H26 East Ave 47th St to Joliet Rd 3.0 

H27 55th St 
DuPage County Line (County Line Rd) to Joliet 
Rd 

6.2 

H28 Willow 
Springs Rd 

 53rd Place (LaGrange City Limits) to Archer Ave 5.0 

H29 US-45 Plainfield Rd to 87th St 12.2 

H30 Joliet Rd Wolf Rd to East Ave. 4.4 

H31 IL-171               
(Archer Ave)     

 Harlem Ave to Willow Springs Rd  Including:  
Archer Ave & 79th St interchange   
Frontage Rd. S/O 63rd St. 

13.4 

H32 Center Ave 55th st to Stepp St 0.2 

H33 IL-43                 
(Harlem Ave) 

 US-34 to 87th St Including:  
63rd St. Cut-Off and 65th St. Cut-Off 

16.3 

H34 63rd St IL-171 to IL-43  1.8 

H35 47th St IL-50 to Central Ave 2.0 

H36 Central Ave 47th St to 63rd St 4.0 

H37 79th St Archer Ave/IL-171 to Cicero Ave 12.0 

H38 State Rd 79th St to Cicero Ave 2.2 

    

  
Total Hillside Curb Miles 246.0 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

JOLIET TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

J1 IL-53  Old Chicago Dr to Ruby St 15.9 

J2 US-30               
(Plainfield Rd) 

 IL-59 to Black Rd 17.7 

J3 Theodore St Larkin Ave to IL-53 4.0 

J4 IL-7                   
(Larkin Ave.) 

 US-6 to US-30 8.6 

J5 US-52               
(Jefferson St.) 

 Larkin Ave to Kendall County Line (County Line 
Rd.)  Inclucing:  
Channahon St. from Dante Ct. to SW Frontage Rd. (I-
55 Frontage Rd.) 

11.6 

J6 IL-171 E.J.&E. Railroad to State St 10.1 

J7 US-6 Henderson Ave to Wolf Rd  5.1 

J8 IL-7 IL-53 to Wolf Rd 7.9 

J9 IL-59 143rd St to I-55 26.7 

J10 143rd St US-30 to IL-59 2.1 

J11 IL-126 Kendall County Line to I-55 2.1 

J12 Stateville Rd IL-53 to Prison Loop Dr. 1.2 

J13 Joliet Rd IL-53 to I-55 3.0 

J14 New Ave Lemont Rd/State St to IL-171 1.0 

J15 US-6 Grundy County Line to McDonough St. 11.2 

    

    

  
Total Joliet Curb Miles 128.2 
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ARTERIAL HIGHWAYS TO BE CLEANED 

 
ALSIP TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

A1 IL-83  Bluff Rd to 127th St (including all bridges and 
intersections) 

7.3 

A2 95th St IL-43 intersection to IL-171 8.0 

A3 IL-7 
Ridgeland Ave to 143rd St (including all ramps 
and intersections) 

9.4 

A4 143rd St 
Will County Line (Will Cook Rd) to Southwest 
Highway 

3.3 

A5 Pulaski Rd 87th St to 127th St 11.4 

A6 Kedzie Ave 127th St to 115th St & 131st St to 135th St 4.4 

A7 127th St Kedzie Ave to IL-43 8.8 

A8 IL-43                 
(Harlem Ave) 

 87th St to US-30 
(including all ramps and intersections) 

47.4 

A9 IL-50                 
(Cicero Ave) 

 111th St to 159th St 14.7 

A10 111th St US-45 to Central Ave 9.1 

A11 135th St IL-50 to IL-43 2.0 

A12 104th Ave 
(Flavan Rd) 

 107th St to IL-171 0.2 

A13 IL-171  Willow Springs Rd to IL-83 
(including all ramps and intersections) 

0.5 

A14 115th St Rockwell St to Pulaski Rd & IL-50 to Keeler Ave 4.2 

A15 
Southwest 
Hwy 

Duffy Rd to 87th St 0.5 

A16 US-45  87th St to 179th St 
(including all ramps and intersections) 

46.4 

A17 US-6               
(159th St.) 

 IL-7 to IL-50 
(including all ramps and intersections) 

17.8 

A18 143rd St IL-43 (Harlem Ave) to Justamere Rd 2.0 

A19 123rd St IL-7 to IL-43 1.8 

A20 Chicago Joliet 
Rd/Main St. 

 IL-171 to N/O McCarthy (Including Bell Rd from 
IL-83 to Main St) 

0.6 
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A21 Wolf Rd 143rd St to 187th St 0.9 

A22 Kean Ave 
95th St to 111th St (including cut off road at 
107th) 

0.2 

A23 107th St Kean Ave to IL-171 1.2 

A24 
Justamere 
Rd. 

143rd St to 147th St 0.2 

A25 147th St IL-50 to Justamere Rd 1.1 

A26 131st St IL-43 to IL-7 0.6 

A27 123rd St IL-171 to IL-7 2.4 

A28 Oak Park Ave 183rd St to IL-43 0.6 

A29 Kean Ave 119th St. to IL-83 0.1 

A30 Archer Ave IL-83 (111th St) to State St 2.1 

A31 119th St US-45 to IL-83 0.1 

    

  
Total Alsip Curb Miles 209.3 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

HARVEY TEAM SECTION CLEANING LOCATIONS 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

HY1 139th St 
Bridge over Railroad west of Western Ave/Dixie 
Hwy 

0.4 

HY2 Dixie Hwy 139th St to 167th St 5.8 

HY3 Ashland Ave/ 
Wood St 

 Vermont St to 161st St  4.1 

HY4 Halsted St 127th St to 15th St 29.9 

HY5 Indiana Ave 138th St to 147th St 2.8 

HY6 Michigan City 
Rd 

 138th St to 154th St 5.0 

HY7 Dolton Ave 
(142nd St) 

 Indiana Ave to I-94 4.4 

HY8 147th St IL-50 to Torrence Ave 20.8 

HY9 Burnham Ave Brainard Ave to Dyer St (including all ramps) 13.9 

HY10 Torrence Ave 0.2 mile N/O 136th St to Steger Rd 18.0 

HY11 Dixie Hwy IL-1 to 187th St 2.4 

HY12 Indiana Ave 
(State St) 

 US-6 to Armory Dr 1.5 

HY13 
Wentworth 
Ave 

167th St to 177th St 1.8 

HY14 183rd St Cicero Ave to Ridgeland Ave 0.6 

HY15 IL-50                  
(Cicero Ave) 

 159th St to Steger Rd (County Line) 19.0 

HY16 Broadway Ave  Joe Orr Rd to Cul-De-Sac End 0.1 

HY17 Crawford Ave 159th St to Cook County Line 9.6 

HY18 Park Ave IL-1 to 167th St 4.8 

HY19 IL-1 (Cut Off)  Halsted St to Riegle Rd 0.8 

HY20 Glenwood Rd IL-1 to Holbrook Rd 0.4 

HY21 Dyer Rd Gleenwood-Lansing Rd to US-30 2.8 

HY22 Riegel Rd Holbrook Rd to US-30 2.8 

HY23 IL-1                    
(Chicago Rd) 

 US-30 to Steger Rd 5.4 

HY24 Joe Orr Rd Ashland Ave to State St 5.0 
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HY25 US-30 Harlem Ave to Indiana State Line 37.0 

HY26 Brainard Ave Burnham Ave to Indiana State Line 0.1 

HY27 159th St Cicero Ave to Torrence Ave 23.9 

HY28 Rexford Dr/ 
Claire Blvd 

 I-294 to Crawford Ave 0.1 

HY29 Loomis Ave 150th St to Thornton Rd 0.8 

HY30 Thornton Rd Ashland Ave to 147th St 0.2 

HY31 Dixie Hwy 171st St to 175th St 1.0 

HY32 Cottage Grove 
Ave 

 147th St to 154th St 1.0 

HY33 Williams St/ 
Vincennes St 

 Main St to Armory Dr 2.6 

HY34 154th St I-94 to Michigan City Rd 0.4 

HY35 Wood Ave Dixie Highway to 171st St. 1.2 

HY36 Thornton - 
Lansing Rd 

 Torrence Ave to IL-1 1.8 

HY37 Eleanor St  Williams St/Vincennes Rd to S. Park 
Ave/Chicago Rd 

0.6 

HY38 South Park 
Ave/ Chicago 
Rd 

 Eleanor St to Lincoln Ave. 9.2 

HY39 East End Ave 25th St to 30th St 1.0 

HY40 State St Steger Rd to Sauk Trail 0.3 

HY41 
Governors 
Hwy 

Heather Rd to US-30 1.8 

HY42 186th St Wentworth Ave to Torrence Ave 1.8 

HY43 Sauk Trail Torrence Ave to US-30 0.8 

HY44 26th St. Western Ave. to East End Ave. 0.3 

HY45 Western Ave Steger Rd to 183rd St 8.1 

  
Total Harvey Curb Miles 256.1 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

NEW LENOX TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

NL1 
Washington 
St 

Briggs St to US-30 0.6 

NL2 IL-53 5th St to Grundy County Line (Kankakee St) 6.5 

NL3 Richards St 5th St to US-52 1.7 

NL4 US-30 Page St to IL-43 42.2 

NL5 Meadow Ave Rockdale City Limit to DeKalb St 4.0 

NL6 US-45  179th St to Kankakee County Line (W County 
Line Rd) 

19.2 

NL7 IL-50  Steger Rd to Kankakee County Line (W County 
Line Rd) 

5.3 

NL8 IL-1  Steger Rd to Kankakee County Line (County 
Line Rd) 

10.6 

NL9 Coal City Rd IL-53 to Division St 1.4 

NL10 IL-102 
IL-53 to Kankakee County Line (Warner Bridge 
Rd) 

1.0 

NL11 
Governors 
Hwy 

Cook County Line to IL-50 0.3 

NL12 US-52 IL-53 to US-45  4.3 

NL13 IL-129 Grundy County Line (Kankakee St) to I-55 0.3 

NL14 IL-113  Coal City Rd to Kankakee County Line 
(Limestone Rd) 

2.1 

NL15 South 
Chicago Rd 

 IL-102 to North End of "S" Curve 0.1 

NL16 Manhattan/ 
Monee Rd 

 US-52 to Center St 0.6 

NL17 Draper Ave.  Belle Ave. to south bridge abutment (north of 
Stein Ave) 

0.1 

 

   

 

   

    

  
Total New Lenox Curb Miles 100.3 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

RODENBURG TEAM SECTION CLEANING LOCATIONS 
 

KEY 
LOC. 

ROUTE 

  

LIMITS 
EST. 

CURB 
MILES 

R1 IL-62 IL-68 to Barrington Rd 7.6 

R2 IL-59 IL-62 to IL-58 9.0 

R3 IL-25 IL-72 to Brandt St 5.9 

R4 IL-72 IL-25 to Barrington Rd 6.8 

R5 Barrington Rd IL-62 to US-20 19.9 

R6 IL-58 IL-59 to Barrington Rd 2.0 

R7 Larkin Ave US-20 to Airlite Rd 0.3 

R8 US-20  Weld Rd to Bloomingdale Rd including all ramps 36.9 

R9 Villa St US-20 to Peck Rd 0.1 

R10 Bluff City Rd US-20 to Gifford Rd 0.1 

R11 IL-19 Barrington Rd to Rohlwing Rd 11.0 

R12 Rohlwing Rd Biesterfield Rd (including the full intersection) to US-
20 
E. Service Rd (S/O Thorndale Ave) from IL-53 to parking lot. 
Norwood Ave from IL-53 to start of road bend to west 

8.8 

R13 
Biesterfield 
Rd 

Rohlwing Rd to Martha St 2.0 

R14 Martha St 
Biesterfield Rd to rear access gate of the Bridge 
Maintenance Yard 

0.4 

     
     
     
     
     
     
     
     
     

Total Rodenburg Curb Miles 110.8 
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SUPPLEMENTAL SWEEPING 
 
1. LOCATION AND LIMITS OF CLEANING:  The intent of this work is to provide additional 

cleaning of the gutters of existing curb and gutter and stabilized surfaces during the term of 
this contract. The intent of this work is also to provide cleaning of the gutters and stabilized 
surfaces of additional curb and gutter and stabilized surfaces constructed during the term of 
this contract which is not specified for cleaning in these Special Provisions. Supplemental 
Sweeping shall not be limited to the various expressways and arterial routes within the 
limits of specified in these Special Provisions but shall include all expressways and arterial 
routes located within District One. 

 
 The work to be done under Supplemental Sweeping shall consist of the pickup, removal 

and satisfactory disposal of all sand, stones, debris, refuse, dead animal carcasses, grease, 
oil, and other rubbish, which has accumulated on the highways and right of ways do to 
unforeseen events that are not in sequence with the regularly scheduled cleaning 
categories of this contract. 

 
2. DEFINITION: 
 
 Supplemental Sweeping is work that is required to correct a condition which is an 

immediate hazard to the public or any work as designated by the Department that requires 
first priority corrective action.  The contractor shall be available on a 7 day a week, 24-hour 
–a- day basis to accomplish this work.  The Contractor shall have sufficient resources at the 
location specified by the Engineer within two (2) hours of notification or within a time 
specified by the Engineer to accomplish the work. The location of work shall be as 
determined by the Engineer and may be required at any time. 

 
 The use of this item shall not in any way mitigate any liquidation damages associated with 

noncompliance to the First Full Expressway Cleaning Cycle or First Full Arterial Cleaning 
Cycle  guarantee working days specified, or any other cleaning cycles. 

 
3. PARKING:   
 
Parking is permitted along various routes within certain municipalities.  It will be the Contractor’s 

responsibility to ascertain these locations and to provide no parking signs as may be 
required to prohibit parking during the cleaning period.  Enforcement assistance shall be 
solicited from the municipalities by the Contractor.  The temporary no parking signs shall be 
approved by the Engineer prior to use.  The Contractor shall remove the temporary no 
parking signs promptly after completing sweeping operations.  Furnishing, installing and 
removing temporary no parking signs will not be paid for as separate items, but the costs 
shall be considered as included in the contract unit price for the cleaning cycle involved, and 
no additional compensation will be allowed. 
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SIGN CLEANING 
 
1. LOCATION AND LIMITS OF CLEANING: The intent of this work is to provide the cleaning 

of signs, on an as needed basis, as determined by the Engineer of various expressway and 
arterial routes during the full term of this contract January 1, 2016 to December 31, 2016. 
Sign cleaning shall not be limited to the expressway and arterial routes within the limits 
specified in these Special Provisions but shall include all expressways and arterial routes 
located in District One. 

 
2. DESCRIPTION OF WORK:  This work consists of the removal of all dirt, oil, grease, tar, 

stickers or any other foreign substance from the faces and backs of Expressway 
Partnership Recognition Signs, Guide, Regulatory and Warning Signs. Overhead, cantilever 
and signs with external illumination shall be omitted. 

 
3. SCOPE OF WORK:  The work involved consists of cleaning signs by high pressure 

detergent water or detergent water and brush method, all with environmentally safe 
detergent suitable to completely clean signs without any damage and to the satisfaction of 
the Engineer. 

 
The Contractor is hereby notified and shall understand that signs damaged or destroyed by 
the Contractor's operations shall be replaced at the Contractor's expense. 

 
Any trees, shrubs and seeded areas on or adjacent to the work should be protected from 
damage by the Contractor’s operations in a manner satisfactory to the Engineer. The 
Contractor shall be responsible for the damage or destruction of property of any character 
resulting from neglect, misconduct, or omission in the execution or non-execution of work, 
or caused by defective work or the use of unsatisfactory materials. Such responsibilities 
shall not be released until the work has been completed and accepted according to the 
requirements of the Special Provisions. 
 
Damage to any property, public or private, shall be repaired by the Contractor to a condition 
equivalent to its original conditions at no expense to the Department. 

 
4. METHOD OF MEASUREMENT: 

Signs to be cleaned vary in size and individual signs mounted in groups are considered 
separate signs. 
 

5. BASIS OF PAYMENT: 
 All work associated with Sign Cleaning will be paid for at the contract unit price per each 

regardless of size or shape for SIGN CLEANING. 
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“NO PARKING” SIGN POSTINGS FOR ARTERIAL STREET SWEEPING 
 

Team Section  Route                     From               To   Municipality  

Alsip  (A14) 115th St E/B  Pulaski St  Homan Ave  Chicago 

Alsip  (A14) 115th St W/B  Rockwell St  W/O Fairfield Ave  Chicago 

Alsip  (A14) 115th St W/B  Hamlin St  W/O Kedzie Ave  Merrionette Park 

Arlington 
Hts. 

(AH21) US‐14 (W/B)  Waterman Ave  Dryden Pl  Arlington Hts 

Arlington 
Hts. 

(AH21) US‐14 (W/B)  Evergreen Ave  Miner St  Arlington Hts 

Arlington 
Hts. 

(AH21) US‐14 (W/B)  Yale Ave  Chicago Ave  Arlington Hts 

Grayslake  (G5) IL‐134 E/B  Goodnow Blvd  Cedar Lake Rd  Round Lake 

Grayslake  (G9) US‐45 N/B  Hawley St  IL‐176  Mundelein 

Grayslake  (G9) US‐45 S/B  IL‐176  Hawley St  Mundelein 

Grayslake  (G17) Midlothain Rd N/B  Glenview Ave  Division St  Mundelein 

Grayslake  (G19) IL‐83 N/B  Lake St  Orchard St  Antioch 

Grayslake  (G19) IL‐83 S/B  Orchard St  Lake St  Antioch 

Harvey  (HY4) Halsted St N/B  129th St  127th St  Chicago 

Harvey  (HY4) Halsted St S/B  127th St  129th St  Chicago 

Harvey  (HY4) Halsted St S/B  7th Pl   Rte 1 Cut‐off 
Chicago 
Heights 

Harvey  (HY4) Halsted St N/B  Rte 1 Cut‐off  7th Pl  
Chicago 
Heights 

Harvey  (HY4) Halsted St S/B  11th St  Isa Ave 
Chicago 
Heights 

Harvey  (HY4) Halsted St N/B  Isa Ave  11th St 
Chicago 
Heights 

Harvey  (HY5) Indiana Ave N/B  140th St  138th St  Dolton 

Harvey  (HY5) Indiana Ave S/B  138th St  140th St  Dolton 

Harvey  (HY5) Indiana Ave N/B  146th St  142nd St  Dolton 

Harvey  (HY5) Indiana Ave S/B  142nd St  146th St  Dolton 

Harvey  (HY6) Lincoln Ave N/B  Grant St  138th St  Dolton 

Harvey  (HY6) Lincoln Ave S/B  138th St  Grant St  Dolton 

Harvey  (HY6) Lincoln Ave N/B  Woodlawn Ave  Sanderson Ave  Dolton 
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Harvey  (HY6) Lincoln Ave S/B  Sanderson Ave  Woodlawn Ave  Dolton 

Harvey  (HY29) Loomis Ave N/B  148th St  146th St  Harvey 

Harvey  (HY29) Loomis Ave S/B  146th St  148th St  Harvey 

Harvey  (HY38) Chicago Rd N/B  Park Ln  Lincoln Ave  Dolton 

Harvey  (HY38) Chicago Rd S/B  Lincoln Ave  Park Ln  Dolton 

Harvey  (HY38) S. Park Ave N/B  161st Pl  160th Pl  South Holland 

Harvey  (HY38) S. Park Ave S/B  160th Pl  161st Pl  South Holland 

Hillside  (H1) St Charles Rd E/B  Lee Blvd  Speechley Blvd  Berkley 

Hillside  (H1) St Charles Rd W/B  Speechley Blvd  Lee Blvd  Berkley 

Hillside  (H1) St Charles Rd W/B  Sunnyside Dr  Ashbel Ave  Berkley 

Hillside  (H2) Taft Ave N/B  IL‐56  St Charles Rd  Hillside 

Hillside  (H2) Taft Ave S/B  St Charles Rd  IL 56  Hillside 

Hillside  (H3) Butterfield Rd E/B  Howard Ave  Wolf Rd  Hillside 

Hillside  (H3) Butterfield Rd W/B  Wolf Rd  Howard Ave  Hillside 

Hillside  (H4) IL‐38 E/B  Highridge Pkwy  Haase Ave  Westchester 

Hillside  (H4) IL‐38 E/B  Portsmouth Ave  Bristol Ave  Broadview 

Hillside  (H4) IL‐38 E/B  23rd Ave  18th Ave  Broadview 

Hillside  (H4) IL‐38 E/B  16th Ave  10th Ave  Broadview 

Hillside  (H4) IL‐38 W/B  10th Ave  16th Ave  Broadview 
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Hillside  (H4) IL‐38 W/B  18th Ave  23rd Ave  Broadview 

Hillside  (H4) IL‐38 W/B  Bristol Ave  Portsmouth Ave  Broadview 

Hillside  (H11) 17th Ave N/B  Salt Creek  22nd St  Broadview 

Hillside  (H11) 17th Ave N/B  16th St  Harvard Ave  Broadview 

Hillside  (H11) 17th Ave S/B  Harvard Ave  16th St  Broadview 

Hillside  (H11) 17th St S/B  22nd St  Salt Creek  Broadview 

Hillside  (H13) Forest Ave W/B  IL‐171  Golf Rd  Brookfield 

Hillside  (H14) Cicero Ave N/B  RR N/O 22nd St  Roosevelt Rd  Cicero 

Hillside  (H14) Cicero Ave S/B  Roosevelt Rd  RR N/O 22nd St  Cicero 

Hillside  (H15) IL‐38 E/B  Lombard Ave  Central Ave  Cicero 

Hillside  (H15) IL‐38 E/B  Laramie Ave  Cicero Ave  Cicero 

Hillside  (H15) IL‐38 W/B  Cicero Ave  Laramie Ave  Cicero 

Hillside  (H15) IL‐38 W/B  Central Ave  Lombard Ave  Cicero 

Hillside  (H16) 22nd St E/B  (H16) 22nd St E/B  Cicero Ave  Cicero 

Hillside  (H16) 22nd St W/B  (H16) 22nd St W/B  Lombard Ave  Cicero 

Hillside  (H17) 26th St E/B  Lombard Ave  53rd Ave  Cicero 

Hillside  (H17) 26th St W/B  51st Ave  Lombard Ave  Cicero 

Hillside  (H22) 39th St W/B  Central Ave  61st Ave  Cicero 

Hillside  (H22) 39th St E/B  Clinton Ave  Ridgeland Ave  Stickney 

Hillside  (H22) 39th St W/B  Ridgeland Ave  Wisconsin Ave  Berwyn 

Hillside  (H23) 1st Ave S/B  44th Pl  47th St  Lyons 

Hillside  (H31) IL‐171 N/B  63rd St  60th Pl  Summit 

Hillside  (H31) IL‐171 S/B  60th St  63rd St  Summit 

Hillside  (H33) IL‐43 N/B   45th St  41st St  Forest View 

Hillside  (H34) 63rd St E/B  Archer Ave  3rd Ave  Summit 

Hillside  (H34) 63rd St W/B  3rd Ave  Archer Ave  Summit 

Hillside  (H35) 47th St E/B  Laramie Ave  Lacrosse Ave  Chicago 

Hillside  (H35) 47th St W/B  Lacrosse Ave  Laramie Ave  Chicago 

Joliet  (J6) IL‐171 N/B  12th St  8th St  Lockport 

Joliet  (J6) IL‐171 S/B  8th St  11th St  Lockport 

Joliet  (J8) IL‐7 E/B  IL‐171  Hamilton St  Lockport 

Joliet  (J8) IL‐7 W/B  Hamilton St  IL‐171  Lockport 

Joliet  (J11) IL‐126 W/B  Arnold St  Lockport St  Plainfield 
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Naperville  (NA4) Garys Mill Rd W/B  Appletree Ln  Windsor Ct  West Chicago 

New Lenox  (NL8) IL‐1 N/B  Division St  North St  Crete 

New Lenox  (NL8) IL‐1 S/B  North St  Division St  Crete 

New Lenox  (NL10) IL‐102 E/B  IL‐53  Jefferson St  Wilmington 

New Lenox  (NL12) US‐52 E/B  Railroad St  2nd St  Manhattan 

New Lenox  (NL12) US‐52 W/B  2nd St  Railroad St  Manhattan 

New Lenox  (NL14) IL‐113 E/B  Lincoln St  IL‐129  Braidwood 

New Lenox  (NL14) IL‐113 W/B  IL‐129  Center St  Braidwood 

Northbrook  (NB9) Forest Way Dr. (S/B)  IL‐68  Willow Tree Ln  Glencoe 

Northbrook  (NB22) IL‐43 (S/B)  Harrison St  Colfax Ave  Glenview 

Northbrook  (NB22) IL‐43 (S/B)  Dewes St  Linneman St  Glenview 

Northbrook  (NB22) IL‐43 (N/B)  Glenview Rd  McLean Ct  Glenview 

Northbrook  (NB22) IL‐43 (S/B)  Lake Ave  Glenview Rd  Glenview 

Northbrook  (NB23) Skokie Rd (S/B)  Jarvis Ave  Jarlath Ave  Skokie 

Northbrook  (NB23) Skokie Rd (N/B)  Niles Center Rd  Church St  Skokie 

Northbrook  (NB23) Skokie Rd (S/B)  Church St.  Niles Center Rd  Skokie 

Northbrook  (NB24) Greenbay Rd (S/B)  Village Limit  16th St  Kenilworth 

Northbrook  (NB24) Greenbay Rd (N/B)  16th St  Village Limit  Kenilworth 

Northbrook  (NB25) Ridge Rd (S/B)  Lake St  Wilmette Ave  Wilmette 

Northbrook  (NB25) Ridge Rd (N/B)  Wilmette Ave  Lake St  Wilmette 

Northbrook 
(NB26) IL‐58 (E/B) 

E/O Washington 
St  Ozanam Ave  Morton Grove  

Northbrook  (NB33) Church St (E/B)  Niles Center Rd  Keystone Ave  Skokie 

Northbrook  (NB33) Church St (W/B)  Keystone Ave  Niles Center Rd  Skokie 

Northbrook  (NB33) Church St (E/B)  Central Park Ave  Lincolnwood D  Evanston 

Northbrook  (NB33) Church St (W/B)  Lincolnwood Dr  Central Park Ave  Evanston 

Northbrook  (NB34) Niles Center Rd (S/B)  Church St  Skokie Blvd  Skokie 
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Northbrook  (NB34) Niles Center Rd (N/B)  Skokie Blvd  Church St  Skokie 

Northbrook  (NB34) Niles Center Rd (S/B)  Dempster St  Conrad St  Skokie 

Northbrook  (NB35) Lincoln Ave (N/B)  Carpenter Rd  Cleveland St  Skokie 

Northbrook  (NB35) Lincoln Ave (S/B)  Laramie Ave  Carpenter Rd  Skokie 

Northbrook  (NB35) Lincoln Ave (S/B)  Jarvis Ave  Pratt Ave  Lincolnwood 

Northbrook  (NB35) Lincoln Ave (N/B)  Pratt Ave  Jarvis Ave  Lincolnwood 

Northbrook  (NB35) Lincoln Ave (S/B)  Crawford Ave  Devon Ave  Lincolnwood 

Northbrook  (NB35) Lincoln Ave (N/B)  Devon Ave  Harding Ave  Lincolnwood 

Northbrook  (NB38) Caldwell Ave (W/B)  Devon Ave  Algonquin Ave  Chicago 

Northbrook  (NB39) Lehigh Ave (S/B)  Algonquin Ave  Devon Ave  Chicago 

Northbrook  (NB39) Lehigh Ave (N/B)  Devon Ave  Algonquin Ave  Chicago 

Northbrook  (NB43) Touhy Ave (E/B)  Kildare Ave  Keystone Ave  Lincolnwood 

Northbrook  (NB43) Touhy Ave (W/B)  Keystone Ave  Kildare Ave  Lincolnwood 

Northbrook  (NB43) Touhy Ave (E/B)  East Prairie Rd  Ridgeway Ave  Lincolnwood 

Northbrook  (NB43) Touhy Ave (W/B)  Hamlin Ave  East Prairie Rd  Lincolnwood 

Northbrook  (NB44) Carpenter Rd (N/B)  Devon Ave  Tahoma Ave  Chicago 

Northbrook  (NB44) Carpenter Rd (S/B)  Tahoma Ave  Devon Ave  Chicago 

Northbrook  (NB44) Carpenter Rd (N/B)  Tahoma Ave  Hiawatha Ave  Chicago 

Northbrook  (NB44) Carpenter Rd (S/B)  Hiawatha Ave  Tahoma Ave  Chicago 

Northbrook  (NB45) Devon Ave (W/B)  Avondale Ave  Canfield Rd  Chicago 

Northbrook  (NB45) Devon Ave (E/B)  Canfield Rd  Avondale Ave  Chicago 

Northbrook  (NB46) Devon Ave (W/B)  Christiana Ave  St. Louis Ave  Lincolnwood 

Northbrook  (NB46) Devon Ave (E/B)  St. Louis Ave  Christiana Ave  Lincolnwood 

Northbrook  (NB46) Devon Ave (W/B)  Spokane Ave  Caldwell Ave  Chicago 

Northbrook  (NB46) Devon Ave (E/B)  Kinzua Ave  Spokane Ave  Chicago 

Northbrook  (NB46) Devon Ave (W/B) 
W/O Chicago 
River 

Harlem Ave  Chicago 

Northbrook  (NB46) Devon Ave (E/B)  Harlem Ave  Milwaukee Ave  Chicago 
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Northbrook  (NB50) Gross Point Rd (N/B)  Kenton Ave  Kolmar Ave  Skokie 

Northside  (NS1) Mannheim Rd (S/B)  Soffel Ave  N/O US‐20  Stone Park 

Northside  (NS1) Mannheim Rd (N/B)  S/O LeMoyne Ave  IL‐64  Stone Park 

Northside  (NS3) Canfield Ave (N/B)  Foster Ave  Serbian Dr  Chicago 

Northside  (NS3) Canfield Ave (S/B)  Serbian Dr  Foster Ave  Chicago 

Northside  (NS3) Canfield Ave (N/B)  Ardmore Ave  Devon Ave  Chicago 

Northside  (NS3) Canfield Ave (S/B)  Devon Ave  Ardmore Ave  Chicago 

Northside  (NS5) Avondale Ave (E/B)  IL‐43  Bryn Mawr  Chicago 

Northside  (NS5) Avondale Ave (W/B)  Bryn Mawr  IL‐43  Chicago 

Northside  (NS5) Avondale Ave (W/B)  Palatine Ave  Oshkosh Ave  Chicago 

Northside  (NS5) Avondale Ave (E/B)  Oshkosh Ave  Palatine Ave  Chicago 

Northside  (NS6) IL‐72 (W/B)  Oriole Ave  Crescent Ave  Chicago 

Northside  (NS6) IL‐72 (E/B)  Melvina Ave  Austin Ave  Chicago 

Northside  (NS6) IL‐72 (W/B)  McVicker Ave  Melvina Ave  Chicago 

Northside  (NS6) IL‐72 (E/B)  Nagle Ave  Normandy Ave  Chicago 

Northside  (NS6) IL‐72 (W/B)  Normandy Ave  Nagle Ave  Chicago 

Northside  (NS6) IL‐72 (W/B)  Newcastle Ave  IL‐43  Chicago 

Northside  (NS6) IL‐72 (E/B)  IL‐43  Newcastle Ave  Chicago 

Northside  (NS8) Northwest Hwy (E/B)  Oshkosh Ave  Olympia Ave  Chicago 

Northside  (NS8) Northwest Hwy (W/B)  Olympia Ave  Oshkosh Ave  Chicago 

Northside  (NS8) Northwest Hwy (E/B)  Olympia Ave  Devon Ave  Chicago 

Northside  (NS8) Northwest Hwy (W/B)  Devon Ave  Olympia Ave  Chicago 

Northside  (NS8) Northwest Hwy (E/B)  IL‐43  Parkside Ave  Chicago 

Northside  (NS8) Northwest Hwy (W/B)  Parkside Ave  IL‐43  Chicago 

Northside  (NS9) Cumberland Ave (N/B)  Addison St  Berteau Ave  Chicago 

Northside  (NS10) Lawrence Ave (W/B)  Oconto Ave  Olcott Ave  Harwood Hts 

Northside  (NS10) Lawrence Ave (E/B)  Olcott Ave  Oconto Ave  Harwood Hts 

Northside  (NS11) Gunnison St (W/B)  Austin Ave  Nagle Ave  Chicago 

Northside  (NS11) Gunnison St (E/B)  Nagle Ave  Austin Ave  Chicago 
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Northside  (NS12) IL‐19 (W/B)  Pulaski Ave  Natchez Ave  Chicago 

Northside  (NS12) IL‐19 (E/B)  IL‐43  Pulaski Ave  Chicago 

Northside  (NS12) IL‐19 (W/B) 
Forest Preserve 
Dr 

Ozanam Ave  Chicago 

Northside  (NS12) IL‐19 (E/B)  Ozanam Ave 
Forest Preserve 
Dr 

Chicago 

Northside  (NS12) IL‐19 (E/B)  Pontiac Ave  Page Ave  Chicago 

Northside  (NS12) IL‐19 (W/B)  Pioneer Ave  Pontiac Ave  Chicago 

Northside  (NS13) Nagle Ave (N/B)  Bryn Mawr Ave  Avondale Ave  Chicago 

Northside  (NS13) Nagle Ave (S/B)  Gregory St  Gunnison St  Chicago 

Northside  (NS13) Nagle Ave (N/B)  Gunnison St  Catalpa Ave  Chicago 

Northside  (NS13) Narragansett Ave (N/B)  Nagle Ave  Wrightwood Ave  Chicago 

Northside  (NS13) Narragansett Ave (S/B)  Diversey Ave  Addison St  Chicago 

Northside  (NS13) Narragansett Ave (S/B)  Grand Ave  IL‐64  Chicago 

Northside  (NS13) Narragansett Ave (N/B)  IL‐64  Grand Ave  Chicago 

Northside  (NS15) Belmont Ave (W/B)  IL‐43  Pacific Ave  Chicago 

Northside  (NS15) Belmont Ave (E/B)  Pacific Ave  IL‐43  Chicago 

Northside  (NS16) Addison St (W/B)  IL‐43  Cumberland Ave  Chicago 

Northside  (NS16) Addison St (E/B)  Cumberland Ave  IL‐43  Chicago 

Northside  (NS17) Forest Preserve Dr (W/B)  Nagle Ave  Montrose Ave  Chicago 

Northside  (NS20) IL‐50 (N/B)  Wabansia Ave  St. Paul Ave  Chicago 

Northside  (NS20) IL‐50 (N/B)  Armitage Ave  Patterson Ave  Chicago 

Northside  (NS20) IL‐50 (N/B)  Belle Plaine Ave  Montrose Ave  Chicago 

Northside  (NS20) IL‐50 (N/B)  Forest Glen Ave  Devon Ave  Chicago 

Northside  (NS20) IL‐50 (S/B)  Devon Ave  Peterson Ave  Chicago 

Northside  (NS20) IL‐50 (S/B)  Catalpa Ave  Foster Ave  Chicago 

Northside  (NS‐20) IL‐50 (S/B)  Pensacola Ave  Grace St  Chicago 

Northside  (NS20) IL‐50 (S/B)  Patterson Ave  Cortland Ave  Chicago 

Northside  (NS23) IL‐64 (W/B)  72nd Ct  Thatcher Ave  Elmwood Park 

Northside  (NS24) Chicago Ave (E/B)  17th Ave  11th Ave  Melrose Park 

Northside  (NS24) Chicago Ave (W/B)  13th Ave  17th Ave  Melrose Park 
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Northside  (NS25) US‐20 (E/B)  24th Ave  9th Ave  Melrose Park 

Northside  (NS25) US‐20 (W/B)  9th Ave  24th Ave  Melrose Park 

Northside  (NS26) IL‐43 (S/B)  Fullerton Ave  Cortland Ave  Elmwood Park 

Northside  (NS26) IL‐43 (N/B)  Wabansia Ave  Medill Ave  Elmwood Park 

Northside  (NS26) IL‐43 (N/B)  Altgeld St  Byron St  Chicago 

Northside  (NS26) IL‐43 (S/B)  Diversey Ave  Altgeld St  Elmwood Park 

Northside  (NS26) IL‐43 (S/B)  Byron St  George St  Chicago 

Northside  (NS26) IL‐43 (N/B)  Argyle St  Rascher Ave  Chicago 

Northside  (NS30) Bryn Mawr Ave (W/B)  Central Ave  Oleander Ave  Chicago 

Northside  (NS30) Bryn Mawr Ave (E/B)  Northwest Hwy  Central Ave  Chicago 

Northside  (NS31) Austin Ave (N/B)  IL‐19  Eastwood Ave  Chicago 

Northside  (NS31) Austin Ave (S/B)  Eastwood Ave  IL‐19  Chicago 

Northside  (NS33) Foster Ave (E/B)  IL‐43  Menard Ave  Chicago 

Northside  (NS33) Foster Ave (W/B)  Menard Ave  IL‐43  Chicago 

Northside  (NS33) Foster Ave (E/B)  Lovejoy Ave  Leclaire Ave  Chicago 

Northside  (NS33) Foster Ave (W/B)  Leclaire Ave  Lovejoy Ave  Chicago 

Northside  (NS34) Fullerton Ave (W/B)  Atlantic Ave  Ruby St  Franklin Park 

Northside  (NS34) Fullerton Ave (W/B)  George St  Mannheim Rd  Franklin Park 

Northside  (NS34) Fullerton Ave (E/B)  Mannheim Rd  George St  Franklin Park 

Northside  (NS36) Talcott Ave (E/B)  Canfield Ave  Oriole Ave  Chicago 

Northside  (NS36) Talcott Ave (W/B)  Oriole Ave  Canfield Ave  Chicago 

Northside  (NS36) Talcott Ave (W/B)  IL‐43  Oketo Ave  Chicago 

Northside  (NS38) 25th Ave (S/B)  Addison Ave  King Ave  Franklin Park 

Northside  (NS38) 25th Ave (N/B)  Britta Ave  Addison Ave  Franklin Park 

Northside  (NS39) Addison St (W/B)  IL‐50  Central Ave  Chicago 

Northside  (NS39) Addison St (E/B)  Central Ave  IL‐50  Chicago 

Northside  (NS39) Addison St (W/B)  Major Ave  Oak Park Ave  Chicago 

Northside  (NS39) Addison St (E/B)  Oak Park Ave  Major Ave  Chicago 

Northside  (NS40) Grand Ave (E/B)  Marwood St  RR Tracks  River Grove 

Northside  (NS40) Grand Ave (W/B)  RR Tracks  Marwood St  River Grove 
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Northside  (NS40) Grand Ave (E/B)  73rd Ave  IL‐43  Elmwood Park 

Northside  (NS40) Grand Ave (W/B)  IL‐43  73rd Ave  Elmwood Park 

Northside 
(NS41) Des Plaines River Rd 
(S/B) 

Eastwood Ave  River Rd  Schiller Park 

Northside 
(NS41) Des Plaines River Rd 
(S/B) 

Franklin Ave  Chestnut Ave  River Grove 

St Charles  (SC9) IL 47 N/B  RR  Shannon St  Elburn 

St Charles  (SC9) IL 47 S/B  Shannon St  RR  Elburn 

St Charles  (SC18) IL 56 E/B  IL‐31  Grant St  Aurora 

St Charles  (SC18) IL 56 W/B  Grant St  IL‐31  Aurora 

Woodstock  (W1) IL‐47 S/B  Bigelow Ave  McKinely Ave  Hebron 

Woodstock  (W1) IL‐47 N/B  3rd St  IL‐173  Hebron 

Woodstock  (W2) IL‐120 E/B  Court St  Riverside Dr  McHenry 

Woodstock  (W2) IL‐120 W/B  Riverside Dr  Court St  McHenry 

Woodstock  (W2) IL‐120 W/B  Millstream Dr  E/O IL‐31 (South)  McHenry 

Woodstock  (W2) IL‐120 W/B  Madison St  Clay St  Woodstock 

Woodstock  (W2) IL‐120 E/B  Clay St  Madison St  Woodstock 

Woodstock  (W2) IL‐120 W/B  Main St  Throop St  Woodstock 

Woodstock  (W3) IL‐31 S/B  Main St  S/O John St  McHenry 

Woodstock  (W4) US‐14 W/B  Algonquin Rd  Opatrny Dr 
Fox River 
Grove 

Woodstock  (W4) US‐14 W/B  Main St  W/O Main St  Cary 

Woodstock  (W5) US‐12 E/B  Liberty St  George St  Richmond 

Woodstock  (W5) US‐12 W/B  George St  Liberty St  Richmond 

Woodstock  (W10) IL‐23 S/B  Municipal Dr  US‐20  Marengo 

Woodstock  (W10) IL‐23 N/B  US‐20  Municipal Dr  Marengo 

 
   



Various Routes 
Section 2017-034I 
Various Counties 

Contract No. 62F50 
 

 59

 Cleaning ---____________(Year) 
 
 

Expressway & Arterial Cleaning 
WORK ORDER 

 
 

 This is an authorization to clean.  
    

 Initial 	 	 	 	 	  Expressway 
    

 Full Cycle 	 	 	 	 	  Arterial 
    

 Inner City 	 	 	 	 	  Signs 
    

 Remarks: 	 	 	 	 	  

 	 	 	 	 	  

 	 	 	 	 	  

 	 	 	 	 	  

 
Date of Work Order: 	 	 	 	 	  
 
Number of Production Report and/or Work Order: 	 	 	 	 	  
 
Cycle to be completed by: 	 	 	 	 	  
 
Authorized by: 	 	 	 	 	  
 

  
  

 For the Engineer Date 

 

1-White copy, R.E. 
1-Yellow copy, Contractor 
1-Pink copy, Yard Engineer 
1-Gold copy, Office 
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COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
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(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
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Revise Article 109.09(f) of the Standard Specifications to read: 
 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 
overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid.  For working day contracts the payment will be made according to 
Article 109.04.  For completion date contracts, an adjustment will be determined as 
follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
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Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 

$2,000,000 to $10,000,000 75% 

$10,000,000 to $20,000,000 85% 

Over $20,000,000 90% 
 
When an ETCP adjustment is paid under this provision, an adjusted unit price as 
provided for in Article 701.20(a) for increase or decrease in the value of work by more 
than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
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1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
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Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  July 2, 2016 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 
2025 and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting in accordance with subsection (a)(2) of Bidding Procedures herein. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files 
and emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt 
issued by a delivery service when the Utilization Plan is received by the Department.  
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed 
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 
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The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable 
as long as the original is available and provided upon request.  All elements of 
information indicated on the said form shall be provided, including but not limited to the 
following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the Utilization Plan must also include a clear identification of the portion 
of the work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with subsection (c)(6) of the above Bidding Procedures, the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over 
a DBE for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, than a new Request for Approval of Subcontractor 
shall not be required.  However, the Contractor must document efforts to assure that the 
existing DBE subcontractor is capable of performing the additional work and has agreed 
in writing to the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 

request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 
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(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

 


