
 44

 45+00

 46

 1975+00  1976  1977  1978  1979  1980+00  1981

LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONCD-HPS-sht-staging439L.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 20'

PLOT DATE = 3/22/2017

=

DATE

DESIGNED

CHECKED

DRAWN
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-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

19TH ST NB

(ONE-WAY)

\ 19TH ST NORTHBOUND

(YELLOW)

TEMP PVT MK LINE 4 

CHANGEABLE MESSGE SIGN:

AHEAD

CLOSED

19TH

 RAMP

 I-74

 USE

 ROUTE

 DETOUR

 FOLLOW

CONTRACTOR'S OWN EXPENSE.

IMPACT ATTENUATOR SHALL BE AT THE 

TEMPORARY CONCRETE BARRIER AND TEMPORARY 

LAYOUT SHALL BE APPROVED BY IDOT. COST OF THE 

BARRIER AND TEMPORARY IMPACT ATTENUATOR 

SHIELD THE WORK ZONE. TEMPORARY CONCRETE 

BARRIER AND TEMPORARY IMPACT ATTENUATOR TO 

CONTRACTOR SHALL PROVIDE TEMPORARY CONCRETE 

IF NOT COMPLETED WITHIN TWO WEEKS, THE 

THIS WORK SHALL BE COMPLETED WITHIN TWO WEEKS. 

(YELLOW)

TEMP PVT MK LINE 4 

13.00' RT

1978+51.13

38.00' RT

1978+51.13

11' RT

1978+57

 AHEAD 

CLOSED

 ROAD  

RAMP AC-A

STAGING SHEET

SEE MAINLINE AND RAMPS
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SCALE:

0 20' 40'

1980+84.79, 24.73' RT
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 50+00  51

 52

 53

 547  548
 549

 550+00

 551

 552

 553

 1981  1982
 1983

 1984

 1985+00

 1986

LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION
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PLOT SCALE = 1" = 20'
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DESIGNED
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REVISED
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(ONE-WAY)

\ 19TH ST NORTHBOUND

LINE 4 (YELLOW)

TEMP PVT MK 

YIELD

STA 1985+60.00

PROJECT ENDS

1985+85, 14' RT

END TAPER
(ALONG TAPER)

20' C-C

I-74 WB

STAGING SHEET

SEE MAINLINE AND RAMPS

RAMP AC-A

19TH ST NB
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SCALE:
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(YELLOW)(WHITE)

14' RT

1981+70

TEMP PVT MK LINE 4
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 125+
00

 126

 127

 128

 129

 130
+00

LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

MGJ

CBP

1" = 20'

74 (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2) 3032042ROCK ISLAND

64E26

STAGING PLAN

LOCAL ROADS

STAGE 1-3

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

MTH

MOT-099

3/23/2017

C
  

C
o
p
y
ri
g
h
t 

H
a
n
s
o
n
 P
ro
fe
s
s
io

n
a
l 
S
e
rv
ic
e
s
 I
n
c
.

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONCD-HPS-sht-staging541L.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 20'

PLOT DATE = 3/22/2017

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

I-74 WB

I-74 E
B

19TH S
T N

B

2
6
T

H
 
S
T
 
S

B

27T
H S

T

2
7
T

H
 
S
T

625' TAPER

USE STANDARD 701601

LINE 4 (YELLOW)

TEMP PVT MK 
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CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME
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PLOT SCALE = 1" = 20'
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

ROAD

CLOSED

250'

FOR ROAD CLOSURE

USE DISTRCT STANDARD 40.1

 AHEAD 

CLOSED

 ROAD  

CLOSED

500 FT

 ROAD 

BARRICADE

AHEAD

2

SCALE:
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TO 19TH

ACCESS
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HOTEL

TO

OPEN

PARKING LANE.

16TH ST WITH DRUMS IN 

SIGN ON 12TH AVE WEST OF 

PLACE CHANGEABLE MESSAGE 

(SEE NOTE 5)

128+30.50 WILL TAKE PLACE IN STAGE 3-3.

12TH AVENUE RESURFACING FROM STATION 123+00 TO 5.

123+00.00

PROJECT BEGINS

23' RT

125+89

18' RT

127+41

28' RT

125+91

TIMES.

ACCESS TO 13TH AVE AT ALL 

CONTRACTOR SHALL PROVIDE 
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CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

12TH AVE

ROAD

CLOSED
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FOR ROAD CLOSURE

USE DISTRCT STANDARD 40.1

CLOSED

500 FT

 ROAD 
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 AHEAD 
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 ROAD  
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PROJECT ENDS
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20' 40'0
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 PARKING LANE WITH DRUMS

 27TH ST (NEAR 31ST ST) IN

 SIGN ON 12TH AVE EAST OF

PLACE CHANGEABLE MESSAGE

AHEAD
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TO 19TH

ACCESS
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132+16
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VERTICAL PANEL
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TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)
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(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION
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SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.
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VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT
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COMPLETED CONSTRUCTION
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SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.
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OF TRAFFIC ON BRIDGES AND RAMPS.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)
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ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS
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DIRECTIONAL INDICATOR BARRICADE
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DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.
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ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS
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GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE
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COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.
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OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE
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THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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STA 56+58.42 TO STA 61+92.92

~ PROPOSED I-74

LOOKING SOUTH

~ PROPOSED I-74

STA 49+03.54 TO 56+58.42

LOOKING SOUTH

EB I-74

LOOKING SOUTH

PR. STA 642+75 TO STA 631+13

CLOSED

WB I-74

CLOSED

WB I-74

EB I-74

EX RAMP (7-S)

EX. ENTRANCE RAMP (7-S)

I-74 MAINLINE

I-74 MAINLINE

PR. RAMP 7TH-A

\ RAMP 7TH-A

LOOKING SOUTH

EX. STA 79+91.00 TO STA 84+21.45

EX. ENTRANCE RAMP (7-S)

LOOKING SOUTH

EX. STA 84+21.45 TO STA 90+84.20

EX RAMP (7-S)

VARIES

37'-0'

9'-10'

12' 11'5' VARIES

12' 4'11'4'

10'11'12'5'

12'11'

LEGEND:

NOTES:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 7040001 FOR PINNING AND

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE
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~ PROPOSED I-74

STA 61+92.92 TO STA 68+94.28

STA 68+94.28 TO STA 70+78.82

LOOKING SOUTH

LOOKING SOUTH

EB I-74

CLOSED

WB I-74

~ PROPOSED I-74 EB I-74
CLOSED

WB I-74

7.5'

I-74 MAINLINE

I-74 MAINLINE

\ RAMP 7TH-A

\ RAMP 7TH-A

EX RAMP (7-S)

VARIES

5'-8'

VARIES

17'-0'

VARIES

MEDIAN BARRIER BASE.

FOR EB SIDE OF PROPOSED 

APPROXIMATE STATION 64+35

WORK ZONE BEGINS AT 

6.0' 12' 11' 12' 11'

7.5'

VARIES11'

24'-20'
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5'-4'
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11.5'
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1' MIN
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3' TO 1'
VARIES

0.5' TO 3.5'
VARIES

62+61 TO 63+74

CONSTRUCTED FROM STA 

TEMPORARY PAVEMENT 

CLOSED

LEGEND:

NOTES:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 7040001 FOR PINNING AND

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION
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~ PROPOSED I-74

~ PROPOSED I-74 EB I-74

LOOKING SOUTH

LOOKING SOUTH

STA 70+78.82 TO STA 71+76.51

CLOSED

WB I-74

STA 71+76.51 TO STA 81+00.00

CLOSED

WB I-74

EB I-74

I-74 MAINLINE

I-74 MAINLINE

VARIES12'

20'-18'
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4'-5'

VARIES11'

18'-10'
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5'-13'
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11'-12'

VARIES
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VAR.

1' MIN

1.875'

BARRIER

 MEDIAN
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EXISTING

3.5' AT STA 72+04

2' AT STA 71+78 TO 

TRANSITIONS FROM 

DISTANCE BEHIND TCB 

LEGEND:

NOTES:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 7040001 FOR PINNING AND

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE
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2.0'
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RAMP LANE
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NOTES

LEGEND:

VERTICAL PANEL

CONCRETE BARRIER

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTE 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(SEE IDOT STANDARD 704001 FOR ANCHORING DETAILS)
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SEE CONTRACT SPECIAL PROVISIONS1.
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1.5'

WB PGL

PGL
RAMP
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LANE LANE
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WB I-74 CLOSED
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PR I-74 STA 97+75.83 TO STA 122+00.00

PR I-74 STA 91+49.15 TO STA 97+75.83
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TO
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2.0'

NOTES

LEGEND:

VERTICAL PANEL

CONCRETE BARRIER

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTE 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(SEE IDOT STANDARD 704001 FOR ANCHORING DETAILS)

BARRIER PINNING AND PLACEMENT LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.
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LEGEND:

VERTICAL PANEL

CONCRETE BARRIER

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTE 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

THE TRAFFIC CONTROL AND PROTECTION PAY ITEM).

WAY WITHIN THIS WORK ZONE (COST SHALL BE INCIDENTAL TO

WEDGE SHALL BE PLACED ADJACENT TO THE EDGE OF TRAVELED

OF THE PAVEMENT SURFACE OR A 1:4 COMPACTED AGGREGATE 

DROP-OFFS ARE IMMEDIATELY BACKFILLED TO WITHIN 12" 

EXCAVATION OPERATIONS SHALL BE PLANNED SUCH THAT 

THAN 12" OVERNIGHT OR WHEN WORKERS ARE NOT PRESENT. 

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF GREATER3.

(SEE IDOT STANDARD 704001 FOR ANCHORING DETAILS)

BARRIER PINNING AND PLACEMENT LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.
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RAMP RAC-A TYPICAL SECTION
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4.0' 7.0'



 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

MGJ

CBP
74 3242042ROCK ISLAND

64E26

STAGING PLAN

STAGING TYPICAL SECTIONS - LOCAL ROADS

STAGE 2-0

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

7
/
1
8
/
2
0
1
4

M
G
J

M
T

H

C
B

P

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

7
/
1
8
/
2
0
1
4

M
G
J

M
T

H

C
B

P

MTH

3/23/2017

MOT-120

C
  

C
o
p
y
ri
g
h
t 

H
a
n
s
o
n
 P
ro
fe
s
s
io

n
a
l 
S
e
rv
ic
e
s
 I
n
c
.

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONCD-HPS-sht-typical36L.dgn

hehn01663USER NAME =

PLOT SCALE =

PLOT DATE = 3/22/2017

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

(81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)

NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND 

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

19TH STREET

 

NB THRU

STA 1920+30 TO STA 1930+49

P
R
 

A
.C
.

VARIES (0'-62')

THRU STA 1928+80

 FROM STA 1918+65 

TEMPORARY PAVEMENT 

WORK ZONE

SB THRU

12'

NB THRU

12' VARIESVARIES (11'-5')

~ PROPOSED 19TH STREET
VARIES

INTERSECTION LIMITS
(NOT REPRESENTED BY TYPICAL SECTION)

STA 1928+20 TO STA 1928+99

1' 4'

CONCRETE BARRIERS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

12'

ON STAGING PLAN SHEETS 

TEMPORARY PAVEMENT AS SHOWN 

VAR.

2.5'-3.5'

14'-35'

P
R
 

A
.C
.

~ PROPOSED 19TH STREET

19TH STREET
STA 1913+20 TO STA 1920+30

 

NB THRU LT TURN

12'-0'

VARIES

12'-0'

VARIES

SB THRUSB THRU

12'

NB THRU

12'

0'-12'

VARIESVARIES (7'-26')

VARIES

1' 1'1'
4'

12'

VAR.

2.5'-3.5'

36'-14'

1'

VARIES

36'-10'

 PLAN SHEETS 

AS SHOWN ON STAGING

4' TEMPORARY SIDEWALK

1'

 PLAN SHEETS 

AS SHOWN ON STAGING

4' TEMPORARY SIDEWALK

CONCRETE BARRIERS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

VAR.

10'-1'

19'-12'

STAGE 3-4A

AND WILL BE REMOVED DURING 

THRU STAGE 3-4

AVE TO REMAIN IN PLACE

EXISTING SIDEWALK TO 12TH 

 PLAN SHEETS 

AS SHOWN ON STAGING

TEMPORARY SIDEWALK
ON STAGING PLAN SHEETS 

TEMPORARY PAVEMENT AS SHOWN 
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(81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)

NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND 

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE19TH STREET

 

~ PROPOSED 19TH STREET

NB THRU

STA 1920+30 TO STA 1928+53

VARIES (0'-31')

12' VARIES

0'-21'

VARIES (0'-62')

SB THRU
NB THRU

12'

2'
1'

4'

2'

12'

1'
1'

1'
1'

VARIES

0'-42'

THRU STA 1928+80

FROM STA 1918+65 

TEMPORARY PAVEMENT 

AS SHOWN ON BRIDGE PLANS

PROPOSED PIERS LOCATIONS

PLAN SHEETS 

AS SHOWN ON STAGING 

4' TEMPORARY SIDEWALK

THRU STA 1926+85

STA 1921+14 

AS SHOWN ON BRIDGE PLANS

SHEETS AND PROPOSED PIERS 

SHOWN ON STAGING PLAN 

TEMPORARY PAVEMENT AS 

INTERSECTION LIMITS
(NOT REPRESENTED BY TYPICAL SECTION)

STA 1928+29 TO STA 1929+08

CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

P
R
 

A
.C
.

~ PROPOSED 19TH STREET

19TH STREET
STA 1913+20 TO STA 1920+30

 

LT TURN

12'-0'

VARIESVARIES

SB THRUSB THRU
NB THRU

12' 12'VARIES

12'-0'

1'
1'

NB THRU

12'

VARIES

36'-0'

50'-7'

2'

VAR.

9'-1'

CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

STAGE 3-4A

AND WILL BE REMOVED DURING 

THRU STAGE 3-4

AVE TO REMAIN IN PLACE

EXISTING SIDEWALK TO 12TH 

 PLAN SHEETS 

AS SHOWN ON STAGING

TEMPORARY SIDEWALK
ON STAGING PLAN SHEETS 

TEMPORARY PAVEMENT AS SHOWN 
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(81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)

NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND 

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

\ PROP SB 19TH ST

SB 19TH STREET
STA 2056+44 TO STA 2061+30

SB THRU

12'

12TH AVENUE
STA 123+80 TO STA 126+91

WORK ZONE

STA 2057+99 TO 2059+34

STA 2058+55 TO 2059+88

WORK ZONE

~ 12TH AVE

10'

1'

10'

WB THRU EB THRU

1'

5'2'

1.5'

7.5' 3.5'

STA 125+05 TO 125+88

PLAN SHEETS 

AS SHOWN ON STAGING 

TEMPORARY SIDEWALK

STAGE 2-1

12TH AVENUE
STA 123+23 TO STA 126+00

~ 12TH AVE

10' 10'

WB THRU EB THRU

STAGE 2-2

STA 124+87 TO 125+74

10'

1'

10'

EB THRU

1'

STAGE 2-1

\ PROP SB 19TH ST

SB 19TH STREET
STA 2055+94 TO STA 2061+31

SB THRU

12'

STAGE 2-2

10'

2'

10'

2'
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(81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)

NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND 

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

19TH STREET

 

~ PROPOSED 19TH STREET

NB THRU

STA 1920+30 TO STA 1928+53

VARIES (2'-27') 12'

VARIES (0'-62')

SB THRUNB THRU

12' 4'

1'
1' 1'

1'

THRU STA 1928+80

FROM STA 1918+65 

TEMPORARY PAVEMENT 

PLAN SHEETS 

AS SHOWN ON STAGING 

4' TEMPORARY SIDEWALK

VARIES

1'-22'

VARIES (13'-38') VARIES (0'-26')

INTERSECTION LIMITS
(NOT REPRESENTED BY TYPICAL SECTION)

STA 1928+18 TO STA 1929+08

CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

2'2'

12'

P
R
 

A
.C
.

~ PROPOSED 19TH STREET

19TH STREET
STA 1913+20 TO STA 1920+30

 

LT TURN

12'-0'

VARIESVARIES

SB THRUSB THRU
NB THRU

12' 12'VARIES

12'-0'

1'
1'

NB THRU

12'

VARIES

2'

VAR.

9'-1'

36'-13'

16'-55'

CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

STAGE 3-4A

AND WILL BE REMOVED DURING 

THRU STAGE 3-4

AVE TO REMAIN IN PLACE

EXISTING SIDEWALK TO 12TH 

 PLAN SHEETS 

AS SHOWN ON STAGING

TEMPORARY SIDEWALK
ON STAGING PLAN SHEETS 

TEMPORARY PAVEMENT AS SHOWN 
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(81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)

NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND 

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

19TH STREET

 

~ PROPOSED 19TH STREET

NB THRU

STA 1920+30 TO STA 1928+17

VARIES (2'-30') 12'

NB THRU

12'

1'
1' 1'

SB THRU

VARIES

0'-10'

4'

 

VARIES (18'-34')

PLAN SHEETS 

AS SHOWN ON STAGING 

TEMPORARY SIDEWALK
CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

2'2'

P
R
 

A
.C
.

~ PROPOSED 19TH STREET

19TH STREET
STA 1913+20 TO STA 1920+30

 

LT TURN

12'-0'

VARIESVARIES

SB THRUSB THRU
NB THRU

12' 12'VARIES

12'-0'

1'
1'

NB THRU

12'

VARIES

2'

VAR.

9'-1'

36'-13'

16'-55'

CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

0'-12'

VARIES

TURN

LT 

12'

INTERSECTION LIMITS
(NOT REPRESENTED BY TYPICAL SECTION)

STA 1928+17 TO STA 1929+08

STAGE 3-4A

AND WILL BE REMOVED DURING 

THRU STAGE 3-4

AVE TO REMAIN IN PLACE

EXISTING SIDEWALK TO 12TH 

 PLAN SHEETS 

AS SHOWN ON STAGING

TEMPORARY SIDEWALK
ON STAGING PLAN SHEETS 

TEMPORARY PAVEMENT AS SHOWN 
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RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

SEE SIGNING PLANS FOR DETAILS

PROPOSED SIGNPS

ON DRAINAGE AND UTILITY PLAN SHEETS.

SEE TEMPORARY DRAINAGE NOTES & CALLOUTS3.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY 2. 

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION1.

NOTES:

LEGEND:

 (80' CENTERS OR AS NOTED ON PLAN SHEET)

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

2

0
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EAST

DETAIL SHEETS

CONNECTION

SEE MOT BARRIER

INTO PARAPET WALL.

BARRIER TO BE TIED

TEMPORARY CONCRETE 

CONTROL UNDER I-74 BRIDGE

PLAN SHEETS FOR TRAFFIC

SEE LOCAL ROADS STAGING

SRIP

RAMP C
LOSED

19TH ST NB

19TH ST SB
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$MODELNAME$

    (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)
...\D2CONCD-ABC-sht-MOT-Stage 2-03.dgn

RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

PS

SEE SIGN PLANS FOR DETAILS

PROPOSED SIGN

LEGEND:

WORK ZONE

TEMPORARY PAVEMENT

VERTICAL PANEL

DIRECTION OF TRAFFIC

DRUM OR BARRICADE W/ STEADY BURN LIGHT

SIGN

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

ARROW BOARD

EXISTING PIER

PAVEMENT MARKING ARROWS

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)

NOTES:

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.
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SEE LOCAL ROADS SHEETS FOR MOT

12'

12'
I-74 EB

I-74 WB

11'

I-74 WB

I-74 EB 12'

12'

C PR I-74

B PR RAC-B

11'

11'

11'

(YELLOW)

TEMP PVT MK LINE 4

(WHITE)

TEMP PVT MK LINE 4

4.00' LT

1017+29.91

(WHITE)

TEMP PVT MK LINE 4

BEGIN TEMP CONC BARRIER

4.00' LT

1024+02.08

1020+89.50, 20.00' RT

END TEMP CONC BARRIER

Rock Island

Arsenal

EXIT 2

RSP

RSP

4.00' LT

1019+22.27

4.00' LT

1020+86.82

RSP

STAGING SHEETS

SEE LOCAL ROADS

STAGING SHEETS

SEE LOCAL ROADS

R=11480'

TYP

40'

L

L

    

40

TYP

40'

1024+02.08, 20.00' RT

TEMP CONC BARRIER

1025+91.24, 32.53' RT

19TH ST NB

19TH ST 
SB

THE TRAFFIC CONTROL AND PROTECTION PAY ITEM,

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF

ADJACENT TO THE EDGE OF TRAVELLED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OOFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF
4.

2

SCALE:

50' 100'0

1020+89.50 TO 1025+02.98

DELINEATION PANELS

TEMPORARY LINEAR

SRIP

45

SPEED

LIMIT

R2-1-3036

SPEED LIMIT

WORK ZONE

END

G20-I103-6036
B PR RAC-AL

(YELLOW)

TEMP PVT MK LINE 4

SEE NOTE 4

1025+65.97, 32.14' RT

TEMP CONC BARRIER

122+01.96, 20.97' RT

END TEMP CONC BARRIER

IMP ATTN TEMP NRD TL3
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LEGEND:

WORK ZONE

TEMPORARY PAVEMENT

VERTICAL PANEL

DIRECTION OF TRAFFIC

DRUM OR BARRICADE W/ STEADY BURN LIGHT

SIGN

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

ARROW BOARD

EXISTING PIER

PAVEMENT MARKING ARROWS

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)

NOTES:

RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.
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SEE SIGN PLANS FOR DETAILS

PROPOSED SIGN
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SCALE:

50' 100'0

C PR I-74

I-74 EB

I-74 WB

12'

12'

12'

12'
I-74 WB

I-74 EB
12'

12'

11'

11'

28.00' LT

129+91.72

50.00' LT

129+91.46

24.45' RT

1027+86.51

2.47' RT

1027+87.46 26.00' LT

136+36.30

(WHITE 10' DASH, 30' SKIP)

TEMP PVT MK LINE 6

(YELLOW)

TEMP PVT MK LINE 4

(YELLOW)

TEMP PVT MK LINE 4

(WHITE)

TEMP PVT MK LINE 4

W1-4BL(O)-48

(TO BE COVERED)

 

 

  

(TYP)EXIST PVT MK 

(TYP)EXIST PVT MK 
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SIGN SEQUENCE DETAIL
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(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE
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LEGEND:

~ PR 19TH ST

(WHITE)

TEMP PVT MK LINE 4
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(WHITE 10' DASH 30' SKIP)

TEMP PVT MK LINE 4
(WHITE)

TEMP PVT MK LINE 4

(WHITE)

TEMP PVT MK LINE 24

(YELLOW)

TEMP PVT MK LINE 4
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TEMP PVT MK LINE 4

17' LT

+71

USE STANDARD 701601

LEFT
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TO INTERSTATE

74 6
E A ST
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COVER

S OUTH

19th St
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CONSTRUCTION

 AHEAD 

 ROAD 
200'200'

SIGN LEGEND:

SRIP SIGN REMAIN IN PLACE

SEE SIGNING PLANS FOR DETAILS

PROPOSED SIGNPS

SRIP

SRIP

SRIP
SRIP

(SEPARATE CONTRACT)

(BY OTHERS)

+68 29' RT

END TAPER

+83 41' RT

BEGIN TAPER

17' LT
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41' LT

+37

13' LT

+23

(WHITE 10' DASH 30' SKIP)

TEMP PVT MK LINE 4

CLOSED
 AHEAD 

RIGHT LANE

38' LT

+63

STAGE 1-0

INSTALLED PRIOR TO 

TO REMAIN IN PLACE, 

IMP ATTN TEMP NRN TL2
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

12
"

19TH ST

I-74 EB

I-74 WB

12'

12'

TEMPORARY SIDEWALK, 4' WIDE

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

IMP ATTN TEMP NRN TL2

59.43' RT

+72.66

63.96' RT

+87.30

65.43' RT

+98.74

76.52' RT

+72.72

53.75' RT

+04.53

56.22' RT

+04.51

+45.22, 42.10' RT

TEMP CONC BARRIER

R=887.8'

EXISTING PIER (TYP.)
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SCALE:

0 20' 40'

2

 DELINEATION PANELS

INSTALL TEMPORARY

68.97' RT

+08.36

64.52' RT

+04.54

+43.66, 46.31' RT

TEMP CONC BARRIER

58.93' RT

+64.95

57.42' RT

+41.93

63.94' RT

+24.22

58.09' RT

+19.84

+93.20, 51.00' RT

TEMP CONC BARRIER

LINE 4 (YELLOW)

TEMP PVT MK 

LINE 4 (WHITE)

TEMP PVT MK

 (WHITE)

TEMP PVT MK LINE 4

22' RT

+5229' RT

+91

33' RT

+51

40' RT

+4928' RT

+49

REVERSE CURVE 1

STATION OFFSET

RIGHT

 OR

LEFT

RT

RT

RT

RT

RT

RT

RT

RT

1919+91

1920+00

1920+25

1920+50

1920+75

1921+00

1921+25

1921+49

36'

38'

39'

29'

29'

31'

33'

40'

REVERSE CURVE 1

+80.53, 51.00' RT

TEMP CONC BARRIER

USE DISTRICT STANDARD 39.1

(SEPARATE CONTRACT)

(BY OTHERS)

W24-1R(0)-48

17' RT

+91

INSTALLED PRIOR TO STAGE 1-0

TO REMAIN IN PLACE, 

IMP ATTN TEMP NRN TL2

INSTALLED PRIOR TO SATGE 1-0

TO REMAIN IN PLACE, 

IMP ATTN TEMP NRN TL2
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CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONCD-HPS-sht-staging457L.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 20'

PLOT DATE = 3/22/2017

=

DATE

DESIGNED

CHECKED

DRAWN
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REVISED -
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-
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REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

I-74 WB

I-74 EB

12'

10'

TEMPORARY SIDEWALK, 4' WIDE

1
1
T

H
 

A
V

E
 

A

TEMP CONC BAR INSTALLATION #1

2
5
'

84.78' RT

+02.92

R=723.8'

46.32' RT

+58.08

35.85' RT

+57.91

65.18' RT

+90.01

+89.10, 23.63' RT

TEMP CONC BARRIER

LEFT

TURN

LANE

SCALE:
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~ PR 19TH ST

2
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'

CONSTRUCTION

 AHEAD 

 ROAD 

89.38' RT

+10.33

EXISTING PIER (TYP.)

LEGEND:

(WHITE)

TEMP PVT MK LINE 4

R=763.4'

54.74' RT

+39.81

CHANNELIZING BARRICADE

DETECTABLE PEDESTRIAN

44.32' RT

+02.87

43.81' RT

+25.21

38.91' RT

+25.11

36.07' RT

+80.29

+99.54, 20.67' RT

TEMP CONC BARRIER

+68.47, 37.55' RT

TEMP CONC BARRIER

(SHALL BE INCLUDED IN THE COST OF TEMPORARY BARRIER)

INSTALL TEMPORARY LINEAR DELINEATION PANELS

 (YELLOW)

TEMP PVT MK LINE 4

(YELLOW)

TEMP PVT MK LINE 4
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SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

(WHITE)

TEMP PVT MK LINE 4
12'

12'

(WHITE 10' DASH 30' SKIP)

TEMP PVT MK LINE 4

(YELLOW)

TEMP PVT MK LINE 4

19' RT

+50

32' RT

+49

SCALE:
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SIGN LEGEND:

SEE SIGNING PLANS FOR DETAILS

PROPOSED SIGNPS
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CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONCD-HPS-sht-staging460L.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 20'

PLOT DATE = 3/22/2017
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DATE

DESIGNED
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REVISED -
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REVISED
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(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

~ PR 19TH ST
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S
)

LEGEND:

(WHITE)

TEMP PVT MK LINE 24 (WHITE)

TEMP PVT MK LINE 4

33' LT

+56

21' LT

+56

30' LT

+85

18' LT

+84

4' LT

+27

12'

12'

12'

12'

(WHITE 10' DASH 30' SKIP)

TEMP PVT MK LINE 4(WHITE)

TEMP PVT MK LINE 4 

9' LT

+56

LEFT

TURN

LANE

STA 1913+20.25

TO INTERSTATE

74 6
E A ST

Galesburg

S OUTH

19th St

COVER
COVER

200'200'

CONSTRUCTION

 AHEAD 

 ROAD 

CLOSED
 AHEAD 

LEFT LANE

SIGN LEGEND:

SRIP SIGN REMAIN IN PLACE

SEE SIGNING PLANS FOR DETAILS

PROPOSED SIGNPS

SRIP
SRIP

SRIP
SRIP

(SEPARATE CONTRACT)

(BY OTHERS)

LINE 4 (YELLOW)

TEMP PVT MK 

60' RT

+46

+46 48' RT

END TAPER

12'

(ALONG TAPER)

20' C-C

59' RT

+64

+56 32' RT

BEGIN TAPER

USE STANDARD 701601

(WHITE 10' DASH 30' SKIP)

TEMP PVT MK LINE 4

57' RT

+82

(WHITE)

TEMP PVT MK LINE 4 

21' RT

+23

46' RT

+42

STAGE 1-0

INSTALLED PRIOR TO 

TO REMAIN IN PLACE, 

IMP ATTN TEMP NRN TL2
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DEPARTMENT OF TRANSPORTATION
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

12
"

I-74 EB
I-74 WB

EXISTING PIER (TYP.)
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TEMPORARY SIDEWALK, 4' WIDE
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SCALE:

0 20' 40'

2

22.69' RT

+87.89

14.36' LT

+86.64

31.61' LT

+14.42

12'

12'

12'

12'

+85.01, 10.53' RT

TEMP CONC BARRIER

COST OF TEMP CONC BARRIER)

(SHALL BE INCLUDED IN THE 

PANELS FOR THIS INSTALLATION

INSTALL TEMPORARY DELINEATION 5.

(SEE NOTE 5)

(SEE NOTE 5)

(SEE NOTE 5)

(SEE NOTE 5)

63.96' LT

+87.30

LINE 4 (WHITE)

TEMP PVT MK 

+89.09, 32.38 RT

TEMP CONC BARRIER

+89.33, 55.60' RT

TEMP CONC BARRIER

60.53' LT
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28' RT

+08

13.88' LT
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+12
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+89
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+00

+03.47, 55.17 RRT

TEMP CONC BARRIER
W24-1R(0)-48

(SEPARATE CONTRACT)

(BY OTHERS)

(YELLOW)

LINE 4 

TEMP PVT MK 

IMP ATTN TEMP NRN TL2
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(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

TEMP PVT MK LINE 4 (YELLOW)
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REFER TO THE TEMPORARY CONCRETE BARRIER 

TEMP CONC BAR INSTALLATION #4

(SEE NOTE 5)

OR AS LABELED)

(PARALLEL TO INSTALLATION #4 

TEMP CONC BAR INSTALLATION #5

79.84' RT

+02.94

EXISTING PIER (TYP.)

(SEE NOTE 5)
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(SEE NOTE 5)
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.
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SRIP SIGN REMAIN IN PLACE

SEE SIGNING PLANS FOR DETAILS

PROPOSED SIGNPS

SRIP
SRIP

SRIP
SRIP

(SEPARATE CONTRACT)

(BY OTHERS)

LEFT

TURN

LANE

+46 48' RT

END TAPER

(WHITE)

TEMP PVT MK LINE 4 
(WHITE 10' DASH 30' SKIP)

TEMP PVT MK LINE 4

USE STANDARD 701601

+56 32' RT

BEGIN TAPER

(ALONG TAPER)

20' C-C

12'

STAGE 1-0

INSTALLED PRIOR TO 

TO REMAIN IN PLACE, 

IMP ATTN TEMP NRN TL2



 57

 58

 59

 1917

 1918

 1919

 1920+00

 1921

 1922

 1923

 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

MGJ

CBP

1" = 20'

74 (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2) 3572042ROCK ISLAND

64E26

STAGING PLAN

LOCAL ROADS

STAGE 2-2

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

MTH

MOT-153

3/23/2017

C
  

C
o
p
y
ri
g
h
t 

H
a
n
s
o
n
 P
ro
fe
s
s
io

n
a
l 
S
e
rv
ic
e
s
 I
n
c
.

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONCD-HPS-sht-staging467L.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 20'

PLOT DATE = 3/22/2017

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

19TH ST
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I-74 WB
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TEMPORARY SIDEWALK, 4' WIDE

INSTALLED PRIOR TO STAGE 2-1

TO REMAIN IN PLACE,

IMP ATTN TEMP FRN TL2

+02.10, 10.53' RT

END TEMP CONC BARRIER

+23.88, 16.96' LT

END TEMP CONC BARRIER

57.63' RT

+15.35
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55.16' RT

+76.10
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SCALE:
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12'

12'

COST OF TEMP CONC BARRIER)

(SHALL BE INCLUDED IN THE 

PANELS FOR THIS INSTALLATION

INSTALL TEMPORARY DELINEATION 5.

(SEE NOTE 5)

(SEE NOTE 5)

 PRIOR TO STAGE 2-1

TO REMAIN IN PLACE, INSTALLED

TEMP CONC BAR INSTALLATION #5

LINE 4 (WHITE)

TEMP PVT MK11' LT

+94

23' LT
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1' RT
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REVERSE CURVE 1
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1919+37 2' LT
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4'
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1'

REVERSE CURVE 1

W24-1R(0)-48

(SEPARATE CONTRACT)

(BY OTHERS)

 4 (YELLOW)

TEMP PVT MK LINE

INSTALLED PRIOR TO STAGE 2-1

TO REMAIN IN PLACE,

IMP ATTN TEMP NRN TL2



 626

 627

 628

 629

 630+00

 631

 60+00

 61

 62

 63

 64

 
1
1
0
0

+
0
0

 
1
1
0
1

 1923

 1924

 1925+00

 1926
 1927  1928  1929

 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

MGJ

CBP

1" = 20'

74 (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2) 3582042ROCK ISLAND

64E26

STAGING PLAN

LOCAL ROADS

STAGE 2-2

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

MTH

MOT-154

3/23/2017

C
  

C
o
p
y
ri
g
h
t 

H
a
n
s
o
n
 P
ro
fe
s
s
io

n
a
l 
S
e
rv
ic
e
s
 I
n
c
.

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONCD-HPS-sht-staging468L.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 20'

PLOT DATE = 3/22/2017

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(WHITE)

TEMP PVT MK LINE 4

12'

12'

(YELLOW)

TEMP PVT MK LINE 4

11'

PIER (TYP.)

PROPOSED 
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'
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'

IMP ATTN REL NRN TL2

22.26' RT

+85.07 18.44' RT

+35.21

20.09' RT

+10.43

40.31' LT

+70.13
41.61' LT

+34.21

+47.02, 40.94' LT

BGN TEMP CONC BARRIER
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SCALE:

0 20' 40'

YOUR
LANE

STAY IN

LEGEND:

YOUR
LANE

STAY IN

~ PR 19TH ST

12'

12'

12'

12'

18.13' RT

+60.43

21' LT

+85

11.48' LT

+95.47

+83.83, 2.95' LT

BGN TEMP CONC BARRIER

2.84' LT

+71.15

21' LT

+19

(WHITE)

TEMP PVT MK LINE 4

44.43' RT

+97.99

DASH 30' SKIP)

LINE 4 (WHITE 10' 

TEMP PVT MK 

11' RT

+18

COST OF TEMP CONC BARRIER)

(SHALL BE INCLUDED IN THE 

PANELS FOR THIS INSTALLATION

INSTALL TEMPORARY DELINEATION 5.

(SEE NOTE 5)

PRIOR TO STAGE 2-1

TO REMAIN IN PLACE, INSTALLED 

TEMP CONC BAR INSTALLATION #4

(SEE NOTE 5)

CONCRETE BARRIER LAYOUT TABLE

REFER TO THE TEMPORARY 

TEMP CONC BAR INSTALLATION #7

(SEE NOTE 5)

OR AS LABELED)

(PARALLEL TO INSTALLATION #7 

TEMP CONC BAR INSTALLATION #6

PRIOR TO STAGE 2-1

TO REMAIN IN PLACE, INSTALLED 

TEMP CONC BAR INSTALLATION #5

41.61' LT

+86.4836.15' LT

+17.20

8.55' LT

+21.10
13.74' LT
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9' LT
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REVERSE CURVE 1
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LT
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23'

26'

REVERSE CURVE 1

IMP ATTN REL NRN TL2
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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TEMP PVT MK LINE 4

SIGN LEGEND:

SEE SIGNING PLANS FOR DETAILS
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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~ 19TH ST

SCALE:
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COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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TYPE III BARRICADE W/ 2 FLASHING LIGHTS
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VERTICAL PANEL
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TEMPORARY PAVEMENT 
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TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.
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COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 
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LEGEND:
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TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC
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OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(20' CENTERS)

TUBULAR MARKERS
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IMPACT ATTENUATORS 
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PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.
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ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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TYPE III BARRICADE W/ 2 FLASHING LIGHTS
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W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 
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PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.
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ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS
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VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)
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(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION
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SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.
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  PROPOSED STORM SEWER PLACED IN A
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CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 
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OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED
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PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.
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COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.
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ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS
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W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.
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  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 
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CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.
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ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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STA 58+01.25 TO STA 61+11.03

~ PROPOSED I-74
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PROPOSED

WB I-74
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~ PROPOSED I-74

STA 49+03.54 TO 58+06.03
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\ RAMP 7TH-A
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EX. ENTRANCE RAMP (7-S)
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~ PROPOSED I-74

STA 61+11.03 TO STA 65+54.62

STA 65+54.62 TO STA 70+89.19

LOOKING SOUTH

LOOKING SOUTH

RAMP 7TH-A

PROPOSED

~ PROPOSED I-74

7.5'

WB I-74

VARIES

WB I-74

VARIES
\ RAMP 7TH-A

\ RAMP 7TH-A

12.0' & VAR.

RAMP 7TH-A

PROPOSED

12' 12' 12' 14'

14'12' 12' 12'12'12'

VARIES

5'-8'

VARIES

17'-0'

12' 11' 12' 11'

EB I-74 EX RAMP (7-S)

BASE. 

EB SIDE OF  MEDIAN BARRIER 

BEGIN AT STATION 64+35

VARIES12' 11'
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~ PROPOSED I-74

~ PROPOSED I-74

LOOKING SOUTH

LOOKING SOUTH

STA 70+89.19 TO STA 71+66.43

STA 71+66.43 TO STA 81+00.00

WB I-74RAMP 7TH-A

PROPOSED

7.5'

WB I-74

12'12' 12' 12' 14'

14'12'12'12'12'

EASTBOUND I-74 MAINLINEWEST BOUND I-74 MAINLINE

EASTBOUND I-74 MAINLINEWEST BOUND I-74 MAINLINE

LOOKING SOUTH

STA 70+78.82 TO STA 71+76.51

LOOKING SOUTH

STA 71+76.51 TO STA 81+00.00

EB I-74

EB I-74

VARIES12'
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5'-13'
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VARIES

6'-12' 3'
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VAR.
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DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)
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WORK ZONE
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TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.
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