
 
August 30, 2005 
 
SUBJECT:  FAI Route 64 (I-64) 
  Section 82-6K-1 
  St. Clair County 
  Contract No. 76815 
  Item No. 3, September 23, 2005 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 1 of the Schedule of Prices. 
2. Revised sheet 8 of the Plans. 
3. Revised pages i, 1 and 2 of the Special Provisions. 
4. Revised Recurring Special Provision Checklist. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; Jim White; Design & 
Environment File 
 
 
TBW:DB:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
8/31/2005

76815
State Job # - C-98-081-04
PPS NBR - 8-00117-0000 Project Number Route
County Name - ST CLAIR- - NHI-0641/118/013 FAI 64
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-6K-1 153

153
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

*   DELETED

XZ191200 BR DK MIC C OVL 2 1/2 SQ YD 725.000

X4066538 P BCSC SUPER "E"  N90 TON 2,428.000

X4066775 LEV BIND MM SUPER N90 TON 1,617.000

X4069128 BCBC S IL19 N90 13.75 SQ YD 4,688.000

X4402810 ISLAND SUR REM & REPL SQ FT 538.000

X4421000 PARTIAL DEPTH PATCH TON 2.400

X4422030 PARTIAL DEPTH REM   3 SQ YD 14.000

X6330100 REM-RE TR B TM T1 SPL EACH 1.000

X7330105 OSS WALKWAY TY A FOOT 48.000

X7800450 POLYUREA PM T1 CURB FOOT 471.000

X7800455 POLYUREA PM T1 R M SQ FT 156.000

X7800500 POLYUREA PM LT-SY SPL SQ FT 46.800

X8440110 REL EX LP W/LUMINAIRE EACH 4.000

X8801300 SH P LED 1F 3S BM EACH 7.000

* REVISED : AUGUST 29, 2005



FAI Route 64 (I-64) 
Section 82-6K-1 
St. Clair County 
Contract 76815 

RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1 X State Required Contract Provisions All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) .... 80
2 X Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93).................................................. 82
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80) .............................................................................................................. 83
4  Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts  

(Eff. 3-20-69) (Rev. 1-1-94) ................................................................................................................. 94
5  Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 4-1-93).............................................................. 100
6  Reserved .................................................................................................................................................... 105
7 X Asphalt Quantities and Cost Reviews (Eff. 7-1-88)..................................................................................... 106
8 X National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03).................................. 107
9  Haul Road Stream Crossings, Other Temporary Stream Crossings and In-Stream Work Pads 

(Eff. 1-2-92) (Rev. 1-1-98) ..................................................................................................................... 108
10  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-02).................................................. 109
11  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-02)................................................................................ 112
12  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-97)................................................... 115
13  Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) .... 117
14  Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (Rev. 1-1-97) ....................................................... 123
15 X Quality Control/Quality Assurance of Bituminous Concrete Mixtures (Eff. 1-1-00) (Rev. 3-1-05) ................. 129
16  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 2-1-95).................................................................. 148
17  Bituminous Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 10-15-97).................................................. 152
18 X Resurfacing of Milled Surfaces (Eff. 10-1-95) ............................................................................................... 154
19 X PCC Partial Depth Bituminous Patching (Eff. 1-1-98)................................................................................... 155
20  Patching with Bituminous Overlay Removal (Eff. 10-1-95) (Rev. 7-1-99) ..................................................... 157
21  Reserved ...................................................................................................................................................... 159
22  Protective Shield System (Eff. 4-1-95) (Rev. 1-1-03).................................................................................... 160
23  Polymer Concrete (Eff. 8-1-95) (Rev. 3-1-05) ............................................................................................... 162
24  Controlled Low-Strength Material (CLSM) (Eff. 1-1-90) (Rev. 3-1-05) .......................................................... 164
25 X Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-98) ................................................................................................ 169
26 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) ........................................................... 170
27  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-97) ..................................................................................................... 175
28  Reserved ...................................................................................................................................................... 177
29  Reserved ...................................................................................................................................................... 178
30  Reserved ...................................................................................................................................................... 179
31 X Night Time Inspection of Roadway Lighting (Eff. 5-1-96).............................................................................. 180
32  Reserved ...................................................................................................................................................... 181
33  English Substitution of Metric Bolts (Eff. 7-1-96)........................................................................................... 182
34  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) 183
35  Polymer Modified Emulsified Asphalt (Eff. 5-15-89) (Rev. 1-1-04)................................................................ 185
36  Corrosion Inhibitor (Eff. 3-1-80) (Rev. 7-1-99) .............................................................................................. 187
37  Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ................................ 188
38  Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) ............................... 194
39 X Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 3-1-05) .................................... 202
40  Traffic Barrier Terminal Type 1, Special (Eff. 8-1-94) (Rev. 1-1-03) ............................................................. 215
41  Reserved ...................................................................................................................................................... 216
42 X Segregation Control of Bituminous Concrete (Eff. 7-15-97).......................................................................... 217
43  Reserved ...................................................................................................................................................... 220
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 64; Section 82-6K-1; St. Clair County; Contract No. 76815 and in 
case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 
LOCATION OF PROJECT 
 
I-64 ramps and adjacent section of West Highway 50 in O’Fallon, Illinois. 
 
DESCRIPTION OF PROJECT 
 
This work consists of bituminous widening, bituminous concrete resurfacing, geometric 
improvements, traffic signal improvements, traffic control and protection, bridge repair 
construction, and all other collateral work. 
 
PAYROLLS AND PAYROLL RECORDS (BDE) 
Effective:  August 10, 2005 
 
FEDERAL AID CONTRACTS.  Add the following State of Illinois requirements to the Federal 
requirements contained in Section V of Form FHWA-1273: 
 
“The payroll records shall include each worker’s name, address, telephone number, social 
security number, classification, rate of pay, number of hours worked each day, starting and 
ending times of work each day, total hours worked each week, itemized deductions made, and 
actual wages paid. 
 
The Contractor and each subcontractor shall submit payroll records to the Engineer each week 
from the start to the completion of their respective work.  The submittals shall be on the 
Department’s form SBE 48, or an approved facsimile.  When there has been no activity during a 
work week, a payroll record shall still be submitted with the appropriate box (“No Work”, 
“Suspended”, or “Complete”) checked on the form.” 
 
STATE CONTRACTS.  Revise Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“IV. COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a  
Revised 08-30-2005 
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 prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed 
additional compensation on account of said revisions. 
 

2. Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of three years from the date of completion of this contract, records of the wages 
paid to his/her workers.  The payroll records shall include each worker’s name, address, 
telephone number, social security number, classification, rate of pay, number of hours 
worked each day, starting and ending times of work each day, total hours worked each 
week, itemized deductions made, and actual wages paid.  Upon two business days’ 
notice, these records shall be available, at all reasonable hours at a location within the 
State, for inspection by the Department or the Department of Labor. 
 

3. Submission of Payroll Records.  The Contractor and each subcontractor shall submit 
payroll records to the Engineer each week from the start to the completion of their 
respective work.  The submittals shall be on the Department’s form SBE 48, or an 
approved facsimile.  When there has been no activity during a work week, a payroll 
record shall still be submitted with the appropriate box (“No Work”, “Suspended”, or 
“Complete”) checked on the form. 
 
Each submittal shall be accompanied by a statement signed by the Contractor or 
subcontractor which avers that:  (i) such records are true and accurate; (ii) the hourly 
rate paid to each worker is not less than the general prevailing rate of hourly wages 
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll 
record that he/she knows to be false is a Class B misdemeanor. 
 

4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance 
investigators of the Department or the Department of Labor.” 

 
MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM 
Effective: 1-1-1995      Revised June 2001 
 
I. Monthly Labor Summary Report, Form SBE 148 
 
The prime contractor and each first and second tier sub-contractor, (hereinafter referred to as 
“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District 
Engineer. 
 
This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956. 
 
This report must be received in District Eight no later than the tenth day of the next month. 
 
This Report shall be submitted by the prime contractor and each subcontractor, for each 
consecutive month, from the start, to the completion of their work on the contract.  
 
The data source for this Report will be a summation of all personnel and hours worked on each 
subject contract for the month based on weekly payrolls for that month. 

Revised 08-30-2005 


