



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 8, 2005

SUBJECT: FAU Route 2758
Moffett Road
Project BRM-8003(182)
Section 02-00025-00-BR
Lake County
Contract No 83790
Item 68
September 23, 2005 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Proposal- Revised pages i, 1, 3 and 122 of the Special Provisions. Revised pages 1-6 of the Schedule of Prices

Plans- Revised plan sheets 3, 6, 8, 11, 25, 27, 29 and 30

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger P.E.'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

INDEX OF SPECIAL PROVISIONS

<u>DESCRIPTION</u>	<u>PAGE NUMBER</u>
Location of Project	1
Description of Project	1
Maintenance of Roadways	2
Status of Utilities to be Adjusted	3
* Mobilization and On Site Work and Storage Areas	4
Tree Trunk Protection	6
Perimeter Erosion Barrier, Modified	7
Topsoil	8
Seeding, Class 3, Special	8
Backfilling Storm Sewer Under Roadway	9
* * * *	
Pipe Drain, 12-inch (Special)	12
Concrete Headwall	12
Aggregate, Special	12

* Deleted Special Provisions

Pages 10 & 11 have been deleted

Revised 9/8/05

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted January 1, 2002 (hereinafter referred to as the Standard Specifications); the latest edition of the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern the construction of Moffett Road over Ravine, Section BRM-8003 (182), Lake County and in case of conflict with any or part or parts of said specifications, the said Special Provisions shall take precedence and shall govern.

Moffett Road over Ravine
Section: BRM-8003 (182)
County: Lake

Location of Project

This replacement of structure begins at Station 136+75, approximately 300 feet south of the centerline - centerline of Moffett Road and Ravine Avenue and extends in a northerly direction through the Village of Lake Bluff and ends at Station 139+20 a point approximately 20 feet north of the centerline - centerline of Moffett Road and Ravine Avenue. The improvement gross length is 245 feet (0.05 miles).

Description of Project

The work includes the removal of an existing bridge and construction of a new bridge. Additional work to be performed under this contract includes: concrete bridge approach slabs, storm sewer replacement, bituminous pavement surfacing, curb and gutter removal and replacement, sidewalk removal and replacement, pavement markings, and all incidental and collateral work necessary to complete the project as shown on the plans and as described herein.

Status of Utilities to be Adjusted
 Effective: January 30, 1987

Revised: July 1, 1994

Utility companies involved in this project have provided the estimated dates:


<u>Name of Utility</u>	<u>Type</u>	<u>Location</u>	<u>Estimated Dates for Start and completion of Relocation or Adjustments</u>
ComEd Electric	Overhead	Sta 136+88 to Sta 138+88 pole line on east side	To be relocated prior to construction. Line may be de-energized during construction
SBC telephone	Overhead	Sta 138+88 pole line on east side	To be relocated prior to construction at same time as ComEd pole line
Comcast Cable	Overhead	Sta 136+88 to Sta 138+88 pole line on east side	To be relocated prior to construction at same time as ComEd pole line
Peoples Energy Gas	Buried	Sta 136+88 to Sta 138+88 buried on west side	To be capped and abandoned prior to construction.
Village of Lake Bluff Sanitary sewer	Buried and on trestle	Sta 136+88 to Sta 138+88 buried and on trestle on west side, also in Ravine Avenue	To be replaced prior to construction.
Village of Lake Bluff Water lines	Buried	In Ravine Avenue	To be replaced prior to construction.

The above represents the best information available to the Department and is included for the convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the Standard Specifications shall apply.

revised 9/8/05

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071

Revised 9/8/05

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT NUMBER - 83790

ECMS002 DTGECM03 ECMR003 PAGE
 RUN DATE - 09/07/05
 RUN TIME - 200831

STATE JOB # - C-91-079-02
 PPS NBR - 1-10615-0000

COUNTY NAME	CODE	DIST	SECTION NUMBER	PROJECT NUMBER	ROUTE
LAKE	097	01	02-00025-00-BR (LAKE BLUFF)	BRM-8003/182/000	FAU 2758

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
A2006416	T-QUERCUS ALBA 2	EACH	3.000 X				
A2007116	T-QUERCUS RUBRA 2	EACH	3.000 X				
XX001429	FORM LINER TEX SURF	SQ YD	123.000 X				
XX004647	ARCHITECTURAL CONC	CU YD	9.700 X				
XX005713	ORNAMENTAL RAILING	FOOT	230.000 X				
XX006223	PERIMTR EROS BARR MOD	FT	657.000 X				
XX006224	COAT SYSTEM FOR CONC	SQ FT	4,000.000 X				
XX006225	CONC STRUCT SPL	CU YD	161.600 X				
X0323830	DRAINAGE SCUPPR DS-11	EACH	4.000 X				
X0504200	CONCRETE HEADWALL	EACH	2.000 X				
X4066414	BC SC SUPER "C" N50	TON	38.000 X				
X4066614	BCBC SUP IL-19.0 N50	TON	48.000 X				
Z0002600	BAR SPLICERS	EACH	80.000 X				
Z0008236	DRIL SHAFT/SOIL 36	FOOT	322.000 X				
Z0076600	TRAINEES	HOOR	500.000 X		0.80		400.00

* Pay Items X0323202 & X0323204 have been removed
 Revised 9/8/05

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
20100110	TREE REMOV 6-15	UNIT	73.000 X	=		=	
20100210	TREE REMOV OVER 15	UNIT	42.000 X	=		=	
20101100	TREE TRUNK PROTECTION	EACH	9.000 X	=		=	
20200100	EARTH EXCAVATION	CU YD	712.000 X	=		=	
20700220	POROUS GRAN EMBANK	CU YD	351.000 X	=		=	
20800150	TRENCH BACKFILL	CU YD	221.000 X	=		=	
21101615	TOPSOIL F & P 4	SQ YD	325.000 X	=		=	
25000400	NITROGEN FERT NUTR	POUND	7.000 X	=		=	
25000500	PHOSPHORUS FERT NUTR	POUND	7.000 X	=		=	
25000600	POTASSIUM FERT NUTR	POUND	7.000 X	=		=	
25001100	SEEDING CL 3 SPL	ACRE	0.100 X	=		=	
25100630	EROSION CONTR BLANKET	SQ YD	243.000 X	=		=	
25200110	SODDING SALT TOLERANT	SQ YD	82.000 X	=		=	
28100105	STONE RIPRAP CL A3	SQ YD	410.000 X	=		=	
28100109	STONE RIPRAP CL A5	SQ YD	542.000 X	=		=	

Revised 9/8/05

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
28200200	FILTER FABRIC	SQ YD	952.000 X	=	=	=	=
31101200	SUB GRAN MAT B 4	SQ YD	52.000 X	=	=	=	=
40400705	AGGREGATE SPECIAL	TON	4.000 X	=	=	=	=
40600200	BIT MATLS PR CT	TON	0.200 X	=	=	=	=
40800040	INCIDENTAL BIT SURF	TON	2.000 X	=	=	=	=
42001400	BR APPROACH PAVT SPL	SQ YD	202.000 X	=	=	=	=
42001430	BR APPR PVT CON (FLX)	SQ YD	43.000 X	=	=	=	=
42300300	PCC DRIVEWAY PAVT 7	SQ YD	20.000 X	=	=	=	=
42400200	PC CONC SIDEWALK 5	SQ FT	107.000 X	=	=	=	=
44000011	BIT SURF REM 4	SQ YD	329.000 X	=	=	=	=
44000100	PAVEMENT REM	SQ YD	187.000 X	=	=	=	=
44000500	COMB CURB GUTTER REM	FOOT	176.000 X	=	=	=	=
44000600	SIDEWALK REM	SQ FT	429.000 X	=	=	=	=
44200120	PAVT PATCH T2 10	SQ YD	70.000 X	=	=	=	=
50100100	REM EXIST STRUCT	EACH	1.000 X	=	=	=	=

revised 9/8/05

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
50104400	CONC HDWL REM	EACH	2.000				
50200100	STRUCTURE EXCAVATION	CU YD	384.000				
50300100	FLOOR DRAINS	EACH	6.000				
50300255	CONC SUP-STR	CU YD	195.100				
50300260	BR DECK GROOVING	SQ YD	300.000				
50300300	PROTECTIVE COAT	SQ YD	810.000				
50300310	ELAST BEARING ASSY T1	EACH	12.000				
50400805	F & E P CON I-BM 36	FOOT	662.000				
50500405	F & E STRUCT STEEL	POUND	551.000				
50800105	REINFORCEMENT BARS	POUND	15,140.000				
50800205	REINF BARS, EPOXY CTD	POUND	60,690.000				
51500100	NAME PLATES	EACH	1.000				
550A0340	STORM SEW CL A 2 12	FOOT	114.000				
550A0380	STORM SEW CL A 2 18	FOOT	65.000				
59100100	GEOCOMPOSITE WALL DR	SQ YD	71.000				

Revised 9/8/05

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
60100060	CONC HDWL FOR P DRAIN	EACH	2.000 X	=		=	
60102005	PIPE DRAINS 12 SPL	FOOT	150.000 X	=		=	
60108200	PIPE UNDERDRAIN 6 SP	FOOT	30.000 X	=		=	
60201105	CB TA 4 DIA T11F&G	EACH	4.000 X	=		=	
60207605	CB TC T8G	EACH	1.000 X	=		=	
60218400	MAN TA 4 DIA T1F CL	EACH	2.000 X	=		=	
60221000	MAN TA 5 DIA T1F OL	EACH	1.000 X	=		=	
60500040	REMOV MANHOLES	EACH	1.000 X	=		=	
60500050	REMOV CATCH BAS	EACH	4.000 X	=		=	
60603800	COMB CC&G TB6.12	FOOT	166.000 X	=		=	
67000400	ENGR FIELD OFFICE A	CAL MO	9.000 X	=		=	
67100100	MOBILIZATION	L SUM	1.000 X	=		=	
70101800	TRAF CONT & PROT SPL	L SUM	1.000 X	=		=	
72000100	SIGN PANEL T1	SQ FT	16.000 X	=		=	
72400310	REMOV SIGN PANEL T1	SQ FT	9.000 X	=		=	

* Pay Items 60228110 & 60228120 have been removed

revised 9/8/05

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
72900100	METAL POST TY A	FOOT	50.000	=			
78005110	EPOXY PVT MK LINE 4	FOOT	375.000	=			
78005130	EPOXY PVT MK LINE 6	FOOT	322.000	=			
78005180	EPOXY PVT MK LINE 24	FOOT	63.000	=			
78100100	RAISED REFL PAVT MKR	EACH	4.000	=			
78100105	RAISED REF PVT MKR BR	EACH	6.000	=			

TOTAL \$

- NOTE:
1. EACH PAY ITEM SHOULD HAVE A UNIT PRICE AND A TOTAL PRICE.
 2. THE UNIT PRICE SHALL GOVERN IF NO TOTAL PRICE IS SHOWN OR IF THERE IS A DISCREPANCY BETWEEN THE PRODUCT OF THE UNIT PRICE MULTIPLIED BY THE QUANTITY.
 3. IF A UNIT PRICE IS OMITTED, THE TOTAL PRICE WILL BE DIVIDED BY THE QUANTITY IN ORDER TO ESTABLISH A UNIT PRICE.
 4. A BID MAY BE DECLARED UNACCEPTABLE IF NEITHER A UNIT PRICE NOR A TOTAL PRICE IS SHOWN.

revised 9/3/05