


SCHEDULE OF QUANTITIES

PAY ITEM DESCRIPTION	UNIT	RIVER STREET
TEMPORARY TRAFFIC SIGNAL INSTALLATION	EACH	1
TEMPORARY TRAFFIC SIGNAL TIMING	EACH	1




NOTE:
EXISTING TRAFFIC SIGNAL PHASING FOR BOTH INTERSECTIONS OF IL ROUTE 25 AND IL ROUTE 31 AT BENTON STREET WILL BE TEMPORARILY PHASED TO DETOUR TRAFFIC AWAY FROM THE BRIDGE CONSTRUCTION ON DOWNER PLACE. NORMAL TRAFFIC PATTERNS WILL RESUME WHEN THE BRIDGE CONSTRUCTION IS COMPLETE.


I.D.O.T TRAFFIC SIGNAL INSTALLATION ELECTRICAL SERVICE REQUIREMENTS					TOTAL WATTAGE
TYPE	NO. LAMPS	WATTAGE		% OPERATION	
		INCAND.	LED		
SIGNAL (RED)	9	17	0.50		76.5
(YELLOW)	9	25	0.25		56.3
(GREEN)	9	15	0.25		33.8
ARROW	4	12	0.10		4.8
PED. SIGNAL	8	25	1.00		200.0
CONTROLLER	1	100	1.00		100.0
UPS	1	25	1.00		25.0
LED SIGN	2	60	0.50		60.0
VIDEO SYSTEM	1	15	1.00		15.0
TOTAL =					571.4

ENERGY COSTS TO: ILLINOIS DEPARTMENT OF TRANSPORTATION
201 WEST CENTER COURT
SCHAUMBURG, ILLINOIS 60196-1096

ENERGY SUPPLY CONTACT: MARK SCHERIBEL
PHONE: (630) 723-2128
COMPANY: COMMONWEALTH EDISON



TEMPORARY EMERGENCY VEHICLE PREEMPTORS	
PROPOSED EMERGENCY VEHICLE PREEMPTORS	3 4
MOVEMENT	↑ →



CONTROLLER SEQUENCE LEGEND	
← ⊙ →	DUAL ENTRY PHASE
← ⊙	SINGLE ENTRY PHASE
← ⊙ OL	OVERLAP
*	NUMBER REFERRING TO ASSOCIATED PHASE
← ⊙ →	PEDESTRIAN PHASE

COMPANY NAME: HRGreen.com
PROJECT CONTACT: Michael C. Harling
DATE PLOTTED: 9/13/2011 10:58:28 AM
FILE NAME: 86090472-16/0102.dgn
PLOT DRIVER: pdt.caf
PLOT TABLE: STANDARD-TRANS-IE



USER NAME = whoood	DESIGNED - MJF	REVISED - 09/12/11 M.J.F.
FILE NAME = 86090472-tavg01b2.dgn	DRAWN - JMR	REVISED
PLOT SCALE =	CHECKED - APS	REVISED
PLOT DATE = 9/13/2011	DATE - 9/13/11	REVISED

CITY OF AURORA

**TEMPORARY CABLE PLAN AND PHASE DESIGNATION DIAGRAM
BENTON ST. AND RIVER ST. (IL RT. 31)**

SCALE: SHEET NO. 3 OF 3 SHEETS STA. TO STA.

F.A.J. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	07-00264-00-BR	KANE	164	29
CONTRACT NO. 63620				
FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT				