

TRANSPORTATION BULLETIN



Illinois Department of Transportation

ADDENDUM NO. 1

Dated: September 2, 2011

For: Transportation Bulletin
Volume 14, No. 33 Dated: August 19, 2011
Letting Date: September 23, 2011

Item No. 1A - Replace Nav aids and Airfield Lighting

Fairfield Municipal Airport
Fairfield, Illinois
Wayne County
Illinois Project No.: FWC-4105
Federal Project No. 3-17-0043-B12
Contract No. FA005

REASON FOR ADDENDUM:

Schedule of Prices Revised:

AR108158 1/C #8 5KV UG CABLE IN UD changes in quantity from 1460 L.F. to
1630 L.F.

Construction Plan Revisions

TO ALL PLAN HOLDERS:

Replace Schedule of Prices dated 08/11/11 with revised Schedule of Prices dated
8/30/11. Return with bid. Bidders are cautioned to verify the correct quantity if utilizing
CBIDS.

CONSTRUCTION PLANS

Revised Plan Sheet 2 of 32.

The Quantity of Item AR108158 1/C #8 5KV UG CABLE IN UD changed from 1460 L.F. to 1630 L.F. Replace Plan Sheet 2 with the Revised Plan Sheet 2 dated 8/23/2011.

Revised Plan Sheet 9 of 32.

The Location of the Proposed L-806 Supplemental Wind Cone has changed from Station 126+24, 265' Right to Station 121+24, 280' Right. A note was added in regard to earth material to build up the area around the REIL slave unit. Replace Plan Sheet 9 with the Revised Plan Sheet 9 dated 8/23/2011.

Revised Plan Sheet 12 of 32.

The Location of the Proposed L-807 Primary Wind Cone has changed from Station 11+00, 215' Right to Station 11+00, 285' Right. Replace Plan Sheet 12 with the Revised Plan Sheet 12 dated 8/23/2011.

END OF ADDENDUM No. 1