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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
September 23, 2022 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76P97 
  Various Counties 
  Section DIST 8 ELECTRICAL 2023-1 
  Various Routes 
  District 8 Construction Funds 
  
 Repair and maintenance of electrical equipment at various pump stations throughout District 8. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section DIST 8 ELECTRICAL 2023-1, Various Counties, Contract 
No. 76P97, and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 

Various Routes 
Section DIST 8 ELECTRICAL 2023-1 

Various Counties 
Contract No. 76P97 

 
 
LOCATION OF PROJECT 
 
This project is located in Region 5/District 8 in Madison, Clinton, Marion, Monroe, Greene, 
Washington, and St. Clair Counties. 
 
 
DESCRIPTION OF PROJECT 
 
This project is to repair and maintain the electrical equipment at pump stations at various locations 
in Region 5/District 8. 
 
 
SUBMITTAL OF EEO/LABOR DOCUMENTATION 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3, and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” special provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance (FORM SBE 348) shall be submitted by two methods: 
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1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 
the Statement of Compliance for the Prime Contractor and each Subcontractor shall 
be submitted by mail to the Regional Engineer for District 8. 

 
2. Electronically:  Scan both the ORIGINAL of the certified payroll and the Statement 

of Compliance to the same PDF file, and email to the District at the email address 
designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  

 
WEEKLY DBE TRUCKING REPORT: 

 
The Weekly DBE Trucking Report (FORM SBE 723) shall be submitted electronically.  
Scan the form to a PDF file, and email to the District at the email address designated by 
the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less, 

the report may be typed or clearly handwritten using Form D8 PI0148.  Submit the 
ORIGINAL report by mail to the Regional Engineer for District Eight.  Contractors 
also have the option of using the method #2 outlined below.  

 
2. For contractors having IDOT contracts valued in the aggregate at more than 

$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited 
ASCII Text File Format”.  This file shall be submitted by e-mail using specific file 
formatting criteria provided by the District EEO Officer.  Contractors must submit a 
sample text file to District 8 for review at least fourteen (14) days prior to the start of 
construction.    

 
The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 
 
The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above, then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above, then the MCAR shall be scanned to a .pdf file and attached 
to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration of 
the project, and will be considered late if received after midnight ten (10) calendar days 
following the reporting period. 

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  
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The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.   

 
The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
 
If a report is rejected, it is the Contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined under 
23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of this 
information is REQUIRED.  Failure to comply with this special provision may result in the 
withholding of payments to the Contractor and/or cancellation, termination, or suspension 
of the contract in whole or part. 
 
This special provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this special provision shall be included in the cost of the contract, and no 
additional compensation will be allowed for any costs incurred. 
 
 
TERM OF CONTRACT 
 
The term of this contract shall commence on January 1, 2023 and terminate on January 1, 2024. 
All services contracted for prior to the termination date must be completed and invoiced to IDOT 
within 30 calendar days of the termination date. 
 
Project Contact: 

Richard Barbee Phone (618) 346-3273 Illinois 
Department of Transportation Fax (618) 346-3266 1102 
Eastport Plaza Drive Nex Talk (888) 642-3449 

   Collinsville, IL 62234      Email: Richard.Barbee@illinois.gov 
 
 

mailto:Richard.Barbee@illinois.gov
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TERMINATION FOR CAUSE 
 
The State may terminate this contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions or failure to act of the Contractor, its agents, 
employees or subcontractors have caused or reasonably could cause jeopardy to health, safety, 
or property. If Contractor fails to perform to the State’s satisfaction any material requirement of 
this contract or is in violation of a material provision of this contract, the State shall provide written 
notice to the Contractor requesting that the breach or noncompliance be remedied within the 
period of time specified in the State’s written notice. If the breach or noncompliance is not 
remedied by that date, the State may either: (a) immediately terminate the contract without 
additional written notice, or (b) enforce the terms and conditions of the contract and in either event 
seek any available legal or equitable remedies and damages. 
 
 
PRE-CONSTRUCTION MEETING 
 
A pre-construction meeting will be mandatory and will be held prior to start of work on this contract. 
Contact Phillip Pete Sawyer at 618-346-3275 to schedule meeting. 
 
 
GENERAL 
 
These specifications are prepared by the Department for the purpose of entering into a contract 
for providing repair of electrical equipment at pump stations within District 8 and to have a qualified 
and capable Contractor readily available for emergencies, subject to the terms and conditions 
contained in this contract/proposal. Work covered by this contract shall be performed on electrical 
facilities located within the District. 
 
The work shall consist of repairing or replacing damaged electrical devices, servicing 
malfunctioning motors and pumps, repairing outages, adding new facilities, and providing 
whatever electrical services that are requested at locations described in a work order from the 
Illinois Department of Transportation. 
 
All work performed and materials supplied shall be in accordance with the latest edition of the 
"Standard Specifications for Road and Bridge Construction" (http://www.dot.il.gov), the latest 
editions of the "Manual on Uniform Traffic Control Devices for Streets and Highways" 
(http://mutcd.fhwa.dot.gov), and the National Electrical Code (http://www.nfpa.org) in effect at the 
time a work order is issued. 
 
 
ASSIGNMENT OF WORK 
 
Nothing in this contract shall be construed to provide the Contractor the exclusive right to service 
the Department’s electrical/pump facilities in this region/district. The Department reserves the 
right to perform any and all work on these electrical devices with its own forces or to assign 
another Contractor to work within this service area. 
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WORK ORDERS 
 
All work to be performed by the Contractor shall be on a call-out basis, normally being initiated 
with a telephone call or e-mailed message, and followed by a written work order authorizing the 
work. The work order shall show the date and time of issuance, type of facility, location, and a 
description of the service required or the problem reported. 
 
The Contractor shall be available to respond to calls for service at all times, including Saturdays; 
Sundays; and holidays, to correct any malfunction of equipment or effect any temporary 
emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least four (4) responsible representatives of his or her 
organization to whom the Department may issue work orders and instructions. The Contractor 
shall provide the Department with the names and telephone numbers of these representatives. 
One of these representatives shall be available at all times. 
 
If the Contractor determines that the work needed to restore facility operation is beyond the scope 
of the initiating telephone call or e-mailed message and is well within the terms and conditions of 
the other provisions of this contract, the Contractor shall proceed with that work. Otherwise, the 
Contractor shall contact the Department before proceeding with the work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment. If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent 
work crews until the work order is completed. 
 
The Contractor shall advise Mr. Phillip Sawyer or his successor at 618-346-3275 during normal 
work hours or the District 8 Communications office at 618-346-3233 after normal work hours upon 
arrival or departure of the site of all emergency service calls and provide the status of work. 
Normal work hours, for the purposes of this contract, shall be hours during which the Contractor 
is not required to pay overtime labor rates. 
 
 
PARTS AND MATERIALS 
 
Parts and materials supplied by the Contractor which have a retail value under $25.00 per unit 
shall be considered included in the contract, and no additional compensation shall be paid. The 
price charged by the Contractor for non-incidental parts or materials with a retail value over $25.00 
per unit shall be the actual cost to the Contractor to which 15 percent may be added. The actual 
billing invoices from the suppliers of these items must be submitted as documentation of parts 
and materials costs. When such parts and materials are furnished by the Contractor, the material 
shall be of the best grade of its respective kind for the intended purpose. The Contractor is 
expected to make a good faith effort to purchase the parts and materials supplied by them at the 
lowest possible price. The transportation of the parts and materials to the location on the work 
order by the Contractor shall be considered incidental to the contract, except for certain repairs 
or when a special piece of equipment is required to properly transport the item(s). 
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Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract. The transportation of Department supplied parts and 
materials to the location on the work order by the Contractor shall be considered incidental to the 
contract. The Department, at its discretion, may increase or decrease the quantities or kinds of 
materials supplied to the Contractor. In order to expedite the repair of an installation, the 
Department reserves the right to deliver parts, materials, and equipment directly to the 
Contractor's shop or to the jobsite. 
 
 
TRAVEL EXPENSE 
 
The Contractor shall not be reimbursed for travel expenses, including "port to port" charges, 
incurred in fulfilling obligations under this contract. All such charges are to be included and paid 
for as part of the unit costs contained herein. 
 
 
EQUIPMENT 
 
The Contractor shall submit unit costs for this contract for equipment to be used in the execution 
of this contract. 
 
If the Department authorizes the Contractor to use a piece of machinery or equipment that does 
not have a contract unit price and is not considered incidental to the contract, payment shall be 
made in accordance with Article 109.04 (b) (4) of the Standard Specifications for Road and Bridge 
Construction. 
 
Standard equipment operating costs for fuel, lubricants, wear & tear, loss of equipment, repairs, 
servicing, filters, tires, etc. are to be included in the contract unit price. No additional compensation 
for these operating expenses will be allowed. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of essential electrical facilities. If more than 
one vehicle is being used for a work order, only the crew leader will be required to be equipped 
with a cellular telephone. The Contractor shall provide the Department with the cellular telephone 
number being used in the execution of each work order. The Department reserves the rights to 
use the cellular telephone to contact a Contractor's work crew for their location and to request a 
report on the status of a work order. All costs associated with this requirement shall be included 
in the contract. 
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WARRANTIES FOR SUPPLIES AND SERVICES 
 
The Vendor/Contractor warrants that the supplies furnished under this contract will: 
 

• Conform to the State’s manufacturing standards, specification, drawings, samples, or 
descriptions furnished by the State, including but not limited to all specifications attached 
as exhibits hereto. 

• Be merchantable, of good quality and workmanship, free from defects for a period of 
twelve months or longer if specified in writing, and fit and sufficient for the intended use. 
Comply with all federal and state laws, regulations, and ordinances pertaining to the 
manufacturing, packing, labeling, sale, and delivery of the supplies. 

• Be of good title and be free and clear of all liens and encumbrances. 
• Not infringe any patent, copyright, or other intellectual property rights of any third party. 

 
Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties. The 
Vendor/Contractor shall ensure that all manufacturers’ warranties are transferred to the State and 
shall provide a copy of the warranty. These warranties shall be in addition to all other warranties, 
express; implied; or statutory, and shall survive the State’s payment, acceptance, inspection, or 
failure to inspect the supplies. 
 
 
JOURNEYMAN ELECTRICIAN: STRAIGHT TIME WAGES 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
locations. Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN 
ELECTRICIAN approved for use on the applicable work order. Labor rates for JOURNEYMAN 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overheard, and profit. 
 
The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment, and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract. Also, the JOURNEYMAN ELECTRICIAN shall be 
required to carry a cellular telephone to facilitate communications with work crews and to verify 
operation conditions of pump stations. The Department reserves the rights to use the cellular 
telephone to contact the JOURNEYMAN ELECTRICIAN for his or her location and to request a 
report on the status of a work order. No additional compensation for cellular telephone expenses 
will be allowed. 
 
This work will be paid for as a part of the contract unit price per HOUR for JOURNEYMAN 
ELECTRICIAN. 
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APPRENTICE ELECTRICIAN: STRAIGHT TIME WAGES 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
locations. Labor will be measured to the nearest 0.25 hour for each APPRENTICE ELECTRICIAN 
approved for use on the applicable work order. Labor rates for APPRENTICE ELECTRICIAN shall 
be inclusive of (but not limited to) all regular and premium time, insurance, benefits, overheard, 
and profit. 
 
APPRENTICE ELECTRICIANS utilized as part of this contract must follow the criteria listed 
below: 
 

1. All apprentice electricians shall work within the guidelines of the Apprentice Program. 
2. Apprentice electricians will be allowed to respond to emergency calls to assist a 

journeyman electrician when needed. 
3. Apprentice electricians must be directly supervised at all times by a qualified vendor 

representative. 
4. The Department reserves the right to limit the number of apprentices used in execution 

of this contract. 
5. The Department reserves the right to restrict work performed for this contract by 

apprentice electricians. 
 
The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment, and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN 
ELECTRICIAN. 
 
This work will be paid for as a part of the contract unit price per HOUR for APPRENTICE 
ELECTRICIAN. 
 
 
PICK-UP TRUCK 
 
The time allowed for the truck pay item included in this contract shall be the actual time the truck(s) 
is onsite at the work location (while work is underway). Truck usage will be measured to the 
nearest 0.25 hour for each PICK-UP TRUCK approved for use on the applicable work order. Truck 
rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, depreciation, storage, 
overhead, profits, insurance, and all incidentals. 
 
This work will be paid for as a part of the contract unit price per HOUR for PICK-UP TRUCK. 
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TRUCK CRANE 
 
The time allowed for the truck crane pay item included in this contract shall be the actual time the 
truck(s) is onsite at the work location (while work is underway). Truck usage will be measured to 
the nearest 0.25 hour for each TRUCK CRANE approved for use on the application work order. 
Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, depreciation, storage, 
overhead, profits, insurance, and all incidentals. 
 
This work will be paid for as a part of the contract unit price per HOUR for TRUCK CRANE. 
 
 
BUCKET TRUCK 
 
The time allowed for the truck pay item included in this contract shall be the actual time the truck(s) 
is onsite at the work location (while work is underway). Truck usage will be measured to the 
nearest 0.25 hour for each BUCKET TRUCK (LENGTH LESS THAN 35 FEET) or BUCKET 
TRUCK (LENGTH 35 TO 65 FEET) approval for use on the applicable work order. Truck rates 
include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools, necessary 
attachments, repairs, overhaul and maintenance of any kind, depreciation, storage, overhead, 
profits, insurance, and all incidentals. 
 
This work will be paid for as a part of the contract unit price per HOUR for BUCKET TRUCK 
(LENGTH LESS THAN 35 FEET) or BUCKET TRUCK (LENGTH 35 TO 65 FEET). 
 
 
SUBMERSIBLE MIXER 
 
This work will consist of furnishing a submersible mixer.  

GENERAL SYSTEM DESCRIPTION PERFORMANCE REQUIREMENTS 
Minimum Capacity: 5,167 GPM 
Maximum Propeller Rotating Speed: 875 
RPM Minimum Motor Nameplate HP: 6.0 HP 
Minimum Axial Thrust: 928 N 
Minimum Shaft Power (transmitted to mixed media): 5.0 
HP Electrical Service: 460 Volt, 60Hz, 3 phase 

 
QUALITY ASSURANCE – REFERENCED STANDARDS: 

American Iron & Steel Institute (AISI) 
American Society for Testing and Materials (ASTM)  
Factory Mutual (FM) 
National Fire Protection Agency (NFPA)  
National Electric Code (NEC) 
National Electrical Manufacturers Association (NEMA)  
Anti-Friction Bearing Manufacturers Association (AFBMA)  
International Standards Organization (ISO) – ISO9001 
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WARRANTY 
The mixer manufacturer shall warrant the mixer and motor to the Owner against defects in 
workmanship and materials for a period of one (1) year from date of first beneficial use or eighteen 
(18) months from shipment (whichever comes first). The manufacturer’s warranty shall be in 
published form and shall apply to all similar units. A copy of the warranty shall be provided to the 
Owner at startup. 
 
PRODUCTS ACCEPTABLE MANUFACTURERS 
Subject to compliance with the contract documents, the following products must be compatible 
with existing hardware and equipment.  KSB Model Amamix products are compatible with the 
existing hardware and equipment.  Contractors may use an approved product as long as they are 
compatible with the existing system. All products, whether a KSB Model Amamix product or 
approved products that are named as “acceptable” or proposed as “equal”, must fully comply with 
these specifications. Standard product must be modified, if required, for compliance.  
 
MATERIALS 
Propeller Stainless Steel, ASTM A276 Type 316 Motor/Propeller Shaft 
 Stainless Steel, ASTM A276 Type 316 Motor Housing
 Stainless Steel, ASTM A276 Type 316 
Motor Casing Cover Duplex Stainless Steel, ASTM A890 CD 4MCU Casing Cover
 Stainless Steel, ASTM A276 Type 316 
O-Rings/Seals Viton (FPM) 
Fasteners Stainless Steel, ASTM A276 Type 316Ti Outer Seal Faces
 Silicon Carbide/Silicon Carbide 
Inner Seal Faces Silicon Carbide/Silicon Carbide Power Cable Jacket
 Chloroprene with non-wicking filters 
Guide Rail (Mast) Stainless Steel, ASTM A276 Type 304 or 316 Support Frame
 Stainless Steel, ASTM A276 Type 316 
Mast Mounting Brackets Stainless Steel, ASTM A276 Type 304 or 316 Lifting Cable
 Stainless Steel, ASTM A276 Type 316 
Lifting Davit Stainless Steel, ASTM A276 Type 304 or 316 with marine-grade 
winch 
Oil (seal lubrication) Ecologically safe, mineral or paraffin base 
 
ACCESSORIES  
 
POWER CABLE 
Provide 60 ft of power/control cable with each mixer suitable for submersible application and sized 
in accordance with NEC requirements. Provide cable terminal box on side of motor housing with 
cable entry sealed to ensure that no entry of moisture is possible into the high-voltage 
motor/terminal area even if the cable is damaged or severed below water level. Cable entries 
providing only rubber grommet (external cable jacket) seals will not be accepted. Non-metallic 
snap-on fasteners shall be provided to fix the power/control cable to the static support cable to 
prevent movement of the cable. The mixer manufacturer shall provide a cable support bracket 
suitable for supporting the entire weight of the power/control cable from a hook near the upper 
mast bracket. A cable plug and receptacle shall be an integral design of the submersible mixer 
allowing the mechanics to easily replace or service the mixer without needing an electrician. The 
plug and receptacle eliminates re-wiring errors and ensures operator safety. 
 
TEMPERATURE PROTECTION 
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Furnish temperature monitoring devices in motor windings for use in conjunction with and 
supplemental to external motor overload protection. Arrange controls to shut down pump should 
any of the monitors detect high temperature and automatically reset once motor temperature 
returns to normal. Set temperature monitors at levels recommended by mixer manufacturer. 
 
SEAL LEAK DETECTION 
Provide two (2) detectors in the motor’s stator cavity, one at each end, which allows a control 
panel mounted relay to indicate leakage into the motor. 
 
“PumpSafe” MOTOR SENSOR MONITORING RELAY 
The pump supplier shall furnish all relays required for monitoring all motor sensors. The relays 
shall be installed by others in the motor control panel and properly wired in accordance with pump 
manufacturer’s instructions. Relays shall mount in standard 12-pin socket bases (provided) and 
shall operate on available control voltage of 24-240 VAC. If relays require an input voltage that is 
not available in the motor control panel, an adequate transformer (with fused input) shall be 
provided by the pump supplier. Relays shall have a power consumption of no more than 2.8 watt 
and shall be UL approved. Relays shall be modular in design with each relay monitoring no more 
than two motor sensor functions. 
 
Each relay module shall include a dual color (red/green) LED to indicate the status of each 
monitored sensor. Green will indicate “status OK”; and red will indicate a failure or alarm condition. 
A self-corrected fault will allow the relay output contacts to reset and cause the LED to change 
from a steady alarm indication to a flashing signal. The LED shall continue to flash until locally 
cleared, providing the operator an indication of a potential intermittent fault. Each relay shall also 
include a power-on LED and both “test” and “reset” pushbuttons. 
 
An independent fail-safe (switch on power loss) form-C output contact shall be included for each 
monitored sensor to provide a normally-open/normally-closed dry contact to initiate a remote 
alarm device or shut down the motor. Contacts shall be rated for 5 amps at 120 volt. 
 
FABRICATION 
 
MAJOR COMPONENTS 
Furnish major components (motor housing and motor end caps) of solid thick cross section 
material as specified with smooth surfaces devoid of blow holes and other irregularities. Designs 
employing sheet-metal sheathing over cast or fabricated components and/or plastic end caps will 
be considered inferior and will not be acceptable. 
 
PROPELLER (WITH EVERCLEAN BLADES) 
To maximize back streaming, to optimize mixing, and to minimize fouling, the propeller shall be 
completely open to the mixed media, and diffuser devices such as jet rings and shrouds shall not 
be used. Propeller shall be of material specified with thick cross section to resist abrasion and to 
permit displacement of the stagnation point along the leading edge. Each blade shall be contoured 
such that the tangent line at any point on the leading edge is equal or less steep relative to the 
circumferential direction than the resulting force, causing fibrous materials to always slide toward 
the outer radius of the propeller. 
 
PROPELLER SHAFT SEALS 
The critical area where the propeller shaft enters the mixed media shall be sealed by two totally 
independent mechanical shaft seals, each with its own independent single spring system. An oil-
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filled chamber shall separate the seals and provide lubrication. Single mechanical seals or rotary 
lip seals shall not be considered adequate for this critical sealing area. 
 
BEARINGS 
The motor shaft shall be supported by two bearing sets sized to provide a B10 of 100,000 hours 
at all anticipated axial and radial loadings. Shaft bearings shall be sealed/shielded (permanently 
lubricated). 
 
MAINTENANCE INTERVAL 
The complete mixer unit shall be designed for operation with scheduled maintenance intervals 
not less than 16,000 running hours (or 2 years whichever occurs first). This scheduled 
maintenance interval shall be clearly stated in the mixer manufacturer’s standard operation and 
maintenance manual supplied with the mixer. 
 
MOTOR 
Motor shall be squirrel cage, induction in design, and housed in a completely watertight and air-
filled chamber with a min 1.15 service factor. Insulate the motor stator with, at a minimum, Class 
F insulation rated for 311 Degrees F. Provide temperature protection and seal leak detection as 
specified above. Motors shall be designed, rated, and warranted for continuous operation and 
shall be capable of sustaining at least 20 evenly spaced starts per hour. Operating for extended 
periods in a dry mode shall not damage the motor or seals. 
 
FACTORY TESTS 
Prior to shipment the mixer manufacturer shall check each unit for proper balance and alignment, 
quiet vibration-free operation, proper electrical characteristics, and satisfactory performance. 
 
This item will be paid for at the contract unit price per EACH for SUBMERSIBLE MIXER. 
 
 
MAGNUM BREAKER 
 
This work will consist of furnishing a circuit breaker.  

POWER CIRCUIT BREAKERS – MAGNUM DS 
A. Protective devices shall be drawout, low-voltage power air-circuit breakers, Cutler- 

Hammer type Magnum DS or an approved equal. Frame ratings shall be 2000 amperes. 
The 800, 1600, 2000, and 3200 ampere frame power circuit breakers shall be provided in 
the same physical frame size; while 4000, 5000, and 6000 ampere frame power circuit 
breakers shall be provided in a second physical frame size. Both physical frame sizes 
shall have a common height and depth. All breakers shall be UL listed for application in 
their intended enclosures for 100% of their continuous ampere rating. 

B. Breakers shall be electrically operated as indicated on the drawings. 
C. Electrically operated breakers shall be complete with 120 motor operators, and the 

charging time of the motor shall not exceed 6 seconds. The ac source shall be taken from 
a control power transformer internal to the switchgear assembly. 

D. All circuit breakers shall have a minimum symmetrical interrupting capacity of 65,000 
amperes. To ensure a fully selective system, all circuit breakers shall have 30-cycle short-
time withstand ratings equal to their symmetrical interrupting ratings through 85,000 
amperes, regardless of whether equipped with instantaneous trip protection or not. 
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E. All power circuit breakers shall be constructed and tested in accordance with ANSI 
C37.13, C37.16, C37.17, C37.50, UL 1066, and NEMA SG-3 standards. The circuit 
breakers shall carry a UL label. 

F. The circuit breakers shall be provided with trip units as specified in Paragraph 2.02 A 
through 2.03 X. 

G. Provide a Digitrip 1150 Trip Unit. 
H. To facilitate lifting, the power circuit breaker shall have integral handles on the side of the 

breaker. The power circuit breaker shall have a closing time of not more than 3 cycles. 
The primary contacts shall have an easily accessible wear indicator to indicate contact 
erosion. 

I. The power circuit breaker shall have three windows in the front cover to clearly indicate 
any electrical accessories that are mounted in the breaker. The accessory shall have a 
label that will indicate its function and voltage. The accessories shall be plug and lock 
type and UL listed for easy field installation. They shall be modular in design and shall be 
common to all frame sizes and ratings. 

J. The breaker control interface shall have color-coded visual indicators to indicate contact 
open or closed positions as well as mechanism charged and discharged positions. 
Manual control pushbuttons on the breaker face shall be provided for opening and closing 
the breaker. The power circuit breaker shall have a “Positive On” feature. The breaker flag 
will read “Closed” if the contacts are welded and the breaker is attempted to be tripped or 
opened.  The current sensors shall have a back cover window that will permit viewing the 
sensor rating on the back of the breaker. A rating plug will offer indication of the rating on 
the front of the trip unit. 

K. A position indicator shall be located on the faceplate of the breaker. This indicator shall 
provide color indication of the breaker position in the cell. These positions shall be 
Connect (Red), Test (Yellow), and Disconnect (Green). The levering door shall be 
interlocked, so that when the breaker is in the closed position, the breaker levering-in 
door shall not open. 

L. Each power circuit breaker shall offer sixty (60) front mounted dedicated secondary wiring 
points. Each wiring point shall have finger safe contacts, which will accommodate #10 
AWG maximum field connections with ring tongue or spade terminals or bare wire. 

M. For drawout applications, the breaker cell shall be equipped with drawout rails and 
primary and secondary disconnecting contacts. The stationary part of the primary 
disconnecting devices for each power circuit breaker shall consist of a set of contacts 
extending to the rear through a glass polyester insulating support barrier; jand 
corresponding moving finger contacts suitably spaced shall be furnished on the power 
circuit breaker studs which engage in only the connected position. The assembly shall 
provide multiple silver-to-silver full floating high-pressure point contacts with uniform 
pressure on each finger maintained by springs. 
1. The secondary disconnecting devices shall consist of plug-in connectors mounted 

on the removable unit and engaging floating plug-in connectors at the front of the 
compartment. The secondary disconnecting devices shall be gold- plated, and pin 
and socket contact engagement shall be maintained in the “connected” and “test” 
positions. 

2. The removable power circuit breaker element shall be equipped with disconnecting 
contacts, wheels, and interlocks for drawout application. 
 
It shall have four (4) positions: CONNECTED, TEST, DISCONNECTED, and 
REMOVED, all of which permit closing the compartment door. The breaker drawout 
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element shall contain a worm gear levering “in” and “out” mechanism with removable 
lever crank. Mechanical interlocking shall be provided so that the breaker is in the 
tripped position before levering “in” or “out” of the cell. The breaker shall include an 
optional provision for key locking open to prevent manual or electric closing. 
Padlocking shall secure the breaker in the connected, test, or disconnected position 
by preventing levering. 
 

2.02 TRIP UNIT 
A. Each low-voltage power circuit breaker and insulated case circuit breaker shall be 

equipped with a solid-state tripping system consisting of three current sensors, 
microprocessor-based trip device, and flux-transfer shunt trip. Current sensors shall 
provide operation and signal function. The trip unit shall use microprocessor- based 
technology to provide the basic adjustable time-current protection functions. True rms 
sensing circuit protection shall be achieved by analyzing the secondary current signals 
received from the circuit breaker current sensors and initiating trip signals to the circuit 
breaker trip actuators when predetermined trip levels and time delay settings are 
reached. Interchangeable current sensors with their associated rating plug shall establish 
the continuous trip rating of each circuit breaker. The trip unit shall be Cutler-Hammer type 
Digitrip RMS 1150+ or an approved equal. 

B. The trip unit shall have an information system that provides LEDs to indicate mode of trip 
following an automatic trip operation. The indication of the mode of trip shall be retained 
after an automatic trip. A reset button shall be provided to turn off the LED indication after 
an automatic trip. 

C. The trip unit shall be provided with a display panel, including a representation of the 
time/current curve that will indicate the protection functions. The unit shall be continuously 
self-checking and provide a visual indication that the internal circuitry is being monitored 
and fully operational. 

D. The trip unit shall be provided with a making-current release circuit. The circuit shall be 
armed for approximately two cycles after breaker closing and shall operate for all peak 
fault levels above 25 times the ampere value of the rating plug. 

E. Trip unit shall have selectable thermal memory for enhanced circuit protection. 
F. Complete system selective coordination shall be provided by the addition of the following 

individually adjustable time/current curve shaping solid-state elements: 
1. All circuit breakers shall have adjustments for long delay pickup and time 
2. All circuit breakers shall have individual adjustments for short delay pickup and time 

and include I2t settings 
3. Breaker shall have an adjustable instantaneous pickup 
4. Breaker shall have individually adjustable ground fault current pickup and time and 

include I2t settings or ground alarm only 
G. The trip unit shall have provisions for a single test kit to test each of the trip functions. 
H. The trip unit shall provide zone interlocking for the short-time delay and ground fault delay 

trip functions for improved system coordination. 
 
The zone interlocking system shall restrain the tripping of an upstream breaker and allow 
the breaker closest to the fault to trip with no intentional time delay. In the event that the 
downstream breaker does not trip, the upstream breaker shall trip after a preset time 
delay. 
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I. The trip unit shall have an information system that utilizes battery backup LEDs to indicate 
mode of trip following an automatic trip operation. The indication of the mode of trip shall 
be retained after an automatic trip operation. The indication of the mode of trip shall be 
retained after an automatic trip. A test pushbutton shall energize a LED to indicate the 
battery status. 

J. Breakers shall have individually adjustable ground fault alarm only. 
K. The trip unit shall have a 4-character LCD display showing phase, neutral, and ground 

current. The accuracy of these readings shall be +/- 2% of full scale. 
L. The trip unit shall be equipped to permit communication via a network twisted pair to the 

LAN system provided in the equipment for remote monitoring and control. All monitored 
parameters shall be transmitted. 

M. The trip unit shall include a power/relay module, which shall supply control power to the 
readout display. Following an automatic trip operation of the circuit breaker, the trip unit 
shall maintain the cause of trip history and the mode of trip LED indication as long as its 
internal power supply is available. An internal relay shall be programmable to provide 
contacts for remote ground alarm indication. 

N. The trip unit shall include a voltage transformer module, suitable for operation up to 600V, 
50/60 Hz. The primary of the power relay module shall be connected internally to the line 
side of the circuit breaker through a dielectric test disconnect plug. 

O. The display for the trip units shall be a 24-character LED display. 
P. Metering display accuracy of the complete system, including current sensors, auxiliary 

CTs, and the trip unit, shall be +/- 1% of full scale for current values. Metering display 
accuracy of the complete system shall be +/- 2% of full scale for power and energy values. 

Q. The unit shall be capable of monitoring the following data: 
1. Instantaneous value of phase, neutral, and ground current 
2. Instantaneous value of line-to-line voltage 
3. Minimum and maximum current values 
4. Watts, vars, VA, watthours, var-hours and VA hours, peak demand, and present 

demand 
5. Energy consumption. 
6. Crest factor, power factor, percent total harmonic distortion, and harmonic values of 

all phases through the 31st harmonic. 
R. An adjustable high load alarm shall be provided, adjustable from 50 to 100% of the long 

delay pickup setting. 
S. The trip unit shall contain an integral test pushbutton. A keypad shall be provided to enable 

the user to select the values of test currents within a range of available settings. 
 
The protection functions shall not be affected during test operations. The breaker may 
be tested in the TRIP or NO TRIP test mode. 

T. Programming may be done via a keypad at the faceplate of the unit or via the 
communication network. 

U. System coordination shall be provided by the following microprocessor-based 
programmable time-current curve shaping adjustments. The short-time pickup 
adjustment shall be dependent on the long delay setting. 

1. Programmable long-time setting 
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2. Programmable long-time delay with selectable I2t or I4t curve shaping 
3. Programmable short-time setting 

4. Programmable short-time delay with selectable flat or I2t curve shaping and zone 
selective interlocking 

5. Programmable instantaneous setting 
6. Programmable ground fault setting trip or ground fault setting alarm 

7. Programmable ground fault delay with selectable flat or I2t curve shaping and 
zone selective interlocking 

V. The trip unit shall offer a three-event trip log that will store the trip data and shall time and 
date stamp the event. 

W. The trip unit shall have the following advanced features integral to the trip unit: 
1. Adjustable undervoltage release 
2. Adjustable overvoltage release 
3. Reverse load and fault current 
4. Reverse sequence voltage alarm 
5. Underfrequency 
6. Overfrequency 
7. Voltage phase unbalance and phase loss during current detection 

X. The proposed breaker must meet the current LV switch gear requirements. This item will 
be paid for at the contract unit price per EACH for MAGNUM BREAKER. 

 
 

RESPONSE TIMES 
 
The Department may establish an expected response time for the requested service at the time 
a work order is issued. If, however, the Contractor is not given a definitive response time, the 
following are to apply: 
 

1. Emergency Service Calls - Work crew shall be at the location on the work order within 
one and one-half hours of notification during normal work hours and within two hours of 
notification after normal work hours. 
 
Normal work hours, for the purposes of this contract, shall be hours during which the 
Contractor is not required to pay overtime labor rates. 
 

2. Outages - respond within five (5) working days of issuance. 
 
Working day, when used in connection with this contract, shall mean any day the offices 
of the Department are open for normal business. 
 

3. Routine Work Items - complete work within 30 days of the date work order was issued. 
 

It shall be the Contractor's responsibility to promptly notify the Department, if for any reason, the 
Contractor cannot meet either the response time established at the issuance of the work order or 
the response times established herein. 
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FAILURE TO MEET RESPONSE TIME /LIQUIDATED DAMAGES 
 
Time is of the essence when responding to a work order issued by the Department for an 
emergency service call. Failure to respond and make repairs in a timely manner will cause public 
inconvenience, endanger the public safety, and subject the Department to public criticism. 
 
Emergency service calls shall be responded to as designated in the above section. In the event 
of a breach of the designated response times by the Contractor, the Contractor and Department 
agree that an amount of actual damage is difficult to ascertain. Therefore, the Contractor and the 
Department agree that in the event the Contractor fails to meet the required response time for an 
emergency service call, the Contractor shall be liable to the Department for liquidated damages 
as specified in the following amounts which are reasonable and proportionate to the amount of 
the work order: 
 
Work Order Amount: Liquidated Damages for: 
 

From: To: Each 15 Minutes* 
$ 0 $ 500 $ 25 
$ 500 $1000 $ 50 
$1000 and over $100 

* After applicable response time expires 
 
 

CONTROL OF WORK 
 
The Department shall conduct frequent inspections of the respective systems and installations to 
determine if the servicing is being performed by the Contractor promptly and satisfactorily and in 
the manner specified in the contract. 
 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of 
the Department, to perform the work and specialized operations required and described herein. 
A working knowledge will be required in basic electrical circuits, solid state circuits, D.C. 
applications, field testing equipment, and local/national electrical codes. The Department of 
Transportation shall be the sole judge as to the qualifications and credentials of the Contractor's 
personnel. 
 
The Department reserves the right to require the Contractor to remove any employee from his/her 
assignment on the jobsite based upon conduct, carelessness, insubordination, incompetence, 
inefficiency, or any other conditions deemed to be contrary to the best interest of the State of 
Illinois. 
 
The Department reserves the right to place maximum or minimum limits on the work force and/or 
equipment utilized by the Contractor to execute a work order. The Contractor’s employees shall 
be prepared to cooperate with such inspections and shall provide whatever information is 
requested concerning the work in progress. 
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Each work day, the Contractor shall provide the Department a schedule of contract work activities 
for the day. The schedule will show the location, type of work, and  an estimate of when each 
work crew will be at the location on the work order. This information shall be faxed to 618/346-
3295 & 618/346-3295 by 8:30 a.m. 
 
 
PEAK HOUR RESTRICTIONS 
 
Lane closures will not be allowed during peak traffic periods from 6:00 a.m. to 9:00 a.m. and from 
3:00 p.m. to 6:00 p.m., Monday through Friday, or at other times of peak traffic volumes, except 
to respond to an emergency call or upon approval from the Department. 
 
 

CONTRACTOR'S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department of Transportation in the execution of this contract. The service representative 
shall monitor the daily activities of the contract and be available to discuss and respond to any 
problems that may arise. The services of this person shall be considered incidental to the contract, 
and no additional compensation shall be allowed. 
 
 
SUPERVISION OF WORK FORCE 
 
The Contractor shall provide adequate supervision to his/her work force to ensure that workers 
and materials are utilized in an efficient manner. This is to include, but not limited to, ensuring that 
knowledgeable and experienced workers are matched to related servicing tasks, that the proper 
type of service vehicle is sent for each work order, and that service vehicles are equipped with 
the parts, materials, and equipment required to complete the work order. No additional allowance 
will be made for general superintendence of the work force used on this contract. 
 
 

TEST EQUIPMENT 
 
The Contractor shall provide all of his/her own testing instruments, as required, to service the 
electrical facilities of the Department. 
 
All required test equipment shall be considered incidental to the contract, and no additional 
compensation will be allowed. 
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SMALL TOOLS 
 
Individual pieces of equipment not listed in the Department’s Schedule of Average Annual 
Equipment Ownership Expense booklet and having a replacement value of $1,000.00 or less shall 
be considered to be tools or small equipment, and no payment will be made for their use on this 
contract. 
 
 

WAIVER OF LIEN 
 
The Department may, at its discretion, require Waivers of Lien for materials or authorized 
subcontracted work prior to payment for any goods or services. 
 
 
PROTECTIVE GEAR AND CLOTHING 
 
The Contractor shall be responsible for providing their workmen any necessary protective gear or 
clothing which may be required in the execution of a work order. Such gear or clothing could 
include, but not be limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves, clothing for chemicals, etc. The cost to provide protective gear or clothing shall 
not be paid for separately but shall be considered included in this contract. 
 
 

CONFINED SPACE ENTRY 
 
The enclosed areas of bridge structures and pylons are considered to be confined spaces. The 
Contractor shall comply with all OSHA requirements relative to confined space entry. An oxygen 
deficient, toxic, explosive, or flammable atmosphere may exist within this confined space. 
Atmosphere testing shall be conducted prior to entry and continuously while employees are 
working within a confined space. The Contractor shall inform the Department of who will serve as 
the rescue responder in an emergency and what system will be used to notify the responder that 
an emergency exists. Compliance with this provision shall be considered included in this contract, 
and no additional compensation will be allowed. 
 
ARROWBOARD (TRAILER MOUNTED) 
 
The ARROWBOARD (TRAILER MOUNTED) shall meet the requirements of Articles 701.15(i) 
and 1106.02.  The time allowed for ARROWBOARD (TRAILER MOUNTED) shall be the actual 
time the attenuator is in use at the work location.  Labor will be measured to the nearest 0.25 hour 
for each ARROWBOARD (TRAILER MOUNTED) approved for use on the applicable work order. 
 
This work will be paid for as a part of the contract unit price per HOUR for ARROWBOARD 
(TRAILER MOUNTED). 
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ATTENUATOR, CRASH (TRUCK MOUNTED) 
 
The ATTENUATOR, CRASH (TRUCK MOUNTED) shall meet the requirements of Articles 
701.15(h) and 1106.02.  The time allowed for ATTENUATOR, CRASH (TRUCK MOUNTED) shall 
be the actual time the attenuator is in use at the work location.  Labor will be measured to the 
nearest 0.25 hour for each ATTENUATOR, CRASH (TRUCK MOUNTED) approved for use on 
the applicable work order. 
 
This work will be paid for as a part of the contract unit price per HOUR for ATTENUATOR, CRASH 
(TRUCK MOUNTED). 
 
 

INVOICES 
 
The amount shown on each invoice shall be in accordance with the rates established in the 
Summary of Quantities section. Any invoices/bills issued by the Contractor to the Department 
pursuant to this contract shall be sent to the following address: 
 

Illinois Department of Transportation 
District 8/Operations 
Attn: Christine Trucano  
1102 Eastport Plaza Drive  
Collinsville, IL 62234 

 
Separate billing invoices shall be submitted by the Contractor for each individual work order. The 
Department will provide the Contractor a computer software database that shall be used by the 
Contractor to prepare the billing invoices. 
 
By the 5th working day of each month, the Contractor shall submit the actual invoice, or an 
accurate estimate of cost for the work order, for services performed or assigned during the 
preceding month. The Contractor shall submit an invoice for each work order within two (2) weeks 
after completion of the work. 
 
The Contractor shall submit four (4) copies of each invoice. All invoices shall contain the location 
of service; work order number; date work occurred; if applicable, a detail of the amount and cost 
of labor, equipment, and materials (either Department or Contractor supplied) utilized to complete 
the requested service; a description of the service performed; and the total cost of the work. For 
invoices requiring itemization, a subtotal for labor, equipment, and materials shall be shown. A 
copy of the work order shall accompany each invoice. 
 
When apprentice electricians perform work for this contract, the Contractor shall submit the 
apprentice electrician's on the job training hours and the corresponding work order(s) with the 
invoice(s). 
 
Final payment will not be made until all services are completed and accepted by the Department. 
 
For Routine Work Items, the invoice shall also include the unit price for the routine work item, 
detailed information about any deficiencies which were found and corrected while performing the 
routine work item, and a listing and price for parts used other than those required by the routine 
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work item description. 
 
For Non-Routine Work (Regular Work Orders), labor and equipment usage shall be billed to the 
nearest quarter hour. 
 
The Contractor shall also attach a copy of the invoice showing their cost for any parts or materials 
with a unit cost of $25.00 or more, which are not considered incidental or have no contract unit 
price. See the Parts and Materials provision of this contract for the definition of incidental parts 
and materials. 
 
 

SOFTWARE 
 
The Department will provide the Contractor a computer software database that the Contractor 
shall use to prepare billing invoices for work done under this contract. This software is intended 
to standardize the billing format and provide the Department with electronic record keeping 
capabilities for electrical maintenance activities. 
 
This requirement is considered included in the contract, and no additional compensation will be 
paid. 
 
 

SCHEDULE OF WORK 
 
Any work performed on state premises shall be done during the hours designated by the State 
and performed in a manner that does not interfere with the State and its personnel. 
 
 

EXPENSES 
 
Unless otherwise agreed upon and stated herein, this Contract does not allow for reimbursement 
of any expense incurred by Contractor, including but not limited to telephone or other 
communications device, postage, copying, travel, transportation, lodging, food, and per diem. 
 
 

TAX 
 
Contractor shall not bill for any taxes unless accompanied by proof that the State is subject to the 
tax. If necessary, the Contractor may request the applicable agency’s Illinois tax exemption 
number and federal tax exemption information. 
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PAYMENT TERMS AND CONDITIONS 
 
By submitting an invoice, the Contractor certifies that the supplies or services provided meet all 
requirements of the contract and the amount billed and expenses incurred are as allowed in the 
Contract. Invoices for services performed and expenses incurred through June 30 of any year 
must be submitted to the State no later than July 31 of that year. Otherwise, the Contractor may 
have to seek payment through the Illinois Court of Claims (30 ILCS 105/25). All invoices are 
subject to statutory offset (30 ILCS 210). 
 
Payments, including late payment charges, will be paid in accordance with the State’s “Prompt 
Payment Act” (30 ILCS 540) and rules (74 III. Adm. Code 900) when applicable. Payments 
delayed at the beginning of the State’s fiscal year (July and August payments) because of the 
appropriation process shall not be considered a breach. 
 
 

STATUS OF UTILITIES TO BE ADJUSTED 
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 102 and 103 and Articles 105.07 
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 
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Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
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Upon payment for a contract delay under this provision, the Contractor shall assign 

subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year older 
than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 

http://www.epa.gov/cleandiesel/verification/verif-list.htm
http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm
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b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 
emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
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the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
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difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

mailto:DOT.DBE.UP@illinois.gov
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CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
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equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
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administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
 
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  The Contractor may seek 
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of 
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The Contractor shall ensure 
compliance during the term of the contract and will be required to report on and certify its 
compliance.  An apprentice use plan, apprentice hours, and a compliance certification shall be 
submitted to the Engineer on forms provided by the Department and/or DCEO. 
 
 
 
SPEED DISPLAY TRAILER (BDE) 
 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 
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For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
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The report shall be made through the Department’s on-line subcontractor payment reporting 
system within 21 days of making the payment.” 
 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
 
Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL.” 

 
 
 

https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
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TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
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spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
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“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
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(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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