

EARTHWORK SCHEDULE

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
94/90	•	COOK	556	22A
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		
62300	•	(1818, ETC., 2324.6-1P)R-8		

STATION TO STATION		EARTH EXCAVATION (CU YD)	EXCAVATE EXISTING GRANULAR MATERIAL (CU YD)	PLACE EXISTING GRANULAR MATERIAL (CU YD)	EXISTING GRANULAR MATERIAL BALANCE SURPLUS (+) OR SHORTAGE (-) (CU YD)
2457+00.00	2458+00.00	713.3	66		66
2458+00.00	2459+00.00	694.9	66		66
2459+00.00	2460+00.00	624.9	103		103
2460+00.00	2461+00.00	591.5	103		103
2461+00.00	2462+00.00	635.6	66		66
2462+00.00	2463+00.00	644.8	66		66
2463+00.00	2464+00.00	654.2	66		66
2464+00.00	2465+00.00	674.7	66		66
2465+00.00	2466+00.00	685.8	66		66
2466+00.00	2467+00.00	700.6	66		66
2467+00.00	2468+00.00	715.3	66		66
2468+00.00	2469+00.00	719.0	66		66
2469+00.00	2470+00.00	720.9	66		66
2470+00.00	2471+00.00	722.8	66		66
2471+00.00	2472+00.00	730.3	66		66
2472+00.00	2473+00.00	723.0	66		66
2473+00.00	2474+00.00	702.8	66		66
2474+00.00	2475+00.00	729.4	67		67
2475+00.00	2476+00.00	737.7	68		68
2476+00.00	2477+00.00	706.7	66		66
2477+00.00	2478+00.00	692.5	63		63
2478+00.00	2479+00.00	681.9	63		63
2479+00.00	2480+00.00	678.9	64		64
2480+00.00	2481+00.00	677.5	65		65
2481+00.00	2482+00.00	682.7	65		65
2482+00.00	2483+00.00	687.8	66	57	9
2483+00.00	2484+00.00	698.4	66	247	-180
2484+00.00	2485+00.00	710.8	67	248	-181
2485+00.00	2486+00.00	740.0	67	250	-182
2486+00.00	2487+00.00	775.2	67	249	-182
2487+00.00	2488+00.00	803.1	67	249	-181
2488+00.00	2489+00.00	810.4	67	249	-182
2489+00.00	2490+00.00	777.3	67	248	-181
2490+00.00	2491+00.00	731.3	67	248	-181
2491+00.00	2492+00.00	692.3	67	251	-184
2492+00.00	2493+00.00	684.9	67	252	-185
2493+00.00	2494+00.00	697.8	67	252	-185
2494+00.00	2495+00.00	700.1	67	251	-185
2495+00.00	2496+00.00	704.4	66	252	-186
2496+00.00	2497+00.00	722.9	66	252	-186
2497+00.00	2498+00.00	748.8	66	252	-186
2498+00.00	2499+00.00	761.7	66	253	-187
2499+00.00	2500+00.00	763.6	66	255	-189
2500+00.00	2501+00.00	763.6	66	258	-192
2501+00.00	2502+00.00	742.9	66	248	-182

SEE NOTE 4

STATION TO STATION		EARTH EXCAVATION (CU YD)	EXCAVATE EXISTING GRANULAR MATERIAL (CU YD)	PLACE EXISTING GRANULAR MATERIAL (CU YD)	EXISTING GRANULAR MATERIAL BALANCE SURPLUS (+) OR SHORTAGE (-) (CU YD)
2502+00.00	2503+00.00	740.8	68	254	-186
2503+00.00	2504+00.00	742.0	71	275	-204
2504+00.00	2505+00.00	738.1	73	283	-210
2505+00.00	2506+00.00	778.1	76	291	-215
2506+00.00	2507+00.00	816.3	78	302	-224
2507+00.00	2508+00.00	817.8	80	313	-233
2508+00.00	2509+00.00	826.6	83	324	-241
2509+00.00	2510+00.00	853.8	87	348	-261
2510+00.00	2511+00.00	861.2	91	366	-275
2511+00.00	2512+00.00	877.8	93	373	-281
2512+00.00	2513+00.00	907.1	95	384	-289
2513+00.00	2514+00.00	947.8	97	385	-289
2514+00.00	2515+00.00	1004.0	98	386	-288
2515+00.00	2516+00.00	1019.3	97	386	-289
2516+00.00	2517+00.00	1049.1	95	380	-285
2517+00.00	2518+00.00	1037.8	94	364	-270
2518+00.00	2519+00.00	1011.5	92	346	-254
2519+00.00	2520+00.00	1028.3	90	337	-247
2520+00.00	2521+00.00	1026.8	88	331	-243
2521+00.00	2522+00.00	1021.6	86	324	-238
2522+00.00	2523+00.00	975.6	84	313	-229
2523+00.00	2524+00.00	817.2	72	264	-192
2524+00.00	2525+00.00	700.9	60	222	-162
2525+00.00	2526+00.00	740.3	60	227	-167
2526+00.00	2527+00.00	768.0	60	228	-168
2527+00.00	2528+00.00	739.3	59	222	-163
2528+00.00	2529+00.00	674.1	56	206	-150
2529+00.00	2530+00.00	638.8	56	203	-148
2530+00.00	2531+00.00	676.6	60	231.9	-172
2531+00.00	2532+00.00	723.7	63	249.6	-187
2532+00.00	2533+00.00	696.5	63	245.4	-183
2533+00.00	2534+00.00	651.5	63	246.1	-183
2534+00.00	2535+00.00	608.9	62	244.8	-183
2535+00.00	2536+00.00	584.8	61	230.8	-170
2536+00.00	2537+00.00	625.1	62	221.9	-160
2537+00.00	2538+00.00	672.1	63	226.6	-163
2538+00.00	2539+00.00	673.1	65	232.5	-167
2539+00.00	2540+00.00	650.0	65	242.8	-178
2540+00.00	2541+00.00	847.0	77	197.7	-120
2541+00.00	2542+00.00	1196.2	95	284.3	-189
2542+00.00	2543+00.00	1399.6	101	410.1	-309
2543+00.00	2544+00.00	1362.8	101	417.0	-316
2544+00.00	2545+00.00	1207.7	97	428.4	-331
2545+00.00	2546+00.00	1096.5	93	405.7	-313
2546+00.00	2547+00.00	995.9	89	378.2	-289

STATION TO STATION		EARTH EXCAVATION (CU YD)	EXCAVATE EXISTING GRANULAR MATERIAL (CU YD)	PLACE EXISTING GRANULAR MATERIAL (CU YD)	EXISTING GRANULAR MATERIAL BALANCE SURPLUS (+) OR SHORTAGE (-) (CU YD)
2547+00.00	2548+00.00	925.5	86	361.5	-275
2548+00.00	2549+00.00	864.6	84	358.5	-275
2549+00.00	2550+00.00	814.5	81	351.8	-270
2550+00.00	2551+00.00	777.0	79	342.9	-264
2551+00.00	2552+00.00	734.8	76	333.8	-257
2552+00.00	2553+00.00	724.8	75	320.1	-245
2553+00.00	2554+00.00	734.9	74	306.9	-232
2554+00.00	2555+00.00	713.4	73	296.2	-223
2555+00.00	2556+00.00	622.9	68	310.7	-242
2556+00.00	2557+00.00	612.3	68	272.0	-204
2557+00.00	2558+00.00	672.6	71	269.2	-198
2558+00.00	2559+00.00	680.2	71	314.3	-244
2559+00.00	2560+00.00	683.8	71	299.7	-229
2560+00.00	2561+00.00	690.7	71	304.6	-234
2561+00.00	2562+00.00	715.3	71	311.6	-241
2562+00.00	2563+00.00	729.8	71	313.3	-243
2563+00.00	2564+00.00	733.2	71	304.4	-234
2564+00.00	2565+00.00	724.1	71	294.6	-224
2565+00.00	2566+00.00	665.6	67	324.6	-257
2566+00.00	2567+00.00	673.3	67	289.6	-222
2567+00.00	2568+00.00	742.2	71	263.1	-192
2568+00.00	2569+00.00	754.6	71	298.4	-228
2569+00.00	2570+00.00	770.2	71	297.7	-227
2570+00.00	2571+00.00	746.9	71	296.5	-226
2571+00.00	2572+00.00	688.7	71	299.2	-228
2572+00.00	2573+00.00	650.6	71	301.5	-231
2573+00.00	2574+00.00	617.4	71	299.7	-229
2574+00.00	2575+00.00	514.6	67	314.2	-247
2575+00.00	2576+00.00	508.8	67	264.1	-197
2576+00.00	2577+00.00	571.9	71	246.2	-175
2577+00.00	2578+00.00	586.8	71	291.8	-221
2578+00.00	2579+00.00	635.4	71	286.0	-215
2579+00.00	2580+00.00	651.3	71	282.4	-211
2580+00.00	2581+00.00	606.8	71	282.3	-211
2581+00.00	2582+00.00	418.8	214	279.6	-66
2582+00.00	2583+00.00	273.2	339	292.0	47
2583+00.00	2584+00.00	117.4	338	265.9	72
2584+00.00	2585+00.00	172.1	356	-29.4	385
2585+00.00	2586+00.00	382.2	356	14.9	341
2586+00.00	2587+00.00	221.7	512	313.8	199
2587+00.00	2588+00.00	57.8	659	311.4	348
2588+00.00	2589+00.00	57.2	647	308.4	338
2589+00.00	2590+00.00	62.2	633	308.8	324
2590+00.00	2591+00.00	64.2	619	310.0	309
2591+00.00	2592+00.00	65.4	615	309.6	305

REVISIONS	
NAME	DATE
ADDENDUM 1	8/12/05

ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. 94/90 (DAN RYAN EXPRESSWAY)
31ST STREET TO 71ST STREET
NB EXPRESS LANE RECONSTRUCTION
EARTHWORK SCHEDULE

SCALE: NONE
 DATE: 7/7/05

DRAWN BY: TAI
 CHECKED BY: PJM



08/19/2005 03:32:08 PM