

EXISTING STORM SEWER SCHEDULE

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
94/90	*	COOK	556	123
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	
62300 • (1818, ETC, 2324.6-1PIR-B				

STATION	OFFSET	TO	STATION	OFFSET	STORM SEWER REMOVAL 8"	STORM SEWER REMOVAL 10"	STORM SEWER REMOVAL 12"	STORM SEWER REMOVAL 15"	STORM SEWER REMOVAL 18"	STORM SEWER REMOVAL 21"	STORM SEWER REMOVAL 24"	STORM SEWER REMOVAL 27"	STORM SEWER REMOVAL 30"	STORM SEWER REMOVAL 36"	STORM SEWER REMOVAL 42"	TRENCH BACKFILL (CY)
2509+01	67 RT		2509+07	73 RT		5										0.9
2509+07	73 RT		2510+41	80 RT							139					181.2
2510+41	80 RT		2510+43	4 LT									87			0
2510+86	7 LT		2511+00	3 LT		14										16.3
2511+00	41 RT		2511+07	44 RT		5										2.2
2511+00	50 RT		2511+07	44 RT		5										2.2
2511+07	44 RT		2511+00	3 LT				50								29.2
2511+00	3 LT		2510+43	4 LT				56								74.7
2511+72	50 RT		2511+07	44 RT				66								39.4
2511+79	55 RT		2511+72	50 RT		10										2
2511+79	73 RT		2511+79	55 RT		18										3.4
2513+04	56 RT		2511+72	50 RT					132							122.2
2512+89	7 LT		2513+04	56 RT			68									31.7
2513+84	6 LT		2512+89	7 LT		94										11.7
2513+07	75 RT		2513+04	56 RT				19								6
2514+35	66 RT		2513+04	56 RT		130										66.1
2516+91	67 RT		2517+62	67 RT		73										6.1
2517+65	81 RT		2517+62	67 RT				14								0
2517+62	67 RT		2517+57	45 RT				28								0
2517+57	45 RT		2517+46	40 RT				18								8.4
2517+46	40 RT		2517+50	5 LT				48								21.1
2517+33	8 LT		2517+50	5 LT		5										1.9
2519+38	65 RT		2520+38	63 RT		101										18.9
2520+40	76 RT		2520+38	63 RT		16										6.1
2520+38	63 RT		2520+32	45 RT				20								10
2520+32	45 RT		2520+38	40 RT				5								2.7
2520+44	7 LT		2520+38	40 RT		49										18.3
2520+38	40 RT		2521+75	41 RT						137						0
2521+70	60 RT		2521+75	41 RT		20										3.9
2521+75	41 RT		2522+86	40 RT						111						0
2522+75	53 RT		2522+73	46 RT				28								10.9
2522+73	46 RT		2522+86	40 RT				7								2.8
2522+86	40 RT		2522+90	6 LT						46						0
2522+73	7 LT		2522+90	6 LT		18										5.2
2524+28	45 RT		2524+28	7 LT		52										2.2
2524+28	7 LT		2525+75	6 LT					148							145.3
2525+75	36 RT		2525+75	6 LT				42								0
2525+75	6 LT		2526+85	6 LT								101				159.4
2526+85	6 LT		2527+73	7 LT									97			165.8
2527+36	38 RT		2527+65	42 RT			32									6.4
2527+65	42 RT		2527+73	7 LT									50			68.6
2528+20	42 RT		2527+65	42 RT						51						32.5
2528+14	37 RT		2528+20	42 RT		5										2.4
2528+50	36 RT		2528+20	42 RT		29										13.2
2529+74	4 LT		2530+00	4 LT			39									13.9

DS-8

**Edwards AND Kelcey**  
 ONE NORTH FRANKLIN  
 CHICAGO, IL 60606  
 PHONE: (312) 251-3000  
 FAX: (312) 251-3015  
 WEB: WWW.EDKORP.COM

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 F.A.I. 94/90 (DAN RYAN EXPRESSWAY)  
 31ST STREET TO 71ST STREET  
 NB EXPRESS LANE RECONSTRUCTION  
 DRAINAGE SCHEDULE  
 EXISTING STORM SEWER REMOVAL  
 SCALE: 1" = N.T.S.  
 DATE: 7/7/05  
 DRAWN BY: MJ0  
 CHECKED BY: LPN

P:\030010235\Con\H&I\EN\ADV\ADS\10012121.DWG  
 06/27/2005 07:45:24 PM