

TEMPORARY CONCRETE BARRIER

STATION	TO STATION	EXISTING TEMP BARRIER ON SITE (FT)	TEMP BARRIER FOR STAGE 1 (FT)	ADDITIONAL TEMP BARRIER FOR STAGE 2	TEMP BARRIER FOR FINAL CONDITION (FT)	FUR TEMP CONC BARRIER (FOOT)	TEMP CONC BARRIER (FOOT)	REL TEMP CONC BARRIER (FOOT)
1367+00	1382+00	954	2317				2317	3981
1382+00	1397+00	778	1248				1248	1653
1397+00	1412+00	523	282				282	0
1412+00	1427+00	1047	1500		394		1106	394
1427+00	1442+00		1500		1494		6	1494
1442+00	1457+00		1500	235	1450	36	285	1450
1457+00	1472+00		1500	1500	1875	1875	1125	1875
1472+00	1487+00		1500	1500	1163	1163	1838	1163
1487+00	1502+00		1500	1500	1463	1463	1538	1463
1502+00	1517+00		1500	1055	1238	1238	1318	1238
1517+00	1530+00		1500		860	860	640	860
1530+00	1542+00		1200		180	169	1200	1380
1542+00	1554+00		1031		1124	1200	1031	2142
1554+00	1566+00			246	1070	1200	246	1070
1566+00	1578+00			1200	1420	1200	1200	1420
1578+00	1590+00			1200	1170	1200	1200	1170
1590+00	1602+00			1200	1165	1200	1200	1165
1602+00	1614+00			1200	1075	1200	1200	1075
1614+00	1626+00			1200	1113	1200	1200	1113
1626+00	1638+00			165	925	660	165	1300
1638+00	1644+22							
TOTAL						15862	20343	27405

STATION TO STATION	TEMPORARY SOIL RETENTION SYSTEM (SQ FT)	
1372+00.00	1373+00.00	30
1373+00.00	1374+00.00	150
1374+00.00	1375+00.00	245
1375+00.00	1376+00.00	255
1376+00.00	1377+00.00	270
1377+00.00	1378+00.00	315
1378+00.00	1379+00.00	
1379+00.00	1380+00.00	480
1380+00.00	1381+00.00	65
1381+00.00	1382+00.00	0
1382+00.00	1383+00.00	5
1383+00.00	1384+00.00	5
1403+00.00	1404+00.00	25
1404+00.00	1405+00.00	70
1405+00.00	1406+00.00	75
1406+00.00	1407+00.00	30
1407+00.00	1408+00.00	0
1408+00.00	1409+00.00	15
1409+00.00	1410+00.00	25
1410+00.00	1411+00.00	130
1411+00.00	1412+00.00	270
1412+00.00	1413+00.00	325
1413+00.00	1414+00.00	345
1414+00.00	1415+00.00	340
1415+00.00	1416+00.00	275
1416+00.00	1417+00.00	215
1417+00.00	1418+00.00	135
1418+00.00	1419+00.00	25
1458+00.00	1459+00.00	5
1459+00.00	1460+00.00	10
1460+00.00	1461+00.00	5
1470+00.00	1471+00.00	15
1471+00.00	1472+00.00	20
1472+00.00	1473+00.00	15
1473+00.00	1474+00.00	55
1474+00.00	1475+00.00	150
1484+00.00	1485+00.00	110
1485+00.00	1486+00.00	55
1486+00.00	1487+00.00	40
1487+00.00	1488+00.00	55
1488+00.00	1489+00.00	50
1489+00.00	1490+00.00	25
1490+00.00	1491+00.00	40
1491+00.00	1492+00.00	30
1492+00.00	1493+00.00	15
1493+00.00	1494+00.00	15
1498+00.00	1499+00.00	5
1499+00.00	1500+00.00	5
1504+00.00	1505+00.00	5
1505+00.00	1506+00.00	10
1506+00.00	1507+00.00	15
1507+00.00	1508+00.00	30
1508+00.00	1509+00.00	20
1514+00.00	1515+00.00	25
1515+00.00	1516+00.00	40
1516+00.00	1517+00.00	15
1517+00.00	1518+00.00	15
1518+00.00	1519+00.00	15
1519+00.00	1520+00.00	15
1520+00.00	1521+00.00	15
1521+00.00	1522+00.00	15
1522+00.00	1523+00.00	55
1523+00.00	1524+00.00	45
1524+00.00	1525+00.00	20
1525+00.00	1526+00.00	15
1526+00.00	1527+00.00	5
1527+00.00	1528+00.00	85
1528+00.00	1529+00.00	80

STATION TO STATION		TEMPORARY SOIL RETENTION SYSTEM (SQ FT)
1550+50.00	1551+50.00	200
1576+50.00	1577+50.00	100
1624+89.00	1625+50.00	61
TOTAL		5741

ADDITIONAL LOCATIONS AND QUANTITIES OF TEMPORARY SOIL RETENTION SYSTEM WILL BE REQUIRED TO SUPPORT AND PROTECT EXISTING SURFACE AND UNDERGROUND FACILITIES WITHIN THE CTA OPERATING AREA. THESE FACILITIES MAY INCLUDE BUT ARE NOT LIMITED TO POWER DISTRIBUTION CABLES, TRAIN CONTROL SIGNAL CABLES, TRAIN CONTROL SIGNALS, TRAIN CONTROL SIGNAL CABINETS, AND COMMUNICATION SERVICE LINES. EXACT LOCATIONS OF THESE FACILITIES ARE NOT KNOWN.