

EXISTING DRAINAGE STRUCTURE SCHEDULE

F.A.I.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
94/90	*	COOK	598	125
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		
62302		• (1818, ETC, 2324.6-1)PR-8		

STATION	OFFSET	CB ADJ NEW TIF OL	MAN ADJ NEW TIF CL	INLET ADJ NEW TIF OL
1398+40	80 LT		1	
1399+88	74 LT		1	
1405+05	47 LT		1	
1411+04	50 LT		1	
1411+65	49 LT		1	
1427+21	51 LT			1
1429+37	49 LT			1
1431+27	54 LT			1
1431+29	45 LT	1		
1431+37	49 LT			1
1433+17	51 LT			1
1436+56	46 LT	1		
1438+08	45 LT	1		
1512+79	81 LT	1		
1441+64	46 LT	1		
1445+33	55 LT			1
1449+75	89 LT			1
1449+83	92 LT			1
1450+29	89 LT			1
1450+40	94 LT			1
1450+40	84 LT	1		
1450+83	91 LT			1
1450+95	93 LT			1
1453+49	83 LT			1
1457+45	66 LT			1
1457+54	63 LT			1
1459+70	65 LT			1
1459+79	62 LT			1
1460+32	65 LT			1
1460+41	61 LT			1
1460+96	65 LT			1
1461+06	61 LT			1
1462+75	62 LT			1
1462+87	63 LT			1
1467+73	52 LT		1	
1471+02	62 LT			1
1471+10	65 LT			1
1473+03	65 LT			1
1473+12	62 LT			1
1473+52	62 LT			1
1473+59	65 LT			1
1476+34	63 LT			1
1476+45	65 LT			1
1478+79	65 LT			1
1478+88	63 LT			1
1479+92	2 RT		1	
1481+11	62 LT			1
1481+18	57 LT	1		
1482+24	3 RT		1	

STATION	OFFSET	CB ADJ NEW TIF OL	MAN ADJ NEW TIF CL	INLET ADJ NEW TIF OL
1483+05	3 RT		1	
1483+43	61 LT			1
1485+83	53 LT		1	
1489+68	61 LT			1
1489+78	53 LT		1	
1491+83	62 LT			1
1494+20	63 LT			1
1496+50	55 LT		1	
1496+56	63 LT			1
1498+65	63 LT			1
1502+63	62 LT			1
1503+40	62 LT			1
1504+33	65 LT			1
1508+56	62 LT	1		
1509+59	77 LT			1
1513+87	5 RT		1	
1514+04	105 LT			1
1512+86	77 LT		1	
1538+98	19' LT	1		
1546+60	13' RT	1		
1547+21	15' RT		1	
1548+63	13' RT	1		
1549+44	13' RT		1	
1551+58	13' RT	1		
1551+66	13' RT	1		
1555+41	12' RT	1		
1567+66	12' RT	1		
1570+13	13' RT	1		
1572+75	14' RT		1	
1572+92	15' RT		1	
1575+03	12' RT	1		
1577+69	12' RT		1	
1577+69	15' RT		1	
1577+98	15' RT		1	
1578+52	15' RT		1	
1579+39	13' RT	1		
1581+89	13' RT	1		
1583+76	12' RT			1
1585+77	12' RT			1
1587+78	12' RT			1
1589+74	12' RT			1
1590+57	15' RT		1	
1591+39	12' RT			1
1594+09	12' RT			1
1597+59	12' RT	1		
1600+08	11' RT			1
1601+84	11' RT			1
1603+85	11' RT			1
1605+85	11' RT			1

STATION	OFFSET	CB ADJ NEW TIF OL	MAN ADJ NEW TIF CL	INLET ADJ NEW TIF OL
1607+15	11' RT			1
1607+95	11' RT			1
1608+14	11' RT			1
1609+56	13' RT			1
1611+72	4' RT	1		
1619+21	4' RT	1		
1622+79	14' RT	1		
1622+95	12' RT			1
1624+16	11' RT			1
1624+78	12' RT		1	
1624+92	12' RT	1		
1626+19	13' RT		1	
1626+31	13' RT	1		
1630+15	17' RT		1	
1630+84	64' LT	1		
1631+39	13' RT	1		
1631+77	12' RT		1	
1632+41	64' LT	1		
1632+34	12' RT		1	
1632+36	11' RT			1
1633+19	12' RT	1		
1633+76	12' RT	1		
1633+90	64' LT	1		
1634+08	13' RT		1	
1634+63	63' LT			1
1636+27	64' LT	1		
1636+37	18' RT	1		
1636+46	66' LT		1	
1637+39	65' LT		1	
1637+50	64' LT	1		
1638+54	64' LT		1	
1640+54	64' LT		1	
1641+17	64' LT	1		
1642+40	66' LT		1	
1642+55	9' RT			1
1643+33	66' LT	1		
TOTAL		36	34	64

BOWMAN, BARRETT & ASSOCIATES INC.
CONSULTING ENGINEERS
Chicago, Illinois
312.228.0100
www.bbainc.com



REVISIONS	
NAME	DATE
ADDENDUM 1	8/12/05

ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. 94/90 (DAN RYAN EXPRESSWAY)
31ST STREET TO 71ST STREET
SB EXPRESS LANE RECONSTRUCTION
DRAINAGE SCHEDULES
EXISTING DRAINAGE STRUCTURES
SCALE: 1"=N.T.S. DRAWN BY: OC
DATE: 07/07/05 CHECKED BY: DDM

DS-05
4/4/02 PM
8/17/2005