

INDEX OF SCHEDULES		
SCHEDULE NO.	TITLE	SHEET NO.
1	TREE MAINTENANCE & REMOVAL	15-16
2	EARTH WORK	17
3	POROUS GRANULAR EMBANKMENT, SUBGRADE	18
4	SEEDING AND RESTORATION	18
5	TEMPORARY EROSION CONTROL ITEMS	19
6	STONE RIPRAP	20
7	GABION REMOVAL	20
8	AGGREGATE BASE	20
9	BITUMINOUS MATERIALS (PRIME COAT)	21
10	HOT-MIX ASPHALT PAVEMENT	21
11	PCC PAVEMENT	21
12	PATHS	22
13	PAVEMENT REMOVAL	22
14	CRACK CONTROL TREATMENT	22
15	CLASS D PATCHES	22
16	AGGREGATE SHOULDERS, TYPE A	22
17	PIPE CULVERT REMOVAL	23
18	GRATING FOR END SECTIONS	23
19	PIPE DRAINS, PIPE UNDERDRAINS, AND HEADWALLS	23
20	EXISTING MANHOLES	23
21	COMBINATION CONCRETE CURB AND GUTTER	24
22	WOVEN WIRE FENCE	24
23	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - INLAID	25-26
24	PAINT PAVEMENT MARKINGS	26
25	TREES, SHRUBS, AND PERENNIALS	27
26	AGGREGATE SUBGRADE	28
27	RELOCATE EXISTING MAILBOX	28
28	REMOVE RIGHT-OF-WAY MARKERS	28
29	SURVEY MONUMENTS	28

1 SCHEDULE OF TREE MAINTENANCE & REMOVAL						
STATION	OFFSET	TREE REMOVAL (6 TO 15 UNITS DIAMETER) (UNIT) 20100110	TREE REMOVAL (OVER 15 UNITS DIAMETER) (UNIT) 20100210	TREE TRUNK PROTECTION (EACH) 20101100	TREE ROOT PRUNING (EACH) 20101200	TREE PRUNING (OVER 10 INCH DIAMETER) (EACH) 20101350
HUNT CLUB ROAD						
80+82	28.0 RT			1		
81+45	32.1 RT	12				
81+95	32.5 RT		16			
82+27	34.9 RT	8				
82+27	34.9 RT	8				
82+27	34.9 RT	8				
82+27	34.9 RT	8				
82+48	33.7 RT	9				
82+48	33.7 RT	9				
82+48	33.7 RT	9				
82+48	33.7 RT	9				
83+05	37.4 RT			1		
83+38	27.7 RT	12				
83+70	25.2 RT		40			
85+34	36.5 RT	6				
85+34	36.5 RT	6				
85+34	36.5 RT	6				
84+71	38.2 RT	7				
84+73	40.6 RT		16			
84+45	35.0 RT		16			
84+31	36.8 RT	8				
84+31	36.8 RT	8				
90+24	41.2 RT	10				
90+63	41.4 RT			1		
97+25	24.7 RT		45			
101+71	34.4 RT	12				
101+76	33.8 RT	10				
101+86	39.7 RT	8				
102+09	38.6 RT	12				
102+23	40.4 RT	12				
102+64	36.4 RT	6				
102+83	31.1 RT	8				
102+84	31.1 RT	8				
102+85	31.1 RT	8				
102+86	31.1 RT	8				
102+87	31.1 RT	8				
102+88	31.1 RT	8				
102+89	31.1 RT	8				
102+90	31.1 RT	8				
102+91	31.1 RT	8				
102+92	31.1 RT	8				
102+93	31.1 RT	8				
102+94	31.1 RT	8				
102+95	31.1 RT	8				
102+96	31.1 RT	8				
103+37	34.7 RT	8				
103+38	34.7 RT	8				
103+39	34.7 RT	8				
103+40	34.7 RT	8				
103+41	34.7 RT	8				
103+42	34.7 RT	8				
103+43	34.7 RT	8				
103+44	34.7 RT	8				
103+45	34.7 RT	8				
103+46	34.7 RT	8				
103+47	34.7 RT	8				
103+48	34.7 RT	8				
103+49	34.7 RT	8				
103+50	34.7 RT	8				
103+51	34.7 RT	8				
103+52	34.7 RT	8				
103+53	34.7 RT	8				
103+54	34.7 RT	8				
103+55	34.7 RT	8				
103+56	34.7 RT	8				
103+57	34.7 RT	8				
103+58	34.7 RT	8				
103+59	34.7 RT	8				
SUBTOTAL		499	133	3	0	0

FILE NAME = S:\JUL\15008-1999\1502\002\Murco\Plan Sheets\01-mts-schedule.dgn



1170 SOUTH HOBOLT ROAD JOLIET, ILLINOIS 60431 (815) 744-4200	USER NAME = marog	DESIGNED -	REVISED -
	PLOT SCALE = 20,0000 ' / IN.	DRAWN -	REVISED -
	PLOT DATE = 4/2/2010	CHECKED -	REVISED -
		DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES			
SCALE: AS SHOWN	SHEET NO.	OF SHEETS	STA. TO STA.

F.A. RTE. 2661	SECTION 02-00076-13-CH	COUNTY LAKE	TOTAL SHEETS 177	SHEET NO. 15
CONTRACT NO. 63457				
FED. ROAD DIST. NO. 1 (ILLINOIS) FED. AID PROJECT				