



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 21, 2010

SUBJECT: FAP Route 317 (US 24)
Project ACNHF-0317 (086)
Section (25) BR-2
Livingston County
Contract No. 66823
Item No. 10, November 5, 2010 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised page iii of the Table of Contents to the Special Provisions.
3. Added pages 153 - 155 to the Special Provisions.
4. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: George F. Ryan, Region 2, District 3; Mike Renner; R. E. Anderson;
Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 66823

State Job # - C-93-087-10
 PPS NBR - 3-53152-0100
 County Name - LIVINGSTON- -
 Code - 105 - -
 District - 3 - -
 Section Number - (25)BR-2

Project Number
 ACNHF-0317/086/

Route
 FAP 317

* REVISED : OCTOBER 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0322208	TEMP STORM SEWER PLUG	EACH	1.000				
X2070304	POROUS GRAN EMB SPEC	CU YD	98.000				
X2130010	EXPLOR TRENCH SPL	FOOT	300.000				
X5020501	UNWAT STR EX PROT L1	EACH	1.000				
X5020502	UNWAT STR EX PROT L2	EACH	1.000				
X5080600	MECHANICAL SPLICERS	EACH	36.000				
X6660410	REMOVE ROW MARKERS	EACH	1.000				
Z0001900	ASB BEARING PAD REMOV	EACH	18.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030260	IMP ATTN TEMP FRN TL3	EACH	2.000				
Z0030330	IMP ATTN REL FRD TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
Z0046304	P UNDR FOR STRUCT 4	FOOT	142.000				
Z0073002	TEMP SOIL RETEN SYSTM	SQ FT	498.000				
20100110	TREE REMOV 6-15	UNIT	75.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 66823

State Job # - C-93-087-10
 PPS NBR - 3-53152-0100
 County Name - LIVINGSTON- -
 Code - 105 - -
 District - 3 - -
 Section Number - (25)BR-2

Project Number
 ACNHF-0317/086/

Route
 FAP 317

* REVISED : OCTOBER 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
20100210	TREE REMOV OVER 15	UNIT	90.000				
20101000	TEMPORARY FENCE	FOOT	300.000				
20200100	EARTH EXCAVATION	CU YD	630.000				
20300100	CHANNEL EXCAVATION	CU YD	1,328.000				
20400800	FURNISHED EXCAVATION	CU YD	1,245.000				
20800150	TRENCH BACKFILL	CU YD	64.000				
25000100	SEEDING CL 1	ACRE	0.750				
25000300	SEEDING CL 3	ACRE	0.750				
25000400	NITROGEN FERT NUTR	POUND	136.000				
25000500	PHOSPHORUS FERT NUTR	POUND	136.000				
25000600	POTASSIUM FERT NUTR	POUND	136.000				
25100630	EROSION CONTR BLANKET	SQ YD	6,288.000				
* 28000250	TEMP EROS CONTR SEED	POUND	450.000				
28000305	TEMP DITCH CHECKS	FOOT	40.000				
28000400	PERIMETER EROS BAR	FOOT	1,491.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

66823

State Job # - C-93-087-10
 PPS NBR - 3-53152-0100
 County Name - LIVINGSTON- -
 Code - 105 - -
 District - 3 - -
 Section Number - (25)BR-2

Project Number
 ACNHF-0317/086/

Route
 FAP 317

* REVISED : OCTOBER 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
28000500	INLET & PIPE PROTECT	EACH	16.000				
28100107	STONE RIPRAP CL A4	SQ YD	1,920.000				
28200200	FILTER FABRIC	SQ YD	1,920.000				
31100500	SUB GRAN MAT A 6	SQ YD	255.000				
31100910	SUB GRAN MAT A 12	SQ YD	1,543.000				
40201000	AGGREGATE-TEMP ACCESS	TON	131.000				
40600100	BIT MATLS PR CT	GALLON	706.000				
40600625	LEV BIND MM N50	TON	290.000				
40600982	HMA SURF REM BUTT JT	SQ YD	346.000				
40600990	TEMPORARY RAMP	SQ YD	60.000				
40603080	HMA BC IL-19.0 N50	TON	789.000				
40603335	HMA SC "D" N50	TON	219.000				
40800010	BIT MATLS PR CT	GALLON	108.000				
40800050	INCIDENTAL HMA SURF	TON	48.000				
42001430	BR APPR PVT CON (FLX)	SQ YD	42.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

66823

State Job # - C-93-087-10
 PPS NBR - 3-53152-0100
 County Name - LIVINGSTON- -
 Code - 105 - -
 District - 3 - -
 Section Number - (25)BR-2

Project Number
 ACNHF-0317/086/

Route
 FAP 317

* REVISED : OCTOBER 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
42300200	PCC DRIVEWAY PAVT 6	SQ YD	75.000				
42300400	PCC DRIVEWAY PAVT 8	SQ YD	293.000				
42400100	PC CONC SIDEWALK 4	SQ FT	210.000				
44000100	PAVEMENT REM	SQ YD	1,536.000				
44000200	DRIVE PAVEMENT REM	SQ YD	255.000				
44000400	GUTTER REM	FOOT	92.000				
44000500	COMB CURB GUTTER REM	FOOT	1,705.000				
44000600	SIDEWALK REM	SQ FT	159.000				
48101500	AGGREGATE SHLDS B 6	SQ YD	128.000				
50100100	REM EXIST STRUCT	EACH	1.000				
50200100	STRUCTURE EXCAVATION	CU YD	185.000				
50300100	FLOOR DRAINS	EACH	10.000				
50300225	CONC STRUCT	CU YD	150.800				
50300255	CONC SUP-STR	CU YD	375.600				
50300260	BR DECK GROOVING	SQ YD	898.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

66823

State Job # - C-93-087-10
 PPS NBR - 3-53152-0100
 County Name - LIVINGSTON- -
 Code - 105 - -
 District - 3 - -
 Section Number - (25)BR-2

Project Number
 ACNHF-0317/086/

Route
 FAP 317

* REVISED : OCTOBER 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
50300280	CONCRETE ENCASEMENT	CU YD	17.600				
50300300	PROTECTIVE COAT	SQ YD	1,188.000				
50500105	F & E STRUCT STEEL	L SUM	1.000				
50500505	STUD SHEAR CONNECTORS	EACH	4,986.000				
50800205	REINF BARS, EPOXY CTD	POUND	96,780.000				
50800515	BAR SPLICERS	EACH	1,026.000				
51201800	FUR STL PILE HP14X73	FOOT	1,051.000				
51202305	DRIVING PILES	FOOT	1,051.000				
51203800	TEST PILE ST HP14X73	EACH	2.000				
51204650	PILE SHOES	EACH	7.000				
51500100	NAME PLATES	EACH	1.000				
52100520	ANCHOR BOLTS 1	EACH	48.000				
550A0050	STORM SEW CL A 1 12	FOOT	36.000				
550A0340	STORM SEW CL A 2 12	FOOT	169.000				
55100500	STORM SEWER REM 12	FOOT	97.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 66823

State Job # - C-93-087-10
 PPS NBR - 3-53152-0100
 County Name - LIVINGSTON- -
 Code - 105 - -
 District - 3 - -
 Section Number - (25)BR-2

Project Number
 ACNHF-0317/086/

Route
 FAP 317

* REVISED : OCTOBER 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
59100100	GEOCOMPOSITE WALL DR	SQ YD	56.000				
60218500	MAN TA 4 DIA T3F&G	EACH	1.000				
60234200	INLETS TA T1F OL	EACH	1.000				
60236200	INLETS TA T8G	EACH	1.000				
60240200	INLETS TA SPL	EACH	1.000				
60255800	MAN ADJ NEW T1F CL	EACH	2.000				
60260500	INLETS ADJ NEW T3F&G	EACH	4.000				
60262510	INLET ADJ NEW F&G SPL	EACH	1.000				
60263100	INL RECON NEW T3F&G	EACH	2.000				
60404300	FR & GRATES T3	EACH	1.000				
60500060	REMOV INLETS	EACH	3.000				
60600095	CLASS SI CONC OUTLET	CU YD	24.300				
60605000	COMB CC&G TB6.24	FOOT	1,430.000				
60605500	COMB CC&G TB6.24 VWGF	FOOT	70.000				
60614600	PAVED DITCH SPEC	FOOT	76.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

66823

State Job # - C-93-087-10
 PPS NBR - 3-53152-0100
 County Name - LIVINGSTON- -
 Code - 105 - -
 District - 3 - -
 Section Number - (25)BR-2

Project Number
 ACNHF-0317/086/

Route
 FAP 317

* REVISED : OCTOBER 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
63000001	SPBGR TY A 6FT POSTS	FOOT	125.000				
63100085	TRAF BAR TERM T6	EACH	4.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	4.000				
63200310	GUARDRAIL REMOV	FOOT	250.000				
66503200	BARB WIRE FENCE 5S	FOOT	513.000				
66503400	BARB W FENCE REMOV	FOOT	517.000				
66600105	FUR ERECT ROW MARKERS	EACH	6.000				
67000400	ENGR FIELD OFFICE A	CAL MO	6.000				
67100100	MOBILIZATION	L SUM	1.000				
70100405	TRAF CONT-PROT 701321	EACH	1.000				
70102620	TR CONT & PROT 701501	L SUM	1.000				
70106500	TEMP BR TRAF SIGNALS	EACH	1.000				
70300100	SHORT-TERM PAVT MKING	FOOT	1,380.000				
70300220	TEMP PVT MK LINE 4	FOOT	10,102.000				
70300280	TEMP PVT MK LINE 24	FOOT	26.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 66823

State Job # - C-93-087-10
 PPS NBR - 3-53152-0100
 County Name - LIVINGSTON- -
 Code - 105 - -
 District - 3 - -
 Section Number - (25)BR-2

Project Number
 ACNHF-0317/086/

Route
 FAP 317


* REVISED : OCTOBER 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
70301000	WORK ZONE PAVT MK REM	SQ FT	3,879.000				
70400100	TEMP CONC BARRIER	FOOT	1,387.500				
70400200	REL TEMP CONC BARRIER	FOOT	1,375.000				
78005110	EPOXY PVT MK LINE 4	FOOT	2,346.000				
78005130	EPOXY PVT MK LINE 6	FOOT	300.000				
78100100	RAISED REFL PAVT MKR	EACH	16.000				
78200405	GUARDRAIL MARKERS	EACH	12.000				
78201000	TERMINAL MARKER - DA	EACH	4.000				
78300200	RAISED REF PVT MK REM	EACH	16.000				

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 100
TEMPORARY EROSION CONTROL (BDE) 101
WORKING DAYS (BDE) 102
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 103
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 106
STORM WATER POLLUTION PREVENTION PLAN..... 110
404 PERMIT 118
NATIONWIDE PERMITS AND CONDITIONS..... 122
IEPA REGIONAL CONDITIONS..... 135
IDNR PERMIT 153

Revised 10/21/2010

IDNR PERMIT



**Illinois Department of
 Natural Resources**

One Natural Resources Way Springfield, Illinois 62702-1271
<http://dnr.state.il.us>

Pat Quinn, Governor
 Marc Miller, Director

October 8, 2010

SUBJECT: Permit No. DS2010104
 Proposed Bridge Replacement
 U.S. Route 24 over South Fork of the Vermilion River
 FAP Route 317, Section (25) BR-2
 Livingston County

Illinois Department of Transportation
 Division of Highways – District 3
 700 East Norris Drive
 Ottawa, Illinois 61350


ATTENTION: Mr. George Ryan, P.E., Regional Engineer

Dear Mr. Ryan:

Enclosed is Illinois Department of Natural Resources, Office of Water Resources Permit No. DS2010104 authorizing the subject project. This approval is based on our determination that the replacement crossing has been designed to reduce the induced flood damages to the fullest practicable extent. This permit does not supersede any other federal, state or local authorizations that may be required for the project.

If any changes of the permitted work are found necessary, revised plans should be submitted promptly to this office for review and approval. Also, this permit expires on the date indicated in Condition (13). If unable to complete the work by that date, the permittee may make a written request for a time extension.

Please feel free to contact Robert Giesing of my staff at 217/785-1661 if you have any questions concerning this authorization.

Sincerely,

 Michael L. Diedrichsen, P.E.
 Acting Manager, Downstate Regulatory Programs

MLD:RCG:crw
 Enclosure
 cc: IDOT, Bureau of Bridges & Structures (Ralph Anderson, Attn: Todd Ahrens)
 U.S. Army Corps of Engineers, Rock Island District
 Livingston County Zoning Officer (Charles Schoop)

RECEIVED STUDIES & PLANS		
OCT 13 '10		
S&P ENG	DB	
ENVIRONMENT		
ESTIMATOR		
GEOMETRICS		
HYDRAULICS	X	SE
LOCATIONS		
PLANS ENG		
SEE ME		
SEC		CB
CO-ORD		

6682



PERMIT NO. DS2010104
DATE: October 8, 2010

State of Illinois
Department of Natural Resources, Office of Water Resources

Permission is hereby granted to:


ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS – DISTRICT 3
700 EAST NORRIS DRIVE
OTTAWA, ILLINOIS 61350

to replace the U.S. Route 24 bridge crossing of the South Fork of the Vermilion River in the Southeast
¼ of Section 4, Township 26 North, Range 7 East of the 3rd Principal Meridian in Livingston County,


in accordance with an application dated December 3, 2009, and the plans and specifications entitled:

GENERAL PLAN, U.S. ROUTE 24 OVER SOUTH FORK VERMILION RIVER
F.A.P. 317 – SECTION (25)BR-2
LIVINGSTON COUNTY, STATION 473+87.00, STRUCTURE NO. 053-0188
(Sheet 1 of 2, Dated 03/03/10).

Examined and Recommended:


Michael L. Diedrichsen, Acting Manager
Downstate Regulatory Programs

Approval Recommended:


Gary R. Clark, Director
Office of Water Resources

Approved:


Marc Miller, Director
Department of Natural Resources

This PERMIT is subject to the terms and special conditions contained herein.

THIS PERMIT IS SUBJECT TO THE FOLLOWING CONDITIONS:

- 1) This permit is granted in accordance with the Rivers, Lakes and Streams Act "615 ILCS 5."
- 2) This permit does not convey title to the permittee or recognize title of the permittee to any submerged or other lands, and furthermore, does not convey, lease or provide any right or rights of occupancy or use of the public or private property on which the activity or any part thereof will be located, or otherwise grant to the permittee any right or interest in or to the property, whether the property is owned or possessed by the State of Illinois or by any private or public party or parties.
- 3) This permit does not release the permittee from liability for damage to persons or property resulting from the work covered by this permit, and does not authorize any injury to private property or invasion of private rights.
- 4) This permit does not relieve the permittee of the responsibility to obtain other federal, state or local authorizations required for the construction of the permitted activity; and if the permittee is required by law to obtain approvals from any federal or other state agency to do the work, this permit is not effective until the federal and state approvals are obtained.
- 5) The permittee shall, at the permittee's own expense, remove all temporary piling, cofferdams, false work, and material incidental to the construction of the project. If the permittee fails to remove such structures or materials, the Department may have removal made at the expense of the permittee.
- 6) In public waters, if future need for public navigation or other public interest by the state or federal government necessitates changes in any part of the structure or structures, such changes shall be made by and at the expense of the permittee or the permittee's successors as required by the Department or other properly constituted agency, within sixty (60) days from receipt of written notice of the necessity from the Department or other agency, unless a longer period of time is specifically authorized.
- 7) The execution and details of the work authorized shall be subject to the review and approval of the Department. Department personnel shall have the right of access to accomplish this purpose.
- 8) Starting work on the activity authorized will be considered full acceptance by the permittee of the terms and conditions of the permit.
- 9) The Department in issuing this permit has relied upon the statements and representations made by the permittee; if any substantive statement or representation made by the permittee is found to be false, this permit will be revoked; and when revoked, all rights of the permittee under the permit are voided.
- 10) In public waters, the permittee and the permittee's successors shall make no claim whatsoever to any interest in any accretions caused by the activity.
- 11) In issuing this permit, the Department does not ensure the adequacy of the design or structural strength of the structure or improvement.
- 12) Noncompliance with the conditions of this permit will be considered grounds for revocation.
- 13) If the construction activity permitted is not completed on or before December 31, 2013, this permit shall cease and be null and void.

THIS PERMIT IS SUBJECT TO THE FOLLOWING SPECIAL CONDITION:

- a. To ensure effective conveyance of flows through the bridge opening, hydraulically effective transitions shall be provided upstream and downstream from the bridge.