

SCHEDULE OF QUANTITIES

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
704	(1)N&TS-1	McLEAN	497	54A
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	
CONTRACT NO. 70514				

	PIPE CULVERT CL. A, TY. 1375 mm (METER)	PIPE CULVERT CL. C, TY. 1375 mm (METER)	PIPE CULVERT CL. C, TY. 1450 mm (METER)	PIPE CULVERT CL. C, TY. 2 450 mm (METER)	PIPE CULVERT CL. A, TY. 1600 mm (METER)	PIPE CULVERT CL. C, TY. 1600 mm (METER)	PIPE CULVERT CL. A, TY. 3 1950 mm (METER)
MORRIS AVE.							
STA. 0+557.4 TO STA. 0+584.2, RT, TEMPORARY, STAGE 2		26.8					
STA. 0+596.0 TO STA. 0+630.0, RT, TEMPORARY, STAGE 2		34.0					
GREENWOOD AVENUE							
STA. 7+056.659, 8.185 m RT to STA. 7+063.252, 7.360 m LT					19.2		
STA. 7+069.697, 7.439 m LT TO STA. 7+070.333, 6.138 m RT	13.6						
STA. 10+306.654, 20.000 m LT TO STA. 10+340.146, 20.000 m LT					33.5		
STA. 10+507.854, 8.045 m RT TO STA. 10+5524.746, 8.455 m RT			19				
STA. 10+534.454, 8.488 m RT TO STA. 10+538.646, 8.412 m RT			14.2				
STA. 10+606.054, 7.950 m RT TO STA. 10+613.531, 8.150 m RT		9.9					
STA. 10+628.854, 8.208 m RT TO STA. 10+642.400, 8.269 m RT			14.6				
STA. 10+643.600, 8.273 m RT TO STA. 10+661.745, 8.213 m RT			18.2				
SPRINGFIELD ROAD							
STA. 0+890.646, 10.069 m LT TO STA. 0+902.469, 10.943 m LT			11.3				
STA. 0+926.957, 12.505 m LT TO STA. 0+939.727, 10.849 m LT			11.7				
STA. 1+048.517, 8.600 m LT TO STA. 10+059.083, 9.083 m LT					10.8		
STA. 1+050.750, 12.324 m RT TO STA. 10+061.946, 13.076 m RT			11.3				
RECREATION TRAIL							
STA. 15+012.665, 5.903 m LT TO STA. 15+015.865, 4.958 m RT				11.2			
STA. 16+233.864, 1.835 m LT TO STA. 16+235.387, 3.266 m RT			5.4				
TOTAL	13.6	70.7	105.7	11.2	52.7	10.8	0

REVISIONS		
NAME	DATE	
		ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF QUANTITIES DRAWN BY MAC DATE 05-27-09 CHECKED BY PMH

SCHEDULE OF QUANTITIES