
 
October 21, 2021 
 
 
 
SUBJECT:  FAP Route 587 (IL 92) 
  Project STP-8EV2(971) 
  Section (135B-1)BR 
  Bureau County 
  Contract No. 66H26 
  Item No. 35, November 5, 2021 Letting 
  Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices. 
2. Revised the Recurring Special Provisions check sheet. 
3. Revised page ii of the Table of Contents to the Special Provisions. 
4. Added pages 114-118 of the Special Provisions. 
5. Revised sheets 4, 6, 7, 22, 23, 31, 32, 39, and 60 of the Plans. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 
by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements for Federal-Aid Construction Contracts  .........................................  97 
2 X Subletting of Contracts (Federal-Aid Contracts)  .............................................................................  100 
3 X EEO  ................................................................................................................................................  101 
4  Specific EEO Responsibilities Non Federal-Aid Contracts  .............................................................  111 
5  Required Provisions - State Contracts  ............................................................................................  116 
6  Asbestos Bearing Pad Removal  .....................................................................................................  122 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  ...................................  123 
8  Temporary Stream Crossings and In-Stream Work Pads  ...............................................................  124 
9  Construction Layout Stakes Except for Bridges  ..............................................................................  125 

10 X Construction Layout Stakes  ............................................................................................................  128 
11  Use of Geotextile Fabric for Railroad Crossing  ...............................................................................  131 
12  Subsealing of Concrete Pavements ................................................................................................  133 
13  Hot-Mix Asphalt Surface Correction  ................................................................................................  137 
14  Pavement and Shoulder Resurfacing  .............................................................................................  139 
15  Patching with Hot-Mix Asphalt Overlay Removal  ............................................................................  140 
16  Polymer Concrete  ...........................................................................................................................  142 
17  PVC Pipeliner  .................................................................................................................................  144 
18  Bicycle Racks  .................................................................................................................................  145 
19  Temporary Portable Bridge Traffic Signals  .....................................................................................  147 
20  Reserved  ........................................................................................................................................  149 
21  Nighttime Inspection of Roadway Lighting  ......................................................................................  150 
22  English Substitution of Metric Bolts .................................................................................................  151 
23  Calcium Chloride Accelerator for Portland Cement Concrete  .........................................................  152 
24  Quality Control of Concrete Mixtures at the Plant  ...........................................................................  153 
25 X Quality Control/Quality Assurance of Concrete Mixtures  ................................................................  161 
26 X Digital Terrain Modeling for Earthwork Calculations  .......................................................................  177 
27  Reserved  ........................................................................................................................................  179 
28  Preventive Maintenance – Bituminous Surface Treatment (A-1)  ....................................................  180 
29  Reserved  ........................................................................................................................................  186 
30  Reserved  ........................................................................................................................................  187 
31  Reserved  ........................................................................................................................................  188 
32  Temporary Raised Pavement Markers  ...........................................................................................  189 
33  Restoring Bridge Approach Pavements Using High-Density Foam  ................................................  190 
34  Portland Cement Concrete Inlay or Overlay  ...................................................................................  193 
35  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ..............................................  197 
36  Longitudinal Joint and Crack Patching  ............................................................................................  200 
37  Concrete Mix Design – Department Provided  .................................................................................  202 
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES - SPECIAL CONDITIONS 
 
The Contractor shall comply with the Special Conditions provided in the Permit Number: 
DS20211063 issued on October 7, 2021. Attached as part of this Special Provision is a copy of 
the permit. 
 
Adherence to these conditions will not be paid separately but shall be considered in the total cost 
of the contract. 
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