



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

November 2, 2009

SUBJECT: FAP Route 330  
Project ACBRF-0330 (058)  
Section 465 VB-R-1  
Cook County  
Contract No. 60407  
Item No. 100, November 6, 2009 Letting  
Addendum D

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 109 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll, Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Bill Frey; R. E. Anderson; Estimates

TBW:MS:jc

sanitary	Pier 1	177+43.9	14.36R	Relocate	During construction
sanitary	Pier 1	177+55.96	32.39R	Relocate	During construction
electric	Pier 1	177+43.9	17.27L	Relocate	During construction
electric	Pier 1	177+55.96	35.66R	Relocate	During construction
electric	Pier 1	177+50.26	49.01L	Relocate	During construction
electric	Pier 1	177+56.	14.45L	Relocate	During construction
electric	Pier 1	177+56.	33.78L	Relocate	During construction
fiber optic	Pier 1	177+56.	21.35L	Relocate	During construction
fiber optic	Pier 1	177+51.57	49.00L	Relocate	During construction
cable TV	Pier 1	177+56.	30.90L	Relocate	During construction
cable TV	Pier 1	177+49.73	49.00L	Relocate	During construction
gas	Pier 1	177+56.	7.22L	Relocate	During construction
gas	Pier 1	177+56.	36.98L	Relocate	During construction
gas	Pier 1	177+56.	49.00L	Relocate	During construction
water	Pier 2	178+31.05	49.00R	Relocate	During construction
water	Pier 2	178+43.05	48.72R	Relocate	During construction
sanitary	Pier 3	179+30.05	49.00L	Relocate	During construction
water	Pier 5	180+94.79	49.00R	Relocate	During construction
water	Pier 5	180+94.42	49.00L	Relocate	During construction
fiber optic	Pier 8	183+71.07	43.02R	Relocate	During construction
gas	Pier 8	182+26.92	47.46L	Relocate	During construction
water	Pier 9	183+18.83	19.93R	Relocate	During construction
water	Pier 9	183+27.8	19.64R	Relocate	During construction
water	Pier 10	185+94.84	21.75R	Relocate	During construction
water	Pier 10	186+06.84	22.69R	Relocate	During construction
water	Pier 11	186+89.84	5.46R	Relocate	During construction
water	Pier 11	186+89.84	19.15R	Relocate	During construction
water	Pier 11	187+01.84	5.39R	Relocate	During construction
water	Pier 11	187+01.84	19.56R	Relocate	During construction
water	Pier 12	187+84.84	5.05R	Relocate	During construction
water	Pier 12	187+96.84	5.11R	Relocate	During construction
water	Pier 13	188+79.84	5.52R	Relocate	During construction
water	Pier 13	188+91.84	5.58R	Relocate	During construction
electric	Pier 13	188+79.84	49.00L	Relocate	During construction
electric	Pier 13	188+79.84	49.00R	Relocate	During construction
water	Pier 3	179+18.05	51.00R	Relocate	During construction
electric	Pier 8	183+78.68	48.90R	Relocate	During construction
gas	Pier 13	188+93.35	32.95R	Relocate	During construction

The above represents the best information available to the Department and is included for the convenience of the bidder. The applicable portions of articles 105.07 and 107.31 of the Standard Specifications shall apply.

**The ComEd overhead conductors are outside the limits of proposed construction as described in Article 105.07 "Control of Work" in the Standard Specifications for Road and Bridge Construction. The contractor may make arrangements for adjustment of utilities outside the limits of proposed construction. The cost of any adjustment made outside the limits of proposed construction shall be the responsibility of the contractor. "**

Revised 11/02/2009