

SCHEDULE OF QUANTITIES

44003100 - MEDIAN REMOVAL

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 1237 SQ FT

44200970 - CLASS B PATCHES, TYPE II, 10 INCH

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 99 SQ YD

44201705 - CLASS D PATCHES, TYPE II, 5 INCH

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 292 SQ YD

44201711 - CLASS D PATCHES, TYPE IV, 5 INCH

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 235 SQ YD

44212900 - PAVEMENT PATCHING (PARTIAL DEPTH)

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 6 SQ YD

44300200 - STRIP REFLECTIVE CRACK CONTROL TREATMENT

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 188 FOOT

50102400 - CONCRETE REMOVAL

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 11 CU YD

60255500 - MANHOLES TO BE ADJUSTED

Table with columns STA, OFF, QTY. Total = 6 EACH

60262700 - INLETS TO BE RECONSTRUCTED

Table with columns STA, OFF, QTY. Total = 9 EACH

60265108 - INLETS TO BE RECONSTRUCTED WITH NEW FRAME AND GRATE, SPECIAL

Table with columns STA, OFF, QTY. Total = 1 EACH

60622353 - CONCRETE MEDIAN, TYPE SM-6

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 1037 SQ FT

67100100 - MOBILIZATION

Table with columns STA, OFF, QTY. Total = 1 L SUM

70101700 - TRAFFIC CONTROL AND PROTECTION

Table with columns STA, OFF, QTY. Total = 1 L SUM

70106800 - CHANGEABLE MESSAGE SIGN

Table with columns STA, OFF, QTY. Total = 6 CAL MO

70300100 - SHORT-TERM PAVEMENT MARKING

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 2520 FOOT

70300210 - TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

Table with columns STA, OFF, QTY. Total = 312 SQ FT

70300220 - TEMPORARY PAVEMENT MARKING - LINE 4"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 6940 FOOT

70300240 - TEMPORARY PAVEMENT MARKING - LINE 6"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 248 FOOT

70300250 - TEMPORARY PAVEMENT MARKING - LINE 8"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 1770 FOOT

70300260 - TEMPORARY PAVEMENT MARKING - LINE 12"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 204 FOOT

70300280 - TEMPORARY PAVEMENT MARKING - LINE 24"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 247 FOOT

70301000 - WORK ZONE PAVEMENT MARKING REMOVAL

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 4315 SQ FT

78000100 - THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS

Table with columns STA, OFF, QTY. Total = 312 SQ FT

78000200 - THERMOPLASTIC PAVEMENT MARKINGS - LINE 4"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 7565 FOOT

78000400 - THERMOPLASTIC PAVEMENT MARKINGS - LINE 6"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 248 FOOT

78000500 - THERMOPLASTIC PAVEMENT MARKINGS - LINE 8"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 1770 FOOT

78000600 - THERMOPLASTIC PAVEMENT MARKINGS - LINE 12"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 204 FOOT

78000650 - THERMOPLASTIC PAVEMENT MARKINGS - LINE 24"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 247 FOOT

81400215 - HEAVY-DUTY HANDHOLE TO BE ADJUSTED

Table with columns STA, OFF, QTY. Total = 1 EACH

88600600 - DETECTOR LOOP REPLACEMENT

Table with columns STA, OFF, QTY. Total = 333 FOOT

X0321556 - SANITARY MANHOLES TO BE ADJUSTED

Table with columns STA, OFF, QTY. Total = 1 EACH

X0325702 - NIGHTTIME WORK ZONE LIGHTING

Table with columns STA, OFF, QTY. Total = 1 L SUM

Z0017202 - DOWEL BARS, 1 1/2"

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 346 EACH

Z0028415 - GEOTECHNICAL REINFORCEMENT

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 449 SQ YD

Z0028700 - GRANULAR SUBGRADE REPLACEMENT

Table with columns STA, OFF, TO, STA, OFF, QTY. Total = 75 CU YD

SHEET REVIEW table with columns AGENCY, DATE

REVISIONS table with columns NO., ITEM, DATE

SCALE, DRAWN BY, CHECKED BY, DATE table



SUMMARY AND SCHEDULE OF QUANTITIES table with project details