W20-5L.(0)-48

CONSTRUCTION

W20-1(0)-48
STATION 273+70

W20-5R(0)-48
STATION 277+20

2tupu — 80’ MAXIMUM; HOWEVER, WHEN < 40, PLACE THE FIRST
ARROW EVEN WITH THE BEGINNING OF THE SOLID WHITE
]1" LINE; WHENEVER 3 OR MORE ARROWS ARE USED, THEY
SHALL BE EVENLY SPACED TO THE LAST ARROW.

80’ MAXIMUM SPACING 18’ TO STOP BAR OR

i

NO LESS THAN 2 ARROWS WILL BE USED END OF LANE LINE

207

6/-3

e E)

3 l i\x 347 R
N e T e |
= f

TURN LANE LENGTH AS SHOWN IN THE PLANS

LEFT ARROW

REVERSE FOR RIGHT ARROW
AREA = 15.6 SQ FT

AVEMENT MARI

SAME SPACING APPLIES FOR
RIGHT TURN LANE

ETAILS FOR PAVEMENT MARKING LETTERS AND SYMBOLS AT TURN LANES
APPLIES FOR EVERY LEFT OR RIGHT TURN LANE DURING EACH STAGE OF CONSTRUCTION.

WORK WORK
Z0NE W21-1110-48 ZONE
SPEED W21-1110-48 SPEED W20-5L(0)-48
LT UM
35 35 LEFT LANE
R CLOSED
BEGINS BEGINS AHEAD
L) OR Ll
$375 FINE
RIGHT LANE
MINIMUM MINIMUM CLOSED
W2-T115(0)-3618 We-1115(01-3618 AHEAD
W2-1113(0)-3612 Weo-T101-48 W2-1113(0)-3612
R2-1106-3618 W20-1101-48 STATION 313465 R2-1106-3618 W20-5R(0)-48 W20-1(0)-48

(DUAL SIGNS)

STATION 280+70 STATION 284+20

STATION 317+15

STATION 320+65 STATION 324+15

AU secTioN COUNTY | JOEAL TSHEET
6371|93-00295-03-PV| MCLEAN | 109 | 36
STA. T0 STA.

[ILLINOIS[F.A. PROJ. NO. M-5227t046)

CONTRACT NO. 91351

(DUAL SIGNS) (DUAL SIGNS) (DUAL SIGNS) (DUAL SIGNS) CHANGEABLE MESSAGE SIGN | (DUAL SIGNS) (DUAL SIGNS) (DUAL SIGNS)
b F b F ‘ [ 1 i i i
e — i N - =
b b b | | i i i
\ CHANGEABLE MESSAGE SIGN =y | |

BEGIN MERGING TAPER - STATION 287470 —»| j«~— BEGIN MERGING TAPER - STATION 3105

DIRECTION OF TRAFFIC (TYP.) END MERGING TAPER - STATION 293+10 END MERGING TAPER - STATION 304+75 DIRECTION OF TRAFFIC (TYP.)
BEGIN WORK ZONE - STATION 294+0 BEGIN WORK ZONE - STATION 303+75

SOUTHBOUND US ROUTE 51

DETAILS FOR_ADVANCED TRAFFIC CONTROL ON US ROUTE 51

NOTES FOR ADVANCED TRAFFIC CONTROL ON US ROUTE 51

1. ADVANCED TRAFFIC CONTROL ON US ROUTE 51 SHALL BE IN ACCORDANCE WITH STANDARD 701601 AS
MODIFIED HEREIN.

. SIGN LOCATIONS ARE BASED ON THE STATION THAT THE MERGING TAPER BEGINS. SIGN LOCATIONS
MAY BE ADJUSTED TO FIT FIELD CONDITIONS AS DIRECTED BY THE ENGINEER.

3. THE “ROAD CONSTRUCTION AHEAD” SIGNS AND CONSTRUCTION SPEED LIMIT SIGN ASSEMBLIES SHALL
¥ﬁgAéNG§NEIEI§ACE UNTIL ALL WORK ON US ROUTE 51 IS COMPLETE UNLESS OTHERWISE DIRECTED BY

. THE USE OF CONES AS TRAFFIC CONTROL DEVICES SHALL ONLY BE ALLOWED FOR DAYTIME OPERATIONS AS
DIRECTED BY THE ENGINEER.

. PAVEMENT MARKING TAPE, TYPE III 4” SHALL BE PLACED THROUGHOUT THE MERGING TAPER AND UP 7O
THE WORK ZONE WHEN THE LANE CLOSURE TIME IS GREATER THAN 14 DAYS AND AS SHOWN ON THE TRAFFIC
CONTROL PLANS. THE EDGE LINE SHALL BE YELLOW FOR LEFT LANE CLOSURES.

. CHANGEABLE MESSAGE SIGNS SHALL BE PROVIDED AND MAINTAINED BY THE CONTRACTOR AT THE LOCATIONS
SHOWN ON THE DETAIL. THE MESSAGES FOR THE SIGNS WILL BE PROVIDED BY THE ENGINEER. THE SIGNS
SHALL BE PUT INTO OPERATION ONE WEEK PRIOR TO THE HAMILTON ROAD CLOSURE IN STAGE II TO INFORM
MOTORISTS OF THE IMPENDING ROAD CLOSURE, THE SIGNS SHALL REMAIN IN PLACE FOR SEVEN CALENDAR
DAYS OR AS OTHERWISE DIRECTED BY THE ENGINEER.
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o

NORTHBOUND US ROUTE 51

ILLINOIS DEPARTMENT OF TRANSPORTATION

STAGE CONSTRUCTION AND

MAINTENANCE OF TRAFFIC PLAN
DETAILS

DATE : 6-09
DRAWN BY : J.A.J.

SCALE : NONE CHECKED BY : R.L.H.
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