

**HOT-MIX ASPHALT  
SURFACE REMOVAL SCHEDULE**

LOCATION	HOT-MIX ASPHALT SURFACE REMOVAL (SQ YD)
MARYVILLE ROAD	
STA. 201+62.69 TO STA. 226+76.49	13406.0
<b>TOTAL</b>	<b>13406</b>

**SIDEWALK REMOVAL SCHEDULE**

LOCATION	SIDEWALK REMOVAL (SQFT)
MARYVILLE ROAD	
STA. 201+82.09 - 35.54' LT TO STA. 201+89.49 - 34.39' LT	39.30
STA. 201+87.64 - 40.99' RT TO STA. 201+92.95 - 39.46' RT	27.81
STA. 202+29.39 - 38.35' RT TO STA. 202+37.48 - 35.40' RT	32.21
STA. 202+43.21 - 26.64' RT TO STA. 202+57.21 - 24.74' RT	64.55
STA. 202+45.65 - 29.98' LT TO STA. 202+57.68 - 29.55' LT	59.63
STA. 207+08.98 - 29.74' RT TO STA. 207+25.31 - 40.07' RT	111.44
STA. 207+64.61 - 35.08' RT TO STA. 207+79.76 - 24.97' RT	76.40
STA. 210+79.76 - 29.39' LT TO STA. 210+90.76 - 29.32' LT	55.00
STA. 214+68.54 - 29.46' LT TO STA. 214+85.05 - 29.63' LT	47.10
STA. 215+29.59 - 34.69' LT TO STA. 215+36.79 - 32.94' LT	26.63
STA. 216+76.18 - 29.65' LT TO STA. 216+81.68 - 29.65' LT	28.09
STA. 217+63.39 - 29.20' LT TO STA. 217+80.72 - 35.95' LT	71.20
STA. 218+29.88 - 38.30' LT TO STA. 218+46.37 - 29.56' LT	81.90
STA. 226+54.94 - 29.76' LT TO STA. 226+69.98 - 34.35' LT	52.42
STA. 226+50.62 - 29.66' RT TO STA. 226+72.62 - 29.63' RT	109.92
<b>TOTAL</b>	<b>884</b>

**CURB AND GUTTER REMOVAL SCHEDULE**

LOCATION	C & G REMOVAL TYPE B-6.24 (FT)
MARYVILLE ROAD	
STA. 202+42.79 - 26.64' RT TO STA. 202+57.21 - 24.74' RT	15.00
STA. 210+70.41 - 24.12' RT TO STA. 210+82.61 - 24.01' RT	12.20
STA. 216+65.56 - 24.00' RT TO STA. 216+83.28 - 24.04' RT	17.72
STA. 223+72.54 - 23.87' RT TO STA. 223+85.04 - 23.87' RT	12.50
<b>TOTAL</b>	<b>57</b>

**FENCE REMOVAL SCHEDULE**

LOCATION	FENCE REMOVAL (FT)
MARYVILLE ROAD	
STA. 217+63.16 - 31.92' LT TO STA. 217+70.14 - 31.61' LT	7
STA. 217+75.81 - 33.82' LT TO STA. 217+ 75.58 - 51.71' LT	18
STA. 218+36.48 - 30.65' LT TO STA. 218+49.37 - 30.67' LT	13
<b>TOTAL</b>	<b>38</b>