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SUBJECT:  FAP Route 326 (IL 47) 

Project NHPP-4WP9(637) 
Section (105XB)B-R 
McHenry County 
Contract No. 62A80Item No. 1, November 6, 2020 Letting 
Addendum A 

 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised the Table of Contents to the Special Provisions 
2. Revised pages 18, 19, 21, 22 & 90 of the Special Provisions 
3. Added pages 210-219 to the Special Provisions 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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TRAFFIC CONTROL AND PROTECTION (ARTERIALS) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work 
necessary to furnish, install, maintain and remove all traffic control devices required as indicated 
in the plans and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route according to the details 
shown in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection 
(Expressways)” and temporary pavement markings) indicated on the traffic control plan details 
and specified in the Special Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION, (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
 
 
DISPOSAL OF SURPLUS MATERIAL 
 
The Contractor is prohibited from burning any material within or adjacent to the project limits. 
 
All excess or waste material shall be either hauled away from the project site by the Contractor 
or deposited at locations provided by him, or disposed of within the right-of-way in a manner 
other than burning, subject to the approval of the Engineer. 
 
No extra compensation will be allowed by the Contractor for any expense incurred by complying 
with the requirements of this Special Provision. 
 
 
SPEED DISPLAY TRAILER (BDE) 
 
Effective:  April 2, 2014 
Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 

Revised 10/27/2020 
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Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall 
be between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall 
show two digits (00 to 99) in mph.  The color of the changeable message legend shall be 
a yellow legend on a black background.  The minimum height of the numerals shall be 
18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The 
speed indicator shall have a maximum speed cutoff.  On roadway facilities with a normal 
posted speed limit greater than or equal to 45 mph, the detected speeds of vehicles 
traveling more than 25 mph over the work zone speed limit shall not be displayed.  On 
facilities with normal posted speed limit of less than 45 mph, the detected speeds of 
vehicles traveling more than 15 mph over the work zone speeds limit shall not be 
displayed.  On any roadway facility if detected speeds are less than 25 mph, they shall 
not be displayed.  The display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 
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WETLANDS - NO INTRUSION” SIGNAGE 
 

Description:  This work shall consist of placing “Wetlands – No Intrusion” signage at the 
boundary of all un-impacted wetlands and/or WOUS within the project limits.  The 
signage is available for the Contractor to borrow from the Roadside Development Unit, 
IDOT Bureau of Maintenance.  The signage shall be placed in addition to temporary 
fence as shown on the plans or as determined by the Engineer.  Signs shall be returned 
to the Roadside Development Unit at the time the temporary fence is taken down and/or 
when area has been determined stabilized by the Engineer. 
 
Method of Measurement:  This work will not be measured for payment. 
 
Basis of Payment:  This work will not be paid for as a separate item, but shall be 
included in the bid price for TEMPORARY FENCE. 
 
 
CHANNEL EXCAVATION 
 
Add the following sentence to Article 203.02 of the Standard Specifications: 
 
This material will be considered not suitable for use of as embankment unless otherwise 
determined by the Engineer. All material not suitable for embankment shall be disposed of 
outside of the right of way in accordance with Article 202.03.  
 
Add the following sentence to Article 203.06 of the Standard Specifications: 
 
The contract unit price shall include the cost for transportation of and disposal of excavated 
material. 
 
 
REMOVAL OF EXISTING STRUCTURES 
 
Description:  This item shall be in accordance with Section 501 of the Standard Specifications, 
the details shown on the plans, as modified herein and as directed by the Engineer. 
 
This pay item will be used for the removal of SN 056-0025.  
 
 
 
 

Revised 10/27/2020 
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Add the following to Section 501 of the Standard Specifications: 
 
“As a condition of the USACE 404 permit for the Contract 62A80, the contractor shall prepare 
an instream work plan that is approved by the USACE.  The instream work shall include 
provisions for the removal of SN 056-0025.  The cost of preparing the instream work plan and 
all materials and labor necessary to comply with the provisions of the instream work plan will not 
be paid for separately, but shall be considered as included in the unit prices of REMOVAL OF 
EXISTING STRUCTURES and no additional compensation will be allowed. 
 
Removal and disposal of all existing Bridge Deck overlays will not be measured for payment.” 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below 
shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste.  For stationing, the lateral distance is measured from centerline and the farthest 
distance is the offset distance or construction limit, whichever is less. 
 
Site 3751-2 (1789V2-104): Agricultural land, 7000-8300 blocks of IL 47, unincorporated Grafton 
Township, McHenry County 

• Station 522+00 to Station 524+10 (CL IL 47), 25 to 75 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese. 

• Station 524+10 to Station 526+10 (CL IL 47), 25 to 75 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(b)(1). 

• Station 528+00 to Station 531+70 (CL IL 47), 25 to 65 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese. 
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PREFORMED PAVEMENT JOINT SEAL 
Effective:  October 4, 2016      Revised:  March 1, 2019 
 
Description.  This work shall consist of furnishing all labor, equipment and materials necessary 
to prepare the joint opening and install pavement joint seal(s) at the locations specified.  Unless 
otherwise detailed on the plans, the joint shall be sized for a rated movement of 2 inches (50 
mm). 
 
Materials:  Unless otherwise specified, one of the following prefabricated joint seals will be 
permitted. 
 
(a) Preformed Elastomeric Joint Seal.  This material shall be according to Section 1053.01. 
 
(b) Preformed Pre-compressed, Silicone Coated, Self-Expanding Sealant System.  This Sealant 

system shall be comprised of three components: 1) cellular polyurethane foam impregnated 
with hydrophobic 100% acrylic, water-based emulsion, factory coated with highway-grade, 
fuel resistant silicone; 2) field-applied epoxy adhesive primer, 3) field-injected silicone 
sealant bands. 

 
The preformed, pre-compressed silicone joint seal shall, as a minimum, be according to the 
following: 

 
• The joint seal shall be held in place by a non-sag, high modulus silicone adhesive. 
• The joint seal shall be compatible with the epoxy and header material. 
• The joint seal shall withstand the effects of vertical and lateral movements, skew 

movements and rotational movement without adhesive or cohesive failure. 
• The joint seal shall be designed so that, the material is capable of movement of +50%, -

50% (100% total) of nominal material size.   
• Changes in plane and direction shall be executed using factory fabricated 90 degree 

transition assemblies.  The transitions shall be watertight at the inside and outside 
corners through the full movement of the product. 

• The depth of the joint shall be recessed 3/4 in. (19 mm) below the riding surface 
throughout the normal limits of joint movement. 

• The joint seal shall be resistant to ultraviolet rays. 
• The joint seal shall be resistant to abrasion, oxidation, oils, gasoline, salt, and other 

materials that may be spilled on or applied to the surface. 
• The manufacturer shall certify that the joint composition shall be free of any waxes or 

wax compounds; asphalts or asphalt compounds. 
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404 PERMIT 
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