October 27, 2008

SUBJECT: Various Routes

Section D7 SCOUR REPAIR 2009-1

Various Counties Contract No. 74348

Item No. 81, November 7, 2008 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 1 of the Schedule of Prices.
- 2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Tet Jewalschunger A.E.

Engineer of Project Management

cc: Roger Driskell, Region 4, District 7; Mike Renner; R. E. Anderson; Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION **SCHEDULE OF PRICES** CONTRACT 74348 **NUMBER -**

C-97-003-09 State Job # -PPS NBR -

0-99997-7001

County Name -**VARIOUS--**

Code -0 - -District -7 - -

Section Number -D7 SCOUR REPAIR 2009-1

Project Number	Route		
	VARIOUS		

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X7012610	TRAF CONT-PROT 701201	EACH	5.000				
20300100	CHANNEL EXCAV	CU YD	1,482.000				
25001000	SEEDING CL 2 SPL	ACRE	0.900				
* 28100809	STONE DUMP RIP CL A5	TON	4,450.000				
* 28100811	STONE DUMP RIP CL A6	TON	340.000				
67100100	MOBILIZATION	L SUM	1.000				
		* REVISED : OCTOBER 27, 2008					