
STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION



Note:

Excavation and reshaping of channel and bank may be required to facilitate proper placement of Stone Dumped Riprap. Cost to be included as Channel Excavation.

GENERAL NOTES

Plan dimensions and details relative to existing plans are subject to routine variations. The Contractor shall field verify existing dimensions and details affecting new construction and make necessary approved adjustments prior to construction or ordering of materials. Such variations shall not be cause for additional compensation for a change in scope of the work, however, the Contractor will be paid for the quantity actually furnished based upon the unit price bid for the work.

Layout of the slope protection system may be varied to suit ground conditions in the field as directed by the Engineer.

TOTAL BILL OF MATERIAL

ITEM	UNIT	QUANTITY	
Stone Dumped Riprap, Class A5	Tons	430	
Channel Excavation	Cu. Yds.	67	

Estimated quantities. Actual quantities to be determined in the field.

PLAN AND REPAIR DETAILS IL 130 OVER HURRICANE CREEK

SHEET NO.1	F.A. RTE.	SECT	TION		COUNTY	TOTAL SHEETS	SHEET NO.
	116	D7 Scour Re	pair 200	09-1	CUMBERLAND	19	10
1 SHEETS	SN 018-0058			CONTRACT NO. 74348			
	FED. RO	AD DIST. NO.	ILLINOIS F	ED. AIC) PROJECT		

DESIGNED SEPTEMBER 30, 2008

CHECKED Solina

DRAWN baliva

CHECKED AB PASSED SEPTEMBER 30, 2008

EXAMINED SEPTEMBER 30, 2008

EXAMIN



EXPIRES 11-30-2010

...\projects\dab00036\0180058.dgn 9/30/2008 1:45:39 PN