



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 22, 2025

SUBJECT: Route Various
Section 19-00035-00-SP (Rosemont)
Cook County
Contract No. 61L21
Item 148
November 7, 2025 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised Page 5 of the Special Provisions.**
- 2. Revised Page 230 of the Special Provisions.**
- 3. Revised Sheets 22 and 61 of the Plans.**

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

STAGE / LOCATION	TYPE	DESCRIPTION	OWNER
Des Plaines River Rd Sta. 74 to Sta. 76, 38' LT	Underground Electric	Watch and protect existing underground electric during sidewalk and foundation installation.	ComEd
Des Plaines River Rd Sta. 75 to Sta. 77, 50' RT	Underground Electric	Watch and protect existing underground electric during sidewalk and foundation installation.	ComEd
Des Plaines River Rd Sta. 74 to Sta. 76, 38' LT	Underground Fiber	Watch and protect existing underground fiber optic cable during sidewalk and foundation installation.	Century Link
Des Plaines River Rd Sta. 74 to Sta. 76, 32' LT	Underground Telephone	Watch and protect existing underground telephone line during sidewalk and foundation installation.	AT&T
Des Plaines River Rd Sta. 81 to Sta. 83, 48' LT	Underground 10" Water Main	Watch and protect existing underground water line during sidewalk and foundation installation.	Village of Rosemont
Des Plaines River Rd Sta. 108 to Sta. 110, 48' LT	Underground Storm Sewer	Watch and protect existing underground storm sewer during sidewalk and foundation installation	Village of Rosemont
Des Plaines River Rd Sta. 108 to Sta. 110, 50' LT	Underground Fiber	Watch and protect existing underground fiber optic cable during sidewalk and foundation installation	Comcast
Des Plaines River Rd Sta. 108 to Sta. 110, 62' RT	Underground Electric	Watch and protect existing underground electric during sidewalk and foundation installation	ComEd
Des Plaines River Rd Sta. 108 to Sta. 110, 65' RT	Underground Telephone	Watch and protect existing underground telephone line during sidewalk and foundation installation	AT&T
Des Plaines River Rd Sta. 128 to Sta. 130, 39' LT	Underground Telephone	Watch and protect existing underground telephone line during sidewalk and foundation installation	AT&T
Des Plaines River Rd Sta. 128 to Sta. 130, 39' LT	Underground Fiber	Watch and protect existing underground fiber optic cable during sidewalk and foundation installation	Vinakom
Des Plaines River Rd Sta. 54 to Sta. 140	Underground Storm Sewer	Watch and protect existing underground storm sewer during sidewalk and foundation installation	MWRD

The above represents the best information available to the Department and is included for the convenience of the bidder. The days required for conflict resolution should be considered in the bid as this information has also been factored into the timeline identified for the project when setting the completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of the executed contract regardless of the status of the utility relocations. The responsible agencies will be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the contractor. A utility kickoff meeting will be scheduled between the Department, the Department's contractor and the utility companies when necessary. The Department's contractor is responsible for contacting J.U.L.I.E. prior to all excavation work.

Revised 10/17/2025

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  220 working days.

80071

Revised 10/17/2025