

EARTHEN BERM SCHEDULE									
		20300100	21101615						
BERM LOCATION	EMBANKMENT	CHANNEL EXCAVATION	FURNISH AND PLACE TOPSOIL, 4"						
	CU YD	CU YD	SQ YD						
<u>IL 173</u>									
1115+30.74	136	39	180.3						
1117+21.53	448	157	376.3						
1122+20.66	663	245	482.0						
1123+99.34	672	249	486.1						
1127+30.26	332	112	312.2						
1132+67.62	527	189	416.6						
1138+96.01	713	266	504.7						
TOTAL	3492	1257	2758						

FURNISHED EXCAVATION

DETAILS		F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.			
M	DETAILS		303	129R	WINNEBAGO	968	697		
DEIALO					CONTRACT	Γ NO. 6	4988		
S	STA.	TO STA.		ILLINOIS FED. AID PROJECT					