
116 

STA 10+00.0 TO STA 16+50.0 STA 10+00.0 TO STA 16+50.0

7’

WB LANE

WORK ZONE

COALTOWN ROAD

COALTOWN ROAD COALTOWN ROAD

STAGE 1 STAGE 2

STAGE 6

11’

TEMPORARY CONCRETE BARRIER

MAINTENANCE OF TRAFFIC TYPICAL

COALTOWN ROAD

TEMPORARY PAVEMENT MARKING

LINE 4" (YELLOW)

~ COALTOWN ROAD

STA 16+50.0 TO STA 20+13.7

TEMPORARY PAVEMENT MARKING

LINE 4" (WHITE)

VARIES

1’

11’ 11’

EB LANEWB LANE

4’

EB LANEWB LANE

WORK ZONE

TEMPORARY PAVEMENT MARKING - LINE 4" (WHITE) TEMPORARY PAVEMENT MARKING - LINE 4" (WHITE)

TEMPORARY PAVEMENT MARKING - LINE 4"

(DBL YELLOW)
TEMPORARY PAVEMENT MARKING - LINE 4"

(DBL YELLOW)

TEMPORARY PAVEMENT MARKING - LINE 4" 

(WHITE)

~ COALTOWN ROAD~ COALTOWN ROAD

2’ WORK ZONE

1’

TEMPORARY CONCRETE BARRIER

TEMPORARY PAVEMENT MARKING

LINE 4" (WHITE)

VERTICAL BARICADE W/

STEADY BURN LIGHT

COALTOWN ROAD

STAGE 5B

STA 22+37.7 TO STA 32+07.3

~ COALTOWN ROAD

12’

WB LANE

12’ WORK ZONE

TEMPORARY PAVEMENT MARKING - LINE 4" (WHITE)

DRUMS W/ STEADY BURN LIGHT

10.5’ 10.5’

ADDENDUM 1 8/15/2013
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Ciorba Group, Inc.

5507 North Cumberland Avenue, Suite 402

Chicago, Illinois 60656

Tel. 773.775.4009          Fax 773.775.4014

     

     

     

     

     

     

     

     

 

     

 

 

  

SECTION COUNTY

ILLINOIS FED. AID PROJECT

TOTAL

SHEETS

SHEET

NO.RTE.

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA. 

CONTRACT NO.      

ROCK ISLAND(142-1)R & 142-1HB595

64B84

507STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

F.A.P.


