
leachbm
Typewritten Text
11-08-2013 LETTING ITEM 074

















































25

GENERAL NOTES

GENERAL NOTES

1. SEE CROSS SECTIONS FOR SPECIAL DITCHES AND BACKSLOPES.

2. THE REMOVAL OF BITUMINOUS SURFACING LESS THAN 6 INCH THICKNESS NOT ON A RIGID TYPE BASE REMOVED IN CONJUNCTION

WITH THE BASE SHALL BE REMOVED AS EARTH EXCAVATION.  THE REMOVAL OF BITUMINOUS SURFACING ON A RIGID TYPE BASE

OR A THICKNESS OF 6 INCHES OR MORE ON A FLEXIBLE BASE REMOVED IN CONJUNCTION WITH THE BASE SHALL BE INCLUDED IN

THE CONTRACT UNIT PRICE FOR PAVEMENT REMOVAL OF THE TYPE SPECIFIED.

3. THE FINAL TOP FOUR INCHES OF SOIL IN ANY RIGHT-OF-WAY AREA DISTURBED BY THE CONTRACTOR MUST BE CAPABLE OF

SUPPORTING VEGETATION.  THE SOIL MUST BE FROM THE A HORIZON (ZERO TO 2’ DEEP) OF SOIL PROFILES OF LOCAL SOILS.

5. ALL BORROW/WASTE/USE SITES MUST BE APPROVED BY THE DEPARTMENT PRIOR TO REMOVING ANY MATERIAL FROM THE

PROJECT OR INITIATING ANY EARTHMOVING ACTIVITIES, INCLUDING TEMPORARY STOCKPILING OUTSIDE THE LIMITS OF

CONSTRUCTION.

6. PREVIOUSLY PUGMILLED STOCKPILES OF "TYPE A" OLDER THAN 1 MONTH WILL NOT BE APPROVED FOR USE UNTIL A MOISTURE

CHECK IS RUN TO VERIFY MOISTURE CONTENT.  MATERIAL SHIPPED TO PROJECTS WITHOUT BEING TESTED WILL NOT BE

ACCEPTED.

7. PLACEMENT AND COMPACTION OF THE BACKFILL FOR PROPOSED ACROSS ROAD CULVERTS AND EXISTING ACROSS ROAD CULVERTS

THAT ARE REMOVED SHALL CONFORM TO SECTION 502.10 OF THE STANDARD SPECIFICATIONS, EXCEPT THAT THE MATERIAL

SHALL CONFORM TO ARTICLE 208.02 OF THE STANDARD SPECIFICATIONS, AND SHALL BE COMPACTED TO A MINIMUM OF 95% OF

THE STANDARD LABORATORY DENSITY.  ANY MATERIAL CONFORMING TO THE REQUIREMENTS OF ARTICLE 1003.04 OR 1004.05

WHICH HAS BEEN EXCAVATED FROM THE TRENCHES SHALL BE USED FOR BACKFILLING THE TRENCHES.  THE ENTIRE EXCAVATION,

WITHIN 2 FEET OUTSIDE OF EACH SHOULDER, SHALL BE BACKFILLED WITH TRENCH BACKFILL MATERIAL TO THE BOTTOM OF THE

PROPOSED SUBGRADE.  IMPERVIOUS MATERIAL SHALL BE USED ON THE OUTER 3 FEET AT EACH END OF THE CULVERT.  THIS

TRENCH BACKFILL MATERIAL WILL NOT BE MEASURED FOR PAYMENT, BUT SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE

FOR THE CLASS OF CONCRETE INVOLVED OR OTHER UNIT PRICE ITEM OF THE WORK FOR WHICH IT IS REQUIRED.

8. THE SUBGRADE ON THIS PROJECT, EXCLUSIVE OF ROCK CUT AREAS IS SCHEDULED TO BE IMPROVED TO A 12" DEPTH ACCORDING

TO MECHANISTIC PAVEMENT DESIGN.  THE AREAS SCHEDULED TO BE IMPROVED TO A DEPTH GREATER THAN 12" ARE ESTIMATED

BASED ON THE ORIGINAL GEOTECHNICAL INVESTIGATION.  THE SUBGRADE SHALL BE PROCESSED IN ACCORDANCE WITH ARTICLE

301.04 OF THE STANDARD SPECIFICATIONS BEFORE THE ENGINEER SHALL DETERMINE THE LIMITS AND THE ADDITIONAL

THICKNESS OF IMPROVEMENT REQUIRED, IF ANY.  ANY ADDITIONAL UNDERCUTTING REQUIRED AFTER THIS EVALUATION SHALL

BE PAID FOR AS EARTH EXCAVATION.

9. ALL "AGGREGATE SUBGRADE IMPROVEMENT" (SECTION 303), SHALL BE COMPLETED IN ACCORDANCE WITH ARTICLES 311.04,

311.05, 311.05(A), 311.06 AND 311.07.  ALL AGGREGATE SUBGRADE THICKNESSES  LESS  THAN 12 INCHES SHALL

 BE CONSTRUCTED OF AGGREGATE OF CA02 GRADATION.

10. ALL EMBANKMENT CONSTRUCTED OF COHESIVE SOIL SHALL BE CONSTRUCTED WITH NOT MORE THAN 110% OF OPTIMUM MOISTURE

CONTENT, DETERMINED BY THE STANDARD PROCTOR TEST.  COHESIVE SOIL SHALL BE DEFINED AS ANY SOIL WHICH CONTAINS

GREATER THAN 10% PARTICLES BY WEIGHT PASSING THE 75 M (#200 SIEVE).  THE 110% OF OPTIMUM MOISTURE LIMIT MAY BE

WAIVED IN FREE-DRAINING GRANULAR MATERIAL WHEN APPROVED BY THE ENGINEER.

11. THE FOLLOWING MIXTURE REQUIREMENTS ARE APPLICABLE FOR THIS PROJECT:

12. THE CONTRACTOR WILL BE REQUIRED TO FURNISH 5-1/2" HIGH BRASS STENCILS AS APPROVED BY THE ENGINEER AND INSTALL

STATIONING AT 250’ INTERVALS.  STATIONING SHALL BE PLACED ON BOTH LANES OF 2_LANE HIGHWAYS AND ON THE OUTSIDE

LANES IN BOTH DIRECTIONS ON 4-LANE HIGHWAYS.  THE STATIONS SHALL BE PLACED 6" INSIDE THE PAVEMENT MARKING EDGE

SO THEY CAN BE READ FROM THE SHOULDER.  THIS WORK WILL BE INCLUDED IN THE COST OF THE FINAL PAVEMENT SURFACE.

13. REFLECTIVE CRACK CONTROL SHALL BE PLACED ON THE EXISTING SURFACE PRIOR TO ANY RESURFACING, UNLESS PAVEMENT IS

MILLED THEN IT WILL BE PLACED ON THE BINDER COURSE.

14. A NATIONWIDE 404 PERMIT HAS BEEN ISSUED FOR THIS PROJECT AND THE CONDITIONS OF THAT PERMIT MUST BE ADHERED TO.

15. THE NEW NUMBERS FOR THE STRUCTURE GOING OVER IL 5 WILL BE 081-0176 AND THE ASSOCIATED MSE WALLS WILL BE

081-7002 AND 081-7003.

16. THE ADDITIONAL THICKNESS OF PROPOSED PAVEMENT REQUIRED TO MATCH THE BRIDGE APPROACH PAVEMENT, SHOWN IN

STANDARD 420401, SHALL BE INCLUDED IN THE COST OF THE PROPOSED PAVEMENT AND NOT PAID FOR SEPARATELY.

THE ADDITIONAL THICKNESS OF PROPOSED PAVEMENT REQUIRED TO MATCH EXISTING PAVEMENT, SHOWN IN THE TYPICAL

SECTIONS, SHALL BE INCLUDED IN THE COST OF THE PROPOSED PAVEMENT AND NOT PAID FOR SEPARATELY.

17. BARRIER WALL MARKERS, TYPE B SHALL BE INSTALLED ON THE TOP AND SIDE OF PARAPET WALLS.  THE MARKERS SHALL BE

ACCORDING TO STANDARD 635011 AND THE COLOR AND SPACING ACCORDING TO STANDARD 635006, EXCEPT THE MINIMUM IS 2

PER SIDE.

18. PRECAST GRATED INLET SPECIALS MAY BE SUBSTITUTED IN LIEU OF CAST-IN-PLACE UNITS WITH FLOORS UPON RECEIPT OF

MANUFACTURER’S SHOP DRAWINGS WHICH HAVE BEEN APPROVED BY THE DEPARTMENT.  THE CONTRACTOR SHALL BE

RESPONSIBLE FOR VERIFYING NECESSARY DIMENSIONS ON THE EXISTING DRAINAGE STRUCTURE REQUIRED FOR THE

ATTACHMENT.  NO ADDITIONAL COST FOR THIS SUBSTITUTION SHALL BE ALLOWED.

19. THE PROPOSED PIPES FOR ENTRANCES AND SIDE ROADS SHALL BE PLACED IN LINE WITH THE EXISTING OR PROPOSED DITCH

LINE.

20. CONNECTING BANDS FOR CORRUGATED METAL PIPES SHALL BE METAL AND SHALL BE COATED WITH THE SAME MATERIAL AS THE

PIPE SECTIONS.  THE CONNECTING BANDS SHALL BE A MINIMUM OF 18" WIDE.

21. IT IS ANTICIPATED THAT SEVERAL MAILBOXES WILL REQUIRE RELOCATION TO THE APPROACH SIDE OF THE ENTRANCES.  WHEN

THIS IS DONE, THE CONTRACTOR SHALL BE REQUIRED TO MOUNT THE MAILBOX ON A 4" X 4" WOOD POST 40 INCHES ABOVE THE

SHOULDER SURFACE AND EXTENDING TO A MINIMUM OF 24 INCHES INTO THE EMBANKMENT.  THIS WORK SHALL BE INCLUDED IN

THE CONTRACT UNIT PRICE FOR THE EARTH EXCAVATION.  THERE ARE AN ESTIMATED 15 MAILBOXES TO BE RELOCATED.

22. IF, DURING THE GRINDING OR RESURFACING OPERATIONS, THE EXISTING MAILBOXES BECOME A HINDRANCE, THE CONTRACTOR

SHALL BE REQUIRED TO CAREFULLY REMOVE AND REINSTALL THE MAILBOXES AS DIRECTED BY THE ENGINEER.  THIS WORK

SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR THE INCIDENTAL  ASPHALT SURFACING.

23. ALL FRAMES AND GRATES OF DRAINAGE STRUCTURES TO BE REMOVED OR FILLED SHALL BE CAREFULLY SALVAGED AND SHALL

REMAIN THE PROPERTY OF THE CONTRACTOR.

24. THE COST OF MAKING SEWER CONNECTIONS TO EXISTING DRAINAGE STRUCTURES SHALL BE INCLUDED IN THE VARIOUS

CONTRACT UNIT PRICES FOR STORM SEWER.

25. LATERAL DISTANCES FROM THE CENTERLINE ON ALL INLETS ARE TO THE FACE OF THE INLET.

26. THE NEW MANHOLE LIDS ON THIS PROJECT SHALL HAVE THE WORD "STORM", "SANITARY", OR "WATER" ON THE LID.  THE WORD

TO BE USED IS NOTED ON THE PLANS.  IT WILL BE THE CONTRACTOR’S RESPONSIBILITY TO DETERMINE THE WORD TO BE USED

ON OTHER LIDS NOT NOTED ON THE PLANS.  NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR THIS WORK.

27. ALL PROPOSED MANHOLES ON THIS PROJECT SHALL BE CAST IN PLACE OR PRECAST.  THIS WORK WILL BE PAID FOR AT THE

CONTRACT UNIT PRICE EACH FOR MANHOLE OF THE TYPE AND SIZE SPECIFIED.

28. THE CONTRACTOR SHALL DETERMINE FLOWLINES OF EXISTING SEWER LINES WHICH ARE SHOWN ON THE PLANS AS ESTIMATED OR

UNKNOWN.  THIS INFORMATION IS NECESSARY BEFORE ORDERING INLETS AND MANHOLES.

29. THE UNDERDRAIN SYSTEM SCHEDULED ON THIS PROJECT IS TO BE CONSTRUCTED IN ACCORDANCE WITH SECTION 601 OF THE

STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, EXCEPT CA 16 SHALL BE USED IN LIEU OF FA 1 OR FA 2 FOR

TRENCH BACKFILL.  THE CA 16 SHALL BE ACCORDING TO ARTICLE 1004.05 AND ARTICLE 1004.01 OF THE STANDARD

SPECIFICATIONS, EXCEPT IN THE TABLE, COURSE AGGREGATE GRADATION, THE PERCENT PASSING THE NO. 16 SIEVE SHALL BE 4

 +/- 4%.  THE TRENCH SHALL BE WRAPPED USING A FABRIC ENVELOPE MEETING THE REQUIREMENTS OF ARTICLE 1080.05 OF

THE STANDARD SPECIFICATIONS.  FABRIC ENCASING THE PIPE SHALL BE ELIMINATED.

30. EMBANKMENT QUANTITIES FOR THE CONSTRUCTION OF THE TRAFFIC BARRIER TERMINALS AS SHOWN IN THE PLANS ARE

INCLUDED IN QUANTITIES FOR FURNISHED EXCAVATION.

31. THE CONTRACTOR SHALL SUPPLY THE RESIDENT ENGINEER WITH THE MANUFACTURER’S INSTALLATION REQUIREMENTS FOR THE

TYPE OF STEEL PLATE BEAM GUARDRAIL TERMINAL TYPE 1 SPECIAL (TANGENT).

32. ONE 16D GALVANIZED NAIL SHALL BE USED TO TOE NAIL THE WOOD BLOCK OUT TO THE WOOD POST ON ALL TRAFFIC BARRIER

TERMINAL TYPE I SPECIALS.

33. DELINEATORS SHALL BE INSTALLED AS SHOWN IN STANDARD 635001, EXCEPT THAT THE POST SHALL BE ROTATED 180 AND ONLY

METAL-BACKED DELINEATORS SHALL BE PERMITTED.  DELINEATORS SHALL BE PLACED AT THE ENDS OF APPROACH GUARDRAIL

TERMINAL SECTIONS, AND AT EACH HEADWALL OR END SECTION OF AR CULVERTS.  THIS WORK WILL BE PAID FOR AT THE

CONTRACT UNIT PRICE EACH FOR DELINEATORS.

34. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COLLECTING AND MAINTAINING AN ELECTRONIC LOG OF ALL STAKEOUT SURVEY

THAT IS PERFORMED ON THE JOB, EITHER BY HIM/HER OR ANY SUB-CONTRACTOR PERFORMING THE STAKEOUT.  UPON REQUEST,

ALL LOGS SHALL BE SUBMITTED TO THE DEPARTMENT.  NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR THIS WORK, BUT

SHALL BE CONSIDERED INCLUDED IN THE COST FOR CONSTRUCTION LAYOUT.

35. PAVEMENT MARKING SHALL BE DONE ACCORDING TO STANDARD 780001, EXCEPT AS FOLLOWS:

1. ALL WORDS, SUCH AS ONLY, SHALL BE 8 FEET HIGH.

2. ALL NON-FREEWAY ARROWS SHALL BE THE LARGE SIZE.

3. THE DISTANCE BETWEEN YELLOW NO-PASSING LINES SHALL BE 8 INCHES, NOT 7 INCHES, AS SHOWN IN THE DETAIL OF

TYPICAL LANE AND EDGE LINES.

4. CENTERLINE SKIP DASH PAVEMENT MARKING ON MULTI-LANE DIVIDED, MULTI-LANE UNDIVIDED, AND ONE-WAY ROADWAY

SHALL BE ACCORDING TO DISTRICT STANDARD 41.1.

MIXTURE USES(S)

6 INCH FULL DEPTH

PAVEMENT OR TEMPORARY

PAVEMENT

RESURFACING / COMPOSITE

WIDENING ** SHOULDERS *** MULTIUSE PATH

2" SURFACE 4" BINDER 2" SURFACE 1" LEVEL BINDER 2" TOP LIFT LOWER LIFTS 2" SURFACE

PG: PG 64-22 PG 64-22 PG 64-22 PG 64-22 PG 64-22 PG 64-22 PG 64-22

DESIGN AIR VOIDS 4.0 @ N50 4.0 @ N50 4.0 @ N50 4.0 @ N50 3 @ N50 2 @ N50 3.0 @ N50

MIXTURE

COMPOSITION

(GRADATION IL 9.5 IL 19.0 IL 9.5

IL 9.5 or IL

9.5FG * IL 9.5, 9.5FG BAM or IL 19.0 IL 9.5FG *

FRICTION ANGLE D N/A D N/A C N/A N/A

20 YEAR ESAL 0.1 0.1 0.9 0.9 N/A N/A 0

MIX UNIT WEIGHT 112 LBS/SY/IN 112 LBS/SY/IN 112 LBS/SY/IN

**   SEE  TYPICAL SECTIONS FOR PCC THICKNESS.

***  WHEN REQUIRED.

4. IT IS ESTIMATED THAT 17,247 CUBIC YARDS OF EARTH WILL BE HAULED TO THE JOB FROM OUTSIDE THE PROJECT LIMITS.  

   A SHRINKAGE FACTOR OF 25% HAS BEEN USED.

  IL 9.5 MAY BE USED.

*   ON PROJECTS WITH LESS THAN 2000 TONS OF LEVELING BINDER, GROWTH CURVE WILL BE USED FOR DENSITY AND

 HOT-MIX

  ALL AGGREGATE SUBGRADE THICKNESSES GREATER THAN 12  INCHES

 SHALL BE CONSTRUCTED OF CS02.
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GENERAL NOTES

GENERAL NOTES

36. PERMANENT SURVEY MARKERS, TYPE II, SHALL BE SET AT INTERVALS OF 1 MILE OR AS DIRECTED BY THE ENGINEER.  BRIDGE

OR CULVERT PROJECTS SHALL HAVE ONE SURVEY MARKER PLACED NEAR THE STRUCTURE.  ESTIMATED:  1 EACH.

37. PERMANENT SURVEY MARKERS, TYPE II PLACED IN URBAN AREAS SHOULD BE PLACED IN SIDEWALK AREAS.  THE MARKER SHALL

BE PLACED AS SHOWN ON DISTRICT STANDARD 66.2.  THE SIDEWALK SHALL BE PLACED AROUND THE MARKER AND FLUSH WITH

THE TOP.

38. PERMANENT SURVEY MARKERS, TYPE II SHALL BE CAST-IN-PLACE AS SHOWN ON DISTRICT STANDARD 66.2.  OPTION 2 WOULD BE

TO INSTALL A VAULTED STYLE MONUMENT AS DESCRIBED BY NGS AS A 3D MONUMENT (TOP SECURITY SLEEVE ROD MONUMENT),

WITH INSTALLATION INSTRUCTIONS PROVIDED BY THE DISTRICT CHIEF OF SURVEYS.  IF POURED IN PLACE, THE BOTTOM OF THE

MARKER SHALL BE 5’-0" BELOW THE GROUND SURFACE.

39. THE PERMANENT SURVEY MARKERS, IF POSSIBLE, SHALL BE INSTALLED AT THE BEGINNING OF THE JOB AND PROTECTED

THROUGHOUT.

40. THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER A DESCRIPTION OF LOCATION, ELEVATION, AND COORDINATES FOR EACH

PERMANENT SURVEY MARKER.  THE HORIZONTAL COORDINATES MUST BE DERIVED BY GPS AND THE ELEVATION DERIVED USING

AN ELECTRONIC LEVEL.  THE META DATA, SUCH AS THE GEOID USED, (NGS ADJUSTMENT IE: 97 HARN, 03, 07), AND THE BASE

POINT(S) NAME OR NUMBER SHALL BE SUBMITTED ALONG WITH A COMPLETE COLLECTION LOG.  IF COLLECTED USING RTK

METHOD, IT WILL REQUIRE EITHER 3 COLLECTIONS (AVERAGED) FROM 2 DIFFERENT BASES, OR A MINIMUM OF 3 COLLECTIONS

(AVERAGED), AT LEAST 2 HOURS APART, FROM THE SAME BASE.  IF USING A CORS TYPE NETWORK, THE COLLECTION PROCEDURE

SHALL INCLUDE LOCALIZING WITH CHECK SHOTS ON AT LEAST 2 DIFFERENT HARN MONUMENTS BOTH BEFORE AND AFTER

COLLECTION.  THE LEVEL CIRCUIT SHALL BE RUN FROM FURNISHED MARK TO FURNISHED MARK AND THEN ADJUSTED.  THE

ERROR OF CLOSURE SHALL BE SUBMITTED WITH THE ELECTRONIC LEVEL NOTES IN A RECOGNIZED FORMAT APPROVED BY THE

ENGINEER AND/OR THE CHIEF OF SURVEYS.  THE ENGINEER SHALL SUBMIT THIS INFORMATION TO THE DISTRICT CHIEF OF

SURVEYS.

41. THE TEMPORARY CONCRETE BARRIER SHALL BE ANCHORED TO THE PAVEMENT WITH  PER

 SECTION AT THE FOLLOWING LOCATIONS IN ADDITION TO PINNING ALREADY REQUIRED  BY ARTICLE 704.04:

STAGE 2

STAGE 5 

STAGE 6

ALL OTHER TEMPORARY CONCRETE BARRIER LOCATIONS SHALL HAVE THE FIRST AND LAST SECTION ANCHORED TO THE

PAVEMENT WITH 6 ANCHORS PER ARTICLE 704.04.  THE CONTRACTOR SHALL NOT ALLOW PERSONNEL, EQUIPMENT AND

MATERIALS TO BE WITHIN 3.5 FEET FROM THE BACK OF THE TEMPORARY CONCRETE BARRIER.

42. TREE PLANTING LAYOUT SHALL BE PERFORMED BY THE DISTRICT LANDSCAPE ARCHITECT.  MULCH SHALL BE PLACED 4" THICK

AND TO THE DIAMETER AROUND THE TREE AS SHOWN ON DISTRICT STANDARD 92.1.  THE MULCH SHALL BE HARDWOOD WOOD

CHIPS PLACED ON WEED BARRIER FABRIC.  THIS WORK SHALL BE INCLUDED IN THE COST OF THE TREE.

STA 537+20.00 RT TO STA 539+10.05 RT     41ST DRIVE CONNECTOR

STA 25+92.74 RT TO STA 27+06.77 RT       COALTOWN ROAD

STA 27+77.34 RT TO STA 31+70.11 RT        COALTOWN ROAD

43. ALL TYPE A DISABLED RAMPS MUST HAVE BARRIER CURBS ON THE SIDES OF THE RAMPS AS SHOWN ON HIGHWAY STANDARD

424001 AND DISTRICT STANDARD 60.2.  THE BARRIER CURBS SHALL BE CONSTRUCTED ACCORDING TO THE DETAIL OF SIDE CURB

ON HIGHWAY STANDARD 424001.

44. ALL GUTTER OUTLETS SHALL BE EXTENDED TO DITCH FLOW AS DIRECTED BY THE ENGINEER.

45. THE CONTRACTOR SHALL PLACE CONTRACTION JOINT IN PROLONGATION WITH JOINTS IN THE EXISTING PAVEMENT.  THE JOINT

SHALL BE A SAWED CONTRACTION JOINT WITH DOWEL BAR ASSEMBLY AS SHOWN ON HIGHWAY STANDARD 420001.  THE COST FOR

THIS WORK SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR THE P.C.C. BASE COURSE.

46. WORK ON THIS PROJECT MAY BE IN PROGRESS AT THE SAME TIME AS WORK ON CONTRACT 64B83.  WORK ON THESE PROJECTS

SHALL BE SCHEDULED TO KEEP INTERFERENCE BETWEEN ALL THE PROJECTS TO A MINIMUM.  THE CONTRACTORS SHALL INFORM

EACH OTHER OF PROGRESS OF THE PROJECTS AND GIVE FAIR WARNING TO THE OTHER CONTRACTORS WHEN A PROBLEM MIGHT BE

ENCOUNTERED.

47. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING UTILITY PROPERTY DURING CONSTRUCTION OPERATIONS AS

OUTLINED IN ARTICLE 107.31 OF THE STANDARD SPECIFICATIONS.  A MINIMUM OF 48 HOURS ADVANCE NOTICE IS REQUIRED FOR

NON-EMERGENCY WORK.  THE JULIE NUMBER IS 800-892-0123.  THE FOLLOWING LISTED UTILITIES LOCATED WITHIN THE

PROJECT LIMITS OR IMMEDIATELY ADJACENT TO THE PROJECT CONSTRUCTION LIMITS ARE MEMBERS OF JULIE:

UTILITY PHONE NUMBER

AT&T - TELEPHONE 309-757-4707

MIDAMERICAN ENERGY COMPANY - ELECTRIC 309-793-3833

MID AMERICAN ENERGY COMPANY - GAS 309-793-3707

MEDIACOM - CATV 309-743-4750

KENTUCKY DATA LINK, INC - COMMUNICATIONS 414-313-9032

CITY OF MOLINE - WATER AND SEWER 309-797-0716

IDOT IS NOT A MEMBER OF JULIE.  IF YOU ARE NEAR ANY OVERHEAD LIGHTING, INTERSECTION LIGHTING OR TRAFFIC

SIGNALS, CONTACT THE IDOT TRAFFIC OFFICE AT 815-284-5469 AT LEAST 48 HOURS PRIOR TO WORK.

48. THE APPLICABLE PORTIONS OF ARTICLE 105.07 OF THE STANDARD SPECIFICATION SHALL APPLY EXCEPT FOR THE FOLLOWING:

THE CONTRACTOR SHALL BE RESPONSIBLE TO LOCATE THE VERTICAL DEPTHS OF THE UNDERGROUND UTILITIES WHICH MAY

INTERFERE WITH CONSTRUCTION OPERATIONS.  THIS WORK WILL NOT BE MEASURED OR PAID FOR SEPARATELY, BUT SHALL BE

CONSIDERED AS INCLUDED IN THE UNIT BID PRICE FOR THE ITEM OF CONSTRUCTION INVOLVED.

PER SB 699 (90 DAY UTILITY RELOCATION LAW), ONCE RIGHT-OF-WAY IS CLEAR TO AWARD THE PROJECT, A NOTICE WILL BE

SENT TO THE UTILITY COMPANIES INSTRUCTING THEM TO HAVE THEIR FACILITIES RELOCATED WITHIN 90 DAYS.  ESTIMATED

DATE RELOCATION COMPLETE = AWARD DATE + 100 DAYS.

49. TIE BARS SHALL BE INSTALLED TO TIE PCC APPURTENANCE TO ADJACENT EXISTING CONCRETE PAVEMENT.

TIE THE FOLLOWING

TO THE EXISTING LENGTH, SIZE, AND 

CONCRETE PAVEMENT SPACING OF TIE BARS

GUTTER OR CURB & GUTTER STD. 606001 24" LONG NO. 6 @ 24" CENTERS

PCC BASE COURSE STD. 353001 24" LONG NO. 6 @ 30" CENTERS

PCC PAVEMENT STD. 420101 24" LONG NO. 6 @ 30" CENTERS

TIE BARS TO BE INSTALLED IN ACCORDANCE WITH THE APPLICABLE PORTIONS OF ARTICLE 420.05(B) OF THE STANDARD

SPECIFICATIONS.  SEE HIGHWAY STANDARD 420001 FOR DETAIL ON LONGITUDINAL CONSTRUCTION JOINT GROUTED_IN_PLACE

TIE BAR.  THE COST OF THE TIE BARS TO BE INCLUDED IN THE COST OF THE PCC APPURTENANCE ADJACENT TO THE EXISTING

PAVEMENT.

50. CADD DATA WILL BE AVAILABLE TO CONTRACTORS AND CONSULTANTS WORKING ON THIS PROJECT.  THIS INFORMATION WILL BE

PROVIDED UPON REQUEST AS MICROSTATION CADD FILES AND GEOPAK COORDINATE GEOMETRY FILES ONLY.  IF DATA IS

REQUIRED IN OTHER FORMATS IT WILL BE YOUR RESPONSIBILITY TO MAKE THESE CONVERSIONS.  IF ANY DISCREPANCY OR

INCONSISTENCY ARISES BETWEEN THE ELECTRONIC DATA AND THE INFORMATION ON THE HARD COPY, THE INFORMATION ON THE

HARD COPY SHOULD BE USED.  CONTACT THE DISTRICT’S PROJECT ENGINEER TO REQUEST THESE FILES.

51. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO CONTACT THE MUNICIPALITY TO DETERMINE APPROVED METHODS OF

UTILITY STRUCTURE ADJUSTMENT.  UTILITY STRUCTURES MAY INCLUDE, BUT ARE NOT LIMITED TO, MANHOLES, WATER VALVES,

HANDHOLES, ETC.  ALL MATERIALS AND WORK NECESSARY TO COMPLETE ADJUSTMENTS PER MUNICIPALITY REQUIREMENTS

SHALL BE CONSIDERED INCLUDED IN THE COST OF THE ASSOCIATED ADJUSTMENT PAY ITEM.

52. TEMPORARY IMPACT ATTENUATORS WILL BE MEASURED AS EACH FOR EACH ATTENUATOR SUPPLIED ON THE JOB AS SPECIFIED IN

THE PLANS, AND SHALL INCLUDE THE COST OF RENTING/OWNING THE ATTENUATOR FOR THE TIME REQUIRED ON THE JOB PLUS

HAULING TO AND FROM THE PROJECT SITE, AS WELL AS ONE PLACEMENT AND REMOVAL FROM THE ROADWAY.  THIS SHALL BE

PAID FOR AT THE CONTRACT UNIT PRICE PER EACH FOR IMPACT ATTENUATORS, TEMPORARY OF THE TYPE SPECIFIED.

RELOCATE TEMPORARY IMPACT ATTENUATORS WILL BE PAID FOR AS EACH AND WILL BE PAID FOR EACH TIME THE ATTENUATOR

IS REQUIRED BY STAGING TO BE PICKED UP AND MOVED TO A DIFFERENT LOCATION ON THE PROJECT, WHETHER IT IS TO

ANOTHER LOCATION ON THE ROADWAY OR TO A STORAGE/STAGING LOCATION FOR THE PROJECT.  THIS SHALL BE PAID FOR AT

THE CONTRACT UNIT PRICE PER EACH FOR IMPACT ATTENUATORS, RELOCATE OF THE TYPE SPECIFIED.

53. THIS WORK SHALL BE DONE IN ACCORDANCE WITH SECTION 704 OF THE STANDARD SPECIFICATIONS.  TEMPORARY CONCRETE

BARRIER WILL BE MEASURED IN FEET ALONG THE CENTERLINE OF THE BARRIER AND SHALL INCLUDE THE COST OF

RENTING/OWNING THE BARRIER FOR THE TIME REQUIRED ON THE JOB PLUS HAULING TO AND FROM THE PROJECT SITE, AS WELL

AS ONE PLACEMENT AND REMOVAL FROM THE ROADWAY IN ACCORDANCE WITH SECTION 704 OF THE STANDARD SPECIFICATION.

THIS SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE PER FOOT FOR TEMPORARY CONCRETE BARRIER.

RELOCATE TEMPORARY CONCRETE BARRIER WILL BE PAID FOR IN FEET ALONG THE CENTERLINE OF THE BARRIER, AND WILL BE

PAID FOR EACH TIME THE BARRIER IS REQUIRED BY STAGING TO BE PICKED UP AND MOVED TO A DIFFERENT LOCATION ON THE

PROJECT, WHETHER IT IS TO ANOTHER LOCATION ON THE ROADWAY OR TO A STORAGE/STAGING LOCATION FOR THE PROJECT.

THIS SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE PER FOOT FOR RELOCATE TEMPORARY CONCRETE BARRIER.

54. TRANSITIONS SHALL BE USED TO MATCH PROPOSED CURB AND GUTTER, SHOULDER AND MEDIAN ITEMS OF WORK TO EXISTING

CURB AND GUTTER AND MEDIANS IN THE FIELD UNLESS OTHERWISE SHOWN.  THE TRANSITIONS SHALL OCCUR AT A RATE OF 1"

PER FOOT.  THE TRANSITIONS SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PROPOSED ITEMS OF WORK

SPECIFIED.

55. AGGREGATE SUBGRADE IMPROVEMENT 24" SHALL CONSIST OF 20" COURSE AGGREGATE AND 4" OF CAPPING AGGREGATE.

AGGREGATE SUBGRADE IMPROVEMENT 16" SHALL CONSIST OF 12" COURSE AGGREGATE AND 4" OF CAPPING AGGREGATE.

AGGREGATE SUBGRADE IMPROVEMENT 12" SHALL CONSIST OF 9" COURSE AGGREGATE AND 3" OF CAPPING AGGREGATE.

56. HOT-MIX ASPHALT ENTRANCES SHALL NOT BE CONSTRUCTED WITH TURNOUTS AS SHOWN IN DISTRICT DETAIL 20.1.

57. THE REMOVAL OF AGGREGATE SHOULDERS AND AGGREGATE BASE COURSE SHALL BE PAID FOR AS EARTH EXCAVATION.

58. THE REMOVAL OF CORRUGATED METAL PIPE SHALL BE INCLUDED IN THE COST OF EARTH EXCAVATION.

 3 ANCHORS ON THE TRAFFIC SIDE

STA 9+76.77 RT TO STA 16+33.84 RT COALTOWN ROAD
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GENERAL NOTES

GENERAL NOTES AND COMMITMENTS
27

PERMANENT EROSION CONTROL AND LANDSCAPING GENERAL NOTES

1. THE CONTRACTOR SHALL BE REQUIRED TO INSTALL AND MAINTAIN EROSION CONTROL MEASURES IMMEDIATELY AFTER STRIPPING

OF EXISTING VEGETATION.

3. PERMANENT LANDSCAPING ITEMS SHALL BE IMPLEMENTED IN CONJUNCTION WITH CONSTRUCTION STAGING.

4. THE CONTRACTOR WILL NOT BE ALLOWED TO PROCEED WITH ANY PLANTING WORK UNTIL ALL UTILITY OWNERS FIELD LOCATE

THEIR FACILITIES WHICH MAY INTERFERE WITH CONSTRUCTION OPERATIONS.

 

5. THE ACTUAL LOCATION OF PROPOSED LANDSCAPING WILL BE ADJUSTED IN THE FIELD TO AVOID UTILITIES.

 

6. THE CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS FOR THE PROTECTION OF EXISTING PLANT MATERIAL FOR WHICH

THE CONTRACT DOES NOT PROVIDE REMOVAL. THE PROTECTION OF EXISTING PLANT MATERIAL AND THE REPAIR OR

REPLACEMENT OF EXISTING PLANT MATERIAL DAMAGED BY THE CONTRACTOR SHALL BE DONE IN ACCORDANCE WITH THE

REQUIREMENTS OF SECTION 201 OF THE STANDARD SPECIFICATIONS.

 

7. EROSION CONTROL BLANKET SHALL BE PLACED ON SLOPES THAT ARE 1:3 OR FLATTER AND HEAVY DUTY EROSION CONTROL

BLANKET SHALL BE PLACED ON SLOPES STEEPER THAN 1:3.

TEMPORARY EROSION CONTROL GENERAL NOTES

2. EXISTING DRAINAGE STRUCTURES RECEIVING RUNOFF SHALL BE PROTECTED WITH INLET FILTERS AND/OR INLET AND PIPE

PROTECTION BEFORE ADJACENT CONSTRUCTION ACTIVITIES BEGIN. PROPOSED DRAINAGE STRUCTURES RECEIVING RUNOFF SHALL

BE PROTECTED WITH INLET AND PIPE PROTECTION IMMEDIATELY AFTER CONSTRUCTION.

3. INLET FILTERS SHALL BE USED ONLY IN PAVED AREAS.

4. FOR INLET AND PIPE PROTECTION, USE A COMBINATION OF TEMPORARY SEED, EROSION CONTROL BLANKET, AND TEMPORARY

DITCH CHECKS FOR PIPE PROTECTION. THE USE OF STRAW BALES FOR PIPE PROTECTION SHALL NOT BE ALLOWED.

5. EROSION CONTROL MEASURES SHALL BE INSPECTED WITHIN 24 HOURS OF ANY STORM EXCEEDING 1/2" OF PRECIPITATION.

6. THE CONTRACTOR IS REQUIRED TO SUBMIT A PLAN TO THE RESIDENT ENGINEER TO PREVENT RUNOFF WATERS FROM ENTERING

THE PROPOSED STORM SEWER SYSTEM DURING CONSTRUCTION AS THE UPSTREAM END CHANGES DAILY.

7. EROSION CONTROL ITEMS ARE CONSIDERED TO BE HIGH PRIORITY ITEMS ON THIS CONTRACT. THE ENGINEER WILL IMPLEMENT

ALL PROVISIONS OF THE SPECIFICATION NECESSARY TO ASSURE THAT EROSION CONTROL ITEMS ARE CONSTRUCTED AND

MAINTAINED IN A TIMELY WAY. ALL EROSION CONTROL MEASURES SHALL BE INSTALLED PRIOR TO BEGINNING ANY

CONSTRUCTION ACTIVITIES WHICH WILL POTENTIALLY CREATE ERODIBLE CONDITIONS.

8. THE EROSION CONTROL MEASURES SHOWN ARE BUT A GRAPHICAL REPRESENTATION OF SUGGESTED MEASURES. DEVIATIONS FROM

THIS PLAN ARE TO BE EXPECTED PENDING A JOBSITE INSPECTION BETWEEN CONTRACTOR AND THE RESIDENT ENGINEER.

9. MULCH WILL NOT BE REQUIRED AFTER TEMPORARY SEEDING HAS BEEN COMPLETED ON AREAS WITH SLOPES FLATTER THAN 1:3

THAT ARE TEMPORARILY SEEDED BEFORE SEPTEMBER 16.

10. MULCH METHOD 2 SHALL BE PLACED ON SLOPES THAT ARE 1:4 OR FLATTER AND MULCH METHOD 3 SHALL BE PLACED ON SLOPES

THAT ARE STEEPER THAN 1:4.

1. ACCESS TO THE ROCK RIVER SHOPPING CENTER WILL BE PROVIDED AT ALL TIMES FROM BOTH 38TH STREET AND 41ST 

STREET CONNECTING TO 41ST AVENUE DRIVE BY USE OF CONSTRUCTION STAGING.

2. THE CONTRACTOR SHALL NOTIFY THF REALTY OF ANY CHANGES TO ENTRANCES OR PARKING LOT CONFIGURATION AND 

WILL GIVE A MINIMUM OF A 30-DAY PERIOD FOR THEIR REVIEW AND COMMENT, INCLUDING ANY COORDINATION WITH 

WAL-MART AND LOWES.

3. IL 5 AND AFFECTED SIDE STREETS WILL BE OPEN TO TRAFFIC DURING FINAL PAVING OPERATIONS BY USING 

INTERMITTENT LANE CLOSURES AND FLAGGERS.

NOT BE PROLONGED IN AN ATTEMPT THAT ALL FINAL GRADING AND STABILIZATION CAN TAKE PLACE AT ONE TIME.

PRIORITY SHALL BE GIVEN TO THE COMPLETION AND STABILIZATION OF THE DISTURBED AREAS. WORK IN THESE AREAS SHALL2.

COMMITMENTS

1. SILT FENCE SHALL BE USED AS A PERIMETER EROSION BARRIER TO FILTER RUNOFF LEAVING THE PROJECT LIMITS. J-HOOKS

  SHALL BE INSTALLED AS SHOWN IN HIGHWAY STANDARD 280001 AT LOCATIONS APPROVED BY THE RESIDENT ENGINEER.
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12’ 12’

NB LANESB LANE NB LANESB LANE

12’ 12’ 12’

STA 600+89.97 TO STA 605+54.23

12’ 12’

NB LANESB LANE

STA 1+00 TO STA 10+92.68

EB LANEWB LANE

STA 117+52.48 TO STA 129+40.20

NB LANESB LANE

STA 5+19.37 TO STA 6+49.87

16’ TO 12’ 22’ TO 12’

12’ 12’

NB LANESB LANE

STA 608+48.17 TO STA 615+00.00

STA 594+17.00 TO STA 597+24.00

40’ & VARIES 40’ & VARIES

28

12’ 0’ TO 12’12’ TO 0’

20’ & VARIES 30’ & VARIES

60’ & VARIES 60’ & VARIES

40’ & VARIES 40’ & VARIES

100’ & VARIES 100’ & VARIES

12’12’

NB LANESB LANE

EX HMA PAVEMENT 3-1/2"

EX TYPICAL SECTIONS

EX HMA PAVEMENT 3-1/2"

EX HMA PAVEMENT 3-1/2"

EX HMA PAVEMENT 3-1/2"

EX AGGREGATE SHOULDER

EX CONCRETE MEDIAN

EX PCC PAVEMENT 8"

EX PCC PAVEMENT 8"

EX PCC PAVEMENT 7"

EX PCC PAVEMENT 7"

EX AGGREGATE SUB-BASE

EX AGGREGATE SUB-BASE

EX AGGREGATE SUB-BASE

EX AGGREGATE SUB-BASE

EX HMA PAVEMENT 3-1/2"

EX PCC PAVEMENT 7"

EX PCC PAVEMENT 7"

EX AGGREGATE SUB-BASE

EX COMBINATION CURB AND GUTTER

EX COMBINATION CURB AND GUTTER

EX COMBINATION CURB AND GUTTER

EX COMBINATION CURB AND GUTTER

EX COMBINATION CURB AND GUTTER

EX COMBINATION CURB AND GUTTER

NB LANESB LANE

12’ 12’ 12’

100’ & VARIES 100’ & VARIES

12’12’

EX HMA PAVEMENT 3-1/2"

EX HMA PAVEMENT 3-1/2"

EX CONCRETE MEDIAN

EX AGGREGATE SUB-BASE

EX PCC PAVEMENT 7"

EX PCC PAVEMENT 7"

EX COMBINATION CURB AND GUTTER

EX COMBINATION CURB AND GUTTER

EX COMBINATION CURB AND GUTTER

NB LANESB LANE

STA 140+55.03 TO STA 141+69.58

EX AGGREGATE SUB-BASE

STRIPED

SHOULDER

EX COMBINATION CURB AND GUTTER

EX HMA PAVEMENT 6"

EX COMBINATION

CURB & GUTTER

EX COMBINATION

CURB & GUTTER

EX COMBINATION

CURB & GUTTER

EX COMBINATION

CURB & GUTTER

EX COMBINATION

CURB & GUTTER
EX COMBINATION

CURB & GUTTER

EX ~ 35TH STREET

EX ~ COALTOWN ROAD

EX ~ 38TH STREET

EX ~ 38TH STREETEX ~ 38TH STREET

EX ~ 38TH STREET

PR ~ 39TH STREET

EX ~ 40TH AVENUE

 STA 605+54.23 TO STA 608+48.17 

PR ~ 41ST AVENUE DRIVE

12.5’ 14.6’ TO 11.7’

NB LANESB LANE

60’ & VARIES 60’ & VARIES

EX PCC PAVEMENT 8"

EX AGGREGATE SUB-BASE

STA 589+74.00 TO STA 594+17.00

11.1’ TO 16.8’ 10.7’ TO 15.8’

EX ~ 38TH STREET

9’ TO 12’ 9’ TO 12’

EB LANE

12’12’

EX CONCRETE MEDIAN

EX AGGREGATE SUB-BASE

EX PCC PAVEMENT 6"

EX COMBINATION CURB AND GUTTER

EX COMBINATION

CURB & GUTTER

WBLANE EB LANE

12.5’ 4’ 12.5’

STA 538+55.82 TO STA 540+65.52

EB LANEWB LANE

EX AGGREGATE SUB-BASE

EX ~ 41ST AVENUE DRIVE

15’ 15’

EX HMA SHOULDER

EX COMBINATION

CURB & GUTTER

EX PCC PAVEMENT 6"

20’ & VARIES 20’ & VARIES 30’ & VARIES 30’ & VARIES

20’ TO 28’ 21’ TO 77’
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2.0% 2.0% 2.0%

TYP

6"

2.0%

SB LANE

STA 149+90.00 TO STA 151+57.48

STA 154+92.37 TO STA 156+80.00

NB LANESB LANE

6"

TYP

PAVEMENT MARKING

LINE 4" (TYP)

PCC PAVEMENT 9" (JOINTED)

PCC PAVEMENT 9" (JOINTED)

2.0% 2.0%

2.0% 2.0%

TOPSOIL FURNISH AND PLACE, 4" (TYP)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

29

PAVEMENT MARKING

LINE 4" (TYP)

1:4

5%

3’

1:4

5%

3’

2.0% 2.0%

TYP

6"

NB LANE

PCC PAVEMENT 9" (JOINTED)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

3’

STA 5+00.00 TO STA 6+50.00

30’ & VARIES20’ & VARIES 30’ & VARIES30’ & VARIES

30’ & VARIES30’ & VARIES

5%
1:2

5%

1:3& VARIES

AGGREGATE SUBGRADE

IMPROVEMENT 16" 

TIE BAR (TYP) 

AGGREGATE SUBGRADE

IMPROVEMENT 16"

AGGREGATE SUBGRADE

IMPROVEMENT 16"

TIE BAR (TYP) 

3’ 11’

PAVEMENT MARKING LINE 4" (TYP)

2.0%

$CHECKEDTYP

$DRAWNTYP

$DESIGNEDTYP

PROPOSED TYPICAL SECTIONS

100’ & VARIES 100’ & VARIES

PR ~ 38TH STREET

PR ~ 38TH STREET

TIE BAR (TYP)

EX ~ 35TH STREET

1.5’

5%

STA 161+35.00 TO STA 162+08.00

STA 156+80.00 TO STA 157+40.00

PR ~ 38TH STREET

12’

100’ & VARIES 100’ & VARIES

PR ~ 38TH STREET

SB LANE

NB LANE

2.0% 2.0% 2.0%

TYP

6"

12’ 12’ 12’ 0’ TO 12’12’ TO 0’

2.0%

SB LANE

STA 151+57.48 TO STA 154+92.37

PAVEMENT MARKING

LINE 4" (TYP)

PCC PAVEMENT 9" (JOINTED)

2.0% 2.0%

TOPSOIL FURNISH AND PLACE, 4" (TYP)

30’ & VARIES30’ & VARIES

TIE BAR (TYP) 

AGGREGATE SUBGRADE

IMPROVEMENT 16"

PR ~ 38TH STREET

11.1’ TO 18.3’ 10.7’ TO 17.7’

2.0% 2.0%

2.0% 2.0%

12’ 12’ 12’ 0’ TO 11.5’ 0’ TO 12’

MEDIAN
STRIPED

12’ 12’ 12’ 30’ TO 12’

11’ TO 0’ 11’

HMA SURFACE COURSE, MIX "D", N50 2"

(TEMPORARY HMA RAMP)

PAVEMENT MARKING LINE 4" (TYP)

PAVEMENT REMOVAL (STA 156+80 TO STA 157+00, LT & RT)

2.0%

5%5%

2.0%

HMA SURFACE COURSE, MIX "D", N50 2" 

(TEMPORARY HMA RAMP)
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38TH
COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.24 (TYP)

COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.24 (TYP) COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.24 (TYP)

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (TYP)

COMBINATION CURB AND GUTTER REMOVAL

5%

1:4

5%
1:4

HMA LEVELING BINDER (MACHINE METHOD), 

N50 VARIES 3/4" TO 1" (TEMPORARY HMA RAMP)

COMBINATION CONCRETE CURB AND GUTTER, 

TYPE B-6.24 (TYP)

STRUCTURAL DESIGN INFORMATION (RIGID PAVEMENT)

STRUCTURAL DESIGN TRAFFIC: Year 2013

PV = 14,350 SU = 435 MU = 95

ROAD/STREET CLASSIFICATION: Class II

PERCENT OF STRUCTURAL DESIGN TRAFFIC IN DESIGN LANE:

P = 50%  S = 50% M = 50%

TRAFFIC FACTOR:    TF = 4.59

MINIMUM SOIL SUPPORT: POOR

TOPSOIL FURNISH AND PLACE, 4" (TYP)
TOPSOIL FURNISH AND PLACE, 4" (TYP)

HMA BINDER COURSE, IL-19.0, N50 4" 

(TEMPORARY HMA RAMP)

COMBINATION CURB AND GUTTER REMOVAL

5% & VARIES

PAVEMENT REMOVAL

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (TYP)

PIPE UNDERDRAINS 4" (TYP)

PIPE UNDERDRAINS 4" (TYP)

PIPE UNDERDRAINS 4" (TYP)

PIPE UNDERDRAINS 4" (TYP)

1:1 (TYP)

5% & VARIES

LEVELING BINDER (MACHINE METHOD), N50 VARIES 24-1/4" - 4"

(TEMPORARY RAMP)

PAVEMENT MARKING LINE 4" (TYP)

12 &

VARIES VARIES

12 &

SB LANE NB LANE

10.7’ TO 11.3’

30’ & VARIES30’ & VARIES

PR ~ 38TH STREET

E
X

 R
O

W

E
X

 R
O

W

11.1’ TO 11.8’

HMA SURFACE COURSE, MIX "D", N50 2"

PAVEMENT MARKING LINE 4" (TYP)

AGGREGATE SHOULDERS, TYPE A 6" (TYP)

4’ TO 5.3’4’ TO 5.3’

6.1% TO 2.0% 4.5% TO 2.0%

STA 149+45.00 TO STA 149+90.00

AGGREGATE SUBGRADE IMPROVEMENT 12" (TYP)

14.3’

TO 13’2.5’ TO 32.3’

INCIDENTAL HMA, 6" *

SUBBASE GRANULAR MATERIAL, TYPE A 12" *

* INCIDENTAL HMA, 6" AND SUBBASE GRANULAR MATERIAL, 

TYPE A 12" EXTEND TO STA 160+61.63
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2.0% 2.0% 2.0%

TYP

6"

STA 162+08.00 TO STA 163+94.81

PAVEMENT MARKING

LINE 4" (TYP)

2.0% 2.0% 2.0%

TYP

6"

2.0% 2.0%

WB LANE EB LANE

10’ TO 12’ 10’ TO 12’

WB LANE

PCC PAVEMENT 9" (JOINTED)

PCC PAVEMENT 9" (JOINTED)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

30

12’ & VARIES 12’ 0’ TO 12’

1:4

4’

1:3V
A

R

4’

1:3
1:4

V
A

R

TOPSOIL FURNISH AND PLACE, 4" (TYP)

1:4

1:3V
A

R

4’4’

2’ 2’

4.0% 4.0%

4.0% 4.0%

5%

1:4

3’

TOPSOIL FURNISH AND PLACE, 4" (TYP)

1:4

5%

3’

2.0% 2.0%

TYP

6"

SB LANE NB LANE

PCC PAVEMENT 9" (JOINTED)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

140’ & VARIES320’ & VARIES

50’ & VARIES 50’ & VARIES

12’ 12’

STA 140+00.00 TO STA 141+60.00

AGGREGATE SHOULDERS, TYPE A 6" (TYP)

AGGREGATE SHOULDERS, TYPE A 6" (TYP)

T
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TIE BAR 

AGGREGATE SUBGRADE

IMPROVEMENT 16" 

AGGREGATE SUBGRADE

IMPROVEMENT 16" 

TIE BAR (TYP) 

TIE BAR (TYP) 

AGGREGATE SUBGRADE

IMPROVEMENT 12" 

2.0% 2.0%

TYP

SB LANE NB LANE

4’

STA 821+00.00 TO STA 821+79.83

4.0%

AGGREGATE SHOULDERS, TYPE A 6" (TYP)

4.0%

4’

PROPOSED TYPICAL SECTIONS

1:3 1:4

V
A

R

2’ 2’

1:1 (TYP)

PR ~ 38TH STREET

PR ~ 39TH STREET

STA 131+35.00 TO STA 134+00.00

2.0% 2.0%

WB LANE EB LANE

TOPSOIL FURNISH AND PLACE, 4" (TYP)

1:4

4’

1:3V
A

R

4’

4.0% 4.0%

AGGREGATE SHOULDERS, TYPE A 6" (TYP)

1:3 1:4

V
A

R

2’ 2’

1:1 (TYP)

STA 134+00.00 TO STA 134+50.00

12’ 12’

EX ~ 40TH AVENUE

 

VARIES

0’-23.5’

TOPSOIL FURNISH AND PLACE, 4" (TYP)

STA 134+50.00 TO STA 137+50.00

20’ TO 50’20’ TO 50’ 50’ 50’ 

20’ TO 28’ 21’ TO 77’

AGGREGATE SUBGRADE IMPROVEMENT 12"

AGGREGATE SUBGRADE IMPROVEMENT 12"

AGGREGATE SUBGRADE IMPROVEMENT 12"

(STA 131+35 TO STA 133+38.5)

HMA SURFACE COURSE, MIX "D", N50 2"

HMA SURFACE COURSE, MIX "D", N50 2"

15’ (TYP)

E
X

 R
O

W
P

R
 R

O
W

P
R

 R
O

W

E
X

 R
O

W
P

R
 R

O
W

P
R

 R
O

W

P
R

 R
O

W

P
R

 R
O

W

PR ~ 40TH AVENUE CONNECTOR 

PR ~ RELOCATED 40TH AVENUE

PR ~ RELOCATED 40TH AVENUE

PR ~ RELOCATED 40TH AVENUE

12’ & VARIES 12’ & VARIES

18"

18"
(TYP)

13’ 12’ 12’

4.0% 4.0%
VARIES

1:8 &

AGGREGATE SHOULDERS, TYPE A 6" (TYP)

3’ 3’

1:4 &VARIES

HMA BINDER COURSE, IL 19.0, N50 4"

HMA BINDER COURSE, IL 19.0, N50 4"

COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.24 (TYP)

PAVEMENT MARKING LINE 4" (TYP)

PAVEMENT MARKING LINE 4" (TYP)

PAVEMENT MARKING

LINE 4" (TYP)

PIPE UNDERDRAINS 4" (TYP)

HMA SURFACE COURSE, MIX "D", N50 2"

HMA BINDER COURSE, IL 19.0, N50 4"

AGGREGATE SUBGRADE IMPROVEMENT 12" 

LEVELING BINDER (MACHINE METHOD), N50 VARIES 0" - 17-3/4"

LEVELING BINDER (MACHINE METHOD), N50 VARIES 17-3/4" - 23"

18"

 

(TYP)
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EB LANE

STA 538+00.00 TO STA 540+65.52

2.0% 2.0% 2.0%

WB LANE

12’ 12’ 12’ 30’ TO 19’

TYP

6"

AGGREGATE SUBGRADE

IMPROVEMENT 16"

PAVEMENT MARKING LINE 4" (TYP)

PCC PAVEMENT 9" (JOINTED)

2.0% 2.0%

TOPSOIL FURNISH AND PLACE, 4" (TYP)

31

3’ 3’

5%
1:4

5% 1:4

50’ & VARIES

TIE BAR (TYP)

     

     

DJO/BVS

PROPOSED TYPICAL SECTIONS

2.0%

12’

6"

TYP

2.0%2.0%
5.0%

30’ & VARIES 25’ & VARIES

10’3’ 12’

TOPSOIL FURNISH AND PLACE, 4" (TYP)

1:6

STA 195+91.39 TO STA 199+40.00

STA 194+38.59 TO STA 195+91.39

12’

1:6

P.G.

2.0%

2.0%

6"

TYP

2.0%2.0%
5.0%

TOPSOIL FURNISH AND PLACE, 4" (TYP)

1:6

P.G.

2.0%
1:6

10’

2.0%

2.0%

6"

TYP

2.0%2.0%
5.0%

10’12’

TOPSOIL FURNISH AND PLACE, 4" (TYP)

1:6

12’

P.G.

2.0%

25’ & VARIES

1:6

PAVEMENT
STRIPED

16.5’-12’

PR ~ 41ST AVENUE DRIVE

3’

3’

PR ~ 41ST AVENUE DRIVE

PR ~ 41ST AVENUE DRIVE

PR ~ 41ST AVENUE DRIVE

WB LANE EB LANE

WB LANE EB LANE

21’ TO 12’

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE 

IMPROVEMENT 16" AGGREGATE SUBGRADE 

IMPROVEMENT 16"

PCC PAVEMENT 9" (JOINTED)

PCC PAVEMENT 9" (JOINTED)

12’0’ TO 13.5’

TIE BAR (TYP)

PAVEMENT MARKING LINE 4" (TYP)

TIE BAR (TYP)

PAVEMENT MARKING LINE 4" (TYP)

15’ TO 12’

25’ & VARIES

TIE BAR (TYP)

PAVEMENT MARKING LINE 4" (TYP)

0’ TO 16.5’

2.0%

EB LANEEB LANEWB LANE WB LANE WB LANE

STRIPED 

0’ TO 8.5’

35’ & VARIES

AGGREGATE SUBGRADE IMPROVEMENT 16"

STA 185+56.00 TO STA 194+38.59

0’ TO 15’

PAVEMENT

E
X

 R
O

W

P
R

 R
O

W

P
R

 R
O

W

E
X

 R
O

W

P
R

 R
O

W

P
R

 R
O

W

AVEDR
2.0% 2.0%

WB LANE EB LANE

23’ & VARIES

STA 120+54.00 TO STA 124+55.00

3’

P
R

 R
O

W

EX ~ 40TH AVENUE 

9’ 9’

HMA SURFACE COURSE, MIX "D", N50 2"

3’

COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.24 (TYP) COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.24 (TYP)

COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.24 (TYP)

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (TYP)

HMA SURFACE REMOVAL, 1"

LEVELING BINDER  (MACHINE METHOD), N50 1" & VARIES

9%9%

TOPSOIL FURNISH AND PLACE, 4" (TYP)

1:4 &VARIESVARIE
S

1:4
 &

PIPE UNDERDRAINS 4" (TYP)
PIPE UNDERDRAINS 4" (TYP)

PIPE UNDERDRAINS 4" (TYP)

PIPE UNDERDRAINS 4" (TYP)

AGGREGATE WEDGE SHOULDER, TYPE B (TYP)

SB LANE

2.0%

12’

6"

PCC PAVEMENT 9" (JOINTED)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

3’

115’ & VARIES75’ & VARIES

SB LANE

2.0%

12’ 18.5’ TO 8.5’

2.0%

STA 639+97.00 TO STA 643+05.00

1:4VARIES

2.0%

COMBINATION CURB AND GUTTER, TYPE B-6.24 (TYP)

PIPE UNDERDRAINS 4" (TYP)

TIE BAR (TYP)

E
X

 R
O

W

E
X

 R
O

W

EX PCC PAVEMENT 10" (TYP)

EX AGGREGATE SUB-BASE (TYP)

EX COMBINATION

CURB & GUTTER (TYP)

NB LANE NB LANE

12’ 12’

SUBBASE GRANULAR MATERIAL, TYPE A 12"

INCIDENTAL HMA SURFACING, 6"

PAVEMENT MARKING LINE 4" (TYP)

VARIES

AGGREGATE SUBGRADE IMPROVEMENT 16"

~ 41ST STREET

TYP
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SB LANE

STA 519+89.96 TO STA 520+37.22

2.0%2.0%2.0%

PAVEMENT MARKING LINE 4" (TYP)

1:3

1:31:3 1:3
6"

TYP

PCC PAVEMENT 9" (JOINTED)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

5% 2.0%

3’

110’ & VARIES200’ & VARIES

AGGREGATE SUBGRADE

IMPROVEMENT 16" 

TIE BAR (TYP) 

4’
4’

32PROPOSED TYPICAL SECTIONS

PR ~ 41ST DRIVE CONNECTOR

STA 524+45.34 TO STA 526+30.84 (BRIDGE OMISSION)

STA 524+15.34 TO STA 524+45.34 (APPROACH SLAB-SEE BRIDGE PLANS)

STA 526+30.84 TO STA 526+60.84 (APPROACH SLAB-SEE BRIDGE PLANS)

E
X

 R
O

W

E
X

 R
O

W

SB LANE

2.0%2.0%2.0%

110’ & VARIES200’ & VARIES

PR ~ 41ST DRIVE CONNECTOR

E
X

 R
O

W

E
X

 R
O

W

4.0%

PCC PAVEMENT 9" (JOINTED)

PAVEMENT MARKING LINE 4" (TYP)

TIE BAR (TYP) 

MSE WALL (TYP)

1:3 1:3
4’

1:3
1:3

TOPSOIL FURNISH AND PLACE, 4" (TYP)

STA 521+33.00 TO STA 523+15.34

STA 523+15.34 TO STA 524+15.34

[1]

STA 526+60.84 TO STA 527+60.84

NB LANE

2.0%2.0%

110’ & VARIES200’ & VARIES

PR ~ 41ST DRIVE CONNECTOR

E
X

 R
O

W

E
X

 R
O

W3’

MSE WALL (TYP)

1:3

4’

1:3

TOPSOIL FURNISH AND PLACE, 4" (TYP)

PCC SIDEWALK 5"
PCC SIDEWALK 5"

13’ 10.25’

SB LANE

2.0%

2.0%

2.0%

STA 523+15.34 TO 523+70.96

BRIDGE APPROACH CONNECTOR 

(PCC) SEE STANDARD 420401

12’ 13’ 13’

2.0%

TO 0’

3.08’

[1]

0’ TO 12’12’ TO 3.08’ 13’ 13’ 3’ 10.25’ 1.33’1.58’

1.58’
1.58’ 1.33’

1.58’

3’ &
VARIES

4.0%

4.0% 4.0%

VARIES
3’ &

1:3 &
VARIES

1:3
 &

V
A

RIE
S

VARIES 10’

TO 13.75’

ANCHOR SLAB (TYP) ANCHOR SLAB (TYP)

SINGLE FACE PARAPET (TYP) SINGLE FACE PARAPET (TYP)

13’

CONN
COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (TYP)

PIPE UNDERDRAINS 4" (TYP)

SB LANE

STA 520+37.22 TO STA 521+33.00

2.0%2.0%2.0%

PAVEMENT MARKING LINE 4" (TYP)

1:3

1:3
1:3 1:3

PCC PAVEMENT 9" (JOINTED)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

5%

3’

110’ & VARIES200’ & VARIES

TIE BAR (TYP) 

4’ 4’

PR ~ 41ST DRIVE CONNECTOR

E
X

 R
O

W

E
X

 R
O

W

1’

12’ 13’ 13’

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (TYP)

PIPE UNDERDRAINS 4" (TYP)

4.0%

3’

1.58’

2.0%

6"

SUBBASE GRANULAR MATERIAL, TYPE A 6" 

SUBBASE GRANULAR MATERIAL, TYPE A 6" 

SELECT FILL
SELECT FILL

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL AND ROCK FILL REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL AND ROCK FILL

AGGREGATE SUBGRADE IMPROVEMENT 16" 

SUBBASE GRANULAR MATERIAL, TYPE A 6"

BICYCLE RAILING, SPECIAL

PCC SIDEWALK 5"

PCC SIDEWALK 5"

13.75’

1’

4’

4’

NOTE: SEE STRUCTURAL PLANS FOR MSE WALLS, ANCHOR SLABS AND 

SINGLE FACE PARAPET DETAILS. MSE LEVELING PAD SHALL BEAR ON 

THE ROCK FILL (OR EMBANKMENT AS SHOWN ON CROSS SECTIONS).

SEE SPECIAL PROVISIONS FOR ROCK FILL.
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STA 527+60.84 TO STA 530+66.76

NB LANE SB LANE

STA 530+66.76 TO STA 532+25.00

2.0% 2.0%

NB LANE SB LANE

STA 532+25.00 TO STA 538+00.00

2.0% 2.0% 2.0%

1:3

1:3

1:4

TYP

6"

TYP

6"

PAVEMENT MARKING LINE 4" (TYP)

2.0%

EB LANEWB LANE

2.0%

STA 10+00.00 TO STA 16+50.00

6"

TYP

0’ TO 12’

PAVEMENT MARKING

LINE 4" (TYP)

PCC PAVEMENT 9" (JOINTED)

2.0%

RIGHT TURN

2.0% 2.0%

2.0% 2.0%

TOPSOIL FURNISH AND PLACE, 4" (TYP)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

9" TO

7’

1’ TO

8’

3’

5% 2.0%

2.0%

2.0%2.0%

1
:2

 V
A

R
IE

S

1:4 V
A

R
IES

13’13’

10’ [1]

30’ & VARIES30’ & VARIES

45’ & VARIES30’ & VARIES 50’ & VARIES 50’ & VARIES

10’

AGGREGATE SUBGRADE

IMPROVEMENT 16" 

TIE BAR (TYP) 

TIE BAR (TYP) 

AGGREGATE SUBGRADE

IMPROVEMENT 16" 

4’

1:4

12"
24"

PCC BASE COURSE WIDENING 10"

PR ~ 41ST DRIVE CONNECTOR

PR ~ 41ST DRIVE CONNECTOR PR ~ COALTOWN ROAD

PCC PAVEMENT 9" (JOINTED)

SUBBASE GRANULAR MATERIAL, TYPE B 6"

AGGREGATE SHOULDERS, TYPE A 4" (TYP)

AGGREGATE SHOULDERS,

TYPE A 4" (TYP)

SUBBASE GRANULAR MATERIAL, 

TYPE B 6"

HMA SURFACE REMOVAL, VARIABLE DEPTH

HMA SURFACE COURSE, IL9.5FG, N50 2"

HMA SURFACE COURSE,

MIX "D", N50 2"

AGGREGATE SUBGRADE IMPROVEMENT 12"

HMA SURFACE COURSE, 

IL9.5FG, N50 2"

AREA REFLECTIVE CRACK CONTROL TREATMENT

33

0’ TO 12’

P
R

 R
O

W

P
R

 R
O

W

E
X

 R
O

W

P
R

 R
O

W

P
R

 R
O

W

E
X

 R
O

W

TYP

 12"

TYP

 12"

110’ & VARIES200’ & VARIES

PR ~ 41ST DRIVE CONNECTOR

E
X

 R
O

W

E
X

 R
O

W

PCC PAVEMENT 9" (JOINTED)

PAVEMENT MARKING LINE 4" (TYP)

TIE BAR (TYP) 

MSE WALL (TYP)

1:3 1:3

TOPSOIL FURNISH AND PLACE, 4" (TYP)

SB LANE

2.0%2.0%2.0%

NB LANE

2.0%

13’ 0’ TO 10’ 13’ 3’3’

2.0%

MSE WALL (TYP)

1:3

TOPSOIL FURNISH AND PLACE, 4" (TYP)

3’

PCC PAVEMENT 9" (JOINTED)

TIE BAR (TYP) 

PAVEMENT MARKING LINE 4" (TYP)

ANCHOR SLAB

PCC SIDEWALK 5"

10.25’

2.0%

12’1.58’

1.58’

1.33’

1.58’

4.0%

4.0% 4.0%

13’ 12’ 13’ 2’4.4’ 10’

ANCHOR SLAB (TYP)

SINGLE FACE PARAPET (TYP)

SINGLE FACE PARAPET (TYP)

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (TYP)

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (TYP)

COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.24 (TYP) [3]

8’ SHELF FROM STA 12+50 TO STA 18+25

3’ SHELF FROM STA 25+50 TO STA 25+79.11

CURB AND GUTTER SHALL BE MONOLITHIC WITH 

THE PCC BASE COURSE WIDENING FROM

STA 10+00 LT TO STA 11+34 LT

CURB AND GUTTER SHALL BE MONOLITHIC WITH 

THE PCC CONCRETE PAVEMENT FROM 

STA 10+00 RT TO STA 11+09 RT

[1]

[2]

[3]

PIPE UNDERDRAINS 4" (TYP)

PIPE UNDERDRAINS 4" (TYP)

LEVELING BINDER 

(MACHINE METHOD), N50 1"

13’ 12’ 13’ 0’ TO 12’ 5’ 2’ 10’ 2’

THE COST OF THE THICKENED PAVEMENT SHALL

BE INCLUDED IN THE CONTRACT UNIT PRICE 

PER SQ YD FOR PORTLAND CEMENT CONCRETE 

PAVEMENT 9" (JOINTED)

MSE WALL ENDS AT STA 532+25 LT

COMBINATION CONCRETE CURB AND GUTTER,

TYPE B-6.24 BEGINS

MSE WALL ENDS AT STA 530+25.53 RT

COMBINATION CONCRETE CURB AND GUTTER,

TYPE B-6.24 BEGINS

SUBBASE GRANULAR MATERIAL, TYPE A 6" 

SUBBASE GRANULAR MATERIAL, TYPE A 6" 

SELECT FILL SELECT FILL

PROPOSED TYPICAL SECTIONS

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL AND ROCK FILL

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL AND ROCK FILL

1:3

3’

1.58’

4.0%

PCC SHOULDERS 9" 

AGGREGATE SUBGRADE IMPROVEMENT 16" 

SEE DETAIL FOR

STA 530+02.37 TO

STA 531+10.00

CAST-IN-PLACE RETAINING WALL 

(SEE STRUCTURAL PLANS)

NOTE: SEE STRUCTURAL PLANS FOR MSE WALLS, ANCHOR SLABS AND 

SINGLE FACE PARAPET DETAILS. MSE LEVELING PAD SHALL BEAR ON 

THE ROCK FILL (OR EMBANKMENT AS SHOWN ON CROSS SECTIONS).

SEE SPECIAL PROVISIONS FOR ROCK FILL.

1:4

STA 530+02.37 TO STA 531+10.00

[1]

[1] RIGHT TURN LANE BEGINS STA 534+30.40

ADDENDUM 1 8/15/2013
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2.0%

EB LANEWB LANE

2.0%

13’ 13’

6"

TYP

2.0% 2.0%

2.0%

EB LANEWB LANE

2.0%

13’ 12’ 13’

6"

TYP

2.0% 2.0%

STA 18+16.85 TO STA 22+07.13

RIGHT TURN

2.0%

2.0%

EB LANEWB LANE

2.0%

13’

6"

TYP

2.0% 2.0%

STA 25+79.11 TO STA 30+00.00

12’ TO 0’

PAVEMENT MARKING

LINE 4" (TYP)

PAVEMENT MARKING

LINE 4" (TYP)
PAVEMENT MARKING

LINE 4" (TYP)

PCC PAVEMENT 9" (JOINTED)

PCC PAVEMENT 9" (JOINTED)

PCC PAVEMENT 9" (JOINTED)

2.0%2.0%

TOPSOIL FURNISH AND PLACE, 4" (TYP)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

0’ TO

6’ 6’

0’ TO

2.0%

10’ [1]

2.0% 1:4 V
A

R
IES

2.0%

10’ [1]

2.0% 1:4 V
A

R
IES

2.0% 2.0%

50’ & VARIES 50’ & VARIES

50’ & VARIES 50’ & VARIES

50’ & VARIES 50’ & VARIES

10’

10’

EB LANEWB LANE

12’ 12’

STA 30+00.00 TO STA 32+00.00

TOPSOIL FURNISH AND PLACE, 4" (TYP)

50’ & VARIES 50’ & VARIES

4.0% 4.0%

13’

TOPSOIL FURNISH AND PLACE, 4" (TYP)

TIE BAR (TYP) 

AGGREGATE SUBGRADE

IMPROVEMENT 24" 

TIE BAR (TYP) 

AGGREGATE SUBGRADE

IMPROVEMENT 16"

TIE BAR (TYP) 

AGGREGATE SUBGRADE

IMPROVEMENT 16" 

PR ~ COALTOWN ROAD

PR ~ COALTOWN ROAD

PR ~ COALTOWN ROAD

PR ~ COALTOWN ROAD

12’ TO 0’

STRIPED

MEDIAN

STRIPED
MEDIAN

1:4

PROPOSED TYPICAL SECTIONS

10’ [2] 3’E
X

 R
O

W

E
X

 R
O

W

E
X

 R
O

W

E
X

 R
O

W

E
X

 R
O

W

E
X

 R
O

W

E
X

 R
O

W

2.9 TO 2.5% 0.3%

1:2.5

CTR

TO 4’

6.3’6’
TO 4’

0’ TO 12’

COMBINATION CONCRETE CURB AND

GUTTER, B-6.24 (TYP)

COMBINATION CONCRETE CURB AND

GUTTER, B-6.24 (TYP)

COMBINATION CONCRETE CURB AND

GUTTER, B-6.24 (TYP)

HMA SHOULDERS, 6" (TYP)

HMA SURFACE COURSE,

MIX "C", N50 2" (TYP)

PIPE UNDERDRAINS 4" (TYP)

PIPE UNDERDRAINS 4" (TYP)

PIPE UNDERDRAINS 4" (TYP)

1:3 &
V

A
RIES

34

1:3

1:3

E
X

 R
O

W

1:3

[1]

[2]

[3]

[4]

ADDENDUM 1 8/15/2013

S.N. 081-P002 [4]
S.N. 081-P002 [4]

S.N. 081-P002 [4]

2.0%

EB LANEWB LANE

2.0%

13’ 13’

6"

TYP

2.0% 2.0%

PAVEMENT MARKING

LINE 4" (TYP)

PCC PAVEMENT 9" (JOINTED)

TOPSOIL FURNISH AND PLACE, 4" (TYP)

2.0%

10’ [1]

2.0% 1:4 V
A

R
IES

50’ & VARIES 50’ & VARIES

TIE BAR (TYP) 

AGGREGATE SUBGRADE

IMPROVEMENT 16"

PR ~ COALTOWN ROAD

12’ TO 0’ 10’ [2]

E
X

 R
O

W

E
X

 R
O

W

COMBINATION CONCRETE CURB AND

GUTTER, B-6.24 (TYP)

PIPE UNDERDRAINS 4" (TYP)

1
:2

 V
A

R
IE

S

STA 16+50.00 TO STA 18+16.85

STA 22+07.13 TO STA 25+79.11

8’ SHELF FROM STA 12+50 TO STA 18+25

3’ SHELF FROM STA 24+50 TO STA 25+79.11

CURB AND GUTTER SHALL BE MONOLITHIC WITH 

THE PCC BASE COURSE WIDENING FROM

STA 10+00 LT TO STA 11+34 LT

CURB AND GUTTER SHALL BE MONOLITHIC WITH 

THE PCC CONCRETE PAVEMENT FROM 

STA 10+00 RT TO STA 11+09 RT

S.N. 081-P002 FROM STA 18+89.06 TO STA 27+37.02
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SCHEDULE OF QUANTITIES
35

CONSTRUCTION CODE 0001 APPLIES TO 41ST DRIVE CONNECTOR

CONSTRUCTION CODE 0004 APLLIES TO 35TH STREET, 38TH STREET,

39TH STREET, PR 40TH AVENUE, EX 40TH AVENUE, 41ST AVENUE DRIVE,

AND COALTOWN ROAD

STAGE LOCATION

20200100 [1] [1] [2] 20201200 Z0054400

EARTH EXCAVATION EARTH EXCAVATION EMBANKMENT EARTHWORK BALANCE REMOVAL AND ROCK FILL

FOR EMBANKMENT WASTE (+) DISPOSAL OF

ADJUSTED FOR OR SHORTAGE (-) UNSUITABLE MATERIAL

SHRINKAGE (25%)

(CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD)

STAGE 1 COALTOWN ROAD

STA 9+50 TO STA 16+50 1,061 796 83 713 0 0

STAGE 2 COALTOWN ROAD

STA 9+50 TO STA 16+50 462 347 1,667 -1,320 0 0

JOHN DEERE ROAD

STA 265+32.49 TO STA 269+00 26 20 154 -134 0 0

STAGE 1 & 2 41 DRIVE CONNECTOR

STA 520+50 TO STA 524+60 391 294 7,494 -7,200 12,654 8,482

STA 526+15 TO STA 532+50 112 84 6,793 -6,709 20,897 14,337

PROPOSED 40TH AVENUE

STA 134+50 TO STA 134+75 532 399 1,876 -1,477 0 0

STAGE 1 & 2 SUBTOTAL 2,584 1,940 18,067 -16,127 33,551 22,819

STAGE 3A PROPOSED 40TH AVENUE

STA 131+35 TO STA 134+50 216 162 29 133 0 0

41ST AVE DRIVE

STA 193+50 TO STA 199+65.9 5,478 4,109 22 4,087 0 0

41ST STREET

STA 639+97.0 TO STA 643+05.0 1,118 839 0 839 0 0

STAGE 3B 39TH STREET

STA 140+50 TO STA 141+60 243 182 2 180 0 0

PROPOSED 40TH AVENUE

STA 131+35 TO STA 134+50 166 125 24 101 0 0

41ST AVE DRIVE

STA 185+50 TO STA 193+50 3,526 2,644 49 2,595 0 0

41ST DRIVE CONNECTOR

STA 532+50 TO STA 537+00 1,619 1,214 535 679 0 0

EXISTING 40TH AVENUE

STA 120+54 TO STA 124+50 1,206 905 3 902 0 0

STAGE 3 SUBTOTAL 13,572 10,180 664 9,516 0 0

STAGE 4 38TH STREET

STA 149+45 TO STA 155+00 2,494 1,870 125 1,745 0 0

41ST DRIVE CONNECTOR

STA 539+00 TO STA 540+70 454 340 0 340 0 0

STAGE 4 SUBTOTAL 2,948 2,210 125 2,085 0 0

STAGE 5A 38TH STREET

STA 155+00 TO STA 158+50 540 405 133 272 0 0

41ST DRIVE CONNECTOR

STA 539+00 TO STA 540+70 527 396 0 396 0 0

STAGE 5B COALTOWN ROAD

STA 16+50 TO STA 32+00 303 227 178 49 0 0

STAGE 5 SUBTOTAL 1,370 1,028 311 717 0 0

STAGE 6 COALTOWN ROAD

STA 16+50 TO STA 32+00 18,554 13,916 27 13,889 0 0

35TH STREET

STA 5+50 TO STA 7+00 517 388 0 388 0 0

STAGE 6 SUBTOTAL 19,071 14,304 27 14,277 0 0

STAGE 7 COALTOWN ROAD

STA 16+50 TO STA 32+00 7,413 5,560 684 4,876 0 0

38TH STREET

STA 160+61 TO STA 163+00 707 530 185 345 0 0

STAGE 7 SUBTOTAL 8,120 6,090 869 5,221 0 0

TOTAL 47,665 35,752 20,063 15,689 33,551 22,819

NOTES:

ADDENDUM 1 8/15/2013

[1] PROVIDED FOR INFORMATION ONLY.

[2] 16,127 CY PAID AS FURNISHED EXCAVATION AND 31,816 CY WASTE EXCAVATION (SUMMATION OF STAGES 3 - 7) INCLUDED IN COST OF EARTH EXCAVATION
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20100110

TREE REMOVAL (6 TO 15 UNITS

DIAMETER)

STATION LOCATION UNIT

41ST DRIVE CONNECTOR

520+56 RT 6

520+68 RT 6

520+72 RT 9

520+74 RT 9

521+42 RT 7

521+55 RT 6

521+55 RT 6

522+61 LT 6

522+62 LT 13

522+67 LT 7

522+68 LT 6

522+71 LT 7

522+75 LT 8

522+75 LT 7

522+79 LT 7

522+80 LT 6

524+25 LT 9

524+30 RT 9

528+70 RT 8

528+72 RT 9

528+72 RT 9

528+74 RT 9

528+98 LT 10

528+98 LT 7

529+00 LT 8

529+46 RT 12

531+52 RT 8

531+73 RT 14

531+73 RT 8

531+73 RT 8

531+73 RT 12

531+73 RT 13

531+73 RT 14

531+73 RT 13

531+73 RT 10

40TH AVENUE

119+25 RT 7

119+32 RT 13

119+60 RT 13

121+32 LT 12

121+32 LT 7

121+47 LT 15

121+47 LT 15

121+47 LT 13

121+47 LT 11

123+76 LT 8

123+82 LT 7

38TH STREET SOUTH

152+52 RT 6

153+00 RT 6

153+49 RT 6

156+06 RT 10

156+60 RT 8

157+09 RT 8

157+51 RT 8

COALTOWN ROAD

10+42 RT 6

14+34 LT 12

14+34 LT 11

25+80 RT 6

26+20 RT 6

39TH STREET

140+52 RT 10

140+52 RT 7

SUBTOTAL 537

20100110 (CON’T)

TREE REMOVAL (6 TO 15 UNITS

DIAMETER)

STATION LOCATION UNIT

140+87 RT 15

141+04 RT 8

141+09 RT 10

141+25 RT 15

141+20 RT 11

SUBTOTAL 59

TOTAL 596

20101000

TEMPORARY FENCE

STATION STATION OFFSET FOOT

38th STREET

157+51 22.5 RT 12.0

COALTOWN ROAD

20+10 154.0 LT 12.0

20+74 160.0 LT 12.0

20+98 118.0 LT 12.0

20+99 135.0 LT 12.0

21+61 120.0 LT 12.0

41st DRIVE CONNECTOR

524+46 73.9 RT 12.0

524+49 57.4 RT 12.0

526+53 528+02 167 RT 213.0

534+75 118.5 LT 12.0

534+75 114.4 LT 12.0

535+57 28.7 LT 12.0

TOTAL 345

21101615

TOPSOIL FURNISH AND PLACE, 4"

STATION STATION LOCATION SQ YD

38th STREET

149+45 150+98 RT 176.6 

149+90 151+10 LT 228.5 

151+35 154+14 LT 745.7 

151+38 154+82 RT 595.0 

155+27 158+53 RT 828.4 

156+53 157+30 LT 74.2 

40th AVENUE

131+16 131+26 RT 6.6 

131+35 132+05 LT 25.2 

131+45 131+66 RT 20.2 

132+24 133+01 LT 129.9 

133+13 133+63 LT 102.0 

133+66 134+84 RT 268.1 

133+71 134+94 LT 380.9 

134+39 134+66 RT 34.8 

134+73 135+05 RT 50.3 

135+12 135+38 RT 61.0 

135+39 135+99 RT 109.1 

135+44 137+23 RT 1,355.2 

136+01 136+47 RT 54.9 

136+47 136+89 RT 32.1 

41st DRIVE CONNECTOR

520+09 524+73 RT 1,895.0 

520+36 524+69 LT 1,814.7 

526+07 530+54 RT 2,622.5 

526+04 534+42 LT 1,987.7 

530+92 534+32 RT 2,040.9 

534+71 535+23 LT 166.9 

535+35 535+72 LT 25.3 

535+84 537+78 LT 201.2 

540+16 540+66 LT 43.9 

41st AVENUE DRIVE

185+56 199+66 LT 2,646.5 

185+56 186+97 RT 212.8 

187+27 188+14 RT 123.3 

188+44 193+65 RT 1,065.5 

194+00 199+66 RT 1,190.5 

200+40 200+85 LT 49.3 

JOHN DEERE ROAD

1266+85 1269+32 LT 509.4 

COALTOWN ROAD

10+00 10+69 RT 443.1 

10+00 10+19 LT 50.1 

10+31 14+36 LT 417.7 

10+91 13+50 RT 549.3 

11+50 14+38 LT 274.8 

14+47 18+28 LT 820.7 

14+52 18+38 LT 388.3 

15+53 16+69 RT 620.8 

16+93 22+32 RT 3,488.0 

18+45 32+00 LT 1,470.0 

18+48 30+25 LT 7,671.4 

22+48 24+16 RT 1,613.2 

24+33 27+22 RT 579.9 

27+61 32+00 RT 777.8 

TOTAL 41,040

20100500

TREE REMOVAL, ACRE

STATION STATION LOCATION ACRE

COALTOWN ROAD

13+80 14+35 LT 0.01

14+52 18+00 LT 0.19

19+75 20+59 LT 0.12

20+50 30+60 LT 1.08

TOTAL 1.40

20100210

TREE REMOVAL (OVER 15 UNITS

DIAMETER

41ST DRIVE CONNECTOR

STATION LOCATION UNIT

528+72 RT 24

531+73 RT 17

531+74 RT 27

40TH AVENUE

120+26 LT 29

120+34 LT 25

120+34 LT 32

120+82 LT 17

120+91 LT 36

121+25 LT 32

121+48 LT 25

121+84 LT 20

122+38 LT 21

122+44 LT 31

122+68 LT 31

122+97 LT 23

123+44 LT 16

127+92 LT 25

128+77 LT 30

129+20 LT 21

129+47 LT 28

129+70 LT 26

39TH STREET

140+30 RT 25

140+58 RT 18

140+62 RT 21

140+66 RT 20

141+16 RT 18

TOTAL 638

ADDENDUM 1 8/15/2013
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25000400

NITROGEN FERTILIZER NUTRIENT

AREA (ACRE) APPLICATION RATE POUND

JOBSITE

SEEDING, CLASS 2A

3.25 90 LB / ACRE 292.5

SODDING, SALT TOLERANT

5.39 60 LB / ACRE 323.2

TOTAL 616

25000500

PHOSPHORUS FERTILIZER NUTRIENT

AREA (ACRE) APPLICATION RATE POUND

JOBSITE

SEEDING, CLASS 2A

3.25 90 LB / ACRE 292.5

SODDING, SALT TOLERANT

5.39 60 LB / ACRE 323.2

TOTAL 616

25000600

POTASSIUM FERTILIZER NUTRIENT

AREA (ACRE) APPLICATION RATE POUND

JOBSITE

SEEDING, CLASS 2A

3.25 90 LB / ACRE 292.5

SODDING, SALT TOLERANT

5.39 60 LB / ACRE 323.2

TOTAL 616

25100115

MULCH, METHOD 2

STATION STATION LOCATION ACRE

38th STREET

149+45 151+10 LT 0.05

149+78 150+98 RT 0.03

151+35 154+14 LT 0.15

156+52 157+29 LT 0.02

40th AVENUE

131+35 132+04 LT 0.01

135+07 136+98 LT 0.10

41st DRIVE CONNECTOR

534+78 535+24 LT 0.03

535+36 535+72 LT 0.01

535+84 537+78 LT 0.04

538+52 539+81 LT 0.04

540+16 540+66 LT 0.01

41st AVENUE DRIVE

185+56 199+66 LT 0.55

185+56 186+97 RT 0.04

187+27 188+14 RT 0.03

188+44 193+65 RT 0.22

194+00 199+66 RT 0.25

200+35 200+80 LT 0.01

COALTOWN ROAD

10+00 10+69 RT 0.09

10+30 13+90 LT 0.08

10+91 13+50 RT 0.11

13+96 14+36 LT 0.01

14+52 14+89 LT 0.01

14+95 18+32 LT 0.07

15+53 16+69 RT 0.13

16+97 22+32 RT 0.72

18+54 32+00 LT 0.28

22+48 24+17 RT 0.34

24+31 27+22 RT 0.12

TOTAL 3.75

25100125

MULCH, METHOD 3

STATION STATION LOCATION ACRE

38th STREET

151+38 154+86 RT 0.12

COALTOWN ROAD

10+00 10+19 LT 0.01

27+61 32+00 RT 0.16

TOTAL 0.50

25200110

SODDING, SALT TOLERANT

STATION STATION LOCATION SQ YD

38th STREET

149+45 150+98 RT 176.6

149+90 151+10 LT 228.5

151+35 154+14 LT 745.7

151+38 154+82 RT 595.0

155+27 158+53 RT 828.4

156+53 157+30 LT 74.2

40th AVENUE

131+16 131+26 RT 6.6

131+35 132+05 LT 25.2

131+45 131+66 RT 20.2

131+88 133+59 RT 206.5

132+24 133+01 LT 129.9

133+13 133+63 LT 102.0

133+66 134+84 RT 268.1

133+71 134+94 LT 380.9

134+39 134+66 RT 34.8

134+73 135+05 RT 50.3

135+12 135+38 RT 61.0

135+39 135+99 RT 109.1

136+01 136+47 RT 54.9

136+47 136+89 RT 32.1

41st DRIVE CONNECTOR

526+07 530+54 RT 2,595.2

526+04 534+42 LT 1,987.7

530+92 534+32 RT 2,040.9

534+71 535+23 LT 166.9

535+35 535+72 LT 25.3

535+84 537+78 LT 201.2

540+16 540+66 LT 43.9

41st AVENUE DRIVE

185+56 199+66 LT 2,650.8

185+56 186+97 RT 212.8

187+27 188+14 RT 123.3

188+44 193+65 RT 1,065.5

194+00 199+66 RT 1,190.5

200+40 200+85 LT 49.3

COALTOWN ROAD

10+00 10+69 RT 443.1

10+31 14+36 LT 432.5

10+91 13+50 RT 549.3

14+52 18+38 LT 388.3

15+53 16+69 RT 620.8

16+93 22+32 RT 3,488.0

18+45 32+00 LT 1,470.0

22+48 24+16 RT 1,613.2

24+33 27+22 RT 579.9

TOTAL 26,069

25200200

SUPPLEMENTAL WATERING

SODDING, SALT

TOLERANT
APPLICATION RATE UNIT

JOBSITE

26,069.0 3 GAL / SQ YD

78,207.0 1 UNIT / 1000 GAL

78.2 15 APP 1,173.1

TOTAL 1,173

25000210

SEEDING, CLASS 2A

STATION STATION LOCATION ACRE

40th AVENUE

135+44 137+23 RT 0.28

41st DRIVE CONNECTOR

520+09 524+73 RT 0.39

520+36 524+69 LT 0.37

JOHN DEERE ROAD

266+87 269+19 LT 0.10

COALTOWN ROAD

10+00 10+19 LT 0.01

11+50 14+38 LT 0.06

14+47 18+28 LT 0.17

18+48 30+25 LT 1.59

27+62 32+00 RT 0.16

TOTAL 3.25

ADDENDUM 1 8/15/2013

25100635

HEAVY DUTY EROSION CONTROL BLANKET

STATION STATION LOCATION SQ YD

COALTOWN ROAD

11+50 14+38 LT 274.8

14+47 18+28 LT 820.7

22+75 24+25 LT 817.8

27+25 30+25 LT 820.4

30+25 32+00 RT 207.3

TOTAL 2,941

25100630

EROSION CONTROL BLANKET

STATION STATION LOCATION SQ YD

40th AVENUE

135+44 137+23 RT 1,359.1

41st DRIVE CONNECTOR

520+09 524+73 RT 1,895.0

520+36 524+69 LT 1,814.7

JOHN DEERE ROAD

1266+85 1269+32 LT 480.5

COALTOWN ROAD

10+00 10+19 LT 50.1

18+28 22+75 LT 4,844.7

24+25 27+25 LT 1,188.5

27+62 30+25 RT 570.5

TOTAL 12,204
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28000305

TEMPORARY DITCH CHECKS

STATION OFFSET FOOT

38th STREET

149+64 20.0 RT 14.0

157+15 33.0 RT 14.0

157+95 33.7 RT 14.0

40th AVENUE

133+31 25.3 RT 14.0

133+33 27.9 LT 14.0

134+05 33.8 LT 14.0

135+56 162.5 RT 14.0

135+79 177.8 RT 14.0

135+82 48.1 LT 14.0

41st DRIVE CONNECTOR

521+71 63.0 RT 16.0

522+02 37.2 LT 16.0

523+13 39.8 RT 16.0

523+46 27.5 LT 16.0

524+42 69.5 LT 16.0

526+53 123.6 RT 16.0

531+45 66.6 RT 16.0

531+99 56.9 RT 16.0

532+61 33.7 LT 16.0

532+87 52.3 RT 16.0

COALTOWN RD

30+49 24.2 LT 16.0

TOTAL 302

28000400

PERIMETER EROSION BARRIER

STATION OFFSET STATION OFFSET FOOT

38th STREET

149+45 15.0 LT 149+65 15.0 LT 51.3

155+06 217.7 LT 156+23 50.8 LT 260.0

156+53 51.0 L T 157+00 43.4 LT 91.8

41st DRIVE CONNECTOR

526+27 266.0 RT 135+00 73.6 LT 774.4

526+44 108.0 LT 532+18 35.2 LT 576.5

534+27 44.0 LT 534+42 160.0 LT 128.6

534+86 46.8 LT 535+23 33.0 LT 213.8

535+35 33.2 LT 535+72 33.0 LT 39.5

40th AVENUE

133+65 40.0 LT 134+70 68.0 LT 122.7

41st AVENUE DRIVE

185+56 30.7 LT 189+00 29.6 LT 372.7

185+56 33.3 RT 186+97 29.6 RT 172.5

187+27 29.6 RT 188+14 29.6 RT 87.8

188+44 29.6 RT 189+00 31.0 RT 56.4

194+00 35.9 RT 195+50 35.9 RT 136.3

COALTOWN ROAD

10+00 15.4 RT 10+69 114.8 RT 195.1

10+91 114.7 RT 524+43 107.5 RT 825.0

15+42 93.4 RT 16+73 60.0 RT 162.9

16+97 60.0 RT 22+32 259.3 RT 656.3

23+29 116.9 RT 24+17 88.6 RT 132.9

24+62 67.8 RT 27+12 53.9 RT 351.8

27+61 53.3 RT 32+00 15.0 RT 480.4

30+00 21.0 LT 32+00 15.0 LT 161.8

TOTAL 6,051

28000500

INLET AND PIPE PROTECTION

STATION OFFSET EACH

38th STREET

149+71 21.6 RT 1

149+87 15.6 RT 1

40th AVENUE

132+96 25.4 LT 1

133+50 27.9 RT 1

133+52 30.0 LT 1

133+81 32.6 RT 1

134+60 67.0 RT 1

134+68 35.9 RT 1

134+85 39.0 LT 1

135+01 103.1 RT 1

135+33 137.4 RT 1

135+68 169.5 RT 1

136+24 198.5 RT 1

136+74 222.2 RT 1

136+83 68.1 RT 1

41st DRIVE CONNECTOR

524+54 54.6 RT 1

526+29 68.2 LT 1

527+50 27.6 LT 1

529+50 32.5 LT 1

532+84 33.3 LT 1

COALTOWN RD

10+47 14.7 RT 1

10+48 14.9 LT 1

11+10 20.8 RT 1

11+10 17.4 LT 1

13+65 24.0 LT 1

TOTAL 25

28000250

TEMPORARY EROSION CONTROL SEEDING

STATION STATION LOCATION AREA (ACRE) APPLICATION RATE APPLICATIONS POUND

38th STREET

149+45 151+10 LT 0.05 100 LB / ACRE 4 15.6

149+78 150+98 RT 0.03 100 LB / ACRE 4 13.9

151+35 154+14 LT 0.15 100 LB / ACRE 4 61.6

151+38 154+39 RT 0.06 100 LB / ACRE 4 18.3

153+00 154+22 RT 0.02 100 LB / ACRE 4 6.9

154+22 154+82 RT 0.06 100 LB / ACRE 4 24.0

155+06 156+23 LT 0.04 100 LB / ACRE 4 16.6

155+49 158+53 RT 0.08 100 LB / ACRE 4 32.2

155+52 158+49 RT 0.05 100 LB / ACRE 4 21.0

156+52 157+29 LT 0.02 100 LB / ACRE 4 6.1

40th AVENUE

131+16 131+26 RT 0.00 100 LB / ACRE 4 0.5

131+35 132+05 LT 0.00 100 LB / ACRE 4 0.4

131+45 131+65 RT 0.00 100 LB / ACRE 4 1.7

131+87 133+56 RT 0.02 100 LB / ACRE 4 6.2

131+89 133+52 RT 0.03 100 LB / ACRE 4 10.9

132+24 133+01 LT 0.03 100 LB / ACRE 4 10.7

133+13 133+60 LT 0.01 100 LB / ACRE 4 5.7

133+14 133+63 LT 0.01 100 LB / ACRE 4 2.7

133+66 134+84 RT 0.04 100 LB / ACRE 4 16.2

133+66 134+84 RT 0.01 100 LB / ACRE 4 5.9

133+71 134+94 LT 0.05 100 LB / ACRE 4 20.6

133+73 134+93 LT 0.03 100 LB / ACRE 4 10.9

134+39 134+66 RT 0.01 100 LB / ACRE 4 2.9

134+72 135+05 RT 0.01 100 LB / ACRE 4 4.2

135+07 136+98 LT 0.14 100 LB / ACRE 4 54.4

135+12 135+38 RT 0.01 100 LB / ACRE 4 5.0

135+20 137+50 RT 0.52 100 LB / ACRE 4 209.3

135+43 135+99 RT 0.02 100 LB / ACRE 4 9.0

136+01 136+48 RT 0.01 100 LB / ACRE 4 4.5

136+47 136+89 RT 0.01 100 LB / ACRE 4 2.6

41st DRIVE CONNECTOR

520+09 524+74 RT 0.39 100 LB / ACRE 4 156.0

520+36 524+68 LT 0.38 100 LB / ACRE 4 152.5

526+04 533+56 LT 0.41 100 LB / ACRE 4 164.0

526+07 530+34 RT 0.44 100 LB / ACRE 4 176.0

531+17 534+33 RT 0.18 100 LB / ACRE 4 73.4

532+16 534+42 LT 0.08 100 LB / ACRE 4 32.0

534+78 535+24 LT 0.03 100 LB / ACRE 4 10.3

535+36 535+72 LT 0.01 100 LB / ACRE 4 2.1

535+84 537+78 LT 0.04 100 LB / ACRE 4 16.6

538+52 539+81 LT 0.04 100 LB / ACRE 4 15.3

540+16 540+66 LT 0.01 100 LB / ACRE 4 3.6

JOHN DEERE ROAD

1266+85 1269+31 LT 0.11 100 LB / ACRE 4 42.1

41st AVENUE DRIVE

185+56 199+66 LT 0.43 100 LB / ACRE 4 170.7

185+56 186+97 RT 0.04 100 LB / ACRE 4 16.8

187+27 188+14 RT 0.03 100 LB / ACRE 4 10.2

188+44 193+65 RT 0.22 100 LB / ACRE 4 88.1

194+00 199+66 RT 0.25 100 LB / ACRE 4 98.4

COALTOWN ROAD

10+00 10+19 LT 0.01 100 LB / ACRE 4 4.1

10+00 10+69 RT 0.09 100 LB / ACRE 4 36.6

10+30 13+90 LT 0.08 100 LB / ACRE 4 33.7

10+91 13+50 RT 0.11 100 LB / ACRE 4 45.4

11+50 13+50 LT 0.03 100 LB / ACRE 4 10.5

13+50 14+38 LT 0.03 100 LB / ACRE 4 12.2

13+96 14+36 LT 0.01 100 LB / ACRE 4 2.5

14+47 18+28 LT 0.17 100 LB / ACRE 4 67.8

14+52 14+89 LT 0.01 100 LB / ACRE 4 2.2

14+95 18+32 LT 0.07 100 LB / ACRE 4 28.1

15+53 16+69 RT 0.13 100 LB / ACRE 4 51.3

SUBTOTAL 2,123.2

28000250 (CON’T)

TEMPORARY EROSION CONTROL SEEDING

STATION STATION LOCATION AREA (ACRE) APPLICATION RATE APPLICATIONS POUND

16+97 22+32 RT 0.72 100 LB / ACRE 4 288.3

18+08 18+18 LT 0.00 100 LB / ACRE 4 0.4

18+45 32+00 LT 1.61 100 LB / ACRE 4 644.1

18+54 30+00 LT 0.28 100 LB / ACRE 4 111.7

22+48 24+17 RT 0.34 100 LB / ACRE 4 134.6

24+31 26+50 RT 0.12 100 LB / ACRE 4 47.9

27+61 32+00 RT 0.16 100 LB / ACRE 4 64.4

SUBTOTAL 1,291.3

TOTAL 3,415

ADDENDUM 1 8/15/2013
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28100107

STONE RIPRAP, CLASS A4

STATION LOCATION SQ YD

41st DRIVE CONNECTOR

520+80 RT 8.9

520+90 LT 18.2

COALTOWN ROAD

22+95 RT 8.9

TOTAL 36

28200200

FILTER FABRIC

STATION LOCATION SQ YD

38th STREET

161+90 RT 5.9

41st DRIVE CONNECTOR

520+80 RT 8.9

520+90 LT 18.2

524+46 LT 13.8

526+49 RT 13.3

527+55 RT 10.7

529+56 RT 9.3

530+22 RT 9.3

531+83 RT 8.0

40th AVENUE

135+63 RT 6.7

136+00 RT 6.7

COALTOWN ROAD

22+95 RT 8.9

TOTAL 120

30300112

AGGREGATE SUBGRADE IMPROVEMENT 12"

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

PROPOSED 40TH AVENUE

131+50 132+00 LT 50.0 0.0 4.5 12.5

132+00 132+50 LT 50.0 4.5 4.2 24.2

132+50 133+00 LT 50.0 4.2 3.9 22.5

133+00 133+50 LT 50.0 3.9 7.6 31.9

133+50 134+00 LT 50.0 7.6 15.5 64.2

131+35 131+50 RT 15.0 0.0 5.2 4.3

131+50 132+00 RT 50.0 5.2 3.0 22.8

132+00 132+50 RT 50.0 3.0 3.6 18.3

132+50 133+00 RT 50.0 3.6 4.0 21.1

133+00 133+50 RT 50.0 4.0 0.0 11.1

133+50 134+00 RT 50.0 0.0 15.5 43.1

134+00 134+50 FULL WIDTH 50.0 31.0 33.1 178.1

134+50 135+38 FULL WIDTH 88.0 28.2 35.0 309.0

135+38 135+55 FULL WIDTH 17.0 35.0 36.5 67.5

135+55 135+84 FULL WIDTH 29.0 36.5 37.1 118.6

135+84 136+08 FULL WIDTH 24.0 37.1 38.7 101.1

136+08 136+50 FULL WIDTH 42.0 38.7 48.0 202.3

136+50 136+73 FULL WIDTH 23.0 18.0 55.0 93.3

136+73 136+81 FULL WIDTH 8.0 55.0 61.4 51.7

136+81 136+95 FULL WIDTH 14.0 61.4 72.0 103.8

136+95 137+05 FULL WIDTH 10.0 72.0 87.3 88.5

137+05 137+15 FULL WIDTH 10.0 87.3 107.5 108.2

137+15 137+19 FULL WIDTH 4.0 107.5 138.1 54.6

EXISTING 40TH AVENUE

123+68 RT 40.0 30.0 133.3

123+68 RT 10.0 30.0 50.0 44.4

40TH AVENUE CONNECTOR

821+17 821+27 FULL WIDTH 10.0 78.8 37.6 64.7

821+27 821+37 FULL WIDTH 10.0 37.6 27.6 36.2

821+37 821+47 FULL WIDTH 10.0 27.6 29.6 31.8

821+47 821+68 FULL WIDTH 21.0 29.6 12.6 49.2

821+68 821+80 RT 12.0 12.6 0.0 8.4

COALTOWN ROAD

10+00 10+93 LT 93.0 4.0 41.3

10+93 13+33 LT 240.0 4.0 10.1 188.0

13+33 16+50 LT 317.0 10.1 355.7

38TH STREET

161+35 162+08 LT 73.0 3.1 25.1

TOTAL 2,731

28000510

INLET FILTERS

STATION OFFSET EACH

38th STREET

156+43 30.7 LT 1

41st AVE DRIVE

195+08 19.6 RT 1

196+80 32.0 RT 1

197+70 38.2 RT 1

198+19 35.9 RT 1

41st DRIVE CONNECTOR

520+41 31.9 RT 1

521+10 15.0 RT 1

522+20 14.0 RT 1

522+20 26.0 LT 1

527+83 27.0 RT 1

527+83 14.5 LT 1

529+43 30.5 RT 1

529+43 18.5 LT 1

530+03 34.0 RT 1

531+13 20.0 LT 1

531+03 43.0 RT 1

SUBTOTAL 16

CONTINGENCY 16

TOTAL 32

28001100

TEMPORARY EROSION CONTROL BLANKET

STATION STATION LOCATION SQ YD

38th STREET

149+45 149+78 RT 40.9

155+50 158+53 RT 643.6

40th AVENUE

131+45 131+67 RT 20.2

131+87 133+56 RT 206.4

132+24 133+01 LT 129.9

133+14 133+63 LT 102.0

133+66 134+84 RT 268.1

133+71 134+92 LT 381.3

135+13 137+50 RT 3,421.4

EXISTING 40TH AVENUE

120+88 121+14 RT 34.8

121+26 121+74 RT 50.3

121+88 122+32 RT 61.0

121+87 123+10 RT 109.1

123+19 123+61 RT 54.9

123+68 124+11 RT 32.1

41st DRIVE CONNECTOR

520+09 524+74 RT 1,905.7

520+36 524+68 LT 1,845.2

526+07 530+34 RT 2,142.0

526+04 533+56 LT 1,983.8

JOHN DEERE ROAD

1266+85 1269+31 LT 480.5

COALTOWN ROAD

11+50 14+38 LT 274.8

14+50 18+32 LT 820.7

18+67 32+00 LT 7,793.7

TOTAL 22,803

ADDENDUM 1 8/15/2013

28100105

STONE RIPRAP, CLASS A3

STATION LOCATION SQ YD

38th STREET

161+90 RT 5.9

41st DRIVE CONNECTOR

524+46 LT 13.8

526+49 RT 13.3

527+55 RT 10.7

529+56 RT 9.3

530+22 RT 9.3

531+83 RT 8.0

40th AVENUE

135+63 RT 6.7

136+00 RT 6.7

COALTOWN ROAD

18+83 RT 5.6

27+37 RT 5.6

TOTAL 95
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40

ADDENDUM 1 8/15/2013

30300116 (CON’T)

AGGREGATE SUBGRADE IMPROVEMENT 16"

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

535+85 536+44 FULL WIDTH 59.0 56.2 368.4

536+44 537+09 FULL WIDTH 65.0 56.2 63.5 432.3

537+09 537+36 FULL WIDTH 27.0 63.5 79.6 214.7

537+36 538+60 FULL WIDTH 124.0 43.1 43.4 595.9

538+60 538+85 FULL WIDTH 25.0 79.8 64.3 200.1

538+85 539+13 FULL WIDTH 28.0 64.3 61.0 194.9

539+13 539+63 FULL WIDTH 50.0 61.0 61.2 339.4

539+63 540+00 FULL WIDTH 37.0 61.2 59.7 248.5

540+00 540+34 FULL WIDTH 34.0 59.7 56.8 220.1

540+34 540+66 FULL WIDTH 32.0 53.7 55.1 193.4

39TH STREET

140+19 140+34 FULL WIDTH 15.0 119.4 67.5 155.8

140+34 140+44 FULL WIDTH 10.0 67.5 55.5 68.3

140+44 140+55 FULL WIDTH 11.0 55.5 45.1 61.5

140+55 140+90 FULL WIDTH 35.0 45.1 27.8 141.8

140+90 141+19 FULL WIDTH 29.0 27.8 25.0 85.1

141+19 141+60 FULL WIDTH 41.0 25.0 24.7 113.2

COALTOWN ROAD

10+00 10+48 RT 48.0 3.9 20.8

10+48 11+36 RT 88.0 3.9 11.5 75.3

11+36 12+23 RT 87.0 11.5 19.3 148.9

12+23 13+68 RT 145.0 19.3 22.9 339.9

13+68 15+14 RT 146.0 22.9 25.1 389.3

15+14 15+50 RT 36.0 25.1 15.2 80.6

15+50 16+03 RT 53.0 15.2 9.9 73.9

16+03 16+50 RT 47.0 9.9 51.7

16+50 18+17 FULL WIDTH 167.0 44.2 820.2

22+08 22+88 FULL WIDTH 80.0 56.2 499.6

22+88 23+72 FULL WIDTH 84.0 56.2 44.2 468.5

23+72 30+00 FULL WIDTH 628.0 44.2 3,084.2

35TH STREET

5+19 5+29 FULL WIDTH 10.0 112.8 71.0 102.1

5+29 5+39 FULL WIDTH 10.0 71.0 52.0 68.3

5+39 5+49 FULL WIDTH 10.0 52.0 42.9 52.7

5+49 5+59 FULL WIDTH 10.0 42.9 40.7 46.4

5+59 5+65 FULL WIDTH 6.0 40.7 27.1

5+65 5+68 FULL WIDTH 3.0 40.7 40.5 13.5

5+68 6+08 FULL WIDTH 40.0 40.5 34.8 167.3

6+08 6+28 FULL WIDTH 20.0 34.8 32.3 74.6

6+28 6+40 FULL WIDTH 12.0 32.3 31.1 42.3

6+40 6+50 FULL WIDTH 10.0 31.1 30.3 34.1

38TH STREET - NORTH

162+08 162+48 FULL WIDTH 40.0 43.2 192.0

162+48 163+01 FULL WIDTH 53.0 43.2 48.2 269.1

163+01 163+35 FULL WIDTH 34.0 48.2 71.2 225.5

163+35 163+51 FULL WIDTH 16.0 71.2 116.1 166.5

163+51 163+62 FULL WIDTH 11.0 116.1 152.4 164.1

41ST STREET

639+97 640+94 LT 97.0 36.0 36.1 388.5

640+94 641+28 LT 34.0 36.1 40.2 144.1

641+28 641+60 LT 32.0 40.1 52.0 163.7

641+60 641+71 LT 11.0 52.0 60.5 68.8

641+71 642+49 LT 78.0 60.0 520.0

642+49 642+64 LT 15.0 54.0 90.0

642+64 642+79 LT 15.0 57.0 44.1 84.3

642+79 643+01 LT 22.0 44.1 39.0 101.6

643+01 643+05 LT 4.0 39.0 17.3

SUBTOTAL 12,910.2

TOTAL 29,026

30300116

AGGREGATE SUBGRADE IMPROVEMENT 16"

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

38TH STREET - SOUTH

149+90 150+68 FULL WIDTH 78.0 34.8 41.5 330.6

150+68 150+75 FULL WIDTH 7.0 41.5 42.7 32.7

150+75 150+93 FULL WIDTH 18.0 42.7 58.6 101.3

150+93 150+98 FULL WIDTH 5.0 58.6 89.1 41.0

150+98 151+01 FULL WIDTH 3.0 89.1 109.1 33.0

151+01 151+12 FULL WIDTH 11.0 109.1 154.2 160.9

151+12 151+32 FULL WIDTH 20.0 154.2 154.2 342.7

151+32 151+36 FULL WIDTH 4.0 157.3 145.8 67.4

151+36 151+47 FULL WIDTH 11.0 145.8 94.6 146.9

151+47 151+51 FULL WIDTH 4.0 94.6 85.4 40.0

151+51 151+85 FULL WIDTH 34.0 85.4 56.0 267.1

151+85 152+32 FULL WIDTH 47.0 56.0 292.4

152+32 153+08 FULL WIDTH 76.0 56.0 62.1 498.6

153+08 153+58 FULL WIDTH 50.0 62.2 345.6

153+58 153+68 FULL WIDTH 10.0 62.2 61.5 68.7

153+68 153+78 FULL WIDTH 10.0 61.5 61.3 68.2

153+78 153+96 FULL WIDTH 18.0 61.3 63.8 125.1

153+96 154+05 FULL WIDTH 9.0 63.8 66.2 65.0

154+05 154+16 FULL WIDTH 11.0 66.2 70.2 83.4

154+16 154+37 FULL WIDTH 21.0 70.2 91.8 189.0

154+37 154+43 FULL WIDTH 6.0 91.8 102.8 64.9

154+43 154+51 FULL WIDTH 8.0 102.8 144.0 109.7

154+51 154+58 FULL WIDTH 7.0 144.0 154.5 116.1

154+58 154+68 FULL WIDTH 10.0 154.5 124.4 154.9

OMISSION - AREA CALCULATED ON 41ST DR CONNECTOR

155+11 155+13 FULL WIDTH 2.0 94.7 174.4 29.9

155+13 155+24 FULL WIDTH 11.0 174.4 148.6 197.4

155+24 155+45 FULL WIDTH 21.0 151.7 88.1 279.8

155+45 155+57 FULL WIDTH 12.0 88.1 75.2 108.9

155+57 155+77 FULL WIDTH 20.0 75.2 66.0 156.9

155+77 156+09 FULL WIDTH 32.0 66.0 58.7 221.7

156+09 156+63 FULL WIDTH 54.0 58.7 54.2 338.7

156+63 156+80 FULL WIDTH 17.0 54.2 102.4

41ST AVENUE DRIVE

185+56 194+39 FULL WIDTH 883.0 42.2 4,140.3

194+39 194+66 FULL WIDTH 27.0 42.2 44.1 129.5

194+66 195+91 FULL WIDTH 125.0 44.1 56.8 700.7

195+91 196+43 FULL WIDTH 52.0 56.8 67.4 358.8

196+43 196+66 FULL WIDTH 23.0 67.4 74.1 180.8

196+66 196+77 FULL WIDTH 11.0 74.1 77.8 92.8

196+77 197+40 FULL WIDTH 63.0 77.8 88.8 583.1

197+40 198+36 FULL WIDTH 96.0 88.8 75.6 876.8

198+36 198+78 FULL WIDTH 42.0 75.6 64.2 326.2

198+78 198+94 FULL WIDTH 16.0 64.2 65.4 115.2

198+94 199+04 FULL WIDTH 10.0 65.4 67.4 73.8

199+04 199+19 FULL WIDTH 15.0 67.4 72.5 116.6

199+19 199+28 FULL WIDTH 9.0 72.5 78.7 75.6

199+28 199+40 FULL WIDTH 12.0 78.7 94.7 115.6

41ST DRIVE CONNECTOR

520+23 520+37 FULL WIDTH 14.0 154.4 106.3 202.8

520+37 520+49 FULL WIDTH 12.0 106.3 71.9 118.8

520+49 520+55 FULL WIDTH 6.0 71.9 63.7 45.2

520+55 520+91 FULL WIDTH 36.0 63.7 41.5 210.4

520+91 521+33 FULL WIDTH 42.0 41.5 40.1 190.4

530+17 531+10 RT 108.0 43.3 34.2 400.4

531+25 531+85 RT 60.0 44.2 22.1 221.0

531+85 532+25 RT 40.0 22.1 98.2

532+25 533+96 FULL WIDTH 171.0 44.2 839.8

533+96 534+16 FULL WIDTH 20.0 44.2 98.2

534+16 535+16 FULL WIDTH 100.0 44.2 51.3 530.6

535+16 535+85 FULL WIDTH 69.0 51.3 56.2 412.1

SUBTOTAL 16,115.3
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ADDENDUM 1 8/15/2013

30300124

AGGREGATE SUBGRADE IMPROVEMENT 24"

STATION STATION LOCATION LENGTH WIDTH WIDTH SQ YD

COALTOWN ROAD

18+17 18+61 FULL WIDTH 44.0 44.2 45.2 218.5

18+61 19+04 FULL WIDTH 43.0 45.2 49.7 226.7

19+04 19+48 FULL WIDTH 44.0 49.7 54.7 255.2

19+48 19+92 FULL WIDTH 44.0 54.7 56.2 271.1

19+92 22+08 FULL WIDTH 216.0 56.2 1,348.8

TOTAL 2,321

31100500

SUBBASE GRANULAR MATERIAL, TYPE A 6"

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

41ST DRIVE CONNECTOR

520+37 521+33 RT 95.8 3.0 31.9

521+33 522+16 FULL WIDTH 83.0 38.0 350.4

522+16 522+55 FULL WIDTH 39.0 38.0 36.5 161.4

522+55 522+93 FULL WIDTH 38.0 36.5 32.0 144.6

522+93 523+32 FULL WIDTH 39.0 32.0 27.5 128.9

523+32 523+71 FULL WIDTH 39.0 27.5 26.0 115.9

523+71 524+15 FULL WIDTH 44.0 26.0 127.1

526+21 526+80 FULL WIDTH 59.0 26.0 170.4

526+80 527+30 FULL WIDTH 50.0 26.0 32.8 163.3

527+30 527+80 FULL WIDTH 50.0 32.8 39.4 200.6

527+80 530+17 FULL WIDTH 237.0 39.4 50.0 1,177.1

531+10 532+25 FULL WIDTH 115.0 39.0 498.3

TOTAL 3,271

31101400

SUBBASE GRANULAR MATERIAL, TYPE B 6"

STATION STATION LOCATION LENGTH WIDTH SQ YD

41ST DRIVE CONNECTOR

531+11.9 534+20.8 RT 332.2 12 442.9

534+78.7 537+32.6 RT 256.2 12 341.6

TOTAL 785

35102000

AGGREGATE BASE COURSE, TYPE B 8"

STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

PARKING LOT AT SE CORNER OF 38TH ST AND 41ST AVE DR

538+40.6 RT 16.2 2.6 4.7

538+56.5 RT 30.9 2.6 8.9

538+60.4 RT 25.4 2.6 7.3

538+81.0 RT 15.4 2.6 4.4

PARKING LOT ALONG 41ST DRIVE CONNECTOR

532+15.4 LT 77.8 4.6 39.8

533+00.7 LT 101.6 4.6 51.9

DRIVEWAYS

PROPOSED 40TH AVE

131+35.0 RT 2.9 21.1 6.8

10.0 21.1 37.2 32.4

4.0 8.8 3.9

131+76.0 RT 13.3 24.0 35.5

10.8 24.0 41.3 39.2

133+61.0 RT 18.8 14.0 29.2

10.0 14.0 34.0 26.7

132+14.0 LT 6.0 21.0 14.0

9.7 21.0 41.0 33.4

133+07.0 LT 20.2 14.0 31.4

10.0 14.0 34.0 26.7

133+70.0 LT 26.3 14.0 40.9

10.0 14.0 34.0 26.7

135+00 LT 12.0 51.7 68.9

12.0 33.3 10.0 25.2

EXISTING 40TH AVE

120+70.0 RT 4.5 14.0 7.0

10.0 14.0 34.0 26.7

121+20.0 RT 2.0 14.0 3.1

12.5 14.0 34.0 33.3

121+81.0 RT 4.0 14.0 6.2

10.0 14.0 34.0 26.7

122+34.0 RT 9.3 14.0 14.5

10.0 14.0 34.0 26.7

123+13.0 RT 13.3 18.0 26.6

10.0 18.0 39.5 31.9

123+63.0 RT 10.0 14.0 15.6

14.0 14.0 38.0 40.4

124+26.0 RT 14.3 70.6 43.4 90.6

14.3 30.7 48.8

14.3 14.7 23.4

COALTOWN ROAD

14+44.0 LT 86.7 14.0 134.9

13.9 14.0 18.6 25.2

10+25.0 LT 14.5 14.3 11.5

10+80.0 RT 82.6 24.0 110.1

TOTAL 1,261

35400500

PORTLAND CEMENT CONCRETE BASE COURSE WIDENING 10"

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

COALTOWN ROAD

10+00 10+93 LT 93.0 0.9 9.3

10+93 13+33 LT 240.0 0.9 7.0 105.3

13+33 16+50 LT 317.0 7.0 246.6

TOTAL 362

31100910

SUBBASE GRANULAR MATERIAL, TYPE A 12"

STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

41ST STREET

639+97.0 FULL WIDTH 251.8 8.7 9.1 249.0

642+49.0 FULL WIDTH 56.2 15.1 94.3

643+05.0 FULL WIDTH 115.4 18.3 18.4 235.5

644+91.0 FULL WIDTH 52.2 5.9 34.2

645+44.0 FULL WIDTH 100.3 5.9 65.8

38TH STREET (NORTH)

160+61.5 FULL WIDTH 23.9 7.4 11.4 25.0

160+84.4 FULL WIDTH 60.9 11.4 77.1

161+42.8 FULL WIDTH 7.0 11.4 12.0 9.1

161+49.5 FULL WIDTH 62.8 12.0 83.7

TOTAL 874
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*2.02 TONS PER CUBIC YARD USED (112 1B/SY-IN) FOR VARYING THICKNESS ON PROPOSED 40TH, 38TH (SOUTH), AND 38TH (NORTH)

40600200

BITUMINOUS MATERIALS (PRIME COAT)

STATION STATION LENGTH WIDTH 1 WIDTH 2 # APP TON

38TH STREET (SOUTH)

149+45.0 149+90.0 45.0 21.8 23.2 3.0 0.14

156+80.0 156+96.5 16.5 48.0 50.0 3.0 0.11

156+96.5 157+11.4 14.9 50.0 55.7 3.0 0.11

157+11.4 157+29.8 18.4 55.7 60.8 3.0 0.15

157+29.8 157+42.5 12.7 60.8 0.0 3.0 0.05

PROPOSED 40TH AVENUE

131+35.0 131+61.8 26.8 19.3 19.6 2.0 0.05

131+61.8 131+94.7 32.9 20.6 22.3 2.0 0.07

131+94.7 132+00.0 5.3 22.3 2.0 0.01

132+00.0 132+14.0 14.0 23.3 24.0 2.0 0.03

132+14.0 134+00.0 186.0 24.0 3.0 0.62

134+00.0 134+50.0 50.0 25.0 2.0 0.12

134+00.0 134+50.0 50.0 25.0 1.0 0.29

40TH AVENUE CONNECTOR

821+17 821+27 10.0 78.3 37.3 1.0 0.13

821+27 821+37 10.0 37.3 28.3 1.0 0.08

821+37 821+47 10.0 28.3 40.1 1.0 0.08

821+47 821+68 21.0 40.1 13.7 1.0 0.13

821+68 821+78 10.0 13.7 0.0 1.0 0.02

821+17 821+27 10.0 78.3 37.3 1.0 0.03

821+27 821+37 10.0 37.3 28.3 1.0 0.02

821+37 821+47 10.0 28.3 40.1 1.0 0.02

821+47 821+68 21.0 40.1 13.7 1.0 0.03

821+68 821+78 10.0 13.7 0.0 1.0 0.00

EXISTING 40TH AVENUE

120+54.0 120+70.8 16.8 11.0 18.0 2.0 0.02

120+70.8 124+42.9 372.1 18.0 2.0 0.63

124+42.9 124+67.1 24.2 18.0 0.0 2.0 0.02

123+68.0 40.0 30.0 1.0 0.28

123+68.0 10.0 30.0 50.0 1.0 0.09

123+68.0 40.0 30.0 1.0 0.06

123+68.0 10.0 30.0 50.0 1.0 0.02

41ST DRIVE CONNECTOR

520+40.0 521+33.0 92.7 10.75 1.0 0.23

531+11.9 534+20.8 332.2 10 1.0 0.78

534+78.7 537+32.6 256.2 10 1.0 0.60

COALTOWN ROAD

10+00.0 10+92.6 92.6 25.0 2.0 0.22

10+92.6 13+32.6 240.0 25.0 31.1 2.0 0.63

13+32.6 16+50.0 317.4 31.1 2.0 0.92

38TH STREET (NORTH)

161+35.0 161+45.0 10.0 66.0 59.2 2.0 0.06

161+45.0 161+55.0 10.0 59.2 53.4 2.0 0.05

161+55.0 161+65.0 10.0 53.4 48.6 2.0 0.05

161+65.0 161+75.0 10.0 48.6 44.7 2.0 0.04

161+75.0 161+85.0 10.0 44.7 41.5 2.0 0.04

161+85.0 161+95.0 10.0 41.5 39.1 2.0 0.04

161+95.0 162+08.0 13.0 39.1 37.0 2.0 0.05

TOTAL 8

40600300

AGGREGATE (PRIME COAT)

STATION STATION LENGTH WIDTH 1 WIDTH 2 # APP TON

PROPOSED 40TH AVENUE

131+35.0 131+61.8 26.8 19.3 19.6 1.0 0.12

131+61.8 131+94.7 32.9 19.6 22.3 1.0 0.15

131+94.7 132+00.0 5.3 22.3 1.0 0.03

132+00.0 132+14.0 14.0 23.3 24.0 1.0 0.07

132+14.0 134+00.0 186.0 24.0 1.0 0.99

134+00.0 134+50.0 50.0 25.0 1.0 0.28

134+00.0 134+50.0 50.0 25.0 1.0 0.28

EXISTING 40TH AVENUE

120+54.0 120+70.8 16.8 11.0 18.0 2.0 0.11

120+70.8 124+42.9 372.1 18.0 2.0 2.98

124+42.9 124+67.1 24.2 18.0 0.0 2.0 0.10

COALTOWN ROAD

10+00.0 10+92.6 92.6 25.0 2.0 1.03

10+92.6 13+32.6 240.0 25.0 31.1 2.0 2.99

13+32.6 16+50.0 317.4 31.1 2.0 4.39

TOTAL 14

40600625

LEVELING BINDER (MACHINE METHOD), N50

STATION STATION LOCATION BEG AREA (SF) END AREA (SF) LENGTH (FT) THICK (IN) TON

PROPOSED 40TH AVENUE

132+50.0 133+00.0 LT 0.0 0.5 50.0 0.00 - 1.68 0.9

133+00.0 133+50.0 LT 0.5 6.3 50.0 0.00 - 7.07 12.7

133+50.0 134+00.0 LT 6.3 19.5 50.0 0.00 - 17.70 48.3

134+00.0 134+50.0 LT 19.5 25.7 50.0 17.70 - 22.90 84.5

133+00.0 133+50.0 RT 0.0 1.0 50.0 0.00 - 1.97 1.9

133+50.0 134+00.0 RT 1.0 19.5 50.0 0.00 - 17.70 38.3

134+00.0 134+50.0 RT 19.5 27.9 50.0 17.70 - 22.90 88.7

38TH STREET (SOUTH)

156+80.0 157+00.0 FULL 90.8 61.9 20.0 6.57 - 23.53 114.2

157+00.0 157+40.0 FULL 61.9 7.6 40.0 8.71 - 0.00 104.0

38TH STREET (NORTH)

161+35.0 161+50.0 LT 0.0 1.0 15.0 0.00 - 1.00 0.6

161+50.0 162+08.0 LT 1.0 0.0 58.0 1.00 - 0.00 2.2

161+35.0 161+50.0 RT 0.0 0.6 15.0 0.00 1.00 0.3

161+50.0 162+08.0 RT 0.6 0.0 58.0 1.00 - 0.00 1.3

STATION STATION LOCATION WIDTH 1 WIDTH 2 LENGTH (FT) THICK (IN) TON

EXISTING 40TH AVENUE

120+54.0 120+71.0 FULL 11.1 18.0 17.0 2.0 3.1

120+71.0 124+43.0 FULL 18.0 372.0 2.0 83.3

124+43.0 124+67.0 FULL 18.0 0.0 24.0 2.0 2.7

COALTOWN ROAD

10+00.0 10+92.6 FULL 25.0 92.6 1.0 14.4

10+92.6 13+32.6 FULL 25.0 31.0 240.0 1.0 41.8

13+32.6 16+50.0 FULL 31.0 317.4 1.0 61.2

TOTAL 705
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40600982

HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT

STATION STATION LOCATION LENGTH WIDTH SQ YD

COALTOWN ROAD

10+00.0 10+45.0 45.0 24.2 121.0

40TH AVENUE

131+35.0 131+61.8 26.8 19.3 57.4

131+61.8 131+80 18.2 21.0 42.5

TOTAL 221

40603310

HOT-MIX ASPHALT SURFACE COURSE, MIX "C", N50

STATION STATION LOCATION WIDTH 1 WIDTH 2 THICK (IN) TON

COALTOWN ROAD

30+00.0 31+10.0 LT 6.0 4.0 2.0 6.8

31+10.0 32+00.0 LT 4.0 2.0 4.5

30+00.0 30+53.0 RT 6.0 4.4 2.0 3.4

30+53.0 32+00.0 RT 4.4 4.0 2.0 7.7

TOTAL 23

40603335

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50

STATION STATION LOCATION WIDTH 1 WIDTH 2 THICK (IN) TON

38TH STREET (SOUTH)

149+45.0 149+90.0 FULL 21.8 23.2 2.0 12.6

156+80.0 156+96.5 FULL 48.0 50.0 2.0 10.1

156+96.5 157+11.4 FULL 50.0 55.7 2.0 9.8

157+11.4 157+29.8 FULL 55.7 60.8 2.0 13.3

157+29.8 157+42.5 FULL 60.8 0.0 2.0 4.8

PROPOSED 40TH AVENUE

131+35.0 131+61.8 FULL 19.3 19.6 2.0 6.5

131+61.8 131+94.7 FULL 19.6 22.3 2.0 8.6

131+94.7 132+00.0 FULL 22.3 2.0 1.5

132+00.0 132+14.0 FULL 23.3 24.0 2.0 4.1

132+14.0 134+47.3 FULL 24.0 2.0 69.7

134+47.3 134+50.0 FULL 25.0 2.0 0.8

40TH AVENUE CONNECTOR

821+17 821+27 FULL 78.3 37.3 2.0 7.2

821+27 821+37 FULL 37.3 27.6 2.0 4.0

821+37 821+47 FULL 28.3 40.1 2.0 4.3

821+47 821+68 FULL 40.1 13.7 2.0 7.0

821+68 821+78 RT 13.7 0.0 2.0 0.9

EXISTING 40TH AVENUE

120+54.0 120+70.8 FULL 11.0 18.0 2.0 3.0

120+70.8 124+42.9 FULL 18.0 2.0 83.4

124+42.9 124+67.1 FULL 18.0 0.0 2.0 2.7

123+68.0 RT 30.0 2.0 14.9

123+68.0 RT 30.0 50.0 2.0 5.0

COALTOWN ROAD

10+00.0 10+92.6 FULL 25.0 2.0 28.8

10+92.6 13+32.6 FULL 25.0 31.1 2.0 83.8

13+32.6 16+50.0 FULL 31.1 2.0 122.8

38TH STREET (NORTH)

161+35.0 161+45.0 FULL 66.0 59.2 2.0 7.8

161+45.0 161+55.0 FULL 59.2 53.4 2.0 7.0

161+55.0 161+65.0 FULL 53.4 48.6 2.0 6.3

161+65.0 161+75.0 FULL 48.6 44.7 2.0 5.8

161+75.0 161+85.0 FULL 44.7 41.5 2.0 5.4

161+85.0 161+95.0 FULL 41.5 39.1 2.0 5.0

161+95.0 162+08.0 FULL 39.1 37.0 2.0 6.2

TOTAL 554

40603080

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50

STATION STATION LOCATION WIDTH 1 WIDTH 2 THICK (IN) TON

38TH STREET (SOUTH)

156+80.0 157+00.0 FULL 48.0 51.0 4.0 24.6

157+00.0 157+40.0 FULL 51.0 59.4 4.0 55.0

PROPOSED 40TH AVENUE

131+50.0 131+76.0 LT 0.0 2.2 4.0 0.7

131+76.0 132+00.0 LT 2.2 3.0 4.0 1.6

132+00.0 133+00.0 LT 3.0 12.5 4.0 19.3

132+00.0 132+50.0 RT 1.5 2.1 4.0 2.2

132+50.0 133+00.0 RT 2.1 12.5 4.0 9.1

133+00.0 134+00.0 FULL 25.0 4.0 62.2

134+00.0 134+50.0 FULL 25.0 26.2 4.0 31.9

40TH AVE CONNECTOR

821+17 821+27 FULL 78.3 37.3 4.0 14.4

821+27 821+37 FULL 37.3 27.6 4.0 8.1

821+37 821+47 FULL 27.6 40.1 4.0 8.4

821+47 821+68 FULL 40.1 13.7 4.0 14.1

821+68 821+78 RT 13.7 0.0 4.0 1.7

EXISTING 40TH AVE

123+68 RT 30.0 4.0 29.9

123+68 RT 30.0 50.0 4.0 10.0

TOTAL 294

40600985

PORTLAND CEMENT CONCRETE SURFACE REMOVAL - BUTT JOINT

STATION STATION LENGTH WIDTH 1 WIDTH 2 SQ YD

38TH STREET NORTH

161+35.0 161+55.0 20.0 66.0 54.0 133.3

161+55.0 161+75.0 20.0 54 44.7 109.7

161+75.0 161+95.0 20.0 44.7 39.1 93.1

161+95.0 162+08.0 13.0 39.1 37 55.0

38TH STREET  SOUTH

149+45.0 149+90.0 45.0 23.2 22.0 113.0

156+95.0 157+15.0 20.0 48.0 50.6 109.6

157+15.0 157+25.0 10.0 50.6 57.5 60.1

157+25.0 157+40.0 15.0 57.5 59.4 97.4

41ST STREET

643+05.0 643+50.0 45.0 25.1 24.5 124.0

TOTAL 895.5

ADDENDUM 1 8/15/2013
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SCHEDULE OF QUANTITIES
44

40603415

HOT-MIX ASPHALT SURFACE COURSE, IL-9.5FG, N50

STATION STATION LOCATION LENGTH WIDTH SQYD TON

41ST DRIVE CONNECTOR

531+11.9 534+20.8 RT 332.2 10 369.1 41.3

534+78.7 537+32.6 RT 256.2 10 284.7 31.9

TOTAL 74

40800050

INCIDENTAL HOT-MIX ASPHALT SURFACING

STATION LT / RT LENGTH WIDTH 1 WIDTH 2 SQ YD TON

STAGE 2 - COALTOWN ROAD

16+50.0 LT & RT 10.0 31.1 43.8 41.6 2.9

41ST STREET

639+97.0 LT & RT 251.8 8.7 9.1 249.0 83.7

642+49.0 LT & RT 56.2 15.1 94.3 31.7

643+05.0 LT & RT 115.4 18.3 18.4 235.5 79.1

644+91.0 LT & RT 52.2 5.9 34.2 11.5

645+44.0 LT & RT 100.3 5.9 65.8 22.1

643+05.0 LT & RT 45.0 25.0 24.5 123.8 13.9

PARKING LOT AT SE CORNER OF 38TH ST AND 41ST AVE DR

538+40.6 RT 16.2 1.0 1.8 0.3

538+56.5 RT 30.9 1.0 3.4 0.5

538+60.4 RT 25.4 1.0 2.8 0.4

538+81.0 RT 15.4 1.0 1.7 0.2

PARKING LOT ALONG 41ST DRIVE CONNECTOR

532+15.4 LT 77.8 2.0 17.3 2.4

533+00.7 LT 101.6 2.0 22.6 3.2

38TH STREET (NORTH)

600+64.4 LT & RT 23.9 7.4 11.4 25.0 9.1

600+88.3 LT & RT 60.9 11.4 77.1 28.1

601+49.2 LT & RT 7.0 11.4 12.0 9.1 3.3

601+56.2 LT & RT 62.8 12.0 83.7 30.5

DRIVEWAYS

PROPOSED 40TH AVE

131+35.0 RT 2.9 19.1 6.2 0.9

10.0 19.1 35.2 30.2 4.2

4.0 8.8 3.9 0.5

131+76.0 RT 13.3 22.0 32.5 4.6

10.8 22.0 39.3 36.8 5.1

133+61.0 RT 18.8 12.0 25.1 3.5

10.0 12.0 32.0 24.4 3.4

132+14.0 LT 6.0 19.0 12.7 1.8

9.7 19.0 39.0 31.3 4.4

133+07.0 LT 20.2 12.0 26.9 3.8

10.0 12.0 32.0 24.4 3.4

133+70.0 LT 26.3 12.0 35.1 4.9

10.0 12.0 32.0 24.4 3.4

135+00 LT 12.0 51.7 34.5 4.8

12.0 33.3 10.0 28.9 4.0

EXISTING 40TH AVE

120+70.0 RT 4.5 12.0 54.0 7.6

10.0 12.0 32.0 24.4 3.4

121+20.0 RT 2.0 12.0 24.0 3.4

10.0 12.0 32.0 24.4 3.4

121+81.0 RT 4.0 12.0 5.3 0.7

10.0 12.0 32.0 24.4 3.4

SUBTOTAL 397.6

40800050 (CON’T)

INCIDENTAL HOT-MIX ASPHALT SURFACING

STATION LT / RT LENGTH WIDTH 1 WIDTH 2 SQ YD TON

122+34.0 RT 9.3 12.0 12.4 1.7

10.0 12.0 32.0 24.4 3.4

123+13.0 RT 13.3 16.0 23.6 3.3

10.0 16.0 36.0 28.9 4.0

123+63.0 RT 10.0 12.0 13.3 1.9

14.0 12.0 36.0 37.3 5.2

124+26.0 RT 14.3 68.6 41.4 87.4 12.2

14.3 28.7 22.8 3.2

14.3 12.7 10.1 1.4

COALTOWN ROAD

10+25.0 LT 14.5 12.3 9.9 1.4

10+80.0 RT 82.6 22.0 101.0 14.1

14+44.0 LT 86.7 12.0 57.8 8.1

13.9 12.0 16.6 22.1 3.1

SUBTOTAL 63.2

TOTAL 461

ADDENDUM 1 8/15/2013
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42000401

PORTLAND CEMENT CONCRETE PAVEMENT 9" (JOINTED)

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

38TH STREET - SOUTH

149+90 150+68 FULL WIDTH 78.0 23.1 35.4 253.5

150+68 150+75 FULL WIDTH 7.0 35.4 36.5 28.0

150+75 150+93 FULL WIDTH 18.0 36.5 50.6 87.1

150+93 150+98 FULL WIDTH 5.0 50.6 61.3 31.1

150+98 151+01 FULL WIDTH 3.0 61.3 76.1 22.9

151+01 151+12 FULL WIDTH 11.0 103.9 134.5 145.7

151+12 151+33 FULL WIDTH 21.0 154.1 154.2 359.7

151+33 151+36 FULL WIDTH 3.0 154.2 137.7 48.7

151+36 151+47 FULL WIDTH 11.0 137.7 85.9 136.6

151+47 151+51 FULL WIDTH 4.0 85.9 77.6 36.3

151+51 151+84 FULL WIDTH 33.0 77.6 49.9 233.8

151+84 151+88 FULL WIDTH 4.0 49.9 49.8 22.2

151+88 152+32 FULL WIDTH 44.0 49.8 243.5

152+32 153+08 FULL WIDTH 76.0 49.8 56.0 446.7

153+08 153+58 FULL WIDTH 50.0 56.0 311.1

153+58 153+68 FULL WIDTH 10.0 56.0 55.2 61.8

153+68 153+78 FULL WIDTH 10.0 55.2 55.1 61.3

153+78 153+96 FULL WIDTH 18.0 55.1 57.6 112.7

153+96 154+05 FULL WIDTH 9.0 57.6 59.9 58.8

154+05 154+16 FULL WIDTH 11.0 59.9 64.0 75.7

154+16 154+37 FULL WIDTH 21.0 64.0 84.8 173.6

154+37 154+43 FULL WIDTH 6.0 84.8 96.9 60.6

154+43 154+51 FULL WIDTH 8.0 96.6 117.9 95.3

154+51 154+60 FULL WIDTH 9.0 117.9 201.3 159.6

155+14 155+25 FULL WIDTH 11.0 242.3 132.4 229.0

155+25 155+40 FULL WIDTH 15.0 132.4 88.8 184.3

155+40 155+60 FULL WIDTH 20.0 88.8 67.3 173.4

155+60 155+77 FULL WIDTH 17.0 67.3 59.8 120.0

155+77 156+00 FULL WIDTH 23.0 59.8 54.2 145.7

156+00 156+25 FULL WIDTH 25.0 54.2 50.2 145.0

156+25 156+63 FULL WIDTH 38.0 50.2 48.0 207.3

156+63 156+80 FULL WIDTH 17.0 48.0 90.7

PROPOSED 40TH AVENUE

134+50 135+38 FULL WIDTH 88.0 25.2 32.0 279.6

135+38 135+55 FULL WIDTH 17.0 32.0 33.5 61.9

135+55 135+84 FULL WIDTH 29.0 33.5 34.1 108.9

135+84 136+08 FULL WIDTH 24.0 34.1 35.7 93.1

136+08 136+50 FULL WIDTH 42.0 35.7 43.3 184.3

136+50 136+73 FULL WIDTH 23.0 43.3 50.3 119.6

136+73 136+81 FULL WIDTH 8.0 50.3 53.7 46.2

136+81 136+95 FULL WIDTH 14.0 53.7 65.0 92.3

136+95 137+05 FULL WIDTH 10.0 65.0 79.2 80.1

137+05 137+15 FULL WIDTH 10.0 79.2 102.0 100.7

137+15 137+19 FULL WIDTH 4.0 102.0 138.5 53.4

41ST AVENUE DRIVE

185+56 194+39 FULL WIDTH 883.0 36.0 3,532.0

194+39 194+66 FULL WIDTH 27.0 36.0 37.9 110.9

194+66 195+91 FULL WIDTH 125.0 37.9 50.6 614.6

195+91 196+43 FULL WIDTH 52.0 50.6 60.7 321.5

196+43 196+66 FULL WIDTH 23.0 60.7 67.8 164.2

196+66 196+77 FULL WIDTH 11.0 67.8 71.4 85.1

196+77 197+40 FULL WIDTH 63.0 71.4 82.5 538.7

197+40 198+36 FULL WIDTH 96.0 82.5 69.3 809.6

198+36 198+78 FULL WIDTH 42.0 69.3 58.0 297.0

198+78 198+94 FULL WIDTH 16.0 58.0 59.2 104.2

198+94 199+04 FULL WIDTH 10.0 59.2 61.1 66.9

199+04 199+19 FULL WIDTH 15.0 61.1 66.1 106.0

199+19 199+28 FULL WIDTH 9.0 66.1 72.1 69.1

199+28 199+40 FULL WIDTH 12.0 72.1 86.8 105.9

SUBTOTAL 12,707.3

42000401 (CON’T)

PORTLAND CEMENT CONCRETE PAVEMENT 9" (JOINTED)

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

41ST DRIVE CONNECTOR

520+23 520+34 FULL WIDTH 11.0 146.0 96.3 148.1

520+34 520+44 FULL WIDTH 10.0 96.3 75.6 95.5

520+44 520+54 FULL WIDTH 10.0 75.6 62.8 76.9

520+54 520+64 FULL WIDTH 10.0 62.8 54.1 64.9

520+64 520+74 FULL WIDTH 10.0 54.1 47.9 56.7

520+74 520+84 FULL WIDTH 10.0 47.9 44.1 51.1

520+84 520+91 FULL WIDTH 7.0 44.1 41.5 33.3

520+91 521+33 FULL WIDTH 42.0 41.5 38.0 185.5

521+33 522+16 FULL WIDTH 83.0 38.0 350.4

522+16 522+55 FULL WIDTH 39.0 38.0 36.5 161.4

522+55 522+94 FULL WIDTH 39.0 36.5 32.0 148.4

522+94 523+15 FULL WIDTH 21.0 32.0 29.1 71.3

527+61 528+03 FULL WIDTH 42.0 38.1 40.0 182.2

528+03 529+90 FULL WIDTH 187.0 40.0 49.4 928.8

529+90 530+17 FULL WIDTH 27.0 49.4 58.1 161.3

530+17 531+12 FULL WIDTH 95.0 58.1 55.3 598.5

531+12 531+45 FULL WIDTH 33.0 55.3 42.9 180.0

531+45 531+85 FULL WIDTH 40.0 42.9 38.0 179.8

531+85 534+16 FULL WIDTH 231.0 38.0 975.3

534+16 535+16 FULL WIDTH 100.0 38.0 45.1 461.7

535+16 535+85 FULL WIDTH 69.0 45.1 50.0 364.6

535+85 536+44 FULL WIDTH 59.0 50.0 327.8

536+44 537+09 FULL WIDTH 65.0 50.0 361.1

537+09 538+85 FULL WIDTH 176.0 43.7 43.9 856.5

538+85 539+13 FULL WIDTH 28.0 54.9 170.8

539+13 539+63 FULL WIDTH 50.0 54.9 55.0 305.3

539+63 540+00 FULL WIDTH 37.0 55.0 53.5 223.0

540+00 540+34 FULL WIDTH 34.0 53.5 50.6 196.6

540+34 540+66 FULL WIDTH 31.5 50.6 52.0 179.7

39TH STREET

140+19 140+27 FULL WIDTH 8.0 119.4 66.5 82.6

140+27 140+38 FULL WIDTH 11.0 66.5 50.1 71.3

140+38 140+48 FULL WIDTH 10.0 50.1 41.3 50.8

140+48 140+68 FULL WIDTH 20.0 41.3 32.2 81.7

140+68 140+90 FULL WIDTH 22.0 32.2 26.9 72.2

140+90 141+10 FULL WIDTH 20.0 26.9 24.3 56.9

141+10 141+60 FULL WIDTH 50.0 24.3 23.7 133.3

COALTOWN ROAD

10+00 10+48 RT 48.0 1.0 5.3

10+48 11+36 RT 88.0 1.0 8.3 45.5

11+36 12+23 RT 87.0 8.3 16.2 118.4

12+23 13+68 RT 145.0 16.2 19.8 290.0

13+68 15+14 RT 146.0 19.8 21.9 338.2

15+14 15+50 RT 36.0 21.9 12.1 68.0

15+50 15+75 RT 25.0 12.1 8.3 28.3

15+75 16+04 RT 29.0 8.3 7.0 24.7

16+04 16+50 RT 46.0 7.0 35.8

16+50 18+19 FULL WIDTH 169.0 38.0 713.6

18+19 19+04 FULL WIDTH 85.0 38.0 44.0 387.2

19+04 19+92 FULL WIDTH 88.0 44.0 50.0 459.6

19+92 22+88 FULL WIDTH 296.0 50.0 1,644.4

22+88 23+29 FULL WIDTH 41.0 50.0 41.1 207.5

23+29 23+72 FULL WIDTH 43.0 41.1 38.0 189.0

23+72 30+00 FULL WIDTH 628.0 38.0 2,651.6

35TH STREET

5+19 5+29 FULL WIDTH 10.0 100.5 64.8 91.8

5+29 5+39 FULL WIDTH 10.0 64.8 44.2 60.6

5+39 5+49 FULL WIDTH 10.0 44.2 36.3 44.7

5+49 5+59 FULL WIDTH 10.0 36.3 34.5 39.3

5+59 5+65 FULL WIDTH 6.0 34.5 23.0

SUBTOTAL 16,111.7

ADDENDUM 1 8/15/2013
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42001420

BRIDGE APPROACH PAVEMENT CONNECTOR (PCC)

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

41ST DRIVE CONNECTOR

523+15 523+41 FULL WIDTH 26.0 29.1 26.8 80.7

523+41 523+71 FULL WIDTH 30.0 26.8 26.0 89.3

523+71 524+15 FULL WIDTH 44.0 26.0 127.1

526+61 526+80 FULL WIDTH 19.0 26.0 27.4

526+80 527+00 FULL WIDTH 20.0 26.0 27.1 59.0

527+00 527+30 FULL WIDTH 30.0 27.1 32.8 99.8

527+30 527+61 FULL WIDTH 31.0 32.8 38.1 122.1

TOTAL 606

42100615

PAVEMENT REINFORCEMENT

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

41ST DRIVE CONNECTOR

523+15 523+41 FULL WIDTH 26.0 29.1 26.8 80.7

523+41 523+71 FULL WIDTH 30.0 26.8 26.0 89.3

523+71 524+15 FULL WIDTH 44.0 26.0 127.1

526+61 526+80 FULL WIDTH 19.0 26.0 27.4

526+80 527+00 FULL WIDTH 20.0 26.0 27.1 59.0

527+00 527+30 FULL WIDTH 30.0 27.1 32.8 99.8

527+30 527+61 FULL WIDTH 31.0 32.8 38.1 122.1

TOTAL 606

42300300

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 7 INCH

STATION LOCATION LENGTH 1 LENGTH 2 WIDTH SQ YD

38TH ST

156+29 LT 12.0 6.0 8.0

12.0 28.0 10.0 22.2

156+47 LT 12.0 6.0 8.0

12.0 27.0 10.0 21.7

41ST AVE DRIVE

187+12 RT 60.0 30.0 15.0 75.0

188+29 RT 60.0 30.0 15.0 75.0

193+82 RT 35.0 6.0 23.3

35.0 65.0 15.0 83.3

41ST DRIVE CONNECTOR

535+30 LT 1.4 12.0 1.9

12.0 32.0 10.0 24.4

535+79 LT 1.4 12.0 1.9

12.0 32.0 10.0 24.4

539+98 LT 45.6 34.8 6.0 26.8

34.8 28.8 6.0 21.2

28.8 26.9 6.5 20.1

534+46 RT 41.7 28.9 8.0 31.4

28.9 24.0 9.4 27.6

24.0 9.3 24.8

24.0 34.8 14.3 46.7

34.8 64.0 6.3 34.6

COALTOWN RD

10+25 LT 42.0 12.0 15.0 45.0

14+44 LT 32.0 12.0 10.0 24.4

10+79 RT 52.2 22.0 15.0 61.8

16+85 RT 24.0 23.8 63.5

RT 24.4 54.8 15.0 66.0

24+12 RT 49.7 36.4 5.0 23.9

30.0 36.4 9.3 34.3

17.2 30.0 57.3

38.4 25.8 27.2 97.0

38.4 9.0 13.6 35.8

9.0 0.8 7.0 3.8

9.0 0.8 7.0 3.8

27+41 RT 32.1 35.0 124.8

27.0 11.7 4.4 9.5

11.7 1.0 11.5 8.1

27.5 12.0 4.2 9.2

12.0 1.0 11.6 8.4

35TH ST

6+22 LT 27.0 54.0 15.0 67.5

TOTAL 1,347

42000401 (CON’T)

PORTLAND CEMENT CONCRETE PAVEMENT 9" (JOINTED)

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

5+65 5+68 FULL WIDTH 3.0 34.5 34.3 11.5

5+68 6+08 FULL WIDTH 40.0 34.3 28.6 139.8

6+08 6+28 FULL WIDTH 20.0 28.6 26.1 60.8

6+28 6+40 FULL WIDTH 12.0 26.1 24.9 34.0

6+40 6+50 FULL WIDTH 10.0 24.9 24.1 27.2

38TH STREET - NORTH

162+08 162+48 FULL WIDTH 40.0 37.0 164.4

162+48 163+01 FULL WIDTH 53.0 37.0 42.0 232.6

163+01 163+35 FULL WIDTH 34.0 42.0 65.0 202.1

163+35 163+51 FULL WIDTH 16.0 65.0 109.9 155.5

163+51 163+62 FULL WIDTH 11.0 109.9 110.0 134.4

41ST STREET

639+97 640+94 LT 97.0 32.9 33.1 355.7

640+94 641+28 LT 34.0 33.1 37.1 132.6

641+28 641+60 LT 32.0 37.1 48.6 152.4

641+60 641+74 LT 14.0 48.6 60.0 84.5

641+74 642+49 LT 75.0 60.0 500.0

642+49 642+61 LT 12.0 54.0 72.0

642+61 642+79 LT 18.0 54.0 40.7 94.7

642+79 643+01 LT 22.0 40.7 36.0 93.7

643+01 643+05 LT 4.0 36.0 16.0

SUBTOTAL 2,663.9

TOTAL 31,483

ADDENDUM 1 8/15/2013
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42400800

DETECTABLE WARNINGS

STATION LOCATION SQ FT

41ST DRIVE CONNECTOR

520+43 LT 10.0

537+53 LT 10.0

538+46 LT 10.0

520+25 RT 20.0

530+27 RT 20.0

531+00 RT 20.0

537+46 RT 20.0

538+43 RT 10.0

COALTOWN RD

13+93 LT 10.0

14+92 LT 10.0

21+78 LT 10.0

22+47 LT 10.0

21+76 RT 10.0

22+61 RT 10.0

TOTAL 180

44000100

PAVEMENT REMOVAL

STATION STATION SQ YD

38TH STREET SOUTH

MAINLINE

589+75 593+36 975.5

593+36 596+86 1,591.0

ENTRANCE

591+07 339.8

591+07 290.1

41ST AVENUE DRIVE

MAINLINE

538+23 539+00 578.5

539+00 540+66 938.5

39TH STREET

MAINLINE

140+00 141+60 428.2

COALTOWN ROAD/ 38TH STREET

MAINLINE

602+19 605+74 2,059.5

605+74 611+25 2,124.2

611+25 613+35 120.8

COALTOWN ROAD

MAINLINE

1+35 4+06 643.0

4+06 9+33 1,396.9

35TH STREET

MAINLINE

5+15 6+50 552.1

JOHN DEERE ROAD

INTERSECTION

2275+53 2277+28 547.8

41ST AVENUE DRIVE

185+56 189+00 1,231.9

189+00 192+25 1,566.2

TOTAL 15,385

44000200

DRIVEWAY PAVEMENT REMOVAL

STATION LOCATION SQ YD

38TH STREET SOUTH

155+75 LT 85.9

156+30 LT 15.1

156+60 LT 16.1

COALTOWN ROAD

10+25 LT 51.7

16+00 RT 122.7

16+80 RT 85.3

20+20 LT 24.1

24+17 RT 109.6

27+15 RT 199.5

4ST AVENUE DRIVE

187+00 RT 46.2

188+20 RT 64.9

193+85 LT 75.2

195+29 LT 63.4

35TH STREET

6+20 LT 46.0

TOTAL 1,006

44000153

HOT-MIX ASPHALT SURFACE REMOVAL, 1"

STATION STATION SQ YD

EX 40TH AVENUE

120+54 124+55 902.3

TOTAL 903

42400200

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

STATION LOCATION LENGTH WIDTH SQ FT

41ST DRIVE CONNECTOR

520+43 LT 14.8 6.0 88.8

520+43 LT 2.5 6.0 15.0

537+43 LT 14.8 6.0 88.8

537+43 LT 2.5 6.0 15.0

538+44 LT 14.8 6.0 88.8

538+44 LT 2.5 6.0 15.0

520+30 RT 22.5 13.3 299.3

520+43 RT 80.2 13.8 1,102.8

521+20 RT 13.0 12.3 159.9

521+33 RT 284.0 10.3 2,925.2

526+60 RT 34.0 11.5 391.0

526+94 RT 35.0 11.8 413.0

527+29 RT 99.0 10.7 1,059.3

527+28 RT 287.0 10.3 2,956.1

530+15 RT 20.0 12.9 258.0

531+05 RT 15.2 10.5 159.6

531+05 RT 5.0 11.0 55.0

534+21 RT 10.2 11.0 112.2

534+64 RT 14.0 11.0 154.0

537+41 RT 21.6 11.0 237.6

537+41 RT 4.0 11.0 44.0

538+45 RT 14.8 6.0 88.8

538+45 RT 2.5 6.0 15.0

41ST ST (AT 41ST AVE DRIVE)

640+07 RT 5.0 4.0 20.0

642+63 RT 8.0 4.0 32.0

COALTOWN RD

13+93 LT 13.0 6.0 78.0

13+93 LT 2.5 6.0 15.0

14+92 LT 13.0 6.0 78.0

14+92 LT 2.5 6.0 15.0

21+78 LT 13.0 6.0 78.0

21+78 LT 2.5 6.0 15.0

22+47 LT 13.0 6.0 78.0

22+47 LT 2.5 6.0 15.0

21+71 RT 14.8 6.0 88.8

21+71 RT 2.5 6.0 15.0

22+66 RT 14.8 6.0 88.8

22+66 RT 2.5 6.0 15.0

TOTAL 11,374

ADDENDUM 1 8/15/2013
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ADDENDUM 1 8/15/2013

44003100

MEDIAN REMOVAL

STATION STATION SQ FT

41ST AVENUE DRIVE

538+50 ISLAND 185.9

538+62 539+00 148.5

539+00 539+92 386.6

38TH STREET NORTH

600+65 602+68 1,816.3

602+68 605+54 1,197.5

TOTAL 3,735

44004250

PAVED SHOULDER REMOVAL

STATION LOCATION STATION LOCATION SQ YD

38TH STREET SOUTH

151+60 4.5 LT 153+35 0.0 LT 105.0

151+84 2.0 RT 154+30 403.0 RT 119.0

41ST AVENUE DRIVE

185+56 6.3 LT 189+00 7.5 LT 263.7

189+00 7.5 LT 192+00 6.5 LT 233.3

TOTAL 721

44201721

CLASS D PATCHES, TYPE III, 6 INCH

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

EX 40TH AVE

120+54.0 120+88.7 LT 6.8 37.5 18.3 21.1

TOTAL 22

44201723

CLASS D PATCHES, TYPE IV, 6 INCH

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

38TH ST

157+36.1 157+40.2 FULL WIDTH 4.0 59.4 59.4 26.4

TOTAL 27

44000600

SIDEWALK REMOVAL

STATION STATION OFFSET LOCATION SQ FT

41ST DRIVE CONNECTOR

532+43 533+24 76.0 RT 566.8

533+45 534+29 7.0 LT 405.5

41ST STREET

642+57 40.0 RT 32.4

COALTOWN ROAD

21+80 90.0 LT 35.5

TOTAL 1,041

44000500

COMBINATION CURB AND GUTTER REMOVAL

STATION OFFSET LOCATION STATION OFFSET LOCATION FOOT

44000500

COMBINATION CURB AND GUTTER REMOVAL

STATION OFFSET LOCATION STATION OFFSET LOCATION FOOT

38TH STREET

151+11 74.4 LT 151+11 81.1 LT 6.8

151+35 75.6 LT 151+35 82.3 LT 6.8

150+74 14.6 RT RADIUS 62.7

151+36 71.9 RT RADIUS 83.5

154+58 19.1 LT RADIUS 26.3

155+10 32.9 LT RADIUS 225.7

154+20 43.2 RT PARKING LOT 96.9

154+43 18.1 RT 155+94 27.9 RT 150.8

156+00 30.0 RT 157+44 30.0 RT 143.6

41ST DRIVE CONNECTOR

532+12 38.5 LT PARKING LOT 208.0

533+66 1.0 LT RADIUS 162.8

532+47 6.0 RT GUTTER 12.0

41ST AVENUE DRIVE

185+56 13.4 RT RADIUS 150.7

187+23 23.7 RT RADIUS 88.3

189+13 17.3 RT RADIUS 390.0

41ST STREET

641+00 34.1 LT 643+00 34.3 LT 211.4

641+72 1.7 RT 643+00 8.3 LT 128.1

641+72 7.9 RT 643+00 8.3 RT 128.0

642+58 34.9 RT 642+67 34.9 RT 8.0

41ST AVENUE DRIVE

538+45 15.0 LT MEDIAN 58.3

538+39 106.6 LT RADIUS 114.2

539+00 28.2 LT RADIUS 98.1

538+20 61.8 RT RADIUS 98.0

539+00 27.3 RT RADIUS 173.6

540+15 49.5 LT RADIUS 61.4

COALTOWN ROAD

10+00 15.2 RT 13+75 24.0 RT 375.0

13+75 0.0 RT 19+14 61.9 RT 541.0

10+00 15.8 LT 13+75 115.4 LT 375.0

13+75 0.0 LT 18+18 140.5 LT 590.0

19+25 14.8 LT 24+75 0.5 LT 623.0

24+75 0.5 LT 26+54 14.2 LT 183.0

19+21 40.0 RT 22+33 259.0 RT 384.0

1+28 122.0 RT 4+06 16.0 RT 279.0

4+06 16.0 RT 4+72 16.0 RT 71.0

38TH STREET

605+35 0.0 RT MEDIAN 808.0

35TH SREET

5+15 62.4 RT RADIUS 264.0

TOTAL 7387

44201717

CLASS D PATCHES, TYPE II, 6 INCH

STATION STATION LOCATION LENGTH WIDTH SQ YD

41ST STREET

640+07.3 640+12.3 RT 5.0 12.8 7.1

640+07.3 640+12.3 RT 5.0 12.5 6.9

642+58.1 642+66.1 RT 8.0 12.0 10.7

642+58.1 642+66.1 RT 8.0 13.2 11.7

EX 40TH AVE

122+72.2 122+77.8 LT 5.6 9.0 5.6

122+72.3 122+77.7 RT 5.4 9.0 5.4

TOTAL 48
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44300100

AREA REFLECTIVE CRACK CONTROL TREATMENT

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

COALTOWN ROAD

10+00.0 10+92.6 LT 92.6 24.95 25.1 257.5

10+92.6 13+32.6 LT 240.0 25.1 31.2 750.6

13+32.5 16+50.0 LT 317.5 31.2 1,100.8

TOTAL 2,109

48102100

AGGREGATE WEDGE SHOULDER, TYPE B

STATION STATION LOCATION LENGTH WIDTH CU YD TON

40TH AVENUE

120+54.0 120+70.2 LT 17.5 3.0 0.8 1.6

120+70.2 121+07.8 LT 37.6 3.0 1.7 3.5

121+76.6 123+44.2 LT 167.6 3.0 7.8 15.5

123+91.1 124+42.9 LT 51.8 3.0 2.4 4.8

120+84.5 121+06.0 RT 21.5 3.0 1.0 2.0

121+36.0 121+67.9 RT 31.9 3.0 1.5 3.0

121+96.0 122+24.0 RT 28 3.0 1.3 2.6

122+52.9 123+01.6 RT 48.7 3.0 2.3 4.5

123+35.6 123+56.8 RT 21.2 3.0 1.0 2.0

123+90.5 123+98.5 RT 8 3.0 0.4 0.7

TOTAL 41

48203021

HOT-MIX ASPHALT SHOULDERS, 6"

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

COALTOWN ROAD

30+00 31+10 LT 110.0 6.0 4.0 61.1

31+10 32+00 LT 90.0 4.0 40.0

30+00 30+53 RT 53.0 6.0 4.4 30.6

30+53 32+00 RT 147.0 4.4 4.0 71.9

TOTAL 204

48300400

PORTLAND CEMENT CONCRETE SHOULDERS 9"

STATION STATION LOCATION LENGTH WIDTH 1 WIDTH 2 SQ YD

41ST DR CONNECTOR

530+02.37 531+10.00 LT 107.6 3.0 35.9

TOTAL 36

48100300

AGGREGATE SHOULDERS, TYPE A 4"

STATION STATION LOCATION LENGTH WIDTH SQ YD

41ST DRIVE CONNECTOR

531+03 531+09 LT 6.0 3.9 2.6

531+09 534+21 LT 312.0 4.4 152.5

534+21 534+27 LT 6.0 2.0 1.3

534+69 534+79 LT 10.0 2.0 2.2

534+79 537+09 LT 230.0 4.4 112.4

537+09 537+36 LT 29.0 4.4 14.2

537+36 537+40 LT 4.0 3.9 1.7

531+15 534+20 RT 327.0 2.0 72.7

534+78 537+28 RT 252.0 2.0 56.0

TOTAL 416

50105250

PIPE CULVERT REMOVAL

STATION OFFSET LOCATION FOOT

COALTOWN ROAD

10+10 25 LT 27.0

13+64 0 RT 48.1

COALTOWN ROAD

3+20 34 RT 35.8

4+35 0 RT 40.0

38TH STREET

153+52 0 RT 41.5

41ST AVENUE DRIVE

187+98 18.7 RT 57.5

TOTAL 250

48100500

AGGREGATE SHOULDERS, TYPE A 6"

STATION STATION LOCATION LENGTH WIDTH SQ YD

40TH AVENUE

131+35.4 131+61.8 LT 26.4 4.5 13.2

131+61.8 131+96.8 LT 35.0 4.0 15.6

132+31.5 132+92.7 LT 61.2 4.0 27.2

133+21.6 133+50.1 LT 28.5 4.0 12.7

133+79.7 134+85.5 LT 105.8 4.0 47.0

135+14.9 136+08.0 LT 93.1 4.0 41.4

131+96.1 133+47.4 RT 151.3 4.0 67.2

133+74.1 134+65.0 RT 90.9 4.0 40.4

135+38.1 136+80.7 RT 142.6 4.0 63.4

40TH AVE CONNECTOR

821+21.4 821+79.8 LT 79.8 4.0 35.5

821+15.8 821+42.2 RT 45.5 4.0 20.2

39TH STREET

140+55.0 141+60.0 LT 105.0 3.0 35.0

140+45.9 141+18.6 RT 76.4 3.0 25.5

141+18.6 141+60.0 RT 41.4 3.0 13.8

TOTAL 458
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PIPE CULVERTS SCHEDULE 542A4009 542D0220 542D1060 542D1069 542D1909 542D2755 542D5470 20800150

PIPE

NO

FROM STR

STA

TO STR

STA

PIPE

SLOPE

PIPE

CULVERTS,

CLASS A,

TYPE 6 24"

PIPE

CULVERTS,

CLASS D,

TYPE 1 15"

PIPE

CULVERTS,

CLASS D,

TYPE 2 15"

PIPE

CULVERTS,

CLASS D,

TYPE 2 24"

PIPE

CULVERTS,

CLASS D,

TYPE 3 24"

PIPE

CULVERTS,

CLASS D,

TYPE 4 30"

PIPE

CULVERTS,

CLASS D,

TYPE 1 EQRS

15"

TRENCH

BACKFILL

FOOT FOOT FOOT FOOT FOOT FOOT FOOT CU YD

40TH AVENUE

1 132+99 LT 133+16 LT 0.19% 16

2 133+56 LT 133+78 LT 0.65% 20

4 134+88 LT 135+11 LT 0.60% 20

5 136+82 RT 136+69 LT 0.29% 90 57.4

6 136+69 LT 136+65 LT 0.29% 17

7 121+09 RT 121+34 RT 0.30% 26

8 121+72 RT 121+93 RT 0.38% 21

9 122+26 RT 122+50 RT 0.16% 25

10 122+75 RT 122+75 LT 0.46% 48

11 123+31 RT 123+04 RT 0.25% 28

12 123+87 RT 123+58 RT 2.62% 29

41ST DRIVE CONNECTOR

13 524+55 RT 524+50 LT 0.35% 96

14 526+28 LT 526+40 RT 0.50% 165 0.6

15 527+50 LT 527+50 RT 0.14% 69 223.4

16 529+50 LT 529+50 RT 0.26% 78 178.5

TOTAL 261 48 40 107 78 69 145 460

987

1447TOTAL TRENCH BACKFILL

TOTAL TRENCH BACKFILL FROM STORM SEWER SCHEDULE
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THE STORM SEWER.

3. STA, OFFSET AND ELEVATION FOR FLARED END SECTIONS ARE AT THE CONNECTION TO 

2. STA, OFFSET AND ELEVATION FOR MANHOLES ARE AT THE CENTER OF THE STRUCTURE.

1. STA AND OFFSET FOR INLETS ARE AT THE CENTER POINT ON THE FACE OF INLET.

NOTES:

SUBTOTAL 8 0 2 0 01 12

 SCHEDULE STRUCTUREDRAINAGE  ELEVATIONINVERT 54213657 54261415 54261418 54261424 54261427 54261430 54263415 60204505

 NOSTR STA OFFSET  ELEVRIM
ELEV

WEIR
N S E W

 12"SECTIONS

 ENDFLARED

CONCRETE

REINFORCED

PRECAST

1:4

 15",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 18",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 24",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 27",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 30",542001.

STANDARD

SECTION,

 ENDCONCRETE

 1:4 15",542011,

STANDARD

SECTION,

 ENDCONCRETE

 GRATE 8TYPE

 5’-DIA, A,TYPE

 BASINS,CATCH

EACH EACH EACH EACH EACH EACH EACH EACH

 SOUTH STREET38TH

1 149+74  R21.67 566.56 1

2 149+87  R22.10 568.20 563.10 565.10 562.99 562.93

3 150+74  R19.73 566.85 563.29 563.29

4 150+74  L20.58 566.83 563.37 563.37

5 151+60  L38.52 566.74 563.55 563.55 563.65

6 151+70  R24.65 567.05 564.50

7 151+95  L32.00 566.98 563.62 563.62

8 153+00  L32.07 567.30 563.83 563.83 563.93

9 153+00  R27.27 567.32 564.75

10 154+07  L38.25 568.65 564.04 564.04 564.14

11 154+61  R71.18 567.71 564.74

12 154+29  R36.51 567.46 564.56 564.56

13 154+44  L60.28 567.16 564.11 564.11 564.11

14 155+24  L65.27 567.27 564.27 564.27

15 154+68  R76.63 568.29

16 155+35  R55.51 567.51 564.82

17 155+46  L40.99 567.71 564.33 564.33 564.33

18 156+43  L30.00 568.72 564.52 564.52 564.85

19 156+43  R20.61 568.54 565.11

20 157+28  L46.13 567.45 564.69 564.69

21 157+41  R11.63 567.51 564.81

 AVENUE40TH

22 132+99  L25.59 566.28 1

23 133+16  L26.76 566.25 1

24 133+56  L30.25 566.20 1

25 133+78  L32.28 566.07 1

26 133+53  R28.13 566.60 1

27 133+84  R32.62 568.92 566.50 566.50

28 134+72  R35.95 568.14 566.20 566.20

29 134+88  L39.25 565.66 1

30 135+11  L40.70 565.54 1

31 135+40  R59.74 565.98 1

32 136+65  L49.98 565.15 1

33 136+69  L31.83 573.73 565.30 565.20 565.20

34 136+82  R58.61 565.45 1

35 121+09  R17.11 566.64 1

36 121+34  R17.02 566.56 1

37 121+72  R17.33 566.43 1

38 121+93  R17.56 566.35 1

39 122+26  R17.86 566.29 1

40 122+50  R17.63 566.25 1

41 122+75  L35.36 565.80 1

42 122+75  R12.44 566.02 1

43 123+04  R16.93 566.09 1

44 123+31  R17.22 566.16 1

45 123+58  R17.00 566.24 1

46 123+87  R17.00 567.00 1

 DRIVE AVENUE41ST

47 185+75  L25.95 577.01 571.85

48 185+75  R14.00 577.25 571.63 571.63

49 188+65  R14.00 576.21 572.13 570.18 570.18

50 188+65  L26.00 575.97 572.35

51 189+90  R14.00 575.70 571.62 569.57 569.57

52 189+90  L26.00 575.46 571.84

53 191+00  R14.00 576.02 571.94 569.06 569.06

54 191+00  L26.00 575.78 572.16

55 192+09  R17.60 577.35 568.56 568.56

56 193+45  R14.00 575.78 567.92 567.92 571.44

57 193+45  L26.00 575.53 571.66

58 195+08  R21.61 574.31 567.12 567.12

0

ADDENDUM 1 8/15/2013
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ILLINOIS FED. AID PROJECT

TOTAL

SHEETS

SHEET

NO.RTE.

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA. 

CONTRACT NO.      

ROCK ISLAND(142-1)R & 142-1HB595

64B84

507

DEPARTMENT OF TRANSPORTATION
STATE OF ILLINOIS

F.A.P.



SCHEDULE OF QUANTITIES

THE STORM SEWER.

3. STA, OFFSET AND ELEVATION FOR FLARED END SECTIONS ARE AT THE CONNECTION TO 

2. STA, OFFSET AND ELEVATION FOR MANHOLES ARE AT THE CENTER OF THE STRUCTURE.

1. STA AND OFFSET FOR INLETS ARE AT THE CENTER POINT ON THE FACE OF INLET.

NOTES:

SUBTOTAL 0 20 8 0 0

 ELEVATIONINVERT 54213657 54261415 54261418 54261424 54261430 54263415 60204505

 NOSTR STA OFFSET  ELEVRIM
ELEV

WEIR
N S E W

 12"SECTIONS

 ENDFLARED

CONCRETE

REINFORCED

PRECAST

1:4

 15",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 18",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 24",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 30",542001.

STANDARD

SECTION,

 ENDCONCRETE

 1:4 15",542011,

STANDARD

SECTION,

 ENDCONCRETE

 GRATE 8TYPE

 5’-DIA, A,TYPE

 BASINS,CATCH

EACH EACH EACH EACH EACH EACH EACH

52

DRAINAGE STRUCTURE SCHEDULE (CON’T.)

2

EACH

54261427

1:4

542001. 27",

STANDARD

SECTION,

CONCRETE END

1

59 195+08  L26.08 573.82 566.88 566.88

60 195+63  L30.04 574.40 566.58 566.58

61 196+80  R34.00 572.24 566.36

62 196+80  L42.46 571.71 565.96 565.96 565.96

63 197+70  R40.2 571.17 567.18

64 198+19   R37.90 570.84 567.18

65 198+51  L34.44 570.33 565.65 565.65 566.63

66 198+60  R28.00 570.46 566.88 566.88

67 199+21  R33.22 570.81 566.55 566.55

68 199+22  L51.03 571.11 566.13 565.27 565.27

69 642+63  R83.34 564.25 1

69A 640+10  R72.08 562.90 1

69B 640+10  L35.08 570.71 566.51 566.41

69C 640+90  L37.47 570.94 566.88

 CONNECTOR DRIVE41ST

70 521+05  L66.56 578.10 1

71 521+05  L52.57 586.65 578.30 582.75

72 521+05  R15.54 593.06 587.90 587.80

73 521+05  L27.08 592.49 587.23 587.33

74 521+05  R19.13 593.12

75 522+20  R17.58 593.91

76 522+20  R14.00 593.86 589.00 589.10

77 522+20  L25.98 593.62 589.50

78 524+50  L41.42 566.91 1

79 524+55  R50.79 567.25 1

80 526+28  L64.20 566.28 1

81 526+40  R90.47 565.45 1

82 527+50  L22.58 569.40 1

83 527+50  R45.73 569.30 1

84 527+78  R30.58 589.04

85 527+83  L14.51 586.92 581.91

86 527+83  R27.00 586.66 581.39 581.49

87 529+43  R34.12 580.24

88 529+43  R30.53 580.19 575.31 574.25 574.35

89 529+43  L18.53 580.42 574.60

90 529+50  L27.29 565.00 1

91 529+50  R51.27 564.80 1

92 530+00  R36.73 577.76

93 530+03  R33.77 577.56 569.96 569.86

94 531+13  L20.00 573.65 566.62

95 531+03  R42.89 573.34 566.30 566.30

96 531+86  R23.71 571.69 565.84 565.84 565.84

97 531+84  R50.60 565.80 1

98 532+35  R20.99 570.28 565.91 565.91 565.91

99 532+35  L21.00 570.28 566.05

100 532+83  L33.19 568.29 565.21 566.12 1

101 533+03  R21.08 569.79 566.02 566.02 566.02

102 533+03  L21.00 569.79 566.09 566.09

103 533+96  R21.00 569.51 566.44 566.44

104 533+96  L21.00 569.51 566.53 566.53

105 534+22  L31.09 569.21 566.59

106 534+96  L26.70 569.07 565.46

107 535+10  L21.53 569.15 565.39 565.39

108 535+10  R27.65 569.48 565.13 565.13

109 536+00  R33.00 568.50 564.68 564.68 564.68

110 536+00  L21.00 568.74 565.00

111 536+90  R33.00 567.61 564.23 564.23

 ROADCOALTOWN

112 11+10  L15.44 591.11 587.25 587.15

113 11+10  R19.12 591.04 587.42

114 11+90  R28.63 591.58 587.92

115 11+90  L17.44 591.80 587.67 586.65 586.75
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SECTION COUNTY

ILLINOIS FED. AID PROJECT

TOTAL

SHEETS

SHEET

NO.RTE.

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA. 

CONTRACT NO.      

ROCK ISLAND(142-1)R & 142-1HB595

64B84

507

DEPARTMENT OF TRANSPORTATION
STATE OF ILLINOIS

F.A.P.



SCHEDULE OF QUANTITIES

THE STORM SEWER.

3. STA, OFFSET AND ELEVATION FOR FLARED END SECTIONS ARE AT THE CONNECTION TO 

2. STA, OFFSET AND ELEVATION FOR MANHOLES ARE AT THE CENTER OF THE STRUCTURE.

1. STA AND OFFSET FOR INLETS ARE AT THE CENTER POINT ON THE FACE OF INLET.

NOTES:

01 02 0 0 1

53

SUBTOTAL

TOTAL 4 10 0 10 1 2 12 1

 ELEVATIONINVERT 54213657 54261415 54261418 54261424 54261430 54263415 60204505

 NOSTR STA OFFSET  ELEVRIM
ELEV

WEIR
N S E W

 12"SECTIONS

 ENDFLARED

CONCRETE

REINFORCED

PRECAST

1:4

 15",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 18",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 24",542001.

STANDARD

SECTION,

 ENDCONCRETE

1:4

 30",542001.

STANDARD

SECTION,

 ENDCONCRETE

 1:4 15",542011,

STANDARD

SECTION,

 ENDCONCRETE

 GRATE 8TYPE

 5’-DIA, A,TYPE

 BASINS,CATCH

EACH EACH EACH EACH EACH EACH EACH

DRAINAGE STRUCTURE SCHEDULE (CON’T.)

EACH

54261427

1:4

542001. 27",

STANDARD

SECTION,

CONCRETE END

0

116 13+35  L21.00 592.93 585.85 585.95

117 13+35  R33.07 592.69 585.55 585.45 589.01

118 13+45  R64.26 587.40 584.16 580.40

119 13+55  R92.46 580.10 1

120 14+10  R57.71 593.58

121 14+13  R55.57 593.40 589.37

122 14+70  L21.00 594.09 590.48

123 15+10  L21.00 594.44 590.18 590.82 590.28

124 16+10  L21.00 595.29 591.68

125 15+16  R35.52 593.77 589.87 589.77 590.51

126 15+19  R57.05 589.20 585.95 581.25

127 15+25  R81.13 581.25 1

128 16+10  R21.00 595.29 591.68

129 18+32  L31.27 595.66 592.16

130 18+93  L31.89 595.38 591.09 591.19

131 18+95  R25.80 594.90 591.17

132 19+85  R32.96 591.76 587.89 587.79 587.89

133 19+85  L21.00 592.00 588.40 588.50

134 20+75  R33.00 588.76 584.79 584.89

135 21+65  R40.56 586.28 582.65 582.65 582.65

136 21+65  L21.00 587.16 583.04 583.04

137 22+70  R40.28 585.29 581.72 581.72 581.72

138 22+62  L21.00 586.46 582.84 582.84 582.84

139 22+86  R71.52 581.45 1

139A 23+75  L22.83 587.99 583.47 583.47 583.47

140 24+95  L21.00 587.99 584.16 584.16 584.16 584.16

141 24+95  R21.00 587.99 584.37

142 26+95  L21.00 589.47 585.64 585.64

143 26+95  R21.00 589.85 585.85

143A 21+65.6  L32.75 594.86 583.09

143B 22+62  L32.75 594.20 582.89

143C 23+75.6  L32.75 594.76 583.52

143D 24+95.7  L32.75 595.63 584.21

 NORTH STREET38TH

144 163+00  L19.92 582.79 579.17

145 163+00  R26.00 582.79 578.82 578.92

146 162+25  R26.00 577.56 574.52 574.42

147 162+04  R64.74 573.00 1
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SECTION COUNTY

ILLINOIS FED. AID PROJECT

TOTAL

SHEETS

SHEET

NO.RTE.

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA. 

CONTRACT NO.      

ROCK ISLAND(142-1)R & 142-1HB595

64B84

507

DEPARTMENT OF TRANSPORTATION
STATE OF ILLINOIS

F.A.P.



SCHEDULE OF QUANTITIES

SUBTOTAL 2203 2 1 1 1 3

54

2

SECTIONS ARE ATTHE CONNECTION TO THE STORM SEWER.

3. STA, OFFSET AND ELEVATION FOR FLARED END

ARE AT THE CENTER OF THE STRUCTURE.

2. STA, OFFSET AND ELEVATION FOR MANHOLES 

CENTER POINT ON THE FACE OF INLET.

1. STA AND OFFSET FOR INLETS ARE AT THE 

NOTES:

 SCHEDULE STRUCTUREDRAINAGE  ELEVATIONINVERT 60218400 60219000 60219510 60224446 X6020182 X6024240 X6024242 X6024250 X6024252 Z0018000

 NOSTR STA OFFSET  ELEVRIM
ELEV

WEIR
N S E W

 LIDCLOSED

 FRAME, 1TYPE

 4’-DIA, A,TYPE

MANHOLES,

 GRATE 8TYPE

 4’-DIA, A,TYPE

MANHOLES,

 GRATEAND

 FRAME 20TYPE

 4’-DIA, A,TYPE

MANHOLES,

 LIDCLOSED

 FRAME, 1TYPE

DIAMETER,

 7’ A,TYPE

MANHOLES,

SPECIAL

STRUCTURE

DRAINAGE

SPECIAL

INLETS,

 1 NO.SPECIAL,

INLETS,

 5 NO.SPECIAL,

INLETS,

 6 NO.SPECIAL,

INLETS,

(SPECIAL)

SCUPPERS

DRAINAGE

EACH EACH EACH EACH  SUML EACH EACH EACH EACH EACH

 SOUTH STREET38TH

1 149+74  R21.67 566.56

2 149+87  R22.10 568.20 563.10 565.10 562.99 562.93 1

3 150+74  R19.73 566.85 563.29 563.29 1

4 150+74  L20.58 566.83 563.37 563.37 1

5 151+60  L38.52 566.74 563.55 563.55 563.65 1

6 151+70  R24.65 567.05 564.50 1

7 151+95  L32.00 566.98 563.62 563.62 1

8 153+00  L32.07 567.30 563.83 563.83 563.93 1

9 153+00  R27.27 567.32 564.75 1

10 154+07  L38.25 568.65 564.04 564.04 564.14 1

11 154+61  R71.18 567.71 564.74 1

12 154+29  R36.51 567.46 564.56 564.56 1

13 154+44  L60.28 567.16 564.11 564.11 564.11 1

14 155+24  L65.27 567.27 564.27 564.27 1

15 154+68  R76.63 568.29 1

16 155+35  R55.51 567.51 564.82 1

17 155+46  L40.99 567.71 564.33 564.33 564.33 1

18 156+43  L30.00 568.72 564.52 564.52 564.85 1

19 156+43  R20.61 568.54 565.11 1

20 157+28  L46.13 567.45 564.69 564.69 1

21 157+41  R11.63 567.51 564.81 1

 AVENUE40TH

22 132+99  L25.59 566.28

23 133+16  L26.76 566.25

24 133+56  L30.25 566.20

25 133+78  L32.28 566.07

26 133+53  R28.13 566.60

27 133+84  R32.62 568.92 566.50 566.50 1

28 134+72  R35.95 568.14 566.20 566.20 1

29 134+88  L39.25 565.66

30 135+11  L40.70 565.54

31 135+40  R59.74 565.98

32 136+65  L49.98 565.15

33 136+69  L31.83 573.73 565.30 565.20 565.20 1

34 136+82  R58.61 565.45

35 121+09  R17.11 566.64

36 121+34  R17.02 566.56

37 121+72  R17.33 566.43

38 121+93  R17.56 566.35

39 122+26  R17.86 566.29

40 122+50  R17.63 566.25

41 122+75  L35.36 565.80

42 122+75  R12.44 566.02

43 123+04  R16.93 566.09

44 123+31  R17.22 566.16

45 123+58  R17.00 566.24

46 123+87  R17.00 567.00

 DRIVE AVENUE41ST

47 185+75  L25.95 577.01 571.85 1

48 185+75  R14.00 577.25 571.63 571.63 1

49 188+65  R14.00 576.21 572.13 570.18 570.18 1

50 188+65  L26.00 575.97 572.35 1

51 189+90  R14.00 575.70 571.62 569.57 569.57 1

52 189+90  L26.00 575.46 571.84 1

53 191+00  R14.00 576.02 571.94 569.06 569.06 1

54 191+00  L26.00 575.78 572.16 1

55 192+09  R17.60 577.35 568.56 568.56 1

56 193+45  R14.00 575.78 567.92 567.92 571.44 1

57 193+45  L26.00 575.53 571.66 1

58 195+08  R21.61 574.31 567.12 567.12 1

0
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SECTION COUNTY

ILLINOIS FED. AID PROJECT

TOTAL

SHEETS

SHEET

NO.RTE.

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA. 

CONTRACT NO.      

ROCK ISLAND(142-1)R & 142-1HB595

64B84

507

DEPARTMENT OF TRANSPORTATION
STATE OF ILLINOIS

F.A.P.



SCHEDULE OF QUANTITIES
55

SECTIONS ARE AT THE CONNECTION TO THE STORM SEWER.

3. STA, OFFSET AND ELEVATION FOR FLARED END 

AT THE CENTER OF THE STRUCTURE.

2. STA, OFFSET AND ELEVATION FOR MANHOLES ARE 

POINT ON THE FACE OF INLET.

1. STA AND OFFSET FOR INLETS ARE AT THE CENTER 

NOTES:

SUBTOTAL 3 0 13 0 0 0 0 25 1

 ELEVATIONINVERT 60218400 60219000 60219510 60224446 X6020182 X6024240 X6024242 X6024250 X6024252 Z0018000

 NOSTR STA OFFSET  ELEVRIM
ELEV

WEIR
N S E W

 LIDCLOSED

 FRAME, 1TYPE

 4’-DIA, A,TYPE

MANHOLES,

 GRATE 8TYPE

 4’-DIA, A,TYPE

MANHOLES,

 GRATEAND

 FRAME 20TYPE

 4’-DIA, A,TYPE

MANHOLES,

 LIDCLOSED

 FRAME, 1TYPE

DIAMETER,

 7’ A,TYPE

MANHOLES,

SPECIAL

STRUCTURE

DRAINAGE

SPECIAL

INLETS,

 1 NO.SPECIAL,

INLETS,

 5 NO.SPECIAL,

INLETS,

 6 NO.SPECIAL,

INLETS,

(SPECIAL)

SCUPPERS

DRAINAGE

EACH EACH EACH EACH  SUML EACH EACH EACH EACH EACH

DRAINAGE STRUCTURE SCHEDULE (CON’T)

59 195+08  L26.08 573.82 566.88 566.88 1

60 195+63  L30.04 574.40 566.58 566.58 1

61 196+80  R34.00 572.24 566.36 1

62 196+80  L42.46 571.71 565.96 565.96 565.96 1

63 197+70  R40.2 571.17 567.18 1

64 198+19   R37.90 570.84 567.18 1

65 198+51  L34.44 570.33 565.65 565.65 566.63 1

66 198+60  R28.00 570.46 566.88 566.88 1

67 199+21  R33.22 570.81 566.55 566.55 1

68 199+22  L51.03 571.11 566.13 565.27 565.27 1

69 642+63  R83.34 564.25

69A 640+10  R72.08 562.90

69B 640+10  L35.08 570.71 566.51 566.41 1

69C 640+90  L37.47 570.94 566.88 1

 CONNECTOR DRIVE41ST

70 521+05  L66.56 578.10

71 521+05  L52.57 586.65 578.30 582.75 1

72 521+05  R15.54 593.06 587.90 587.80 1

73 521+05  L27.08 592.49 587.23 587.33 1

74 521+05  R19.13 593.12 1

75 522+20  R17.58 593.91 1

76 522+20  R14.00 593.86 589.00 589.10 1

77 522+20  L25.98 593.62 589.50 1

78 524+50  L41.42 566.91

79 524+55  R50.79 567.25

80 526+28  L64.20 566.28

81 526+40  R90.47 565.45

82 527+50  L22.58 569.40

83 527+50  R45.73 569.30

84 527+78  R30.58 589.04 1

85 527+83  L14.51 586.92 581.91 1

86 527+83  R27.00 586.66 581.39 581.49 1

87 529+43  R34.12 580.24 1

88 529+43  R30.53 580.19 575.31 574.25 574.35 1

89 529+43  L18.53 580.42 574.60 1

90 529+50  L27.29 565.00

91 529+50  R51.27 564.80

92 530+00  R36.73 577.76 1

93 530+03  R33.77 577.56 569.96 569.86 1

94 531+13  L20.00 573.65 566.62 1

95 531+03  R42.89 573.34 566.30 566.30 1

96 531+86  R23.71 571.69 565.84 565.84 565.84 1

97 531+84  R50.60 565.80

98 532+35  R20.99 570.28 565.91 565.91 565.91 1

99 532+35  L21.00 570.28 566.05 1

100 532+83  L33.19 568.29 565.21 566.12

101 533+03  R21.08 569.79 566.02 566.02 566.02 1

102 533+03  L21.00 569.79 566.09 566.09 1

103 533+96  R21.00 569.51 566.44 566.44 1

104 533+96  L21.00 569.51 566.53 566.53 1

105 534+22  L31.09 569.21 566.59 1

106 534+96  L26.70 569.07 565.46 1

107 535+10  L21.53 569.15 565.39 565.39 1

108 535+10  R27.65 569.48 565.13 565.13 1

109 536+00  R33.00 568.50 564.68 564.68 564.68 1

110 536+00  L21.00 568.74 565.00 1

111 536+90  R33.00 567.61 564.23 564.23 1

 ROADCOALTOWN

112 11+10  L15.44 591.11 587.25 587.15 1

113 11+10  R19.12 591.04 587.42 1

114 11+90  R28.63 591.58 587.92 1

115 11+90  L17.44 591.80 587.67 586.65 586.75 1
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 ELEVATIONINVERT 60218400 60219000 60219510 60224446 X6020182 X6024240 X6024242 X6024250 X6024252 Z0018000

 NOSTR STA OFFSET  ELEVRIM
ELEV

WEIR
N S E W

 LIDCLOSED

 FRAME, 1TYPE

 4’-DIA, A,TYPE

MANHOLES,

 GRATE 8TYPE

 4’-DIA, A,TYPE

MANHOLES,

 GRATEAND

 FRAME 20TYPE

 4’-DIA, A,TYPE

MANHOLES,

 LIDCLOSED

 FRAME, 1TYPE

DIAMETER,

 7’ A,TYPE

MANHOLES,

SPECIAL

STRUCTURE

DRAINAGE

SPECIAL

INLETS,

 1 NO.SPECIAL,

INLETS,

 5 NO.SPECIAL,

INLETS,

 6 NO.SPECIAL,

INLETS,

(SPECIAL)

SCUPPERS

DRAINAGE

EACH EACH EACH EACH  SUML EACH EACH EACH EACH EACH

DRAINAGE STRUCTURE SCHEDULE (CON’T)

116 13+35  L21.00 592.93 585.85 585.95 1

117 13+35  R33.07 592.69 585.55 585.45 589.01 1

118 13+45  R64.26 587.40 584.16 580.40 1

119 13+55  R92.46 580.10

120 14+10  R57.71 593.58 1

121 14+13  R55.57 593.40 589.37 1

122 14+70  L21.00 594.09 590.48 1

123 15+10  L21.00 594.44 590.18 590.82 590.28 1

124 16+10  L21.00 595.29 591.68 1

125 15+16  R35.52 593.77 589.87 589.77 590.51 1

126 15+19  R57.05 589.20 585.95 581.25 1

127 15+25  R81.13 581.25

128 16+10  R21.00 595.29 591.68 1

129 18+32  L31.27 595.66 592.16 1

130 18+93  L31.89 595.38 591.09 591.19 1

131 18+95  R25.80 594.90 591.17 1

132 19+85  R32.96 591.76 587.89 587.79 587.89 1

133 19+85  L21.00 592.00 588.40 588.50 1

134 20+75  R33.00 588.76 584.79 584.89 1

135 21+65  R40.56 586.28 582.65 582.65 582.65 1

136 21+65  L21.00 587.16 583.04 583.04 1

137 22+70  R40.28 585.29 581.72 581.72 581.72 1

138 22+63  L21.00 586.46 582.84 582.84 582.84 1

139 22+86  R71.52 581.45

139A 23+75  L22.83 587.99 583.47 583.47 583.47 1

140 24+95  L21.00 587.99 584.16 584.16 584.16 584.16 1

141 24+95  R21.00 587.99 584.37 1

142 26+95  L21.00 589.47 585.64 585.64 1

143 26+95  R21.00 589.97 585.85 1

143A 583.09 1

143B 22+62 582.89 1

143C 583.52 1

143D 584.21 1

 NORTH STREET38TH

144 163+00  L19.92 582.79 579.17 1

145 163+00  R26.00 582.79 578.82 578.92 1

146 162+25  R26.00 1

147 162+04  R64.74 573.00

3 0 1 0 0 1 4 23 0 1

TOTAL 9 2 15 1 1 4 4 70 3 6

SUBTOTAL

32.75 L

32.75 L

32.75 L

32.75 L

21+65.6

23+75.6

24+95.7

594.86

594.20

594.76

595.63
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57SUBTOTAL 336 432 548 198 351 321 2940 173 0 0 57 3179 400.8

 SCHEDULE SEWERSTORM 550A0050 550A0070 550A0120 550A0340 550A0360 550A0380 550A0410 550A0420 Z0056608 Z0056610 Z0056612 Z0056614 Z0056616 60107600 20800150

NO

PIPE
 STA STRFROM  STA STRTO  SLOPEPIPE

 12" 1TYPE

 A,CLASS

SEWERS,

STORM

 15" 1TYPE

 A,CLASS

SEWERS,

STORM

 24" 1TYPE

 A,CLASS

SEWERS,

STORM

 12" 2TYPE

 A,CLASS

SEWERS,

STORM

 15" 2TYPE

 A,CLASS

SEWERS,

STORM

 18" 2TYPE

 A,CLASS

SEWERS,

STORM

 24" 2TYPE

 A,CLASS

SEWERS,

STORM

 27" 2TYPE

 A,CLASS

SEWERS,

STORM

 INCH12

REQUIREMENTS)

 MAIN(WATER

 SEWERSTORM

 INCH15

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH18

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH21

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH24

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

4"

UNDERDRAINS

PIPE

BACKFILL

TRENCH

FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT  YDCU

 SOUTH STREET38TH

1  RT149+74  RT149+87 18.25% 8

2  RT149+87  RT150+74 0.24% 79

3  RT150+74  LT150+74 0.20% 41

4  LT150+74  LT151+60 0.22% 83

5  LT151+60  LT151+95 0.25% 28

6  RT151+70  LT151+60 1.33% 64 1.1

7  LT153+00  LT151+95 0.21% 98

8  LT151+60  LT154+07 250

9  RT151+70  RT154+00 250

10  RT153+00  LT153+00 1.37% 60 1.9

11  LT153+00  LT154+07 0.20% 103

12  RT154+61  RT154+29 0.56% 39 1.5

13  RT154+29  LT154+07 0.55% 76 6.3

14  LT154+44  LT154+07 0.18% 38 2.6

15  LT155+24  LT154+44 0.21% 78 1.4

16  LT155+24  LT154+44 82

17  LT155+46  LT155+24 0.25% 24 0.9

18  RT154+61  RT155+35 80

19  RT155+35  LT155+46 0.52% 94 3.7

20  RT155+35  RT156+43 120

21  LT156+43  LT155+46 0.20% 94

22  RT156+43  LT156+43 53

23  LT155+46  LT156+43 100

24  RT156+43  LT156+43 0.51% 51 3.9

25  LT157+28  LT156+43 0.20% 84

26  RT157+41  LT157+28 0.20% 60

 AVENUE40TH

27  RT133+53  RT133+84 0.30% 33

28  RT133+84  RT134+72 0.32% 95

29  RT134+72  RT135+40 0.27% 81

30  RT530+03  LT136+69 7.60% 60 48.0

 DRIVE AVENUE41ST

31  LT185+75  RT185+75 0.54% 41 11.7

32  LT185+75  RT188+65 0.51% 283 93.9

33  LT188+65  RT188+65 0.54% 41 5.1

34  RT185+75  RT187+00 122

35  RT187+00  RT188+65 164

36  LT185+75  LT187+00 121

37  LT187+00  LT188+65 166

38  RT188+65  RT189+90 120

39  LT188+65  LT189+90 125

40  RT188+65  RT189+90 0.52% 117 43.4

41  LT189+90  RT189+90 0.54% 41 9.5

42  LT189+90  RT189+90 44

43  RT189+90  RT191+00 0.54% 95

44  LT189+90  LT192+10 245

45  RT189+90  RT192+10 210

46  LT191+00  RT191+00 0.54% 41 5.1

47  RT191+00  RT192+09 0.52% 96

48  LT192+10  LT193+45 138

49  RT192+10  RT193+45 127

50  RT192+09  RT193+45 0.52% 122

51  LT193+45  RT193+45 0.54% 41 31.3

52  RT193+45  RT195+08 159

53  LT193+45  LT195+08 163

54  RT193+45  RT195+08 0.52% 154

55  RT195+08  LT195+08 0.55% 44 30.9

56  LT195+08  LT195+63 0.53% 57 43.7

57  RT195+08  RT196+80 158

58  LT195+08  LT196+80 182

59  LT195+63  LT196+80 0.50% 123 54.8
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SCHEDULE OF QUANTITIES
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SUBTOTAL 19 0 123 1281 230 0 198 384 2290 0 0 144 2082 448.9

60  RT196+80  LT196+80 0.55% 73 22.2

61  LT196+80  LT198+51 0.57% 54

62  RT196+80  RT197+70 130

63  LT196+80  LT198+60 68

64  RT197+70  LT198+51 0.57% 97 9.8

65  RT197+70  RT198+19 74

66  RT198+19  RT198+60 0.57% 53 4.0

67  RT198+19  RT198+60 55

68  RT198+60  LT198+60 70

69  LT198+51  LT199+22 0.50% 76

70  RT198+60  RT199+21 0.49% 68

71  LT198+51  LT199+22 87

72  RT198+60  RT199+21 74

73  RT199+21  LT199+22 0.50% 84 19.9

74  LT199+22  RT642+63 0.71% 144 53.2

74A  LT640+10  RT640+10 3.25% 108

74B   LT640+90  LT640+10 0.50% 74

 CONNECTOR DRIVE41ST

75  LT521+05  LT521+05 1.67% 12

76  LT521+05  LT521+05 22.40% 20

77  RT521+05  LT521+05 1.15% 41 9.9

78  RT521+05  LT521+05 44

79  RT522+20  RT521+05 0.98% 112 21.7

80  LT522+20  RT522+20 1.11% 36 4.2

81  LT527+83  RT527+83 1.11% 38 7.7

82  RT527+83  RT529+43 3.65% 166 33.3

83  LT529+43  RT529+43 0.56% 45 12.6

84  RT529+43  RT530+03 7.15% 60 22.7

85  LT531+13  RT531+03 0.53% 60 24.4

86  RT531+03  RT531+86 0.53% 87 30.0

87  RT531+10  RT533+03 196

88  LT531+13  LT533+03 175

89  RT531+86  RT531+84 0.18% 22

90  RT532+35  RT531+86 0.15% 46 7.4

91  LT532+35  RT532+35 0.33% 42 7.2

92  RT533+03  RT532+35 0.17% 65 2.8

93  RT533+03  RT535+10 202

94  LT532+83  LT533+03 0.19% 16

95  LT533+03  RT533+03 0.17% 42 1.3

96  LT533+03  LT533+96 80

97  RT533+96  RT533+03 0.46% 91 5.8

98  LT533+96  RT533+96 0.21% 42 1.6

99  LT534+22  LT533+96 0.32% 19 0.3

100  LT534+96  LT535+10 1.00% 7 0.8

101  LT535+10  RT535+10 0.53% 49 7.2

102  LT535+10  RT537+30 219

103  RT535+10  RT536+00 0.54% 83 12.4

104  RT535+10  RT536+90 169

105  LT536+00  RT536+00 0.59% 54 6.3

106  RT536+00  RT536+90 0.54% 83 7.0

107  RT536+90  LT154+44 0.32% 37 2.2

 ROADCOALTOWN

108  RT11+10  LT11+10 0.49% 35 4.0

109  LT11+10  LT11+90 0.55% 73 14.1

110  RT11+90  LT11+90 0.54% 46 6.0

111  LT11+10  LT13+35 218

112  RT11+10  RT13+35 221

113  LT11+90  LT13+35 0.51% 138 47.0

114  LT13+35  RT13+35 0.56% 54 40.2

115  RT13+35  RT13+45 4.61% 28

116  RT13+45  RT13+55 1.07% 28
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 SCHEDULE SEWERSTORM 550A0050 550A0070 550A0120 550A0340 550A0360 550A0380 550A0410 550A0420 Z0056608 Z0056610 Z0056612 Z0056614 Z0056616 60107600 20800150

NO

PIPE
 STA STRFROM  STA STRTO  SLOPEPIPE

 12" 1TYPE

 A,CLASS

SEWERS,

STORM

 15" 1TYPE

 A,CLASS

SEWERS,

STORM

 24" 1TYPE

 A,CLASS

SEWERS,

STORM

 12" 2TYPE

 A,CLASS

SEWERS,

STORM

 15" 2TYPE

 A,CLASS

SEWERS,

STORM

 18" 2TYPE

 A,CLASS

SEWERS,

STORM

 24" 2TYPE

 A,CLASS

SEWERS,

STORM

 27" 2TYPE

 A,CLASS

SEWERS,

STORM

 INCH12

REQUIREMENTS)

 MAIN(WATER

 SEWERSTORM

 INCH15

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH18

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH21

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH24

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

4"

UNDERDRAINS

PIPE

BACKFILL

TRENCH

FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT FOOT  YDCU



SCHEDULE OF QUANTITIES
59

0 432 180 165 32 608 145 116 2662 121.2

TOTAL 355 57 555 2261 351 684 32 1286 116 109 201 7923 970.9

SUBTOTAL 0 0 0 0

TOTAL TRENCH BACKFILL FROM PIPE CULVERT SCHEDULE 459.9

TOTAL TRENCH BACKFILL (ROUNDED CU YDS) 1431

117  RT14+10  RT13+35 0.48% 75 3.7

118  LT15+10  LT13+35 171

119  RT13+35  RT14+00 72

120  LT14+70  LT15+10 0.61% 33 4.2

121  LT16+10  LT15+10 0.92% 93 9.3

122  LT15+10  RT15+16 0.54% 57 8.0

123  RT15+16  RT15+19 22.47% 17

124  RT15+19  RT15+25 1.09% 23

125  RT16+10  RT15+16 1.34% 87

126  LT15+10  LT17+90 269

127  RT15+16  RT17+90 265

128  RT18+16  LT18+33 59

129  LT18+32  LT18+93 1.67% 58 7.2

130  LT18+93  LT19+85 3.05% 85

131  RT17+90  RT20+75 289

132  RT18+95  RT19+85 3.90% 84 10.0

133  LT19+85  RT19+85 0.94% 54 6.1

134  RT19+85  RT20+75 3.49% 83 10.1

135  LT18+93  LT21+65 277

136  RT20+75  RT21+65 2.61% 82

137  LT21+65  RT21+65 0.62% 63 7.3

138  RT20+75  RT21+65 88

139  RT21+65  RT22+70 0.91% 102 1.1

140  LT21+65 93

141  RT21+65  RT22+70 103

142  LT21+66  RT21+66 60

143  RT22+70 1.78% 63 0.6

144  RT22+70 66

145

146  LT24+95 227

147  RT22+70  RT24+95 224

148  RT22+70  RT22+86 0.84% 32

148A  LT23+75 0.58% 0.7

149  RT24+95  LT24+95 0.49% 43 4.8

149A  LT24+95  LT23+75 0.59% 116 8.7

150  LT24+95  LT26+95 199

151  RT24+95  RT26+95 200

152  LT26+95  LT24+95 0.76% 194 23.8

153  RT26+95  LT26+95 0.49% 43 4.5

153A  LT21+65  LT21+65 0.56% 9

153B 0.56% 9

153C  LT23+75  LT23+75 0.56% 9

153D  LT24+95  LT24+95 0.56% 9

 NORTH STREET38TH

154  LT163+00  RT163+00 0.54% 46 5.2

155  RT163+00  RT162+25 6.32% 68 6.0

156  RT162+25  RT162+04 3.46% 41

671 484

109

109

22+62 LT

22+62 LT

22+62 LT

22+62 LT

22+62 LT

22+62 LT22+62 LT
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 SCHEDULE SEWERSTORM 550A0050 550A0070 550A0120 550A0340 550A0360 550A0380 550A0410 550A0420 Z0056608 Z0056610 Z0056612 Z0056614 Z0056616 60107600 20800150

NO

PIPE
 STA STRFROM  STA STRTO  SLOPEPIPE

 12" 1TYPE

 A,CLASS

SEWERS,

STORM

 15" 1TYPE

 A,CLASS

SEWERS,

STORM

 24" 1TYPE

 A,CLASS

SEWERS,

STORM

 12" 2TYPE

 A,CLASS

SEWERS,

STORM

 15" 2TYPE

 A,CLASS

SEWERS,

STORM

 18" 2TYPE

 A,CLASS

SEWERS,

STORM

 24" 2TYPE

 A,CLASS

SEWERS,

STORM

 27" 2TYPE

 A,CLASS

SEWERS,

STORM

 INCH12

REQUIREMENTS)

 MAIN(WATER

 SEWERSTORM

 INCH15

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH18

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH21

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

 INCH24

)REQUIREMENTS

 MAIN(WATER

 SEWERSTORM

4"

UNDERDRAINS

PIPE

BACKFILL
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SCHEDULE OF QUANTITIES
60

56400400

FIRE HYDRANTS TO BE RELOCATED

LOCATION
EACH

STATION L/R

38TH STREET SOUTH

154+16 39.64 R 1

40TH AVENUE

134+60 21.04 R 1

124+16 26.40 L 1

41ST AVENUE DRIVE

192+47 20.08 R 1

41ST DRIVE CONNECTOR

534+27 41.36 L 1

TOTAL 5

60248700

VALVE VAULTS, TYPE A, 4’-DIA, TYPE

1 FRAME, CLOSED LID

LOCATION
EACH

STATION L/R

38TH STREET SOUTH

155+16 28.62 R 1

TOTAL 1

ADJUSTMENT SCHEDULE 60255500 60265700 60266100 60266600 X6026050 X6026051 Z0001110

LOCATION EX RIM PR RIM

MANHOLES TO BE

ADJUSTED

VALVE VAULTS TO

BE ADJUSTED

VALVE VAULTS TO

BE

RECONSTRUCTED

VALVE BOXES TO

BE ADJUSTED

SANITARY

MANHOLES TO BE

ADJUSTED

SANITARY

MANHOLES TO BE

RECONSTRUCTED

GAS VALVE TO BE

ADJUSTED

EACH EACH EACH EACH EACH EACH EACH

38TH STREET SOUTH

151+61 23.37 R 568.08 567.51 1

154+84 33.34 L 567.30 568.45 1

155+29 6.76 R 567.34 568.98 1

155+58 32.81 R 567.82 568.51 1

156+83 32.91 R 568.67 567.63 1

41ST DRIVE CONNECTOR

534+01 12.62 L 569.08 570.12 1

534+10 23.98 L 568.80 570.31 1

534+33 14.29 L 568.08 569.98 1

534+43 18.57 L 569.14 569.86 1

534+49 18.78 L 569.25 569.83 1

534+59 5.37 R 569.10 570.06 1

535+71 4.85 R 568.78 570.03 1

35TH STREET

5+21 19.44 R 597.45 596.00 1

5+41 12.12 R 598.56 596.67 1

5+77 14.61 R 600.36 598.73 1

5+98 18.83 R 601.68 600.68 1

COALTOWN ROAD

18+95 23.40 R 594.75 595.41 1

20+77 13.65 L 597.70 589.56 1

24+23 30.97 R 588.40 588.07 1

27+62 24.72 R 591.50 591.96 1

TOTAL 2 1 1 6 6 2 2

55100500

STORM SEWER REMOVAL, 12"

STATION OFFSET LOCATION STATION OFFSET LOCATION FOOT

38TH STREET SOUTH

594+43 203.0 LT 594+22 35.5 LT 279.2

594+25 59.5 RT 594+54 76.0 RT 33.4

40TH AVENUE

128+00 23.0 LT 127+94 13.0 RT 36.4

124+83 51.9 LT 125+19 75.0 LT 43.0

35TH STREET

5+67 28.5 LT 5+67 17.9 RT 54.5

5+67 28.5 LT 18+85 60.6 RT 135.0

38TH STREET NORTH

602+79 32.0 RT 602+79 53.0 LT 85.0

604+52 27.8 LT 604+51 37.8 LT 10.0

604+52 27.8 LT 604+51 42.4 RT 70.2

606+02 54.0 LT 605+97 60.6 LT 8.3

COALTOWN ROAD

1+73 14.0 LT 1+75 37.0 RT 51.0

COALTOWN ROAD

10+47 17.5 LT 10+47 17.1 RT 34.6

13+33 17.4 RT 13+34 17.1 LT 34.5

13+33 17.4 RT 13+35 24.7 RT 7.5

13+33 17.4 RT 13+61 18.8 RT 28.1

15+98 16.6 LT 15+98 33.3 RT 49.9

15+98 33.3 RT 15+98 70.1 RT 36.8

15+98 33.3 RT 16+50 36.1 RT 51.9

17+31 16.7 LT 17+32 42.2 RT 58.9

TOTAL 1,109

56400500

FIRE HYDRANTS TO BE REMOVED

STATION OFFSET LOCATION EACH

35TH STREET

528+56 45.0 RT 1

TOTAL 1

60500060

REMOVING INLETS

STATION OFFSET LOCATION EACH

COALTOWN ROAD

10+46 17.0 RT 1

10+46 17.0 LT 1

13+34 17.0 RT 1

13+34 17.0 LT 1

20+31 78.5 RT 1

35TH STREET

5+67 25.5 RT 2

5+67 18.0 LT 2

38TH STREET (NORTH)

162+62 38.0 LT 1

162+78 14.0 LT 1

162+55 49.0 RT 1

162+80 36.0 RT 1

41ST AVENUE DRIVE

538+76 26.0 RT 1

TOTAL 14

60600095

CLASS SI CONCRETE (OUTLET)

LOCATION

CU YD
STATION L/R

38TH STREET SOUTH

150+02 14.14 L 1.2

150+02 13.57 R 1.3

40TH AVENUE

136+20 15.60 L 1.2

39TH AVENUE

140+44 15.12 L 1.2

140+36 41.37 R 1.3

COALTOWN ROAD

30+00 20.11 L 1.2

30+00 20.29 R 1.3

TOTAL 8.7

60500040

REMOVING MANHOLES

STATION OFFSET LOCATION EACH

35TH STREET

5+55 18.0 LT 1

5+69 18.0 RT 1

COALTOWN ROAD

10+46 17.5 LT 1

10+47 17.0 RT 1

13+33 17.0 RT 1

13+34 17.0 LT 1

18+86 61.0 RT 1

41ST DRIVE CONNECTOR

528+48 23.0 RT 1

TOTAL 8
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63000001

STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS

STATION STATION LOCATION FOOT

JOHN DEERE ROAD

266+16 267+91 RT 175

TOTAL 175

63100045

TRAFFIC BARRIER TERMINAL, TYPE 2

STATION LOCATION EACH

JOHN DEERE ROAD

268+04 RT 1

TOTAL 1

63100167

TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL)

TANGENT

STATION LOCATION EACH

JOHN DEERE ROAD

265+66 RT 1

TOTAL 1

63500105

DELINEATORS

STATION OFFSET LOCATION PLACEMENT EACH

265+66 RT GUARDRAIL 1

122+75 LT CULVERT 1

122+75 RT CULVERT 1

821+43 LT CULVERT 1

136+73 LT CULVERT 1

136+73 RT CULVERT 1

TOTAL 6

64300320

IMPACT ATTENUATORS (FULLY REDIRECTIVE,

RESETTABLE), TEST LEVEL 3

STATION LOCATION EACH

JOHN DEERE ROAD

267+87 CL 1

268+32 CL 1

TOTAL 2

64301090

ATTENUATOR BASE

STATION LENGTH WIDTH SQ YD

267+85 32 4.5 16

268+32 32 4.5 16

TOTAL 32

66400305

CHAIN LINK FENCE, 6’

STATION STATION LOCATION FOOT

41ST DRIVE CONNECTOR

524+45.8 524+50.1 RT 69.4

526+53.1 526+57.0 RT 136.8

526+53.1 528+02.0 RT 213.1

524+40.1 524+43.9 LT 68.2

526+59.2 526+65.8 LT 94.6

TOTAL 583

60900515

CONCRETE THRUST BLOCK

LOCATION
EACH

STATION OFFSET

38TH STREET SOUTH

154+16 39.64 R 1

40TH AVENUE

134+60 21.04 R 1

124+16 26.40 L 1

41ST AVENUE DRIVE

192+47 20.08 R 1

41ST DRIVE CONNECTOR

534+27 41.36 L 1

1

TOTAL

60603800

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12

STATION STATION LOCATION FOOT

41ST AVE DRIVE

540+34 540+64 LT 30

TOTAL 30

60604400

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18

STATION STATION LOCATION FOOT

41ST DRIVE CONNECTOR

532+16 533+01 LT 78

533+01 534+12 LT 102

TOTAL 180

TBD

6

* LOCATION TBD. SEE SPECIAL PROVISIONS

FOR CUT AND CAP EXISTING 8" WATER MAIN.

*

60603500

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.06

STATION STATION LOCATION FOOT

PARKING LOT - SE CORNER 38TH & 41ST

538+41 539+07 RT 88

41ST STREET

640+07 640+12 RT 5

642+59 642+67 RT 8

644+35 644+73 LT 38

645+77 646+22 LT 45

TOTAL 184

60605000

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

STATION STATION LOCATION FOOT

38TH ST - SOUTH

150+02 150+72 LT 70

150+72 151+10 LT 82

151+35 151+85 LT 79

151+85 153+68 LT 183

153+68 154+49 LT 116

155+24 155+77 LT 65

155+77 156+80 LT 103

156+80 157+10 LT 32

157+10 157+29 LT 20

150+02 150+75 RT 73

150+75 150+98 RT 50

151+38 151+88 RT 78

151+88 154+05 RT 217

154+05 154+69 RT 115

155+26 156+63 RT 167

156+63 157+43 RT 80

41ST AVE DR

185+56 189+61 LT 405

189+61 193+15 LT 391

193+15 194+66 LT 151

194+66 196+73 LT 232

196+73 198+78 LT 95

198+78 199+40 LT 65

185+56 189+61 RT 405

189+61 193+15 RT 333

193+15 194+39 RT 124

194+39 196+77 RT 218

196+77 198+36 RT 243

198+36 199+15 RT 79

199+15 199+40 RT 25

41ST DRIVE CONNECTOR

520+37 520+91 LT 78

520+91 521+33 LT 42

532+25 533+96 LT 171

533+96 534+31 LT 44

534+89 535+13 LT 30

535+13 536+44 LT 131

536+44 537+38 LT 95

538+84 540+21 LT 137

539+63 539+81 LT 28

540+16 540+33 LT 31

520+12 520+39 RT 47

530+16 530+53 RT 102

530+92 531+85 RT 120

531+85 533+46 RT 168

533+46 534+16 RT 73

534+16 537+09 RT 293

534+16 RT 65

534+76 RT 65

539+13 540+66 RT 153

COALTOWN ROAD

10+00 18+11 LT 811

19+24 24+76 LT 552

24+76 30+00 LT 524

10+00 10+48 RT 48

10+48 11+36 RT 87

11+36 12+23 RT 88

12+23 13+68 RT 145

15+14 16+04 RT 90

16+04 18+17 RT 213

SUBTOTAL 8,727

60605000 (CON’T)

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

STATION STATION LOCATION FOOT

18+17 19+92 RT 176

19+92 21+37 RT 145

22+80 23+72 RT 92

23+72 30+00 RT 628

23+72 24+11 RT 59

24+30 24+49 RT 52

26+95 27+24 RT 48

27+59 27+89 RT 47

35TH ST

5+32 5+59 LT 48

5+59 6+50 LT 91

5+10 5+56 RT 66

5+56 6+50 RT 94

38TH ST - NORTH

161+35 162+48 LT 113

162+48 163+35 LT 88

163+35 163+73 LT 62

161+35 162+08 RT 78

162+08 163+01 RT 93

163+01 163+50 RT 67

41ST STREET

639+97 640+94 LT 97

640+94 641+74 LT 85

642+61 643+01 LT 44

643+01 643+05 LT 4

SUBTOTAL 2,277

TOTAL 11,004

ADDENDUM 1 8/15/2013

n
:
\
p
r
o
j
\
0
0
0
3
3
9
3
.0

0
\
c
o
n
t
r
a
c
t
_
1
\
D

e
s
i
g
n
\
M

i
s
c
_
S

h
e
e
t
s
\
D

2
6
4
B

8
4
-
s
h
t
-
S

c
h
e
d
2
7
.d

g
n

USER NAME =

PLOT SCALE = 2.0000 ’ / IN.

PLOT DATE = 8/14/2013 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED8/14/2013F
IL

E
 N

A
M

E
 =

ntumbev

Ciorba Group, Inc.

5507 North Cumberland Avenue, Suite 402

Chicago, Illinois 60656

Tel. 773.775.4009          Fax 773.775.4014

     

     

     

     

     

     

     

     

 

     

 

 

  

SECTION COUNTY

ILLINOIS FED. AID PROJECT

TOTAL

SHEETS

SHEET

NO.RTE.

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA. 

CONTRACT NO.      

ROCK ISLAND(142-1)R & 142-1HB595

64B84

507STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

F.A.P.



SCHEDULE OF QUANTITIES
62

70106800

CHANGEABLE MESSAGE SIGN

LOCATION # SETUPS DAYS CAL MO

STAGE 1

JOHN DEERE RD - PIER 2 28 1.9

COALTOWN ROAD 2 28 1.9

STAGE 2

JOHN DEERE RD - ABUTMENT 2 28 1.9

COALTOWN ROAD 2 28 1.9

STAGE 3A

EXISTING 40TH AVENUE 2 28 1.9

STAGE 3B

EX 40TH AVENUE 1 14 0.5

JOHN DEERE RD @ 38TH 2 56 3.7

JOHN DEERE RD @ 41ST 2 28 1.9

38TH STREET 2 56 3.7

41ST AVE DRIVE 1 28 0.9

41 ST STREET 2 28 1.9

STAGE 4

EASTBOUND JOHN DEERE RD 1 35 1.2

WESTBOUND JOHN DEERE RD 1 14 0.5

41ST AVE DRIVE 1 35 1.2

41ST DRIVE CONN 1 35 1.2

38TH STREET 1 14 0.5

STAGE 5

EASTBOUND JOHN DEERE RD 1 28 0.9

41ST DRIVE CONN 1 28 0.9

41ST AVE DRIVE 1 28 0.9

38TH STREET 1 28 0.9

COALTOWN ROAD 1 14 0.5

STAGE 6

COALTOWN ROAD 2 28 1.9

35TH STREET 1 14 0.5

STAGE 7

WESTBOUND JOHN DEERE RD 1 14 0.5

COALTOWN ROAD 2 28 1.9

ENGINEER’S DISCRETION 1 30 1.0

TOTAL 37

70300100

SHORT TERM PAVEMENT MARKING

STATION STATION LENGTH APPLICATIONS FOOT

COALTOWN ROAD

10+00 30+00 2000 2.0 400.0

41ST CONNECTOR

520+39 530+25 986 2.0 200.0

532+00 540+66 866 2.0 176.0

38TH STREET

149+45 157+40 795 2.0 160.0

160+43 163+62 319 2.0 64.0

41ST AVE DRIVE

185+56 199+40 1384 2.0 280.0

TOTAL 1,280

70300210

TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS

STATION STATION LOCATION COLOR TYPE SQ FT

STAGE 1 - COALTOWN ROAD

19+17.0 LT RT ARROW 15.6

20+37.0 RT RT ARROW 15.6

21+57.0 RT RT ARROW 15.6

STAGE 3B - 41ST DRIVE CONNECTOR

538+58.0 LT RT ARROW 15.6

539+28.0 LT RT ARROW 15.6

539+98.0 LT RT ARROW 15.6

538+58.0 LT LT ARROW 15.6

539+28.0 LT LT ARROW 15.6

539+98.0 LT LT ARROW 15.6

STAGE 3B - COALTOWN ROAD

12+47.5 RT RT ARROW 15.6

13+00.5 RT RT ARROW 15.6

13+52.5 RT RT ARROW 15.6

STAGE 4 - 38TH STREET SOUTH

155+91.0 LT RT ARROW 15.6

156+58.0 LT RT ARROW 15.6

155+91.0 LT LT ARROW 15.6

156+58.0 LT LT ARROW 15.6

TOTAL 250

67201000

SEALING ABANDONED WATER WELLS

STATION OFFSET LOCATION EACH

38TH STREET

155+80 46.0 LT 1

TOTAL 1

67201100

SEALING ABANDONED MONITORING WELLS

STATION OFFSET LOCATION EACH

38TH STREET

25+65 18.0 RT 1

25+66 18.0 RT 1

26+02 18.0 RT 1

26+44 17.0 RT 1

26+45 17.0 RT 1

25+90 18.0 LT 2

TOTAL 7
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70300250

TEMPORARY PAVEMENT MARKING - LINE 8"

STATION STATION LOCATION COLOR TYPE FOOT

STAGE 3B - COALTOWN ROAD

12+23.0 13+68.0 RT WHITE LINE 145.0

TOTAL 145

70300220

TEMPORARY PAVEMENT MARKING - LINE 4"

STATION STATION LOCATION COLOR TYPE FOOT

STAGE 1 - COALTOWN ROAD

8+75.0 18+19.0 CL YELLOW DBL 1,888.0

8+75.0 18+19.0 LT WHITE LINE 944.0

11+65.0 19+20.0 RT WHITE LINE 755.0

19+08.0 22+07.0 RT WHITE LINE 333.0

STAGE 1 (PIER) - JOHN DEERE ROAD

266+55.9 270+35.5 LT YELLOW LINE 379.6

262+77.1 269+52.9 RT YELLOW LINE 675.8

269+52.9 271+92.9 RT YELLOW LINE 240.0

STAGE 2 (ABUTMENT) - JOHN DEERE ROAD

267+18.8 270+57.4 LT WHITE LINE 338.6

264+63.8 268+32.3 RT YELLOW LINE 368.5

268+32.3 270+82.3 RT YELLOW LINE 250.0

265+61.4 269+00.0 RT WHITE LINE 338.6

STAGE 2 - COALTOWN ROAD

10+92.6 17+29.1 LT WHITE LINE 636.5

8+25.0 9+25.0 CL YELLOW DBL 200.0

9+25.0 17+29.1 CL YELLOW DBL 1,608.2

8+25.0 9+25.0 RT WHITE LINE 100.0

9+25.0 19+20.3 RT WHITE LINE 995.3

STAGE 3A - COALTOWN ROAD

10+00.0 19+20.0 RT WHITE LINE 920.0

16+50.0 18+19.1 LT WHITE LINE 169.1

10+00.0 13+68.0 CL YELLOW DBL 736.0

15+13.9 18+19.1 CL YELLOW DBL 610.4

STAGE 3A - 41ST STREET

640+00.0 643+30.0 LT WHITE LINE 330.0

643+30.0 645+75.0 LT WHITE LINE 245.0

STAGE 3B - 41ST DRIVE CONNECTOR

520+40.6 530+24.0 CL YELLOW DBL 1,966.8

STAGE 3B - COALTOWN ROAD

16+50.0 19+20.0 RT WHITE LINE 270.0

STAGE 3B - 38TH STREET (SOUTH)

154+13.0 155+67.1 LT WHITE LINE 154.1

STAGE 3B - 41ST AVE DRIVE

538+45.4 539+45.4 LT WHITE LINE 100.0

539+56.5 540+09.3 LT WHITE 6’ SK 2’ DSH 14.0

STAGE 4 - COALTOWN ROAD

16+03.5 17+61.3 RT WHITE LINE 157.8

STAGE 4 - 41ST DRIVE CONNECTOR

536+34.3 537+20.0 LT WHITE LINE 86.0

536+55.3 538+00.0 LT WHITE LINE 144.7

537+20.0 537+36.8 LT WHITE LINE 16.8

537+36.8 537+86.7 LT WHITE LINE 75.5

534+72.0 536+55.3 RT WHITE LINE 186.6

534+51.4 535+97.5 LT YELLOW DBL 292.2

534+51.4 535+24.5 RT YELLOW DBL 146.2

535+24.5 537+20.0 LT YELLOW DBL 392.4

537+20.0 537+77.8 LT YELLOW DBL 115.6

STAGE 4 - 41ST AVENUE DRIVE

538+00.0 540+11.5 LT WHITE LINE 211.5

540+11.5 542+17.8 LT/RT WHITE LINE 205.2

SUBTOTAL 17,597.0

70300220 (CON’T)

TEMPORARY PAVEMENT MARKING - LINE 4"

STATION STATION LOCATION COLOR TYPE FOOT

538+38.7 540+90.1 LT YELLOW DBL 502.8

540+90.1 542+98.5 LT YELLOW DBL 395.0

542+98.5 544+29.3 LT/RT YELLOW DBL 261.6

540+90.1 541+90.1 LT YELLOW DBL 200.0

541+90.1 544+29.3 RT YELLOW DBL 478.4

STAGE 4 - 38TH STREET SOUTH

155+75.0 156+75.3 LT WHITE LINE 100.3

156+67.2 157+23.4 LT WHITE LINE 59.2

155+75.0 156+67.2 RT WHITE LINE 92.2

STAGE 4 - JOHN DEERE ROAD

264+56.4 278+47.0 RT YELLOW LINE 1,390.6

273+03.2 288+04.3 LT YELLOW LINE 1,501.1

STAGE 5A - 38TH STREET (NORTH)

160+85.4 163+63.2 LT WHITE LINE 335.6

STAGE 5A - COALTOWN ROAD

17+21.1 21+56.5 RT WHITE LINE 471.6

STAGE 5A - 41ST DRIVE CONNECTOR

533+90.0 534+36.0 LT WHITE LINE 65.6

534+65.3 535+27.6 LT WHITE LINE 146.0

535+27.9 536+30.3 LT WHITE LINE 102.4

541+58.3 544+34.9 LT WHITE LINE 301.3

533+93.7 537+25.8 RT WHITE LINE 332.1

536+30.3 541+58.8 RT WHITE LINE 528.5

538+95.7 540+66.1 RT WHITE LINE 170.4

533+90.0 537+20.0 LT & RT YELLOW DBL 661.2

533+90.0 537+20.0 RT YELLOW DBL 660.0

537+20.0 537+45.5 RT YELLOW DBL 51.0

538+48.4 542+13.3 RT YELLOW DBL 729.8

542+13.3 543+42.1 RT YELLOW DBL 257.6

STAGE 5A - 38TH STREET SOUTH

152+32.1 153+55.8 RT WHITE LINE 123.7

153+96.4 154+58.4 LT WHITE LINE 84.4

STAGE 5B - COALTOWN ROAD

22+57.2 23+92.3 RT WHITE LINE 160.1

24+26.2 25+82.4 RT WHITE LINE 159.8

25+82.7 27+28.6 RT WHITE LINE 145.9

27+81.6 32+63.1 RT WHITE LINE 481.5

STAGE 6 - COALTOWN ROAD

10+48.8 13+68.3 RT YELLOW LINE 319.5

10+48.8 13+67.0 RT YELLOW LINE 318.2

10+92.6 12+68.9 RT YELLOW LINE 176.8

12+68.9 13+67.9 RT YELLOW LINE 99.3

13+75.9 14+51.9 RT YELLOW 6’ SK 2’ DSH 28.0

13+67.0 14+57.3 RT YELLOW 6’ SK 2’ DSH 24.0

13+67.9 19+31.9 RT WHITE LINE 564.0

19+31.9 25+42.4 RT WHITE LINE 665.8

25+42.4 30+49.6 RT WHITE LINE 507.2

30+49.6 31+90.5 RT WHITE LINE 141.2

31+90.5 32+70.6 RT WHITE LINE 80.1

32+70.6 32+98.3 LT WHITE LINE 59.6

33+27.0 33+59.0 LT WHITE LINE 54.2

33+59.0 36+10.0 LT WHITE LINE 251.0

14+57.3 19+31.9 RT WHITE LINE 474.6

19+31.9 23+20.9 RT WHITE LINE 501.0

22+60.0 26+00.0 RT WHITE LINE 410.8

SUBTOTAL 15,625.0

70300220 (CON’T)

TEMPORARY PAVEMENT MARKING - LINE 4"

STATION STATION LOCATION COLOR TYPE FOOT

26+00.0 27+31.7 RT WHITE LINE 131.7

27+72.2 36+10.0 RT WHITE LINE 837.8

STAGE 7 - COALTOWN ROAD

10+48.8 13+65.7 RT YELLOW LINE 317.6

13+65.7 14+52.2 RT YELLOW 6’ SK 2’ DSH 32.0

10+48.8 13+77.3 LT YELLOW LINE 328.5

13+77.3 14+48.1 LT YELLOW 6’ SK 2’ DSH 18.0

14+48.1 31+80.0 LT YELLOW LINE 1,731.9

29+27.1 30+27.4 LT WHITE LINE 100.3

STAGE 7 - JOHN DEERE ROAD

274+59.9 282+17.9 LT WHITE LINE 758.0

264+56.4 278+47.0 RT YELLOW LINE 1,390.6

273+03.2 288+04.3 LT YELLOW LINE 1,501.1

SUBTOTAL 7,147.5

TOTAL 40,369

70300260

TEMPORARY PAVEMENT MARKING - LINE 12"

STATION STATION LOCATION COLOR INFO FOOT

STAGE 2 (ABUTMENT) - JOHN DEERE ROAD

264+63.8 270+82.3 RT YELLOW 75’ C-C @ 45^ 69.2

STAGE 4 - JOHN DEERE ROAD

263+02.9 275+46.9 RT YELLOW 75’ C-C @ 45^ 177.0

276+89.2 288+04.3 LT YELLOW 75’ C-C @ 45^ 146.0

STAGE 7 - JOHN DEERE ROAD

263+02.9 275+46.9 RT YELLOW 75’ C-C @ 45^ 177.0

276+89.2 288+04.3 LT YELLOW 75’ C-C @ 45^ 146.0

TOTAL 716
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70301000

WORK ZONE PAVEMENT MARKING REMOVAL

STATION STATION LOCATION COLOR TYPE LENGTH SQ FT

TEMPORARY PAVEMENT MARKING - LINE 4"

STAGE 1 (PIER) - JOHN DEERE ROAD

266+55.9 270+35.5 LT YELLOW LINE 379.6 126.5

262+77.1 269+52.9 RT YELLOW LINE 675.8 225.3

269+52.9 271+92.9 RT YELLOW LINE 240.0 80.0

STAGE 1 - COALTOWN ROAD

8+75.0 18+19.0 CL YELLOW DBL 1888.0 629.3

8+75.0 18+19.0 LT WHITE LINE 944.0 314.7

11+65.0 19+20.0 RT WHITE LINE 755.0 251.7

19+08.0 22+07.0 RT WHITE LINE 333.0 111.0

STAGE 2 (ABUTMENT) - JOHN DEERE ROAD

267+18.8 270+57.4 LT WHITE LINE 338.6 112.9

264+63.8 268+32.3 RT YELLOW LINE 368.5 122.8

268+32.3 270+82.3 RT YELLOW LINE 250.0 83.3

265+61.4 269+00.0 RT WHITE LINE 338.6 112.9

STAGE 2 - COALTOWN ROAD

10+92.6 17+29.1 LT WHITE LINE 636.5 212.2

8+25.0 9+25.0 CL YELLOW DBL 200.0 66.7

9+25.0 17+29.1 CL YELLOW DBL 1608.2 536.1

8+25.0 9+25.0 RT WHITE LINE 100.0 33.3

9+25.0 19+20.3 RT WHITE LINE 995.3 331.8

STAGE 3A - 41ST ST

641+00.0 643+00.0 LT WHITE LINE 200.0 66.7

STAGE 3A - COALTOWN ROAD

10+00.0 19+20.0 RT WHITE LINE 920.0 306.7

16+50.0 18+19.1 LT WHITE LINE 169.1 56.4

10+00.0 13+68.0 CL YELLOW DBL 736.0 245.3

15+13.9 18+19.1 CL YELLOW DBL 610.4 203.5

STAGE 3B - 41ST DRIVE CONNECTOR

520+40.6 530+24.0 CL YELLOW DBL 1966.8 655.6

STAGE 3B - COALTOWN ROAD

16+50.0 19+20.0 RT WHITE LINE 270.0 90.0

STAGE 3B - 38TH STREET (SOUTH)

154+13.0 155+67.1 LT WHITE LINE 154.1 51.4

STAGE 3B - 41ST AVE DRIVE

538+45.4 539+45.4 LT WHITE LINE 100.0 33.3

539+56.5 540+09.3 LT WHITE 6’ SK 2’ DSH 14.0 4.7

STAGE 4 - COALTOWN ROAD

16+03.5 17+61.3 RT WHITE LINE 157.8 52.6

STAGE 4 - 41ST DRIVE CONNECTOR

536+34.3 537+20.0 LT WHITE LINE 86.0 28.7

536+55.3 538+00.0 LT WHITE LINE 144.7 48.2

537+20.0 537+36.8 LT WHITE LINE 16.8 5.6

537+36.8 537+86.7 LT WHITE LINE 75.5 25.2

534+72.0 536+55.3 RT WHITE LINE 186.6 62.2

534+51.4 535+97.5 LT YELLOW DBL 292.2 97.4

534+51.4 535+24.5 RT YELLOW DBL 146.2 48.7

535+24.5 537+20.0 LT YELLOW DBL 392.4 130.8

537+20.0 537+77.8 LT YELLOW DBL 115.6 38.5

STAGE 4 - 41ST AVENUE DRIVE

538+00.0 540+11.5 LT WHITE LINE 211.5 70.5

540+11.5 542+17.8 LT/RT WHITE LINE 205.2 68.4

SUBTOTAL 5,740.7

70300280

TEMPORARY PAVEMENT MARKING - LINE 24"

STATION LOCATION FOOT

STAGE 1 - 35TH STREET

5+66.3 LT 15

STAGE 1 - 38TH AVENUE

1+57.3 LT 11

STAGE 3B - 41ST DRIVE CONNECTOR

520+40.6 LT 28

520+46.6 LT 18

STAGE 3B - 41ST DRIVE CONNECTOR & 38TH STREET (SOUTH)

154+27.6 RT 16

155+01.4 RT 10

155+36.3 RT 23

STAGE 4 - 41ST DRIVE CONNECTOR & 38TH STREET (SOUTH)

155+01.4 LT 10

155+18.1 RT 18

155+75.0 LT 26

STAGE 5 - 41ST DRIVE CONNECTOR & 38TH STREET (SOUTH)

154+61.8 LT 18

154+82.6 RT 10

STAGE 6 - COALTOWN ROAD

13+75.7 RT 13

14+57.3 RT 11

1+65.3 RT 25

STAGE 7 - COALTOWN ROAD

13+65.7 RT 12

14+83.6 LT 13

TOTAL 277

70301000 (CON’T)

WORK ZONE PAVEMENT MARKING REMOVAL

STATION STATION LOCATION COLOR TYPE LENGTH SQ FT

538+38.7 540+90.1 LT YELLOW DBL 502.8 167.6

540+90.1 542+98.5 LT YELLOW DBL 395.0 131.7

542+98.5 544+29.3 LT/RT YELLOW DBL 261.6 87.2

540+90.1 541+90.1 LT YELLOW DBL 200.0 66.7

541+90.1 544+29.3 RT YELLOW DBL 478.4 159.5

STAGE 4 - 38TH STREET SOUTH

155+75.0 156+75.3 LT WHITE LINE 100.3 33.4

156+67.2 157+23.4 LT WHITE LINE 59.2 19.7

155+75.0 156+67.2 RT WHITE LINE 92.2 30.7

STAGE 5A - 38TH STREET SOUTH

152+32.1 153+55.8 RT WHITE LINE 123.7 41.2

153+96.4 154+58.4 LT WHITE LINE 84.4 28.1

STAGE 5B - COALTOWN ROAD

22+57.2 23+92.3 RT WHITE LINE 160.1 53.4

24+26.2 25+82.4 RT WHITE LINE 159.8 53.3

25+82.7 27+28.6 RT WHITE LINE 145.9 48.6

27+81.6 32+63.1 RT WHITE LINE 481.5 160.5

STAGE 6 - COALTOWN ROAD

10+48.8 13+68.3 RT YELLOW LINE 319.5 106.5

10+48.8 13+67.0 RT YELLOW LINE 318.2 106.1

10+92.6 12+68.9 RT YELLOW LINE 176.8 58.9

12+68.9 13+67.9 RT YELLOW LINE 99.3 33.1

13+75.9 14+51.9 RT YELLOW 6’ SK 2’ DSH 28.0 9.3

13+67.0 14+57.3 RT YELLOW 6’ SK 2’ DSH 24.0 8.0

13+67.9 19+31.9 RT WHITE LINE 564.0 188.0

30+49.6 31+90.5 RT WHITE LINE 141.2 47.1

31+90.5 32+70.6 RT WHITE LINE 80.1 26.7

32+70.6 32+98.3 LT WHITE LINE 59.6 19.9

33+27.0 33+59.0 LT WHITE LINE 54.2 18.1

33+59.0 36+10.0 LT WHITE LINE 251.0 83.7

14+57.3 19+31.9 RT WHITE LINE 474.6 158.2

STAGE 7 - COALTOWN ROAD

10+48.8 13+65.7 RT YELLOW LINE 317.6 105.9

13+65.7 14+52.2 RT YELLOW 6’ SK 2’ DSH 32.0 10.7

10+48.8 13+77.3 LT YELLOW LINE 328.5 109.5

13+77.3 14+48.1 LT YELLOW 6’ SK 2’ DSH 18.0 6.0

14+48.1 31+80.0 LT YELLOW LINE 1731.9 577.3

29+27.1 30+27.4 LT WHITE LINE 100.3 33.4

TEMPORARY PAVEMENT MARKING - LINE 8"

STAGE 3B - COALTOWN ROAD

12+23.3 13+68.0 RT WHITE LINE 144.7 96.5

TEMPORARY PAVEMENT MARKING - LINE 12"

STAGE 2 (ABUTMENT) - JOHN DEERE ROAD

264+63.8 270+82.3 RT YELLOW 75’ C-C @ 45Ú 69.2 69.2

TEMPORARY PAVEMENT MARKING - LINE 24"

STAGE 3B - 41ST DRIVE CONNECTOR

520+40.6 LT 28 56.0

520+46.6 LT 18 36.0

538+45.0 LT 10 20.0

STAGE 7 - COALTOWN ROAD

14+83.6 LT 13 26.0

TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

STAGE 3B - COALTOWN ROAD

12+47.5 RT RT ARROW 15.6

SUBTOTAL 3,107.2
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BARRIER WALL STATIONING IS 12’-6" PER SECTION PLUS 2" GAP BETWEEN SECTIONS AS REQUESTED BY THE DEPARTMENT. 

LENGTH SHOWN IS STATIONING DIFFERENCE ROUNDED UP TO WHOLE 12’-6" SECTION.

ADDENDUM 1 8/15/2013

LOCATION 70400100 70400200

STAGE STREET STATION STATION
TEMPORARY CONCRETE

BARRIER

RELOCATE TEMPORARY

CONCRETE BARRIER

FOOT FOOT

STAGE 1 -PIER JOHN DEERE ROAD 263+02.88 268+60.36 562.50

STAGE 1 -PIER JOHN DEERE ROAD 266+55.87 270+10.63 362.50

STAGE 1 PIER - END OF STOCK PILE 275.00

STAGE 2 - ABUT. JOHN DEERE ROAD 265+86.75 269+03.50 325.00

STAGE 2 - ABUT. JOHN DEERE ROAD 267+15.81 270+32.56 325.00

STAGE 2 COALTOWN RD 9+75.00 16+33.84 662.50

STAGE 2 - END OF STOCK PILE 1300.00

STAGE 5 41ST DRIVE CONN. 537+20.00 539+10.05 200.00

STAGE 6 COALTOWN RD 16+46.25 20+13.68 375.00

STAGE 6 COALTOWN RD 24+80.84 31+90.36 712.50

STAGE 6 COALTOWN RD 25+92.74 26+94.15 112.50

STAGE 6 COALTOWN RD 28+02.68 31+70.11 375.00

TOTAL 1587.5 4000.0

70600250

IMPACT ATTENUATORS, TEMPORARY (NON-

REDIRECTIVE), TEST LEVEL 3

STATION LOCATION EACH

STAGE 2 - ABUTMENT

JOHN DEERE ROAD

265+87 RT 1

270+33 RT 1

TOTAL 2

70600352

IMPACT ATTENUATORS, RELOCATE (NON-

REDIRECTIVE,NARROW), TEST LEVEL 3

STATION LOCATION EACH

STAGE 2

COALTOWN ROAD

9+75 RT 1

16+34 RT 1

TO STORAGE

FROM STAGE 2 2

STAGE 5

41ST DRIVE CONNECTOR

537+20 RT 1

539+10 RT 1

STAGE 6

COALTOWN ROAD

16+47 RT 1

20+14 RT 1

TOTAL 8

72000100

SIGN PANEL TYPE 1

SIGN NAME SIGN NO. STATION LOCATION WIDTH HEIGHT SQ FT

38th STREET

38-TS-01 R5-2 150+96 RT 2.00 2.00 4.00

38-TS-02 R1-1 151+54 RT 3.00 3.00 9.00

38-TS-03 M4-5 152+25 RT 2.00 1.00 2.00

38-TS-03 M1-1 152+25 RT 2.00 2.00 4.00

38-TS-03 M6-1 152+25 RT 1.75 1.25 2.19

38-TS-04 M4-5 152+25 RT 2.00 1.00 2.00

38-TS-04 M3-4 152+25 RT 2.00 1.00 2.00

38-TS-04 M1-5 152+25 RT 2.00 2.00 4.00

38-TS-04 M6-1 152+25 RT 1.75 1.25 2.19

38-TS-05 M4-5 152+25 RT 2.00 1.00 2.00

38-TS-05 M3-2 152+25 RT 2.00 1.00 2.00

38-TS-05 M1-5 152+25 RT 2.00 2.00 4.00

38-TS-05 M6-3 152+25 RT 1.75 1.25 2.19

38-TS-06 M4-5 156+75 LT 2.00 1.00 2.00

38-TS-06 N/A 156+75 LT 2.50 2.00 5.00

38-TS-06 M6-1 156+75 LT 1.75 1.25 2.19

38-TS-07 M4-5 162+41 RT 2.00 1.00 2.00

38-TS-07 N/A 162+41 RT 2.50 2.00 5.00

38-TS-07 M6-1 156+78 RT 1.75 1.25 2.19

40th AVENUE

40-TS-01 R2-1 135+17 LT 2.00 2.50 5.00

40-TS-02 W14-2 134+76 RT 3.00 3.00 9.00

40-TS-03 D3-1 135+23 RT 3.00 1.00 3.00

40-TS-04 D3-1 135+23 RT 3.00 1.00 3.00

41st DRIVE CONNECTOR

41-SP-01 R2-1 522+05 RT 2.50 3.00 7.50

41-SP-02 M4-5 523+75 LT 2.00 1.00 2.00

41-SP-02 M1-1 523+75 LT 2.00 2.00 4.00

41-SP-02 M6-1 523+75 LT 1.75 1.25 2.19

41-SP-03 M4-5 523+75 LT 2.00 1.00 2.00

41-SP-03 M3-4 523+75 LT 2.00 1.00 2.00

41-SP-03 M1-5 523+75 LT 2.00 2.00 4.00

41-SP-03 M6-1 523+75 LT 1.75 1.25 2.19

41-SP-04 R2-1 528+00 LT 2.50 3.00 7.50

41-SP-05 W1-7 530+67 LT 4.00 2.00 8.00

41-TS-06 R2-1 531+90 RT 2.50 3.00 7.50

41-TS-07 R3-8 532+25 LT 3.00 2.50 7.50

41-TS-08 R3-9b 532+75 RT 2.00 3.00 6.00

41-TS-09 R2-1 533+50 LT 2.50 3.00 7.50

41-TS-10 M4-5 534+93 RT 2.00 1.00 2.00

41-TS-10 M3-2 534+93 RT 2.00 1.00 2.00

41-TS-10 M1-5 534+93 RT 2.00 2.00 4.00

41-TS-10 M6-1 534+93 RT 1.75 1.25 2.19

41-TS-11 R3-9b 535+50 LT 2.00 3.00 6.00

41-TS-12 M4-5 536+50 RT 2.00 1.00 2.00

41-TS-12 M1-1 536+50 RT 2.00 2.00 4.00

41-TS-12 M6-3 536+50 RT 1.75 1.25 2.19

41-TS-13 M4-5 536+50 RT 2.00 1.00 2.00

41-TS-13 M3-4 536+50 RT 2.00 1.00 2.00

41-TS-13 M1-5 536+50 RT 2.00 2.00 4.00

41-TS-13 M6-3 536+50 RT 1.75 1.25 2.19

41-TS-14 R5-2 539+31 RT 2.00 2.00 4.00

41-TS-15 N/A 539+31 RT 2.00 1.50 3.00

41-TS-16 M4-5 539+61 LT 2.00 1.00 2.00

41-TS-16 M1-1 539+61 LT 2.00 2.00 4.00

41-TS-16 M6-3 539+61 LT 1.75 1.25 2.19

41-TS-17 M4-5 539+61 LT 2.00 1.00 2.00

41-TS-17 M3-4 539+61 LT 2.00 1.00 2.00

41-TS-17 M1-5 539+61 LT 2.00 2.00 4.00

41-TS-17 M6-3 539+61 LT 1.75 1.25 2.19

41-TS-18 M4-5 539+61 LT 2.00 1.00 2.00

41-TS-18 M3-2 539+61 LT 2.00 1.00 2.00

41-TS-18 M1-5 539+61 LT 2.00 2.00 4.00

SUBTOTAL 217.75

70301000 (CON’T)

WORK ZONE PAVEMENT MARKING REMOVAL

STATION STATION LOCATION COLOR TYPE LENGTH SQ FT

13+00.5 RT RT ARROW 15.6

13+52.5 RT RT ARROW 15.6

SUBTOTAL 31.2

TOTAL 8,879

70600251

IMPACT ATTENUATORS, TEMPORARY (NON-

REDIRECTIVE, NARROW), TEST LEVEL 3

STATION LOCATION EACH

STAGE 1 - PIER

JOHN DEERE ROAD

263+03 RT 1

270+11 LT 1

STAGE 6

COALTOWN ROAD

17+64 RT 1

19+63 RT 1

24+80 RT 1

25+93 RT 1

26+94 RT 1

28+03 RT 1

31+70 RT 1

31+91 LT 1

TOTAL 10
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72000300

SIGN PANEL TYPE 3

SIGN NAME STATION LOCATION WIDTH HEIGHT SQ FT

41st DRIVE CONNECTOR

JDR-WP-01 266+00 CL 8.0 7.0 56.0

JDR-WP-02 266+00 RT 8.0 7.0 56.0

JDR-WP-03 271+00 RT 8.0 7.0 56.0

JDR-WP-18 281+00 LT 8.0 7.0 56.0

JDR-WP-19 286+00 CL 8.0 7.0 56.0

JDR-WP-20 286+00 LT 8.0 7.0 56.0

TOTAL 336

72400100

REMOVE SIGN PANEL ASSEMBLY -

TYPE A

STATION LOCATION EACH

EXISTING COALTOWN ROAD

2+08 RT 1

38th STREET

150+96 RT 1

151+54 RT 1

162+29 LT 1

41st DRIVE CONNECTOR

533+20 LT 1

538+53 RT 1

41st AVENUE DRIVE

186+88 LT 1

41st STREET

653+01 RT 1

COALTOWN ROAD

18+19 LT 1

20+38 RT 1

24+12 RT 1

25+72 RT 1

35th STREET

5+80 RT 1

TOTAL 13

72400200

REMOVE SIGN PANEL ASSEMBLY -

TYPE B

STATION LOCATION EACH

38th STREET

151+86 RT 1

154+40 RT 1

157+58 LT 1

162+72 RT 1

41st DRIVE CONNECTOR

537+50 RT 1

41st AVENUE DRIVE

192+73 LT 1

35th STREET

5+45 LT 1

TOTAL 7

72400500

RELOCATE SIGN PANEL ASSEMBLY -

TYPE A

STATION LOCATION EACH

38th STREET

153+50 LT 1

41st AVENUE DRIVE

186+88 LT 1

TOTAL 2

72500100

OBJECT MARKER - TYPE 1

STATION OFFSET EACH

JOHN DEERE ROAD

276+11 0.0 LT 2

276+20 0.0 LT 2

276+40 0.0 LT 2

276+49 0.0 LT 2

TOTAL 8

72000100 (CON’T)

SIGN PANEL TYPE 1

SIGN NAME SIGN NO. STATION LOCATION WIDTH HEIGHT SQ FT

41-TS-18 M6-1 539+61 LT 1.75 1.25 2.19

39th STREET

39-TS-01 R1-1 140+35 LT 3.00 3.00 9.00

COALTOWN ROAD

CTR-TS-01 M4-5 10+45 RT 2.00 1.00 2.00

CTR-TS-01 M1-1 10+45 RT 2.00 2.00 4.00

CTR-TS-01 M6-3 10+45 RT 1.75 1.25 2.19

CTR-TS-02 M4-5 10+45 RT 2.00 1.00 2.00

CTR-TS-02 M3-4 10+45 RT 2.00 1.00 2.00

CTR-TS-02 M1-5 10+45 RT 2.00 2.00 4.00

CTR-TS-02 M6-3 10+45 RT 1.75 1.25 2.19

CTR-TS-03 M4-5 10+45 RT 2.00 1.00 2.00

CTR-TS-03 M3-2 10+45 RT 2.00 1.00 2.00

CTR-TS-03 M1-5 10+45 RT 2.00 2.00 4.00

CTR-TS-03 M6-1 10+45 RT 1.75 1.25 2.19

CTR-TS-04 R2-1 13+00 LT 2.50 3.00 7.50

CTR-TS-05 R7-8-11 14+63 LT 2.00 2.50 5.00

CTR-TS-06 W1-7 14+72 LT 4.00 2.00 8.00

CTR-TS-07 R2-1 16+00 RT 2.50 3.00 7.50

CTR-TS-08 M4-5 18+00 LT 2.00 1.00 2.00

CTR-TS-08 M3-2 18+00 LT 2.00 1.00 2.00

CTR-TS-08 M1-5 18+00 LT 2.00 2.00 4.00

CTR-TS-08 M6-1 18+00 LT 1.75 1.25 2.19

CTR-TS-09 M4-5 18+00 LT 2.00 1.00 2.00

CTR-TS-09 N/A 18+00 LT 2.50 2.00 5.00

CTR-TS-09 M6-1 18+00 LT 1.75 1.25 2.19

CTR-TS-10 M4-5 18+20 RT 2.00 1.00 2.00

CTR-TS-10 M1-1 18+20 RT 2.00 2.00 4.00

CTR-TS-10 M6-1 18+20 RT 1.75 1.25 2.19

CTR-TS-11 M4-5 18+20 RT 2.00 1.00 2.00

CTR-TS-11 M3-4 18+20 RT 2.00 1.00 2.00

CTR-TS-11 M1-5 18+20 RT 2.00 2.00 4.00

CTR-TS-11 M6-1 18+20 RT 1.75 1.25 2.19

CTR-TS-12 R2-1 20+00 LT 2.50 3.00 7.50

CTR-TS-13 R2-1 24+65 RT 2.50 3.00 7.50

CTR-TS-14 M4-5 25+80 LT 2.00 1.00 2.00

CTR-TS-14 M1-1 25+80 LT 2.00 2.00 4.00

CTR-TS-14 M6-1 25+80 LT 1.75 1.25 2.19

CTR-TS-15 M4-5 25+80 LT 2.00 1.00 2.00

CTR-TS-15 M3-4 25+80 LT 2.00 1.00 2.00

CTR-TS-15 M1-5 25+80 LT 2.00 2.00 4.00

CTR-TS-15 M6-1 25+80 LT 1.75 1.25 2.19

CTR-TS-16 M4-5 25+80 LT 2.00 1.00 2.00

CTR-TS-16 M3-2 25+80 LT 2.00 1.00 2.00

CTR-TS-16 M1-5 25+80 LT 2.00 2.00 4.00

CTR-TS-16 M6-3 25+80 LT 1.75 1.25 2.19

35th STREET

35-TS-01 5+45 LT 3.00 3.00 9.00

41st AVENUE DRIVE

41AD-TS-01 R3-8 187+50 LT 3.00 2.50 7.50

41AD-TS-02 R2-1 187+72 RT 2.00 2.50 5.00

41AD-TS-03 W4-2L 189+00 LT 3.00 3.00 9.00

41AD-TS-04 W9-1 191+50 LT 3.00 3.00 9.00

41AD-TS-05 R2-1 193+00 LT 2.00 2.50 5.00

41AD-TS-06 R3-8 194+17 RT 3.50 2.50 8.75

41AD-TS-07 W3-3 195+00 RT 3.00 3.00 9.00

41AD-TS-08 M4-5 196+31 RT 2.00 1.00 2.00

41AD-TS-08 M1-1 196+31 RT 2.00 2.00 4.00

41AD-TS-08 M6-1 196+31 RT 1.75 1.25 2.19

41AD-TS-09 M4-5 196+31 RT 2.00 1.00 2.00

41AD-TS-09 M3-4 196+31 RT 2.00 1.00 2.00

41AD-TS-09 M1-5 196+31 RT 2.00 2.00 4.00

41AD-TS-09 M6-1 196+31 RT 1.75 1.25 2.19

41AD-TS-10 R2-1 198+00 LT 2.00 2.50 5.00

SUBTOTAL 234.69

72000100 (CON’T)

SIGN PANEL TYPE 1

SIGN NAME SIGN NO. STATION LOCATION WIDTH HEIGHT SQ FT

EXISTING 41st STREET

41ST-TS-01 M4-5 646+50 RT 2.00 1.00 2.00

41ST-TS-01 M1-1 646+50 RT 2.00 2.00 4.00

41ST-TS-01 M6-1 646+50 RT 1.75 1.25 2.19

41ST-TS-02 M4-5 646+50 RT 2.00 1.00 2.00

41ST-TS-02 M3-4 646+50 RT 2.00 1.00 2.00

41ST-TS-02 M1-5 646+50 RT 2.00 2.00 4.00

41ST-TS-02 M6-1 646+50 RT 1.75 1.25 2.19

41ST-TS-03 M4-5 646+50 RT 2.00 1.00 2.00

41ST-TS-03 N/A 646+50 RT 2.50 2.00 5.00

41ST-TS-03 M6-3 646+50 RT 1.75 1.25 2.19

JOHN DEERE ROAD

JDR-TS-04 R3-2 275+10 CL 2.00 2.00 4.00

JDR-TS-15 R6-1R 276+30 CL 4.50 1.50 6.75

JDR-TS-16 R6-1R 276+30 CL 4.50 1.50 6.75

JDR-TS-17 R3-2 279+50 CL 2.00 2.00 4.00

SUBTOTAL 49.06

TOTAL 502

72000200

SIGN PANEL TYPE 2

SIGN NAME STATION LOCATION WIDTH HEIGHT SQ FT

41st DRIVE CONNECTOR

41-TS-19 542+25 LT 4.0 2.5 10.0

FROM TRAFFIC SIGNAL PLANS 200.0

TOTAL 210
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SCHEDULE OF QUANTITIES
67

73000100

WOOD SIGN SUPPORT

SIGN NO. STATION LOCATION FOOT

JOHN DEERE ROAD

JDR-WP-01 266+00 RT 36.5

JDR-WP-02 266+00 RT 38.5

JDR-WP-03 271+00 RT 39.0

JDR-WP-18 281+00 LT 40.5

JDR-WP-19 286+00 LT 37.0

JDR-WP-20 286+00 LT 37.0

TOTAL 229

72800100

TELESCOPING STEEL SIGN SUPPORT

SIGN NO. STATION LOCATION FOOT

38th STREET

38-TS-01 150+96 RT 13.0

38-TS-02 151+54 RT 13.0

38-TS-03 152+25 RT

34.038-TS-04 152+25 RT

38-TS-05 152+25 RT

38-TS-06 156+75 LT 16.0

38-TS-07 162+41 RT 16.0

40th AVENUE

40-TS-01 135+17 LT 17.0

40-TS-02 134+76 RT 14.0

40-TS-03 135+23 RT
14.5

40-TS-04 135+23 RT

41st DRIVE CONNECTOR

41-TS-06 531+90 RT 13.0

41-TS-07 532+25 LT 13.0

41-TS-08 532+75 RT 13.0

41-TS-09 533+50 LT 13.0

41-TS-10 534+93 RT 16.5

41-TS-11 535+50 LT 13.0

41-TS-12 536+50 RT
16.5

41-TS-13 536+50 RT

41-TS-14 539+31 RT
15.0

41-TS-15 539+31 RT

41-TS-16 539+61 LT

32.041-TS-17 539+61 LT

41-TS-18 539+61 LT

41-TS-19 542+25 LT 13.0

39th STREET

39-TS-01 140+35 LT 13.0

COALTOWN ROAD

CTR-TS-01 10+45 RT

34.0CTR-TS-02 10+45 RT

CTR-TS-03 10+45 RT

CTR-TS-04 13+00 LT 13.0

CTR-TS-05 14+63 LT 12.0

CTR-TS-06 14+72 LT 12.0

CTR-TS-07 16+00 RT 13.0

CTR-TS-08 18+00 LT
17.0

CTR-TS-09 18+00 LT

CTR-TS-10 18+20 RT
17.0

CTR-TS-11 18+20 RT

CTR-TS-12 20+00 LT 13.0

CTR-TS-13 24+65 RT 13.0

CTR-TS-14 25+80 LT

34.0CTR-TS-15 25+80 LT

CTR-TS-16 25+80 LT

35th STREET

35-TS-01 5+45 LT 13.0

41st AVENUE DRIVE

41AD-TS-01 187+50 LT 12.0

41AD-TS-02 187+72 RT 12.0

41AD-TS-03 189+00 LT 14.0

41AD-TS-04 191+50 LT 14.0

41AD-TS-05 193+00 LT 12.0

41AD-TS-06 194+17 RT 12.0

41AD-TS-07 195+00 RT 14.0

41AD-TS-08 196+31 RT
16.0

41AD-TS-09 196+31 RT

41AD-TS-10 198+00 LT 12.0

EXISTING 41ST STREET

41ST-TS-01 646+50 RT

32.041ST-TS-02 646+50 RT

41ST-TS-03 646+50 RT

SUBTOTAL 649.5

72800100 (CON’T)

TELESCOPING STEEL SIGN SUPPORT

SIGN NO. STATION LOCATION FOOT

JOHN DEERE ROAD

JDR-TS-04 275+10 CL 14.0

JDR-TS-05 276+20 CL
14.5

JDR-TS-06 276+20 CL

JDR-TS-07 276+25 CL
14.5

JDR-TS-08 276+25 CL

JDR-TS-09 276+30 CL
13.5

JDR-TS-10 276+30 CL

JDR-TS-11 276+35 CL
14.5

JDR-TS-12 276+35 CL

JDR-TS-13 276+40 CL
14.5

JDR-TS-14 276+40 CL

JDR-TS-15 279+50 CL 14.0

SUBTOTAL 99.5

TOTAL 749

73700200

REMOVE CONCRETE FOUNDATION - GROUND MOUNT

STATION OFFSET LOCATION EACH

41ST AVENUE DRIVE

193+64 20.6 LT 1

193+63 9.2 LT 1

193+62 1.9 RT 1

193+62 11.8 RT 1

193+62 22.2 RT 1

193+62 32.7 RT 1

TOTAL 6

78009000

MODIFIED URETHANE PAVEMENT MARKING - LETTERS

AND SYMBOLS

STATION TYPE SQ FT

38th STREET

151+77 RT ARROW 15.6

151+77 LT ARROW 15.6

152+17 RT ARROW 15.6

152+17 LT ARROW 15.6

152+57 RT ARROW 15.6

152+97 RT ARROW 15.6

153+35 LT ARROW 15.6

153+71 RT ARROW 15.6

153+71 LT ARROW 15.6

154+06 RT ARROW 15.6

154+06 LT ARROW 15.6

155+71 RT ARROW 15.6

155+71 LT ARROW 15.6

156+06 RT ARROW 15.6

156+06 LT ARROW 15.6

156+41 RT ARROW 15.6

156+41 LT ARROW 15.6

162+01 RT ARROW 31.2

162+05 LT ARROW 31.2

162+05 RT ARROW 31.2

162+53 RT ARROW 15.6

162+59 RT ARROW 15.6

162+59 LT ARROW 15.6

163+12 RT ARROW 15.6

163+12 LT ARROW 15.6

40th AVENUE

135+92 RT ARROW 15.6

135+92 LT ARROW 15.6

136+33 RT ARROW 15.6

136+33 LT ARROW 15.6

136+74 RT ARROW 15.6

136+74 LT ARROW 15.6

41st DRIVE CONNECTOR

520+73 RT/TH ARROW 26.0

520+73 LT ARROW 15.6

521+37 RT/TH ARROW 26.0

521+37 LT ARROW 15.6

522+02 RT/TH ARROW 26.0

522+02 LT ARROW 15.6

528+32 RT ARROW 15.6

528+86 RT ARROW 15.6

529+43 RT ARROW 15.6

530+01 RT ARROW 15.6

531+32 LT ARROW 15.6

531+69 LT ARROW 15.6

532+07 LT ARROW 15.6

533+23 TWO LT ARROW 31.2

534+00 TWO LT ARROW 31.2

534+82 TWO LT ARROW 31.2

536+34 RT ARROW 15.6

536+34 LT ARROW 15.6

536+76 RT ARROW 15.6

536+76 LT ARROW 15.6

537+18 RT ARROW 15.6

537+18 LT ARROW 15.6

41st AVENUE DRIVE

185+77 LT ARROW 15.6

186+37 LT ARROW 15.6

197+02 LT ARROW 15.6

197+02 LT ARROW & RT ARROW 31.2

197+71 LT ARROW 15.6

197+71 LT ARROW & RT ARROW 31.2

198+39 LT ARROW 15.6

SUBTOTAL 1,092.0

78009000 (CON’T)

MODIFIED URETHANE PAVEMENT MARKING - LETTERS

AND SYMBOLS

STATION TYPE SQ FT

198+39 LT ARROW & RT ARROW 31.2

199+13 LT ARROW 15.6

199+13 LT ARROW & RT ARROW 31.2

538+72 RT ARROW 15.6

538+72 LT ARROW 15.6

539+20 RT ARROW 15.6

539+20 LT ARROW 15.6

539+68 RT ARROW 15.6

539+68 LT ARROW 15.6

COALTOWN ROAD

12+49 RT ARROW 15.6

13+01 RT ARROW 15.6

13+54 RT ARROW 15.6

15+29 LT ARROW 15.6

15+81 LT ARROW 15.6

16+34 LT ARROW 15.6

20+10 RT ARROW 15.6

20+63 RT ARROW 15.6

21+15 RT ARROW 15.6

22+82 LT ARROW 15.6

23+34 LT ARROW 15.6

23+87 LT ARROW 15.6

35th STREET

5+54 RT ARROW 15.6

5+54 LT ARROW 15.6

SUBTOTAL 390.0

TOTAL 1,482
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78009006

MODIFIED URETHANE PAVEMENT MARKING - LINE 6"

STATION OFFSET STATION OFFSET TYPE FOOT

38th STREET

154+36 45.0 LT 154+40 44.0 RT 6" SOLID WHITE 86.0

154+42 44.0 LT 154+46 42.0 RT 6" SOLID WHITE 83.0

155+31 45.0 LT 155+42 39.0 RT 6" SOLID WHITE 84.0

155+37 45.0 LT 155+48 40.0 RT 6" SOLID WHITE 86.0

163+37 42.0 RT 163+49 34.0 LT 6" SOLID WHITE 76.0

163+43 40.0 RT 163+55 33.0 LT 6" SOLID WHITE 73.0

40th AVENUE

136+97 37.5 LT 136+98 30.5 RT 6" SOLID WHITE 74.0

137+07 46.0 LT 137+08 38.0 RT 6" SOLID WHITE 84.0

41st DRIVE CONNECTOR

520+17 45.0 RT 520+33 55.0 LT 6" SOLID WHITE 101.0

520+25 43.0 RT 520+41 56.0 LT 6" SOLID WHITE 100.0

534+31 26.0 RT 534+65 30.0 RT 6" SOLID WHITE 34.0

534+35 36.0 RT 534+59 39.0 RT 6" SOLID WHITE 25.0

537+45 46.0 RT 537+53 43.0 LT 6" SOLID WHITE 90.0

537+51 45.0 RT 537+59 42.0 LT 6" SOLID WHITE 87.0

41st AVENUE DRIVE

538+37 53.0 RT 538+40 49.0 LT 6" SOLID WHITE 98.0

538+43 49.0 RT 538+46 48.0 LT 6" SOLID WHITE 98.0

COALTOWN ROAD

13+90 19.0 LT 13+90 37.0 RT 6" SOLID WHITE 56.0

13+96 19.0 LT 13+96 35.0 RT 6" SOLID WHITE 54.0

14+89 19.0 LT 14+98 35.0 RT 6" SOLID WHITE 54.0

14+95 19.0 LT 15+04 38.0 RT 6" SOLID WHITE 58.0

21+75 19.0 LT 21+75 45.0 RT 6" SOLID WHITE 64.0

21+81 19.0 LT 21+81 44.0 RT 6" SOLID WHITE 63.0

22+44 19.0 LT 22+55 44.0 RT 6" SOLID WHITE 64.0

22+50 19.0 LT 22+61 45.0 RT 6" SOLID WHITE 65.0

TOTAL 1,757

78009008

MODIFIED URETHANE PAVEMENT MARKING - LINE 8"

STATION OFFSET STATION OFFSET TYPE FOOT

38th STREET

151+58 6.0 LT 152+38 6.0 LT 8" SOLID WHITE 80.0

151+58 18.0 LT 153+11 18.0 LT 8" SOLID WHITE 154.0

153+18 6.0 RT 154+28 6.0 RT 8" SOLID WHITE 109.0

153+56 18.0 RT 154+28 18.0 RT 8" SOLID WHITE 70.0

155+50 6.0 LT 156+49 6.0 LT 8" SOLID WHITE 98.0

155+50 18.0 LT 156+49 18.0 LT 8" SOLID WHITE 98.0

156+49 6.0 LT 157+48 27.8 LT 8" SKIP DASH 102.0

158+02 35.5 LT 159+04 28.0 LT 8" SOLID WHITE 213.0

158+59 54.3 LT 159+19 94.0 LT 8" SOLID WHITE 146.0

159+57 41.5 LT 159+60 104.0 LT 8" SOLID WHITE 126.0

160+43 76.0 RT 160+43 13.5 RT 8" SOLID WHITE 126.0

160+57 21.0 LT 161+83 1.0 LT 8" SOLID WHITE 262.0

160+84 54.5 RT 161+83 1.0 RT 8" SOLID WHITE 246.0

161+90 12.0 RT 162+08 12.0 RT 8" SOLID WHITE 36.0

162+08 12.0 RT 163+33 12.0 RT 8" SOLID WHITE 125.0

40th AVENUE

134+49 12.0 RT 135+78 12.0 RT 8" SKIP-DASH WHITE 34.0

135+78 12.0 RT 136+92 12.0 RT 8" SOLID WHITE 114.0

41st DRIVE CONNECTOR

520+41 13.0 LT 522+16 13.0 LT 8" SOLID WHITE 175.0

526+81 13.0 RT 527+79 13.0 RT 8" SKIP-DASH WHITE 26.0

527+79 13.0 RT 530+22 19.0 RT 8" SOLID WHITE 250.0

531+11 6.0 LT 532+25 6.0 LT 8" SOLID WHITE 114.0

532+25 6.0 LT 532+75 6.0 LT 8" SKIP-DASH WHITE 13.0

535+85 6.0 RT 537+38 6.0 RT 8" SOLID WHITE 153.0

535+85 19.0 RT 537+38 19.0 RT 8" SOLID WHITE 153.0

41st AVENUE DRIVE

185+56 12.0 LT 186+67 12.0 LT 8" SOLID WHITE 112.0

194+53 12.0 RT 196+31 13.0 RT 8" SKIP-DASH WHITE 42.0

195+91 24.0 LT 199+66 92.0 LT 8" SOLID WHITE 343.0

196+31 13.0 RT 199+34 14.0 RT 8" SOLID WHITE 353.0

199+39 14.0 RT 200+22 61.0 LT 8" SKIP-DASH WHITE 32.0

538+51 6.0 LT 540+00 6.0 LT 8" SOLID WHITE 149.0

538+51 18.0 LT 540+00 18.0 LT 8" SOLID WHITE 149.0

540+00 6.0 LT 541+44 6.0 LT 8" SKIP-DASH WHITE 36.0

540+00 18.0 LT 541+57 18.0 LT 8" SKIP-DASH WHITE 38.0

COALTOWN ROAD

12+23 16.0 RT 13+75 16.0 RT 8" SOLID WHITE 152.0

15+08 6.0 LT 16+52 6.0 LT 8" SOLID WHITE 144.0

19+92 19.0 RT 21+36 19.0 RT 8" SOLID WHITE 144.0

22+61 6.0 LT 24+04 6.0 LT 8" SOLID WHITE 143.0

35th STREET

5+45 1.5 LT 5+65 1.5 LT 8" SOLID WHITE 20.0

TOTAL 4,880

78009004

MODIFIED URETHANE PAVEMENT MARKING - LINE 4"

STATION OFFSET STATION OFFSET TYPE FOOT

38th STREET

149+26 0.0 LT 149+65 0.0 LT 4" DBL YELLOW 78.0

149+65 1.0 LT 150+33 4.0 LT 4" SOLID YELLOW 68.0

149+65 1.0 RT 150+43 4.0 RT 4" SOLID YELLOW 78.0

150+33 4.0 LT 150+92 0.0 LT 4" DBL YELLOW 218.0

151+58 6.0 RT 154+28 6.0 LT 4" DBL YELLOW 542.0

155+48 6.0 LT 156+48 6.0 LT 4" DBL YELLOW 200.0

156+48 7.0 RT 156+85 1.0 RT 4" SOLID YELLOW 74.0

156+48 5.0 RT 156+82 3.2 LT 4" SOLID YELLOW 72.0

156+82 3.2 LT 157+52 26.0 LT 4" DBL YELLOW 570.0

160+83 92.0 RT 162+08 24.0 RT 4" SOLID WHITE 296.0

161+23 13.0 LT 162+08 13.0 LT 4" SOLID WHITE 170.0

161+83 1.0 RT 162+08 1.0 RT 4" DBL YELLOW 100.0

162+08 0.0 LT 163+35 0.0 LT 4" DBL YELLOW 253.0

40th AVENUE

131+35 0.0 LT 136+93 0.0 LT 4" DBL YELLOW 1,118.0

41st DRIVE CONNECTOR

520+37 38.8 RT 530+17 33.0 RT 4" SOLID WHITE 1,006.0

520+40 49.4 RT 521+33 28.3 RT 4" SOLID WHITE 97.0

520+43 41.7 RT 530+17 50.8 RT 4" SKIP-DASH YELLOW 237.0

520+50 0.0 LT 527+62 0.0 LT 4" DBL YELLOW 1,426.0

521+33 25.0 LT 532+25 19.0 LT 4" SOLID WHITE 1,071.0

527+62 1.0 RT 528+22 2.5 RT 4" SOLID YELLOW 61.0

527+62 1.0 LT 528+22 2.5 LT 4" SOLID YELLOW 59.0

528+22 0.0 LT 530+27 4.0 RT 4" DBL YELLOW 820.0

531+11 6.0 RT 532+77 6.0 RT 4" DBL YELLOW 338.0

531+12 50.0 RT 534+21 31.0 RT 4" SKIP-DASH YELLOW 332.0

532+76 6.0 LT 535+35 6.0 LT 4" SOLID YELLOW 258.0

532+77 6.0 RT 535+35 6.0 RT 4" SOLID YELLOW 260.0

532+77 4.0 LT 535+35 4.0 LT 4" SKIP-DASH YELLOW 65.0

532+77 4.0 RT 535+35 4.0 RT 4" SKIP-DASH YELLOW 65.0

534+78 35.0 RT 537+33 51.0 RT 4" SKIP-DASH YELLOW 256.0

535+35 6.0 LT 537+40 6.0 LT 4" DBL YELLOW 410.0

41st AVENUE DRIVE

185+56 0.0 LT 196+25 0.0 LT 4" DBL YELLOW 2,138.0

186+67 12.0 LT 199+40 12.0 LT 4" SKIP-DASH WHITE 310.0

196+25 0.0 LT 196+76 5.6 RT 4" SOLID YELLOW 51.0

196+25 0.0 LT 196+70 0.0 LT 4" SOLID YELLOW 47.0

196+70 0.0 LT 198+15 0.0 LT 4" DBL YELLOW 289.0

196+76 5.6 RT 198+22 6.0 RT 4" DBL YELLOW 316.0

198+15 0.0 LT 198+63 0.0 LT 4" SOLID YELLOW 48.0

198+22 6.0 RT 198+63 2.0 RT 4" SOLID YELLOW 44.0

198+63 1.0 RT 199+35 1.0 RT 4" DBL YELLOW 144.0

538+51 6.0 RT 540+00 6.0 RT 4" DBL YELLOW 298.0

538+91 40.4 RT 538+91 58.4 RT 4" SOLID WHITE 18.0

539+00 38.8 RT 539+00 58.4 RT 4" SOLID WHITE 20.0

540+00 5.0 RT 540+38 2.0 RT 4" SOLID YELLOW 34.0

540+00 7.0 RT 540+38 7.0 RT 4" SOLID YELLOW 39.0

540+38 3.0 RT 543+28 0.0 LT 4" DBL YELLOW 596.0

540+38 6.0 RT 543+28 0.0 LT 4" DBL YELLOW 590.0

543+28 2.5 LT 543+95 1.0 LT 4" SOLID YELLOW 66.0

543+28 2.6 RT 543+95 1.0 RT 4" SOLID YELLOW 64.0

543+95 0.0 LT 544+35 0.0 LT 4" DBL YELLOW 79.0

COALTOWN ROAD

8+25 0.0 LT 10+93 0.0 LT 4" DBL YELLOW 536.0

10+93 1.0 LT 11+55 2.5 LT 4" SOLID YELLOW 62.0

10+93 1.0 RT 11+55 2.5 RT 4" SOLID YELLOW 63.0

11+55 0.0 LT 13+89 3.7 RT 4" DBL YELLOW 938.0

15+07 6.0 RT 16+52 6.0 RT 4" DBL YELLOW 290.0

16+52 5.0 RT 16+91 2.3 RT 4" SOLID YELLOW 39.0

16+52 7.0 RT 16+91 7.0 RT 4" SOLID YELLOW 40.0

16+91 4.7 RT 18+34 0.0 LT 4" DBL YELLOW 578.0

18+93 0.0 LT 21+37 0.0 LT 4" DBL YELLOW 1,000.0

22+59 6.0 RT 24+04 6.0 RT 4" DBL YELLOW 290.0

SUBTOTAL 19,625.0

78009004 (CON’T)

MODIFIED URETHANE PAVEMENT MARKING - LINE 4"

STATION OFFSET STATION OFFSET TYPE FOOT

24+04 5.0 RT 24+39 2.4 RT 4" SOLID YELLOW 33.0

24+04 7.0 RT 24+39 7.0 RT 4" SOLID YELLOW 38.0

24+39 3.4 RT 27+75 2.9 LT 4" DBL YELLOW 678.0

24+39 6.0 RT 27+81 2.9 RT 4" DBL YELLOW 683.0

25+79 19.0 RT 27+00 19.0 RT 4" SOLID WHITE 122.0

25+81 19.0 LT 31+60 12.0 LT 4" SOLID WHITE 617.0

27+36 21.6 RT 27+36 53.5 RT 4" DBL YELLOW 64.0

27+75 2.9 LT 28+19 1.0 LT 4" SOLID YELLOW 44.0

27+81 2.9 RT 28+19 1.0 RT 4" SOLID YELLOW 38.0

27+84 19.0 RT 31+60 12.0 RT 4" SOLID WHITE 419.0

28+19 0.0 LT 31+60 0.0 LT 4" DBL YELLOW 764.0

31+60 0.0 LT 31+95 0.0 LT 4" DBL YELLOW 71.0

31+95 0.0 LT 36+10 0.0 LT 4" DBL YELLOW 830.0

35th STREET

5+44 10.0 RT 6+50 1.5 RT 4" DBL YELLOW 214.0

SUBTOTAL 4,615.0

TOTAL 24,240
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78009012

MODIFIED URETHANE PAVEMENT MARKING - LINE 12"

STATION OFFSET STATION OFFSET TYPE FOOT

38th STREET

149+88 0.0 LT 150+76 0.0 LT 12" SOLID YELLOW 54.0

156+65 1.9 RT 157+42 26.0 LT 12" SOLID YELLOW 46.0

158+02 28.0 LT 159+62 73.0 LT 12" SOLID WHITE 570.0

160+43 45.0 RT 161+84 0.0 LT 12" SOLID WHITE 650.0

41st DRIVE CONNECTOR

528+00 0.0 LT 530+22 0.0 LT 12" SOLID YELLOW 82.0

41st AVENUE DRIVE

195+91 24.0 LT 199+66 92.0 LT 12" SOLID WHITE 202.0

196+25 0.0 LT 198+63 1.0 RT 12" SOLID YELLOW 86.0

540+20 4.0 RT 543+95 0.0 LT 12" SOLID YELLOW 145.0

COALTOWN ROAD

11+30 0.0 LT 13+89 3.7 RT 12" SOLID YELLOW 114.0

16+72 4.0 RT 18+34 0.0 LT 12" SOLID YELLOW 55.0

18+93 0.0 LT 21+37 0.0 LT 12" SOLID YELLOW 162.0

24+15 4.0 RT 28+19 0.0 LT 12" SOLID YELLOW 157.0

25+79 19.0 RT 27+00 19.0 RT 12" SOLID WHITE 10.0

25+82 19.0 LT 31+60 12.0 LT 12" SOLID WHITE 193.0

27+84 19.0 RT 31+60 12.0 RT 12" SOLID WHITE 155.0

TOTAL 2,681

78009024

MODIFIED URETHANE PAVEMENT MARKING - LINE 24"

STATION OFFSET STATION OFFSET TYPE FOOT

40th AVENUE

150+99 30.0 LT 151+21 30.0 LT 24" SOLID WHITE 22.0

151+18 38.0 RT 151+47 38.0 RT 24" SOLID WHITE 29.0

154+27 6.0 LT 154+28 39.0 RT 24" SOLID WHITE 40.0

155+49 6.0 RT 155+49 37.0 LT 24" SOLID WHITE 45.0

163+29 0.0 RT 163+34 33.0 RT 24" SOLID WHITE 36.0

40th AVENUE

136+93 0.0 RT 136+93 28.0 RT 24" SOLID WHITE 28.0

821+29 0.0 LT 821+29 34.0 LT 24" SOLID WHITE 28.0

41st DRIVE CONNECTOR

520+42 13.0 LT 520+53 41.0 LT 24" SOLID WHITE 30.0

520+51 13.5 LT 520+51 1.0 LT 24" SOLID WHITE 12.0

530+22 6.5 RT 530+18 40.0 RT 24" SOLID WHITE 35.0

531+11 6.0 RT 531+11 19.0 LT 24" SOLID WHITE 25.0

534+32 36.0 LT 534+47 35.0 LT 24" SOLID WHITE 18.0

537+39 6.0 LT 537+39 42.0 RT 24" SOLID WHITE 48.0

41st AVENUE DRIVE

199+35 1.0 RT 199+35 42.0 RT 24" SOLID WHITE 41.0

538+51 6.0 RT 538+56 39.0 LT 24" SOLID WHITE 47.0

COALTOWN ROAD

13+76 7.0 RT 13+76 32.5 RT 24" SOLID WHITE 25.0

15+07 6.0 RT 15+07 19.0 LT 24" SOLID WHITE 25.0

21+37 6.0 RT 21+37 31.0 RT 24" SOLID WHITE 25.0

22+59 6.0 RT 22+59 19.0 LT 24" SOLID WHITE 25.0

EXISTING 41ST STREET

641+00 8.8 RT 641+00 34.0 RT 24" SOLID WHITE 25.0

643+15 9.3 LT 643+15 34.0 LT 24" SOLID WHITE 25.0

35th STREET

5+44 10.0 RT 5+44 16.6 LT 24" SOLID WHITE 26.0

TOTAL 660

78100100

RAISED REFLECTIVE PAVEMENT MARKER

STATION STATION TYPE EACH

40th AVENUE

134+49 136+93 2-WAY AMBER 18

135+78 136+93 1-WAY 6

41st AVENUE DRIVE

185+56 186+67 1-WAY 6

185+56 199+35 2-WAY AMBER 79

196+31 199+35 1-WAY 15

538+51 540+00 1-WAY 8

538+51 540+00 1-WAY 8

538+51 544+14 2-WAY AMBER 35

COALTOWN ROAD

10+00 13+89 2-WAY AMBER 23

12+23 13+76 1-WAY 7

15+07 16+52 1-WAY 7

15+07 18+34 2-WAY AMBER 24

18+93 21+37 2-WAY AMBER 19

19+92 21+37 1-WAY 7

22+59 24+04 1-WAY 8

22+59 30+00 2-WAY AMBER 46

TOTAL 316

78300100

PAVEMENT MARKING REMOVAL

STATION STATION LOCATION LENGTH WIDTH (INCH) TYPE SQ FT

STAGE 1

COALTOWN ROAD

8+80 11+00 CL 220 4 DBL 146.7

11+00 17+06 LT 606 4 DBL 404.0

11+00 17+06 RT 606 4 DBL 404.0

17+06 18+30 LT 124 4 DBL 82.7

17+06 18+30 LT 124 4 SOLID 41.3

17+10 CL LT SYMBOL 15.2

17+60 CL ONLY SYMBOL 21.1

18+13 CL LT SYMBOL 15.2

STAGE 4

41ST DRIVE CONNECTOR

538+45 LT 10 24 SOLID 20.0

538+76 540+18 LT 142 4 SKIP DASH 23.7

STAGE 5

41ST DRIVE CONNECTOR

540+66 543+42 RT 276 4 SKIP DASH 46.0

540+66 543+42 RT 276 4 DBL 184.0

38TH STREET (SOUTH)

158+15 RT LT SYMBOL 15.2

158+80 RT ONLY SYMBOL 21.1

159+05 RT LT SYMBOL 15.2

158+20 RT LT/THRU/RT SYBMOL 33.9

20% CONTINGENCY

297.8

TOTAL 1,788

78200410

GUARDRAIL MARKERS, TYPE A

STATION STATION LOCATION LENGTH EACH

JOHN DEEERE ROAD

266+16 268+04 RT 188.0 4

TOTAL 4

78200520

BARRIER WALL MARKERS, TYPE B

STATION STATION LOCATION LENGTH EACH

41ST DRIVE CONNECTOR

521+33 526+61 LT 528.0 14

526+61 532+25 LT 564.0 22

520+39 527+33 RT 694.0 18

527+33 530+23 RT 290.0 12

TOTAL 66

78201000

TERMINAL MARKER - DIRECT APPLIED

STATION LOCATION EACH

41ST DRIVE CONNECTOR

265+66 RT 1

TOTAL 1

78300200

RAISED REFLECTIVE PAVEMENT

MARKER REMOVAL

STATION STATION EACH

COALTOWN ROAD

8+00 16+50 22

TOTAL 22

84200804

REMOVAL OF POLE FOUNDATION

STATION OFFSET LOCATION EACH

41ST AVENUE DRIVE

192+14 24.0 RT 1

192+43 9.6 RT 1

193+04 17.7 RT 1

193+48 18.0 RT 1

194+38 30.0 LT 1

194+66 30.2 LT 1

TOTAL 6

89502385

REMOVE EXISTING CONCRETE FOUNDATION

STATION OFFSET LOCATION EACH

41ST AVENUE DRIVE

192+16 10.4 RT 1

192+23 10.1 RT 1

192+31 10.5 RT 1

192+39 12.5 RT 1

40TH AVE (EXISTING ALIGNMENT)

125+70 36.2 LT 1

TOTAL 5

X0322918

PROPOSED MANHOLE/CATCH BASIN

CONNECTION OVER EXISTING SS

LOCATION
EACH

STATION L/R

41ST DRIVE CONNECTOR

532+83 33.19 L 1

TOTAL 1
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X0324045

SEDIMENT CONTROL, STABILIZED

CONSTRUCTION ENTRANCE REMOVAL

STATION EACH

41ST DRIVE CONNECTOR

520+10 1.0

531+60 1.0

41ST AVENUE DRIVE

199+60 1.0

TOTAL 3

X0324775

SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE

MAINTENANCE

STATION LENGTH WIDTH SQ YD

41ST DRIVE CONNECTOR

520+10 100.0 30.0 333.3

531+60 100.0 30.0 333.3

41ST AVENUE DRIVE

199+60 100.0 30.0 333.3

TOTAL 1,000

X2800500

INLET PROTECTION, SPECIAL

STATION OFFSET EACH

38th STREET

150+74 21.6 RT 1

150+74 22.4 LT 1

151+61 40.0 LT 1

151+72 26.3 RT 1

151+95 33.8 LT 1

152+99 29.1 RT 1

153+00 33.9 LT 1

154+28 38.1 RT 1

154+43 61.0 LT 1

154+59 71.9 RT 1

155+26 65.9 LT 1

155+36 56.5 RT 1

155+47 42.5 LT 1

156+43 22.4 RT 1

162+25 28.0 RT 1

163+00 21.7 LT 1

163+00 27.8 RT 1

41st DRIVE CONNECTOR

521+10 28.8 LT 1

534+35 22.8 LT 1

534+35 22.8 RT 1

533+03 22.8 RT 1

533+03 22.8 LT 1

533+96 22.8 LT 1

533+96 22.9 RT 1

534+21 32.4 LT 1

534+97 28.2 LT 1

535+10 23.3 LT 1

535+10 29.5 RT 1

536+00 34.8 RT 1

536+00 22.8 LT 1

536+90 34.9 RT 1

41st AVENUE DRIVE

185+75 15.8 RT 1

185+75 27.8 LT 1

188+65 15.8 RT 1

188+65 27.8 LT 1

189+90 15.8 RT 1

189+90 27.8 LT 1

191+00 15.8 RT 1

191+00 27.8 LT 1

193+70 15.8 RT 1

193+70 27.8 LT 1

195+08 27.8 LT 1

196+79 44.1 LT 1

198+60 38.0 LT 1

198+60 29.8 RT 1

199+33 45.6 RT 1

199+34 52.6 LT 1

COALTOWN ROAD

11+10 17.3 LT 1

11+10 20.9 RT 1

11+90 19.3 LT 1

11+90 30.5 RT 1

13+35 22.8 LT 1

13+35 34.9 RT 1

14+70 22.8 LT 1

15+10 22.8 LT 1

15+17 37.2 RT 1

16+10 22.8 LT 1

16+10 22.8 RT 1

18+31 32.4 LT 1

18+94 32.9 LT 1

SUBTOTAL 60

X2800500 CON’T

INLET PROTECTION, SPECIAL

STATION OFFSET EACH

18+95 27.6 RT 1

19+85 22.8 LT 1

19+85 33.5 RT 1

20+75 34.8 RT 1

21+65 42.1 RT 1

21+65 22.8 LT 1

22+63 22.8 LT 1

22+71 41.9 RT 1

24+95 22.8 LT 1

24+95 22.8 RT 1

26+95 22.8 RT 1

26+95 22.8 LT 1

SUBTOTAL 12

TOTAL 72

X0840000

SANITARY SEWER REMOVAL 8"

STATION OFFSET LOCATION STATION OFFSET LOCATION FOOT

41ST DRIVE CONNECTOR

527+88 57.3 RT 528+48 32.8 RT 70

528+48 32.8 RT 0+00 0.0 LT 78

TOTAL 148

X4021000

TEMPORARY ACCESS (PRIVATE ENTRANCE)

STAGE / LOCATION STATION EACH

STAGE 1 - COALTOWN RD 10+25 1

STAGE 2- COALTOWN RD 10+80 1

STAGE 3A - 40TH AVE 132+14 1

STAGE 3A - 40TH AVE 133+07 1

STAGE 3A - 40TH AVE 133+70 1

STAGE 3B - 40TH AVE 131+35 1

STAGE 3B - 40TH AVE 131+76 1

STAGE 3B - 40TH AVE 133+61 1

STAGE 3B - 40TH AVE 134+38 1

STAGE 3B - 40TH AVE 134+99 1

STAGE 3B - 40TH AVE 821+75 1

STAGE 3B - 40TH AVE 822+24 1

STAGE 3B - 40TH AVE 822+78 1

STAGE 3B - 40TH AVE 823+10 1

STAGE 3B - 40TH AVE 823+48 1

STAGE 5 - 38TH ST 156+29 1

STAGE 5 - 38TH ST 156+47 1

TOTAL 17

X4022000

TEMPORARY ACCESS (COMMERCIAL ENTRANCE)

LOCATION / STAGE STATION EACH

STAGE 1 - COALTOWN RD 14+45 1

STAGE 2 - COALTOWN RD 10+80 1

STAGE 3A - 41ST AVE DR 193+80 1

STAGE 3B - 41ST DR AVE 187+12 1

STAGE 5A - 41ST DR CONN 540+10 1

STAGE 5B- COALTOWN RD 27+41 1

STAGE 6 - 35TH ST 6+22 1

STAGE 7 - COALTOWN RD 16+90 1

STAGE 7 - COALTOWN RD 24+12 1

STAGE 7 - COALTOWN RD 27+41 1

TOTAL 10

X4400110

TEMPORARY PAVEMENT REMOVAL

STATION STATION LENGTH WIDTH 1 WIDTH 2 SQ YD

STAGE 2 - COALTOWN ROAD

17+01 13 10.5 11.4 16.2

20 11.4 6.9 20.3

14 6.9 2.2 7.1

STAGE 4 - 41ST DRIVE CONNECTOR

537+20 537+37 17 27.0 27.0 51.0

537+37 537+65 28 27.0 36.0 98.0

537+65 537+73 8 17.0 20.4 16.6

537+73 537+83 10 20.4 18.3 21.5

537+83 537+85 2 18.3 33.0 5.7

538+39 538+56 18 18.4 0.0 18.4

STAGE 6 - COALTOWN RD

3+56 4+33 77 3.1 5.6 37.2

4+33 5+03 70 5.6 10.2 61.4

5+03 6+47 144 10.2 10.8 168.0

6+47 6+94 47 10.8 9.8 53.8

6+94 7+67 73 9.8 11.9 88.0

7+67 8+74 107 11.9 10.8 134.9

8+74 9+19 45 10.8 10.7 53.8

9+19 9+82 63 10.7 11.4 77.4

9+82 11+40 158 11.4 1.0 108.8

6+65 7+04 39 17.0 73.7

TOTAL 1,112

X4401198

HOT-MIX ASPHALT SURFACE REMOVAL,

VARIABLE DEPTH

STATION STATION SQ YD

COALTOWN ROAD

10+00 13+75 1010

13+75 16+50 746.8

40TH AVENUE

117+53 120+21 589.2

TOTAL 2346

X5610700

WATER MAIN REMOVAL

STATION OFFSET LOCATION STATION OFFSET LOCATION FOOT

41ST DRIVE CONNECTOR

528+87 35.6 LT 529+03 35.4 LT 92

TOTAL 92
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Z0007601

BUILDING REMOVAL #1

STATION OFFSET LOCATION LUMP SUM

135+50 50.0 RT 1

TOTAL 1

Z0007602

BUILDING REMOVAL #2

STATION OFFSET LOCATION LUMP SUM

135+45 30.0 LT 1

TOTAL 1

Z0007603

BUILDING REMOVAL #3

STATION OFFSET LOCATION LUMP SUM

136+20 35.0 RT 1

TOTAL 1

Z0007604

BUILDING REMOVAL #4

STATION OFFSET LOCATION LUMP SUM

136+00 60.0 RT 1

TOTAL 1

Z0007605

BUILDING REMOVAL #5

STATION OFFSET LOCATION LUMP SUM

136+45 73.0 RT 1

TOTAL 1

Z0007606

BUILDING REMOVAL #6

STATION OFFSET LOCATION LUMP SUM

136+28 100.0 RT 1

TOTAL 1

Z0007607

BUILDING REMOVAL #7

STATION OFFSET LOCATION LUMP SUM

136+66 131.0 RT 1

TOTAL 1

Z0007608

BUILDING REMOVAL #8

STATION OFFSET LOCATION LUMP SUM

20+35 195.0 LT 1

TOTAL 1

Z0007609

BUILDING REMOVAL #9

STATION OFFSET LOCATION LUMP SUM

21+11 108.0 LT 1

TOTAL 1

Z0007610

BUILDING REMOVAL #10

STATION OFFSET LOCATION LUMP SUM

21+71 131.0 LT 1

TOTAL 1

Z0007611

BUILDING REMOVAL #11

STATION OFFSET LOCATION LUMP SUM

21+28 155.0 LT 1

TOTAL 1

Z0013796

SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE

STATION LENGTH WIDTH SQ YD

41ST DRIVE CONNECTOR

520+10 100.0 30.0 333.3

531+60 100.0 30.0 333.3

41ST AVENUE DRIVE

199+60 100.0 30.0 333.3

TOTAL 1,000

Z0062456

TEMPORARY PAVEMENT

STATION STATION LENGTH WIDTH 1 WIDTH 2 SQ YD

STAGE 2 - COALTOWN ROAD

17+01 13 10.5 11.4 16.2

20 11.4 6.9 20.3

14 6.9 2.2 7.1

STAGE 4 - 41ST DRIVE CONNECTOR

537+20 537+37 17 27.0 27.0 51.0

537+37 537+65 28 27.0 36.0 98.0

537+65 537+73 8 17.0 20.4 16.6

537+73 537+83 10 20.4 18.3 21.5

537+83 537+85 2 18.3 33.0 5.7

538+39 538+56 18 18.4 0.0 18.4

STAGE 6 - COALTOWN RD

3+56 4+33 77 3.1 5.6 37.2

4+33 5+03 70 5.6 10.2 61.4

5+03 6+47 144 10.2 10.8 168.0

6+47 6+94 47 10.8 9.8 53.8

6+94 7+67 73 9.8 11.9 88.0

7+67 8+74 107 11.9 10.8 134.9

8+74 9+19 45 10.8 10.7 53.8

9+19 9+82 63 10.7 11.4 77.4

9+82 11+40 158 11.4 1.0 108.8

6+65 7+04 39 17.0 73.7

TOTAL 1,112

X7280105

TELESCOPING STEEL SIGN SUPPORT (SPECIAL)

SIGN NO. STATION LOCATION FOOT

41st DRIVE CONNECTOR

41-SP-01 522+05 RT 8.5

TOTAL 9

Z0074100

TERMINATION OF DEAD END ROADS

STATION OFFSET EACH

EXISTING 40th AVENUE

120+50 0.0 LT 1

124+71 0.0 LT 1

TOTAL 2

71

* LOCATION TBD.

X6640300

CHAIN LINK FENCE REMOVAL

STATION OFFSET LOCATION STATION OFFSET LOCATION FOOT

41ST DRIVE CONNECTOR

524+40.1 100.8 RT 524+50.1 86.6 LT 188.4

526+53.1 166.8 RT 526+65.8 112.9 LT 279.7

TOTAL 468

X7330064

SIGN SUPPORT SPECIAL

SIGN NO. STATION LOCATION EACH

41st DRIVE CONNECTOR

41-SP-02 523+75 LT
1

41-SP-03 523+75 LT

41-SP-04 528+00 LT 1

41-SP-05 530+67 LT 1

TOTAL 3

X5630008

CUT AND CAP EXISTING 8" WATER MAIN

LOCATION
EACH

STATION L/R

41ST DRIVE CONNECTOR

* TBD 1

TOTAL 1
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Chain FAP595 contains:

1 CUR 595A CUR 595B CUR 595C CUR 595D CUR 595E CUR 1850 CUR 1860 91            

Beginning chain FAP595 description

===============================================================================

Point 1 N 1,750,098.2544 E 2,202,280.5463 Sta 205+77.54 

Course from 1 to PC 595A S 89^ 33’ 57.68" E Dist 19.8706’

Curve Data

*----------*

Curve 595C

P.I. Station 271+73.85   N 1,750,366.6497   E 2,208,848.7994

Delta = 17^ 25’ 50.99" (RT) 

Degree = 0^ 35’ 59.99" 

Tangent = 1,463.8838’

Length = 2,905.1515’

Radius = 9,549.3400’

External = 111.5528’

Long Chord = 2,893.9611’

Mid. Ord. = 110.2647’

P.C. Station 257+09.97   N 1,750,173.7265   E 2,207,397.6839

P.T. Station 286+15.12   N 1,750,116.0259   E 2,210,291.0696

C.C.   N 1,740,707.6773   E 2,208,656.1779

Course from PT 595C to PC 595D S 80^ 08’ 31.67" E Dist 1,987.2744’

Curve Data

*----------*

Curve 595D

P.I. Station 324+35.80   N 1,749,461.9072   E 2,214,055.3415

Delta = 26^ 26’ 35.68" (LT) 

Degree = 0^ 44’ 03.23" 

Tangent = 1,833.4080’

Length = 3,601.4971’

Radius = 7,803.5277’

External = 212.4831’

Long Chord = 3,569.6184’

Mid. Ord. = 206.8508’

P.C. Station 306+02.40   N 1,749,775.7952   E 2,212,249.0029

P.T. Station 342+03.89   N 1,749,985.2420   E 2,215,812.4714

C.C.   N 1,757,464.1076   E 2,213,585.0034

Course from PT 595D to PC 595E N 73^ 24’ 52.65" E Dist 472.1001’

Curve Data

*----------*

Curve 595E

P.I. Station 360+41.64   N 1,750,509.8156   E 2,217,573.7607

Delta = 26^ 48’ 45.60" (RT) 

Degree = 1^ 00’ 00.00" 

Tangent = 1,365.6478’

Length = 2,681.2676’

Radius = 5,729.5800’

External = 160.5033’

Long Chord = 2,656.8685’

Mid. Ord. = 156.1296’

P.C. Station 346+75.99   N 1,750,120.0000   E 2,216,264.9301

P.T. Station 373+57.26   N 1,750,267.3400   E 2,218,917.7099

C.C.   N 1,744,628.7965   E 2,217,900.4027

Course from PT 595E to PC 1850 S 79^ 46’ 21.75" E Dist 1,613.2909’

Curve Data

*----------*

Curve 1850

P.I. Station 393+18.78   N 1,749,919.0659   E 2,220,848.0599

Delta = 3^ 01’ 34.26" (RT) 

Degree = 0^ 26’ 04.62" 

Tangent = 348.2254’

Length = 696.2888’

Radius = 13,183.0744’

External = 4.5983’

Long Chord = 696.2079’

Mid. Ord. = 4.5967’

P.C. Station 389+70.55   N 1,749,980.8945   E 2,220,505.3674

P.T. Station 396+66.84   N 1,749,839.2319   E 2,221,187.0104

C.C.   N 1,737,007.2840   E 2,218,164.6659

Course from PT 1850 to PC 1860 S 76^ 44’ 47.48" E Dist 1,327.8899’

Curve Data

*----------*

Curve 1860

P.I. Station 417+18.13   N 1,749,368.9551   E 2,223,183.6615

Delta = 14^ 28’ 28.67" (LT) 

Degree = 1^ 00’ 20.95" 

Tangent = 723.3964’

Length = 1,439.0899’

Radius = 5,696.4344’

External = 45.7487’

Long Chord = 1,435.2661’

Mid. Ord. = 45.3843’

P.C. Station 409+94.73   N 1,749,534.8006   E 2,222,479.5324

P.T. Station 424+33.82   N 1,749,384.3718   E 2,223,906.8936

C.C.   N 1,755,079.5124   E 2,223,785.4939

Course from PT 1860 to 91 N 88^ 46’ 43.85" E Dist 3,577.0147’

Point 91 N 1,749,460.6034 E 2,227,483.0959 Sta 460+10.83 

===============================================================================

Ending chain FAP595 description

 

 

  

2

 240
 250

 260  270
 280

 290

 300

 310  320
 330

 340

 350
 360  370

 380

 390

 400

 410
 420  430  440  450  460

~ FAP 595

 245+00

 250+00

 255+00

 260+00

 265+00

 270+00

 275+00

 280+00

 285+00

 290+00

 295+00

 300+00

 305+00

 310+00

 315+00

 320+00

 325+00

 330+00

 335+00

 340+00

 345+00

 350+00

 355+00

 360+00
 365+00

 370+00

 375+00

 380+00

 385+00

 5
9

5
+

0
0

 6
0
0
+

0
0

 605+00

 610+00

 615+00

 5+00

 10+00

 15+00

 20+00

 25+00

 30+00

 35+00

 40+00

 45+00

 50+00

 55+00

 60+00

 65+00

 70+00

 75+00

 80+00

 120+00

 1
25+00

 85+00

 90+00

 50+00

 5
5
+

0
0

 6
0
+
0
0

 6
5
+
0
0

 7
0
+

0
0

 0
+

0
0

 5
+

0
0

 1
0
+
0
0

 1
5
+
0
0

 20+00

 2
0
+
0
0

 2
5
+

0
0

 10+00

 1
5
+
0
0

 2
0
+

0
0

 20+00

 2
5
+
0
0

 5
+

0
0

 1
0
+
0
0

 10+00

 1
5
+

0
0

 2
0
+
0
0

 2
0
+

0
0

 2
5+00

 3
0
+
0
0

S
 5

^
 2

5
’
 3

9
"
 W

S
 0

^
 2

4
’
 5

9
"
 W

 4
0
5
+

0
0

 4
1
0
+

0
0

 4
1
5
+

0
0

 4
2
0
+

0
0

 4
2
5
+

0
0

 4
3
0
+

0
0

 4
3

5
+

0
0

 7
9

5
+

0
0

 8
0
0
+

0
0

 8
0
5
+

0
0

 8
1
0
+

0
0

 8
1
5
+

0
0

 95+00

 100+00

 105+00

 1
1
0
+
0
0

 7
3

5
+

0
0

 7
4
0
+

0
0

 7
4
5
+

0
0

 7
5
0
+

0
0

 585+00

 5
9
0
+

0
0

 5
9

5
+

0
0

 6
9
0
+

0
0

 6
9

5
+

0
0

 7
0
0
+

0
0

 7
0
5
+

0
0

 7
1
0
+
0
0

 7
1
5
+

0
0

 465+00
 470+00

 475+00

 6
3

5
+

0
0

 6
4
0
+

0
0

 6
4

5
+

0
0

 6
5
0
+

0
0

 6
5

5
+

0
0

 6
6
0
+

0
0

 6
6
5
+

0
0

405+00

 7
5
5
+

0
0

 7
6
0
+

0
0

 7
6

5
+

0
0

 395+00

 400+00

 5
+

0
0

10+00

70310

PI

70312

PC

70313

PCC

70322

PCC

70340

PI 70343

PT

70410

PI

70412

PC

70423

PT

70430

PI

70432

PC

70433

PT

70440

PI

70442

PC

90114

90171

90170

90124

90167

90172

90146

90157

35TH ST

38TH ST

3
8

T
H

 S
T

40TH AVE

38TH AVE

38TH AVE

44TH AVE

4
1

S
T

 S
T

5
3

R
D

 S
T

6
0

T
H

 S
T

7
0
T

H
 S

T

EXISTING HORIZONTAL & VERTICAL CONTROL

FAP 595

FAP 595

FAP 595

FAP 595

P.

EXISTING HORIZONTAL & VERTICAL CONTROL
595

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME

n:\proj\0003393.00\contract_1\design\Misc_Sheets\D264B84-sht-ATB.dgn

espinaUSER NAME =

PLOT SCALE = 100.0000 ’ / IN.

PLOT DATE = 3/11/2013

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.  

                              

                              

              

              

              

              

507(142-1)R & 142-1HB ROCK ISLAND 72

64B84



 

Chain 40THAVE contains:

37 CUR 40TH-1 CUR 40TH-2 38                                                    

Beginning chain 40THAVE description

===============================================================================

Point 37 N 1,749,510.4140 E 2,208,324.3220 Sta 119+00.00 

Course from 37 to PC 40TH-1 N 85^ 31’ 40.99" E Dist 264.1171’

Curve Data

*----------*

Curve 40TH-1

P.I. Station 122+45.35   N 1,749,537.3410   E 2,208,668.6170

Delta = 22^ 57’ 29.83" (LT) 

Degree = 14^ 19’ 26.20" 

Tangent = 81.2293’

Length = 160.2791’

Radius = 400.0000’

External = 8.1644’

Long Chord = 159.2090’

Mid. Ord. = 8.0011’

P.C. Station 121+64.12   N 1,749,531.0075   E 2,208,587.6350

P.T. Station 123+24.40   N 1,749,574.7608   E 2,208,740.7139

C.C.   N 1,749,929.7897   E 2,208,556.4466

Course from PT 40TH-1 to PC 40TH-2 N 62^ 34’ 11.15" E Dist 184.6895’

Curve Data

*----------*

Curve 40TH-2

P.I. Station 125+76.63   N 1,749,690.9560   E 2,208,964.5880

Delta = 23^ 08’ 03.88" (RT) 

Degree = 17^ 21’ 44.49" 

Tangent = 67.5425’

Length = 133.2446’

Radius = 330.0000’

External = 6.8412’

Long Chord = 132.3414’

Mid. Ord. = 6.7022’

P.C. Station 125+09.09   N 1,749,659.8413   E 2,208,904.6392

P.T. Station 126+42.33   N 1,749,696.0153   E 2,209,031.9407

C.C.   N 1,749,366.9424   E 2,209,056.6597

Course from PT 40TH-2 to 38 N 85^ 42’ 15.03" E Dist 357.6775’

Point 38 N 1,749,722.8076 E 2,209,388.6133 Sta 130+00.01 

===============================================================================

Ending chain 40THAVE description

Chain 38TH contains:

13 CUR 38D CUR 38E CUR 38F CUR 38G 14 CUR 38H CUR 38I CUR 38A CUR 38B CUR 38C -

16                                                                              

Beginning chain 38TH description

===============================================================================

Point 13 N 1,748,580.1700 E 2,209,687.7780 Sta 580+72.80 

Course from 13 to PC 38D N 1^ 39’ 36.10" E Dist 185.8667’

Curve Data

*----------*

Curve 38D

P.I. Station 583+19.61   N 1,748,826.8830   E 2,209,694.9280

Delta = 90^ 53’ 59.90" (LT) 

Degree = 95^ 29’ 34.68" 

Tangent = 60.9499’

Length = 95.1902’

Radius = 60.0000’

External = 25.5272’

Long Chord = 85.5166’

Mid. Ord. = 17.9081’

P.C. Station 582+58.66   N 1,748,765.9587   E 2,209,693.1623

P.T. Station 583+53.85   N 1,748,827.6915   E 2,209,633.9834

C.C.   N 1,748,767.6968   E 2,209,633.1875

Course from PT 38D to PC 38E N 89^ 14’ 23.81" W Dist 114.1425’

Curve Data

*----------*

Curve 38E

P.I. Station 585+18.01   N 1,748,829.8690   E 2,209,469.8450

Delta = 4^ 57’ 30.96" (RT) 

Degree = 4^ 57’ 38.42" 

Tangent = 50.0103’

Length = 99.9582’

Radius = 1,155.0000’

External = 1.0822’

Long Chord = 99.9270’

Mid. Ord. = 1.0812’

P.C. Station 584+68.00   N 1,748,829.2056   E 2,209,519.8509

P.T. Station 585+67.95   N 1,748,834.8522   E 2,209,420.0836

C.C.   N 1,749,984.1040   E 2,209,535.1721

Curve Data

*----------*

Curve 38F

P.I. Station 586+02.81   N 1,748,838.3250   E 2,209,385.4050

Delta = 70^ 12’ 56.80" (RT) 

Degree = 115^ 34’ 26.17" 

Tangent = 34.8521’

Length = 60.7540’

Radius = 49.5750’

External = 11.0249’

Long Chord = 57.0229’

Mid. Ord. = 9.0192’

P.C. Station 585+67.95   N 1,748,834.8522   E 2,209,420.0836

P.T. Station 586+28.71   N 1,748,872.1322   E 2,209,376.9348

C.C.   N 1,748,884.1805   E 2,209,425.0235

Course from PT 38F to PC 38G N 14^ 03’ 56.04" W Dist 0.0051’

Curve Data

*----------*

Curve 38G

P.I. Station 586+65.89   N 1,748,908.1970   E 2,209,367.8990

Delta = 16^ 27’ 06.33" (RT) 

Degree = 22^ 16’ 51.86" 

Tangent = 37.1744’

Length = 73.8374’

Radius = 257.1500’

External = 2.6731’

Long Chord = 73.5840’

Mid. Ord. = 2.6456’

P.C. Station 586+28.71   N 1,748,872.1371   E 2,209,376.9336

P.T. Station 587+02.55   N 1,748,945.3392   E 2,209,369.4468

C.C.   N 1,748,934.6328   E 2,209,626.3738

Course from PT 38G to 14 N 2^ 23’ 10.29" E Dist 185.4756’

Point 14 N 1,749,130.6540 E 2,209,377.1690 Sta 588+88.03 

Course from 14 to PC 38H N 0^ 47’ 48.15" E Dist 453.8672’

Curve Data

*----------*

Curve 38H

P.I. Station 593+79.44   N 1,749,622.0220   E 2,209,384.0020

Delta = 2^ 30’ 10.97" (RT) 

Degree = 3^ 20’ 01.07" 

Tangent = 37.5483’

Length = 75.0847’

Radius = 1,718.7200’

External = 0.4101’

Long Chord = 75.0787’

Mid. Ord. = 0.4100’

P.C. Station 593+41.89   N 1,749,584.4773   E 2,209,383.4799

P.T. Station 594+16.98   N 1,749,659.5081   E 2,209,386.1633

C.C.   N 1,749,560.5790   E 2,211,102.0337

Course from PT 38H to PC 38I N 3^ 17’ 59.12" E Dist 0.3810’

Curve Data

*----------*

Curve 38I

P.I. Station 594+48.73   N 1,749,691.2090   E 2,209,387.9910

Delta = 2^ 10’ 17.18" (LT) 

Degree = 3^ 27’ 40.12" 

Tangent = 31.3725’

Length = 62.7376’

Radius = 1,655.4000’

External = 0.2973’

Long Chord = 62.7338’

Mid. Ord. = 0.2972’

P.C. Station 594+17.36   N 1,749,659.8885   E 2,209,386.1852

P.T. Station 594+80.10   N 1,749,722.5755   E 2,209,388.6088

C.C.   N 1,749,755.1729   E 2,207,733.5298

Course from PT 38I to PC 38A N 1^ 07’ 32.36" E Dist 83.9038’

Curve Data

*----------*

Curve 38A

P.I. Station 596+53.11   N 1,749,895.5513   E 2,209,392.0156

Delta = 14^ 11’ 02.22" (LT) 

Degree = 7^ 59’ 59.89" 

Tangent = 89.1056’

Length = 177.3001’

Radius = 716.2000’

External = 5.5217’

Long Chord = 176.8477’

Mid. Ord. = 5.4795’

P.C. Station 595+64.00   N 1,749,806.4631   E 2,209,390.2571

P.T. Station 597+41.30   N 1,749,982.3545   E 2,209,371.8907

C.C.   N 1,749,820.5975   E 2,208,674.1966

Course from PT 38A to PC 38B N 13^ 03’ 11.26" W Dist 421.3002’

Curve Data

*----------*

Curve 38B

P.I. Station 602+65.83   N 1,750,493.3315   E 2,209,253.4232

Delta = 35^ 00’ 01.53" (LT) 

Degree = 17^ 30’ 00.86" 

Tangent = 103.2302’

Length = 199.9997’

Radius = 327.4000’

External = 15.8888’

Long Chord = 196.9045’

Mid. Ord. = 15.1534’

P.C. Station 601+62.60   N 1,750,392.7687   E 2,209,276.7382

P.T. Station 603+62.60   N 1,750,562.3342   E 2,209,176.6437

C.C.   N 1,750,318.8240   E 2,208,957.7979

Curve Data

*----------*

Curve 38C

P.I. Station 605+48.94   N 1,750,686.8920   E 2,209,038.0480

Delta = 29^ 10’ 04.62" (LT) 

Degree = 7^ 59’ 59.89" 

Tangent = 186.3422’

Length = 364.6008’

Radius = 716.2000’

External = 23.8445’

Long Chord = 360.6764’

Mid. Ord. = 23.0762’

P.C. Station 603+62.60   N 1,750,562.3342   E 2,209,176.6438

P.T. Station 607+27.20   N 1,750,728.1076   E 2,208,856.3210

C.C.   N 1,750,029.6462   E 2,208,697.9101

Course from PT 38C to 16 N 77^ 13’ 17.41" W Dist 1,214.7812’

Point 16 N 1,750,996.7960 E 2,207,671.6270 Sta 619+41.98 

===============================================================================

Ending chain 38TH description

Chain 38AVE contains:

31 CUR 38AVE1 CUR 38AVE2 CUR 38AVE3 CUR 38AVE4 CUR 38AVE5 50274 CUR 38AVE6 CUR-

38AVE7 CUR 38AVE8 CUR 38AVE9 CUR 38AVE10 CUR 38AVE11 CUR 38AVE12 36            

Beginning chain 38AVE description

===============================================================================

Point 31 N 1,750,473.8441 E 2,209,246.1718 Sta 1+00.00 

Course from 31 to PC 38AVE1 N 67^ 45’ 59.81" E Dist 133.4450’

Curve Data

*----------*

Curve 38AVE1

P.I. Station 3+78.54   N 1,750,579.2400   E 2,209,504.0070

Delta = 33^ 55’ 24.96" (RT) 

Degree = 12^ 02’ 37.09" 

Tangent = 145.1000’

Length = 281.6724’

Radius = 475.7349’

External = 21.6359’

Long Chord = 277.5761’

Mid. Ord. = 20.6947’

P.C. Station 2+33.44   N 1,750,524.3370   E 2,209,369.6951

P.T. Station 5+15.12   N 1,750,549.8398   E 2,209,646.0973

C.C.   N 1,750,083.9729   E 2,209,549.7038

Course from PT 38AVE1 to PC 38AVE2 S 78^ 18’ 35.23" E Dist 0.3003’

40TH AVE

38TH ST

38TH ST (CON’T)
38TH ST (CON’T)

38TH AVE

EXISTING HORIZONTAL & VERTICAL CONTROL

P.
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Curve Data

*----------*

Curve 38AVE2

P.I. Station 8+21.52   N 1,750,487.7570   E 2,209,946.1420

Delta = 6^ 05’ 18.64" (LT) 

Degree = 0^ 59’ 43.68" 

Tangent = 306.1000’

Length = 611.6238’

Radius = 5,755.6698’

External = 8.1338’

Long Chord = 611.3361’

Mid. Ord. = 8.1223’

P.C. Station 5+15.42   N 1,750,549.7790   E 2,209,646.3913

P.T. Station 11+27.04   N 1,750,457.8778   E 2,210,250.7802

C.C.   N 1,756,186.0615   E 2,210,812.6053

Course from PT 38AVE2 to PC 38AVE3 S 84^ 23’ 53.88" E Dist 1,279.5585’

Curve Data

*----------*

Curve 38AVE3

P.I. Station 27+07.44   N 1,750,303.6110   E 2,211,823.6340

Delta = 2^ 59’ 53.91" (RT) 

Degree = 0^ 29’ 54.36" 

Tangent = 300.8425’

Length = 601.5476’

Radius = 11,495.2000’

External = 3.9360’

Long Chord = 601.4790’

Mid. Ord. = 3.9347’

P.C. Station 24+06.60   N 1,750,332.9770   E 2,211,524.2282

P.T. Station 30+08.15   N 1,750,258.6243   E 2,212,121.0939

C.C.   N 1,738,892.6726   E 2,210,402.1509

Course from PT 38AVE3 to PC 38AVE4 S 81^ 23’ 59.92" E Dist 1,527.8296’

Curve Data

*----------*

Curve 38AVE4

P.I. Station 51+36.60   N 1,749,940.3440   E 2,214,225.6190

Delta = 11^ 58’ 07.78" (LT) 

Degree = 1^ 00’ 00.00" 

Tangent = 600.6272’

Length = 1,196.8828’

Radius = 5,729.5780’

External = 31.3956’

Long Chord = 1,194.7078’

Mid. Ord. = 31.2245’

P.C. Station 45+35.98   N 1,750,030.1592   E 2,213,631.7451

P.T. Station 57+32.86   N 1,749,975.6386   E 2,214,825.2083

C.C.   N 1,755,695.3157   E 2,214,488.5216

Course from PT 38AVE4 to PC 38AVE5 N 86^ 37’ 52.62" E Dist 63.2173’

Curve Data

*----------*

Curve 38AVE5

P.I. Station 58+63.46   N 1,749,983.3130   E 2,214,955.5840

Delta = 8^ 44’ 34.55" (LT) 

Degree = 6^ 30’ 00.00" 

Tangent = 67.3841’

Length = 134.5066’

Radius = 881.4735’

External = 2.5718’

Long Chord = 134.3762’

Mid. Ord. = 2.5644’

P.C. Station 57+96.08   N 1,749,979.3533   E 2,214,888.3163

P.T. Station 59+30.58   N 1,749,997.4514   E 2,215,021.4682

C.C.   N 1,750,859.3036   E 2,214,836.5185

Course from PT 38AVE5 to 50274 N 77^ 53’ 17.78" E Dist 104.2688’

Point 50274 N 1,750,019.3290 E 2,215,123.4160 Sta 60+34.85 

Course from 50274 to PC 38AVE6 S 84^ 27’ 53.97" E Dist 91.5742’

Curve Data

*----------*

Curve 38AVE6

P.I. Station 62+02.13   N 1,750,003.1940   E 2,215,289.9180

Delta = 12^ 04’ 06.35" (LT) 

Degree = 8^ 00’ 00.00" 

Tangent = 75.7078’

Length = 150.8554’

Radius = 716.1972’

External = 3.9903’

Long Chord = 150.5767’

Mid. Ord. = 3.9682’

P.C. Station 61+26.43   N 1,750,010.4963   E 2,215,214.5632

P.T. Station 62+77.28   N 1,750,011.8082   E 2,215,365.1341

C.C.   N 1,750,723.3543   E 2,215,283.6432

Course from PT 38AVE6 to PC 38AVE7 N 84^ 01’ 14.12" E Dist 0.0240’

Curve Data

*----------*

Curve 38AVE7

P.I. Station 65+97.26   N 1,750,048.2150   E 2,215,683.0340

Delta = 12^ 44’ 40.96" (LT) 

Degree = 1^ 59’ 59.65" 

Tangent = 319.9538’

Length = 637.2670’

Radius = 2,864.9300’

External = 17.8108’

Long Chord = 635.9540’

Mid. Ord. = 17.7007’

P.C. Station 62+77.31   N 1,750,011.8107   E 2,215,365.1580

P.T. Station 69+14.57   N 1,750,153.8482   E 2,215,985.0474

C.C.   N 1,752,858.1359   E 2,215,039.1870

Course from PT 38AVE7 to PC 38AVE8 N 70^ 43’ 19.35" E Dist 767.9527’

Curve Data

*----------*

Curve 38AVE8

P.I. Station 80+35.90   N 1,750,524.0570   E 2,217,043.5030

Delta = 20^ 57’ 47.56" (RT) 

Degree = 2^ 59’ 58.75" 

Tangent = 353.3782’

Length = 698.8545’

Radius = 1,910.0800’

External = 32.4137’

Long Chord = 694.9629’

Mid. Ord. = 31.8728’

P.C. Station 76+82.53   N 1,750,407.3887   E 2,216,709.9394

P.T. Station 83+81.38   N 1,750,513.6645   E 2,217,396.7283

C.C.   N 1,748,604.4107   E 2,217,340.5548

Course from PT 38AVE8 to PC 38AVE9 S 88^ 18’ 53.06" E Dist 872.7464’

Curve Data

*----------*

Curve 38AVE9

P.I. Station 96+27.27   N 1,750,477.0240   E 2,218,642.0790

Delta = 15^ 17’ 22.47" (RT) 

Degree = 2^ 03’ 39.60" 

Tangent = 373.1432’

Length = 741.8526’

Radius = 2,780.0000’

External = 24.9306’

Long Chord = 739.6534’

Mid. Ord. = 24.7090’

P.C. Station 92+54.13   N 1,750,487.9978   E 2,218,269.0972

P.T. Station 99+95.98   N 1,750,368.0842   E 2,218,998.9655

C.C.   N 1,747,709.2003   E 2,218,187.3399

Course from PT 38AVE9 to PC 38AVE10 S 73^ 01’ 30.59" E Dist 114.8714’

Curve Data

*----------*

Curve 38AVE10

P.I. Station 102+16.04   N 1,750,303.8380   E 2,219,209.4360

Delta = 6^ 52’ 45.91" (LT) 

Degree = 3^ 16’ 26.56" 

Tangent = 105.1863’

Length = 210.1199’

Radius = 1,750.0000’

External = 3.1583’

Long Chord = 209.9937’

Mid. Ord. = 3.1527’

P.C. Station 101+10.85   N 1,750,334.5473   E 2,219,108.8323

P.T. Station 103+20.97   N 1,750,285.4001   E 2,219,312.9938

C.C.   N 1,752,008.3052   E 2,219,619.7477

Course from PT 38AVE10 to PC 38AVE11 S 79^ 54’ 16.50" E Dist 317.4824’

Curve Data

*----------*

Curve 38AVE11

P.I. Station 107+61.61   N 1,750,208.1620   E 2,219,746.8070

Delta = 75^ 10’ 17.24" (LT) 

Degree = 35^ 48’ 35.50" 

Tangent = 123.1531’

Length = 209.9183’

Radius = 160.0000’

External = 41.9076’

Long Chord = 195.1833’

Mid. Ord. = 33.2093’

P.C. Station 106+38.45   N 1,750,229.7493   E 2,219,625.5606

P.T. Station 108+48.37   N 1,750,319.8456   E 2,219,798.7056

C.C.   N 1,750,387.2720   E 2,219,653.6067

Course from PT 38AVE11 to PC 38AVE12 N 24^ 55’ 26.26" E Dist 120.7956’

Curve Data

*----------*

Curve 38AVE12

P.I. Station 110+72.12   N 1,750,522.7590   E 2,219,892.9980

Delta = 58^ 35’ 27.32" (RT) 

Degree = 31^ 13’ 25.89" 

Tangent = 102.9563’

Length = 187.6479’

Radius = 183.5000’

External = 26.9097’

Long Chord = 179.5780’

Mid. Ord. = 23.4682’

P.C. Station 109+69.17   N 1,750,429.3913   E 2,219,849.6107

P.T. Station 111+56.81   N 1,750,534.3874   E 2,219,995.2955

C.C.   N 1,750,352.0616   E 2,220,016.0209

Course from PT 38AVE12 to 36 N 83^ 30’ 53.58" E Dist 125.5535’

Point 36 N 1,750,548.5681 E 2,220,120.0456 Sta 112+82.37 

===============================================================================

Ending chain 38AVE description

Chain 41ST contains:

17 18 62 CUR 41A 20                                                            

Beginning chain 41ST description

===============================================================================

Point 17 N 1,748,196.8240 E 2,211,826.5630 Sta 633+51.77 

Course from 17 to 18 N 0^ 51’ 09.32" E Dist 1,610.0853’

Point 18 N 1,749,806.7310 E 2,211,850.5210 Sta 649+61.85 

Course from 18 to 62 N 1^ 30’ 08.72" E Dist 233.8364’

Point 62 N 1,750,040.4870 E 2,211,856.6520 Sta 651+95.69 

Course from 62 to PC 41A N 1^ 18’ 00.20" E Dist 632.2972’

Curve Data

*----------*

Curve 41A

P.I. Station 662+29.13   N 1,751,073.6620   E 2,211,880.0990

Delta = 18^ 13’ 54.01" (LT) 

Degree = 2^ 17’ 30.59" 

Tangent = 401.1438’

Length = 795.5066’

Radius = 2,500.0000’

External = 31.9787’

Long Chord = 792.1547’

Mid. Ord. = 31.5749’

P.C. Station 658+27.99   N 1,750,672.6215   E 2,211,870.9977

P.T. Station 666+23.49   N 1,751,457.4174   E 2,211,763.2739

C.C.   N 1,750,729.3422   E 2,209,371.6413

Course from PT 41A to 20 N 16^ 55’ 53.81" W Dist 59.0147’

Point 20 N 1,751,513.8740 E 2,211,746.0870 Sta 666+82.51 

===============================================================================

Ending chain 41ST description
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BENCH MARKS

POINT NORTH EAST ELEVATION CHAIN STATION OFFSET DESCRIPTION

402 1756829.9457 2214605.3665 708.6620 FAP595 348+23.25 6908.6677’ LT TRAFFIC SIGNAL CONTROLLER, TRAFFIC SIGNAL CONTROLLER

403 1755650.9933 2214611.1032 702.6670 FAP595 346+69.76 5772.9534’ LT FIRE HYDRANT, FIRE HYDRANT

404 1753410.7636 2214682.0776 693.3680 FAP595 340+07.69 3604.3409’ LT FIRE HYDRANT, FIRE HYDRANT

407 1749867.1109 2215063.5456 590.7050 FAP595 334+45.00 63.9899’ LT TRAFFIC SIGNAL FOUNDATION, TRAFFIC SIGNAL FOUNDATION

417 1749863.2428 2211110.5427 579.4180 FAP595 294+65.77 108.7533’ RT FIRE HYDRANT

418 1749751.4267 2211956.2976 579.2880 FAP595 303+18.18 74.1213’ RT HEADWALL, HEADWALL

421 1749832.1700 2204064.5177 570.7920 FAP595 223+76.79 183.4475’ RT SIGN FOUNDATION, SIGN FOUNDATION

422 1749993.3758 2203408.6233 575.9700 FAP595 217+10.38 67.6026’ RT TRAFFIC SIGNAL CANTILEVER, TRAFFIC SIGNAL CANTILEVER

425 1749667.1373 2202778.7482 569.6490 FAP595 210+88.68 421.8254’ RT FIRE HYDRANT

HORIZONTAL CONTROL POINTS

POINT NORTH EAST ELEVATION CHAIN STATION OFFSET DESCRIPTION

90114 1750001.1921 2205889.1409 595.9311 FAP595 241+90.97 7.3178’ LT PHOTO CONTROL H. & V., PIN

90124 1750151.0824 2209255.2393 570.1410 FAP595 275+77.11 86.9527’ RT PHOTO CONTROL H. & V., PIN

90146 1750115.3946 2216242.6259 594.1400 FAP595 346+53.30 1.9528’ LT PHOTO CONTROL H. & V., PIN

90157 1750221.7024 2219774.6764 601.9390 FAP595 382+08.71 107.245’ LT PHOTO CONTROL H. & V., PIN

90167 1749985.4407 2211080.7666 577.5420 FAP595 294+15.52 6.5426’ LT PHOTO CONTROL H. & V., PK NAIL

90170 1750225.4327 2207975.1057 576.4860 FAP595 262+89.97 7.2477’ RT PHOTO CONTROL H. & V., PIN

90171 1750100.4422 2206840.3483 596.8970 FAP595 251+47.84 0.8053’ LT PHOTO CONTROL H. & V., PIN

90172 1749674.8986 2213025.7213 582.9410 FAP595 313+85.66 5.7343’ RT PHOTO CONTROL H. & V., PIN

REFERENCE TIES

POINT NORTH EAST CHAIN STATION OFFSET DESCRIPTION

505 1749962.7393 2205549.9536 FAP595 238+50.26 12.5815’ RT TOP OF WINGWALL

506 1749923.5524 2205868.5649 FAP595 241+65.15 68.7129’ RT LIGHT POLE

507 1750081.8082 2206158.7775 FAP595 244+67.32 65.2285’ LT LIGHT POLE

508 1750109.6670 2206826.0451 FAP595 251+34.87 11.8347’ LT TOP OF WINGWALL

509 1750086.7072 2206822.5396 FAP595 251+28.37 10.4629’ RT TOP OF WINGWALL

510 1750037.3518 2206955.7025 FAP595 252+53.87 76.9372’ RT SIGN FOUNDATION

511 1750225.3968 2207896.0257 FAP595 262+11.07 1.3132’ RT SIGN FOUNDATION

512 1750315.0200 2208044.4344 FAP595 263+64.90 77.4592’ LT LIGHT POLE

513 1750135.1160 2208082.1426 FAP595 263+91.39 104.4411’ RT PERM. SURVEY MARKER

514 1750118.1645 2209241.3710 FAP595 275+65.20 120.6752’ RT SIGN FOUNDATION

515 1750117.4865 2209291.2789 FAP595 276+15.68 118.1226’ RT TRAFFIC SIGNAL FOUNDATION

516 1750171.1597 2209285.6255 FAP595 276+06.36 64.9474’ RT HANDHOLE

517 1749996.9021 2211013.9830 FAP595 293+47.76 6.4011’ LT MEDIAN

520 1749866.6909 2211145.7969 FAP595 294+99.92 99.3204’ RT R.O.W. MARKER

521 1749863.2233 2211110.4484 FAP595 294+65.68 108.7886’ RT FIRE HYDRANT

522 1749884.0969 2211005.7626 FAP595 293+58.97 106.1459’ RT COMMERCIAL BUILDING

523 1749666.7453 2213281.5914 FAP595 316+41.51 0.2644’ LT COMMERCIAL BUILDING

524 1749819.5000 2212845.9634 FAP595 311+92.94 123.2799’ LT FIRE HYDRANT

525 1749773.8347 2213228.2474 FAP595 315+83.26 104.9842’ LT R.O.W. MARKER

526 1750028.7652 2216372.0127 FAP595 347+54.18 117.4825’ RT SIGN POLE

527 1749951.1130 2216149.0968 FAP595 345+16.77 128.7967’ RT SIGN POLE

528 1750098.6608 2216195.6366 FAP595 346+03.49 0.672’ RT DROP INLET

530 1750190.7383 2219772.1135 FAP595 382+11.69 76.3178’ LT CATCH BASIN

531 1750238.0043 2219757.3223 FAP595 381+88.74 120.2066’ LT MANHOLE

532 1750223.3080 2219869.6628 FAP595 383+01.91 125.6902’ LT TRAFFIC SIGNAL CONTROLLER

534 1750178.2781 2219889.1359 FAP595 383+29.06 84.8333’ LT HANDHOLE
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PROPOSED HORIZONTAL & VERTICAL CONTROL

CO87 CUR CO38THST1 CO89 CUR CO40TH-3 CUR CO40TH-4 CO100                        

Beginning chain 38STREL description

===============================================================================

Point CO87 N 1,750,803.08 E 2,208,527.89 Sta 519+89.96 

Course from CO87 to PC CO38THST1 S 3^ 03’ 21.12" W Dist 626.60’

Curve Data

*----------*

Curve CO38THST1

P.I. Station 531+37.60   N 1,749,657.07   E 2,208,466.71

Delta = 96^ 59’ 51.00" (LT) 

Degree = 12^ 25’ 42.91" 

Tangent = 521.04’

Length = 780.44’

Radius = 461.00’

External = 234.71’

Long Chord = 690.52’

Mid. Ord. = 155.52’

P.C. Station 526+16.56   N 1,750,177.37   E 2,208,494.49

P.T. Station 533+97.00   N 1,749,692.89   E 2,208,986.52

C.C.   N 1,750,152.80   E 2,208,954.83

Course from PT CO38THST1 to CO89 N 86^ 03’ 30.12" E Dist 403.00’

Point CO89 N 1,749,720.59 E 2,209,388.57 Sta 538+00.00 

Course from CO89 to PC CO40TH-3 S 89^ 56’ 03.44" E Dist 192.70’

Curve Data

*----------*

Curve CO40TH-3

P.I. Station 540+48.50   N 1,749,720.30   E 2,209,637.07

Delta = 21^ 04’ 13.79" (LT) 

Degree = 19^ 05’ 54.94" 

Tangent = 55.79’

Length = 110.32’

Radius = 300.00’

External = 5.14’

Long Chord = 109.70’

Mid. Ord. = 5.06’

P.C. Station 539+92.70   N 1,749,720.37   E 2,209,581.27

P.T. Station 541+03.03   N 1,749,740.30   E 2,209,689.15

C.C.   N 1,750,020.37   E 2,209,581.62

Curve Data

*----------*

Curve CO40TH-4

P.I. Station 541+59.11   N 1,749,760.40   E 2,209,741.50

Delta = 21^ 10’ 35.19" (RT) 

Degree = 19^ 05’ 54.94" 

Tangent = 56.08’

Length = 110.88’

Radius = 300.00’

External = 5.20’

Long Chord = 110.25’

Mid. Ord. = 5.11’

P.C. Station 541+03.03   N 1,749,740.30   E 2,209,689.15

P.T. Station 542+13.91   N 1,749,760.23   E 2,209,797.58

C.C.   N 1,749,460.24   E 2,209,796.68

Course from PT CO40TH-4 to CO100 S 89^ 49’ 42.04" E Dist 220.96’

Point CO100 N 1,749,759.57 E 2,210,018.54 Sta 544+34.87 

===============================================================================

Chain 39REL contains:

CO50 CO51                                                                      

Beginning chain 39REL description

===============================================================================

Point CO50 N 1,749,696.11 E 2,209,033.28 Sta 140+00.00 

Course from CO50 to CO51 N 0^ 37’ 49.39" E Dist 418.29’

Point CO51 N 1,750,114.38 E 2,209,037.88 Sta 144+18.29 

===============================================================================

Ending chain 39REL description

39REL
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41DR

Chain 41DR contains:

Ending chain 41DR description

Chain 40CONN R contains:                                                                                                

===============================================================================                                         

===============================================================================                                         
Ending chain 40CONN R description                                                                                       

                                                                                                                        

Beginning chain 40CONN R description                                                                                    

Point D100     N     1,749,589.01 E     2,208,522.10 Sta     821+00.00

Point D101     N     1,749,530.09 E     2,208,575.96 Sta     821+79.83                                           

40CONN_R

                        Curve Data

                         *----------*

Chain 41ST_AVE_DR contains:

 70010 CUR 71310 CUR 71320 CUR 71330 CUR 71340 71300

Curve 71310

Beginning chain 41ST_AVE_DR description 

Tangent     =               39.25 

Radius      =              120.00 

Length      =               75.87 

External    =                6.26 

Long Chord  =               74.61 

Mid. Ord.   =                5.95 

Curve 71320                        

Tangent     =              213.50  

Length      =              353.41  

Radius      =              250.00  

External    =               78.76  

Mid. Ord.   =               59.89  

Curve 71330                        

Tangent     =               91.59  

Length      =              171.78  

Radius      =              200.00  

External    =               19.97  

Long Chord  =              166.54  

Mid. Ord.   =               18.16  

Curve 71340                        

Tangent     =              198.88  

Length      =              179.76  

Radius      =               74.00  

External    =              138.20  

Long Chord  =              138.71  

Mid. Ord.   =               48.19  

Long Chord  =              324.71  

Ending chain 41ST_AVE_DR description   

                                   Curve Data                                   

                                  *----------*                                  

                                   Curve Data                                   

                                  *----------*                                  

                                   Curve Data                                   

                                  *----------*                                  

Point 70010   N     1,749,740.66 E     2,210,912.43 Sta     182+99.72

Point 71300   N     1,749,053.31 E     2,211,839.31 Sta     200+00.00   

Course from D100 to D101 S 42^  25’ 54.33" E Dist 79.83                                                                  

Degree      =      47^  44’ 47.34"

Back        = N  63^  37’ 56.34" E  

Ahead       = S  80^  08’ 31.67" E  

Chord Bear  = N  81^  44’ 42.34" E  

Degree      =      22^  55’ 05.92"  

Back        = S  80^  08’ 31.67" E  

Ahead       = S   0^  51’ 09.32" W  

Chord Bear  = S  39^  38’ 41.17" E  

Degree      =      28^  38’ 52.40"  

Back        = S   0^  51’ 09.32" W  

Ahead       = S  50^  03’ 45.18" W  

Chord Bear  = S  25^  27’ 27.25" W  

Degree      =      77^  25’ 36.22"  

Back        = S  50^  03’ 45.18" W  

Ahead       = S  89^  07’ 06.92" E  

Chord Bear  = S  19^  31’ 40.87" E  

Delta       =      49^  12’ 35.85" (RT) 

Delta       =     139^  10’ 52.09" (LT) 

Delta       =      36^  13’ 31.99" (RT) 

Course from PT 71310 to PC 71320 S 80^  08’ 31.67" E Dist 402.92                 

Delta       =      80^  59’ 40.99" (RT)                                          

Course from PT 71320 to PC 71330 S 0^  51’ 09.32" W Dist 151.70                  

Course from 70010 to PC 71310 N 63^  37’ 56.34" E Dist 182.74 

Course from PT 71330 to PC 71340 S 50^  03’ 45.18" W Dist 39.31                  

Course from PT 71340 to 71300 S 89^  07’ 06.92" E Dist 142.80                    

C.C.               N  1,749,129.50  E        2,211,697.67 

P.I.  Station   185+21.71  N  1,749,839.26  E        2,211,111.33

P.T.  Station   185+58.33  N  1,749,832.54  E        2,211,150.00 

P.I.  Station   191+74.75  N  1,749,727.00  E        2,211,757.32 

P.C.  Station   189+61.25  N  1,749,763.56  E        2,211,546.98 

P.T.  Station   193+14.66  N  1,749,513.53  E        2,211,754.15 

P.I.  Station   195+57.95  N  1,749,270.27  E        2,211,750.53 

P.C.  Station   194+66.36  N  1,749,361.84  E        2,211,751.89 

P.T.  Station   196+38.13  N  1,749,211.47  E        2,211,680.30 

P.I.  Station   198+76.32  N  1,749,058.57  E        2,211,497.67 

P.C.  Station   196+77.44  N  1,749,186.24  E        2,211,650.16 

P.T.  Station   198+57.20  N  1,749,055.51  E        2,211,696.53 

P.C.  Station   184+82.46  N  1,749,821.83  E        2,211,076.16

C.C.    N        1,749,714.31  E        2,211,129.46 

C.C.    N  1,749,517.25  E        2,211,504.18 

C.C.    N  1,749,364.82  E        2,211,551.91 

========================================================================= 

========================================================================= 

41ST_AVE_DR

41ST_AVE_DR (CON’T)



  

PROPOSED HORIZONTAL & VERTICAL CONTROL

Chain 38NORTH contains:

CO98 CO99                                                                      

Beginning chain 38NORTH description

===============================================================================

Point CO98 N 1,750,238.18 E 2,209,255.65 Sta 160+00.00 

Course from CO98 to CO99 N 3^ 31’ 37.98" E Dist 394.81’

Point CO99 N 1,750,632.25 E 2,209,279.94 Sta 163+94.81 

===============================================================================

Ending chain 38NORTH description

Chain 38SOUTH contains:

CO114 CUR CO38SOUTH1 CUR CO38SOUTH2 CO97                                       

Beginning chain 38SOUTH description

===============================================================================

Point CO114 N 1,749,130.65 E 2,209,377.17 Sta 149+02.29 

Course from CO114 to PC CO38SOUTH1 N 0^ 47’ 48.15" E Dist 453.87’

Curve Data

*----------*

Curve CO38SOUTH1

P.I. Station 153+93.71   N 1,749,622.02   E 2,209,384.00

Delta = 2^ 30’ 10.97" (RT) 

Degree = 3^ 20’ 01.07" 

Tangent = 37.55’

Length = 75.08’

Radius = 1,718.72’

External = 0.41’

Long Chord = 75.08’

Mid. Ord. = 0.41’

P.C. Station 153+56.16   N 1,749,584.48   E 2,209,383.48

P.T. Station 154+31.24   N 1,749,659.51   E 2,209,386.16

C.C.   N 1,749,560.58   E 2,211,102.03

Curve Data

*----------*

Curve CO38SOUTH2

P.I. Station 154+63.00   N 1,749,691.21   E 2,209,387.99

Delta = 2^ 10’ 17.18" (LT) 

Degree = 3^ 25’ 10.60" 

Tangent = 31.75’

Length = 63.50’

Radius = 1,675.51’

External = 0.30’

Long Chord = 63.50’

Mid. Ord. = 0.30’

P.C. Station 154+31.24   N 1,749,659.51   E 2,209,386.16

P.T. Station 154+94.74   N 1,749,722.96   E 2,209,388.62

C.C.   N 1,749,755.95   E 2,207,713.44

Course from PT CO38SOUTH2 to CO97 N 1^ 07’ 41.94" E Dist 505.26’

Point CO97 N 1,750,228.12 E 2,209,398.57 Sta 160+00.00 

===============================================================================

Ending chain 38SOUTH description

Chain COAL contains:

106 102 CUR COAL1 CUR COAL2 103                                                

Beginning chain COAL description

===============================================================================

Point 106 N 1,750,943.94 E 2,207,907.77 Sta 8+00.00 

Course from 106 to 102 S 77^ 12’ 08.23" E Dist 200.00’

Point 102 N 1,750,899.64 E 2,208,102.80 Sta 10+00.00 

Course from 102 to PC COAL1 S 77^ 12’ 08.33" E Dist 1,475.71’

Curve Data

*----------*

Curve COAL1

P.I. Station 28+35.98   N 1,750,492.95   E 2,209,893.17

Delta = 7^ 11’ 45.58" (LT) 

Degree = 1^ 00’ 00.00" 

Tangent = 360.27’

Length = 719.60’

Radius = 5,729.58’

External = 11.32’

Long Chord = 719.13’

Mid. Ord. = 11.29’

P.C. Station 24+75.71   N 1,750,572.76   E 2,209,541.85

P.T. Station 31+95.31   N 1,750,457.78   E 2,210,251.73

C.C.   N 1,756,160.00   E 2,210,811.00

Course from PT COAL1 to PC COAL2 S 84^ 23’ 53.91" E Dist 1,278.61’

Curve Data

*----------*

Curve COAL2

P.I. Station 47+74.76   N 1,750,303.61   E 2,211,823.63

Delta = 2^ 59’ 53.99" (RT) 

Degree = 0^ 29’ 54.36" 

Tangent = 300.84’

Length = 601.55’

Radius = 11,495.20’

External = 3.94’

Long Chord = 601.48’

Mid. Ord. = 3.93’

P.C. Station 44+73.92   N 1,750,332.98   E 2,211,524.23

P.T. Station 50+75.47   N 1,750,258.62   E 2,212,121.10

C.C.   N 1,738,892.67   E 2,210,402.15

Course from PT COAL2 to 103 S 81^ 24’ 00.00" E Dist 324.53’

Point 103 N 1,750,210.10 E 2,212,441.98 Sta 54+00.00 

===============================================================================

Ending chain COAL description

TPARK

38SOUTH

COAL
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38NORTH

Chain TPARK contains:                                                                                                   

 CO91 D92 CUR COTPARK CO93                                                      

Beginning chain TPARK description                                                                                       
===============================================================================                                         

                                                                                                                        

                                                                                                                        

                                   Curve Data                                                                           
                                  *----------*                                                                          

Curve COTPARK                                                                                                           

                                                                                                                        

                                                                                                                        

===============================================================================                                         
Ending chain TPARK description                                                                                          
                                                                                                                        

Point D92   N   1,749,497.9638 E   2,208,177.3221 Sta     131+35.00

Point CO91   N   1,749,494.2256 E   2,208,109.7572 Sta     130+67.33                                           

Course from CO91 to D92 N 86^ 49’ 59.59" E Dist 67.6682

Course from D92 to PC COTPARK N 85^ 20’ 00.90" E Dist 167.4941

C.C.  1,749,810.5957  E      2,208,319.8547                                         

Back        = N  85^ 20’ 00.90" E                                                                                       
Ahead       = N  37^ 06’ 10.07" E                                                                                       
Chord Bear  = N  61^ 13’ 05.48" E                                                                                       

Course from PT COTPARK to CO93 N 37^ 06’ 10.07" E Dist 194.9714                                                         

P.I.  Station    134+36.78  N      1,749,522.5155  E      2,208,478.1091

P.C.  Station     133+02.49  N      1,749,511.5902  E      2,208,344.2611                                         

P.T.  Station     135+55.03  N      1,749,629.6217  E      2,208,559.1211 

Point CO93   N   1,749,785.1220 E   2,208,676.7370 Sta     137+50.00                                           

                                                                                                                        

                                                                                                                        

Delta = 48^  13’ 50.83" (LT)

Degree = 19^  05’ 54.94" 

Tangent = 134.29’

Length = 252.53’

Radius = 300.00’

External = 28.68’

Long Chord = 245.14’

Mid. Ord. = 26.18’

                                   Curve Data                                   

                                  *----------*                                  

                                   Curve Data                                   

                                  *----------*                                  

                                   Curve Data                                   

                                  *----------*                                  

Course from PT 71310 to PC 71320 S 80^  08’ 31.67" E Dist 402.92                 

Delta       =      80^  59’ 40.99" (RT)                                          

Course from PT 71320 to PC 71330 S 0^  51’ 09.32" W Dist 151.70                  

Course from PT 71330 to PC 71340 S 50^  03’ 45.18" W Dist 39.31                  

Course from PT 71340 to 71300 S 89^  07’ 06.92" E Dist 142.80                    
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537+38.36
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AND GUTTER TYPE B-6.24 (TYP)
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PI STA. = 153+93.71

! = 2%%d 30’ 11" (RT)

D = 3%%d 20’ 01"
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PROP. CURVE 38SOUTH2
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AGGREGATE BASE COURSE TYPE B 8"

HMA SURFACE COURSE, MIX "D", N50 2"

HMA BINDER COURSE, IL-19.0, N50 4"
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N50 VARIABLE THICKNESS
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PR ~ 41ST DRIVE CONNECTOR
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AGGREGATE SHOULDER, TYPE A 6" (TYP)
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AGGREGATE SUBGRADE IMPROVEMENT 12"
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TYPE II, 6 INCH

HOT-MIX ASPHALT SURFACE REMOVAL, 1"
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LEVELING BINDER (MACHINE METHOD), 
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PROP. CURVE 71310

PI STA. = 185+21.71

! = 36%%d 13’ 32" (RT)

D = 47%%d 44’ 47"

R = 120.00’

T = 39.25’

L = 75.87’

E = 6.26’

P.C. STA = 184+82.46

P.T. STA = 185+58.33

e = N.C.
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PCC PAVEMENT 9" (JOINTED)
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JOHN DEERE ROAD
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29.6 RT
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PROJECT/IMPROVEMENT BEGINS
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FAP 595 (JOHN DEERE ROAD)

T = 213.50’

PROP. CURVE 71320

PI STA. = 191+74.75

! = 80%%d 59’ 41" (RT)

D = 22%%d 55’ 06"

R = 250.00’

L = 353.41’

E = 78.76’

P.C. STA = 189+61.25

P.T. STA = 193+14.66

e = N.C.
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MATCH LINE STA 189+00
SEE SHEET   
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PR ~ 41ST AVE DRIVE

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE IMPROVEMENT, 16"

CURVE 71320

EX ~ 41ST STREET

E
X
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O

W

E
X
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O

W

+14.66

24.0 LT

+61.25

12.0 RT +61.25

24.0 LT

COMBINATION CONCRETE CURB AND

GUTTER TYPE B-6.24 (TYP)

274’ R

238’ R

T
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A
S
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T

+49.50

14.6 RT

PR ROW

+14.66

14.6 RT

646+23.39

35.2 LT
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CONSTRUCTION LIMITS

41ST AVENUE DRIVE

+
8
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CE

CONC

+64.50

35.9 RT

+99.50

35.9 RT

COMBINATION CONCRETE CURB AND GUTTER, 

TYPE B-6.06

INCIDENTAL HMA SURFACING, 6"

SUBBASE GRANULAR MATERIAL, TYPE A 12"
IMPROVEMENT ENDS

STA 646+43.85

ADDENDUM 1 8/15/2013
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1 : 20

NT

DJO

DJO/BVS

PROP. CURVE 71330

PI STA. = 195+57.95

! = 49%%d 12’ 36" (RT)

D = 28%%d 38’ 52"

R = 200.00’

T = 91.59’

L = 171.78’

E = 19.97’

P.C. STA = 194+66.36

P.T. STA = 196+38.13

P.C. STA = 196+77.44

PROP. CURVE 71340

PI STA. = 198+76.32

! = 139%%d 10’ 52" (LT)

D = 77%%d 25’ 36"

R = 74.00’

T = 198.88’

L = 179.76’

E = 138.20’

P.T. STA = 198+57.20

e = N.C. e = N.C.
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8
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87

PR ~ 41ST AVE DRIVE

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE IMPROVEMENT, 16"

COMBINATION CONCRETE CURB AND

GUTTER TYPE B-6.24 (TYP)

+35.91

30.3 RT

+01.66

38.1 RT +77.44

31.7 RT

+42.95

29.3 RT

+38.59

12.0 RT

+66.36

24.0 LT

+91.39

24.0 LT

+73.48

38.7 LT

+73.63

32.0 LT

+78.00

32.0 LT

+27.95

44.0 LT

TEMP EASEMENT

PR ROW

EX ROW

CURVE 71330

CURVE 71340

224’ R

200’ R

105’ R

70’ R

45’ R

STA 200+00.00 41ST AVENUE DR

STA 642+08.35 41ST STREET

+14.50

14.6 RT

COMBINATION CONCRETE CURB AND

GUTTER TYPE B-6.24 (TYP)

642+58.48

34.9 RT

644+33.63

34.6 LT 644+72.53

34.8 LT

645+76.95

35.1 LT

CONSTRUCTIO
N LIM

ITS

C
O

N
STR

U
C

TIO
N

 LIM
ITS

8’

2-CENTER CURVE

55’-110’ 6’ O/S

41ST AVENUE DRIVE

PROJECT ENDS

STA 199+66.76

COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.06

COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.06

COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.06

CLASS D PATCHES, TYPE II, 6 INCH

INCIDENTAL HMA SURFACING, 6"

SUBBASE GRANULAR MATERIAL, TYPE A 12"

643+05.00

42.0 LT

643+01.42

42.0 LT

+15.49

26.0 RT

+51.30

48.2 RT

639+97.00

32.9 LT

640+93.68

33.1 LT

CLASS D PATCHES,

TYPE II, 6 INCH

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE IMPROVEMENT, 16"

639+97.00

0.0 LT
642+48.78

0.0 LT

643+05.00

6.0 LT

642+48.78

6.0 LT

INCIDENTAL HMA SURFACING, 6"

SUBBASE GRANULAR MATERIAL, TYPE A 12"

EX ~ 41ST STREET

5’

PCC SIDEWALK 5"

COMBINATION CONCRETE CURB AND

GUTTER, TYPE B-6.06

PCC SIDEWALK 5"

2-CENTER CURVE

40’-150’ 61’ O/S

PCC SURFACE 

REMOVAL - BUTT JOINT

PROJECT ENDS

STA 643+05.00

639+97.00

8.7 RT

640+07.29

34.0 RT

640+12.29

34.0 RT

643+50.00

9.8 LT

642+66.48

34.9 RT

644+20.45

9.4 LT

644+20.48

9.0 RT

644+91.31

3.2 RT

644+91.31

9.2 RT

645+43.27

3.2 RT

645+43.74

9.3 RT

INCIDENTAL HMA SURFACING,

VARIABLE DEPTH

PROJECT BEGINS

STA 639+97.00

643+50.00

34.3 LT

ADDENDUM 1 8/15/2013
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O
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E
X

 R
O

W

E
X

 R
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W

PR ~ COALTOWN ROAD

EX ~ COALTOWN ROAD

STA. 519+89.96 41ST DRIVE CONNECTOR =

STA. 14+35.92 PR ~ COALTOWN ROAD

TEMP EASEMENT

+32.47

13.0 RT 3
’

2 CENTER CURVE

60’-250’ 11’ O/S

+48.64

27.5 RT

16+03.52

19.0 RT

2 CENTER CURVE

55’-275’ 12’ O/S

+36.67

71.1 LT

+90.96

25.0 LT

PCC PAVEMENT 9" (JOINTED)

SUBBASE GRANULAR MATERIAL, TYPE A 6"

+15.96

25.0 LT

504’ R

504’ R

+70.96

13.0 LT

~ 41ST DRIVE CONNECTOR

41ST DRIVE CONNECTOR

PROPOSED PLAN

99%
%

d44’3
1"

2
5

’
1
3
’

1
3
’

1
3
’

BRIDGE APPROACH PAVEMENT

CONNECTOR (PCC)

EX ROW

5’

5’
5’

COMBINATION CONCRETE CURB

AND GUTTER TYPE B-6.24

SEE COALTOWN ROAD PROPOSED

PLAN FOR INFORMATION NOT SHOWN

+93.46

19.0 LT

COMBINATION CONCRETE CURB

AND GUTTER TYPE B-6.24

+15.34

13.0 RT

CONSTRUCTION LIMITS

PCC SIDEWALK 5" (TYP)

1
0

.7
5

’

+15.34

16.1 LT

MSE WALL (SEE STRUCTURAL PLANS)

MSE WALL (SEE STRUCTURAL PLANS)

1
.6

’

3
’ 1

.6
’

+33.00

25.0 LT

+33.00

13.0 RT

12’

2" TRANSVERSE EXPANSION JOINT 

(AS SHOWN IN STANDARD 420401)

COST OF THE VARIABLE WIDTH FLAG AT THE 

BEGINNING OF THE MSE WALL SHALL BE INCLUDED 

IN THE COST OF COMBINATION CONCRETE CURB 

AND GUTTER TYPE B-6.24

6’

6’

+37.19

33.0 RT

CONSTRUCTION LIMITS

13+67.97

31.9 RT

BICYCLE RAILING, SPECIAL (SEE STRUCTURAL PLANS)

AGGREGATE SUBGRADE

IMPROVEMENT 16"

SUBBASE GRANULAR

MATERIAL, TYPE A 6"

1
3
.7

5
’

PCC SIDEWALK 5"

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE IMPROVEMENT 16"
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E
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TEMP EASEMENT

0 50’ 100’

1’’= 20’

2

E
X
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O

W
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H
N

 D
E

E
R

E
 R

O
A

D

PR ROW

PR ROW

PR ~ 41ST DRIVE CONNECTOR

EX ~ FAP 595

STRUCTURE No. 081-0176

1
6
’

1
6
’

+02.87

26.0 RT

1
3
’

1
3
’ +79.73

13.0 RT

345’ R

154’ R

487’ R

PCC PAVEMENT 9" (JOINTED)

SUBBASE GRANULAR MATERIAL, TYPE A 6"

489’ R

445’ R

448’ R

+79.73

26.0 RT

PROP. CURVE 38THST1

PI STA. = 531+37.60

! = 96%%d 59’ 51" (LT)

D = 12%%d 25’ 43"

R = 461.00’

T = 521.04’

L = 780.44’

E = 234.71’

P.C. STA = 526+16.56

P.T. STA = 533+97.00

CURVE 38THST1

e = N.C.

41ST DRIVE CONNECTOR

PROPOSED PLAN

BRIDGE APPROACH PAVEMENT

CONNECTOR (PCC)

BRIDGE APPROACH PAVEMENT

CONNECTOR (PCC)

+29.73

19.8 RT

+60.84

25.1 RT

+60.84

13.0 LT

MSE WALL (SEE STRUCTURAL PLANS)

MSE WALL (SEE STRUCTURAL PLANS)

1
0
.7

5
’

3
’

+14.43

13.0 LT

+16.25

13.0 RT

+60.51

13.0 RT

+61.28

13.0 RT

+62.33

13.0 LT

CONSTRUCTION LIMITS

CONSTRUCTION LIMITS

1
.6

’

PCC SIDEWALK 5" 

APPROACH SLAB

(SEE STRUCTURAL PLANS)

APPROACH SLAB

(SEE STRUCTURAL PLANS)

STA 525+38.10 41ST DRIVE CONNECTOR =

STA 268+14.62 FAP 595

CHAIN LINK FENCE, 6’

CHAIN LINK FENCE, 6’

526+53.10

166.8 RT

528+01.98

209.8 RT

526+59.20

18.5 LT

CHAIN LINK FENCE, 6’

526+57.02

30.1 RT

524+50.05

100.8 RT

524+45.75

29.9 RT

524+43.93

18.5 LT

524+40.12

86.6 LT

CHAIN LINK FENCE, 6’

TEMPORARY FENCE AND

CHAIN LINK FENCE, 6’

526+65.80

112.9 LT

265+66.49

66.5 RT

TRAFFIC BARRIER

TERMINAL, TYPE 2

TRAFFIC BARRIER

TERMINAL, T1 (SPECIAL) TANGENT

STEEL PLATE BEAM GUARDRAIL,

TYPE A, 6 FT POSTS

268+03.99

67.1 RT

266+16.49

66.6 RT

267+91.40

67.2 RT

2" TRANSVERSE EXPANSION JOINT

(AS SHOWN IN STANDARD 420401)
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PR ~ 40TH AVENUE
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COMBINATION CONCRETE CURB

AND GUTTER TYPE B-6.24 (TYP)

+02.42

19.0 LT

+89.73

30.7 RT

2 CENTER CURVE

70’-285’ 13’ O/S

2 CENTER CURVE

50’-285’ 13’ O/S

136+81.36

29.2 LT

136+80.57

24.6 RT

136+73.06

24.0 RT

+11.76

36.3 RT

+84.94

19.0 RT
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PROP. CURVE 38THST1

PI STA. = 531+37.60

! = 96%%d 59’ 51" (LT)

D = 12%%d 25’ 43"

R = 461.00’

T = 521.04’

L = 780.44’

E = 234.71’

P.C. STA = 526+16.56

P.T. STA = 533+97.00

+96.34

19.0 LT

CURVE 38THST1

e = N.C.
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AND GUTTER TYPE B-6.24

SEE 40TH AVENUE PROPOSED

PLAN FOR INFORMATION NOT SHOWN
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AGGREGATE BASE COURSE TYPE B 8"
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(SEE STRUCTURAL PLANS)

MSE WALL

(SEE STRUCTURAL PLANS)

EX ~ 40TH AVENUE

STA 530+66.76 41ST DRIVE CONNECTOR =

STA 137+50.00 40TH AVENUE

COST OF THE VARIABLE WIDTH FLAG AT THE 

END OF THE MSE WALL SHALL BE INCLUDED 

IN THE COST OF COMBINATION CONCRETE 

CURB AND GUTTER TYPE B-6.24
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2
’+15.43

38.5 LT
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DEPRESSED

CURB

3’
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STA 530+02.37 TO STA 531+10.00

3
’

PCC PAVEMENT 9" (JOINTED)

SUBBASE GRANULAR MATERIAL, TYPE A 6" OR

AGGREGATE SUBGRADE IMPROVEMENT 16" 

(SEE TYPICAL AND CROSS-SECTIONS FOR LOCATIONS)

CAST-IN-PLACE CONCRETE RETAINING WALL 

(SEE STRUCTURAL PLANS)
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PR ~ 41ST DRIVE CONNECTOR

PR ~ 41ST AVENUE DRIVE

EX ~ 38TH STREET

+44.19

19.0 LT

+85.40

31.0 RT

+84.80

48.0 RT

140+55.03

12.0 LT

141+18.63

12.0 RT

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE IMPROVEMENT, 16"

2 CENTER CURVE

40’-145’ 13’ O/S

2 CENTER CURVE

60’-275’ 13’ O/S2 CENTER CURVE

50’-410’ 13’ O/S

2 CENTER CURVE

50’-320’ 15’ O/S

+09.44

31.0 RT

+38.36

35.6 LT
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43.6 RT
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154+15.97

33.1 LT

+84.50

30.0 LT
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SEE 38TH STREET PROPOSED

PLAN FOR INFORMATION NOT SHOWN

PR ~ 38TH STREET
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AGGREGATE SHOULDERS,

TYPE A 4"
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AND GUTTER TYPE B-6.24
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AND GUTTER TYPE B-6.24
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IL9.5FG, N50 2" 
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MATERIALTYPE B 6"
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71.4 RT
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STANDARD INLET FOR CURB AND 

GUTTER (DISTRICT STD 21.2)

STANDARD INLET FOR CURB AND

GUTTER (DISTRICT STD 21.2)

PROJECT/IMPROVEMENT ENDS

STA 141+60.00

AGGREGATE SHOULDER, TYPE A 6"AGGREGATE SHOULDER, TYPE A 6"

3’

3’

STA 534+43.87 41ST DRIVE CONNECTOR =

STA 140+00.00 39TH STREET

+72.39

33.0 LT

2 CENTER CURVE

60’-275’ 13’ O/S

STA 538+00.00 41ST DRIVE CONNECTOR =

STA 154+92.37 38TH STREET
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49.0 LT
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45.0 LT
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0 50’ 100’

1’’= 20’

2

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE IMPROVEMENT, 16"

COMBINATION CONCRETE CURB

AND GUTTER TYPE B-6.24

COMBINATION CONCRETE CURB

AND GUTTER TYPE B-6.12

+60.77

24.0 LT

PROP. CURVE 40TH-3

PI STA. = 540+48.50

! = 21%%d 04’ 14" (LT)

D = 19%%d 05’ 55"

R = 300.00’

T = 55.79’

L = 110.32’

E = 5.14’

P.C. STA = 539+92.70

D = 19%%d 05’ 55"

PROP. CURVE 40TH-4

PI STA. = 541+59.11

! = 21%%d 10’ 35" (RT)

R = 300.00’

T = 56.08’

L = 110.88’

E = 5.20’

P.T. STA = 542+13.91

CURVE 40TH-4

CURVE 40TH-3

e = N.C.

2
7
’

2
5
’

CE

CONC

PROPOSED PLAN

PR ~ 41ST AVENUE DRIVE

+12.73

24.9 RT +99.67

25.3 RT

+13.88

49.3 LT

+83.46

49.9 LT

+38.57

23.4 LT

TEMP EASEMENT

TEMP EASEMENT

COMBINATION CONCRETE CURB

AND GUTTER TYPE B-6.24 CURB AND GUTTER TRANSITION TO MATCH EXISTING

COST INCLUDED IN THE PROPOSED CURB AND GUTTER

20’ R

20’ R

+63.46

30.0 LT

CONSTRUCTION LIMITS

41ST AVENUE DRIVE

P.R.C. STA = 541+03.03

P.R.C. STA = 541+03.03

PROJECT/IMPROVEMENT ENDS

STA 540+65.52

27’

+
9
8

CONSTRUCTION LIMITS
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32.9 RT

+5.80

19.3 RT

+18.67

24.0 LT

+31.03

45.0 LT

93

HMA SURFACE REMOVAL - BUTT JOINT

COALTOWN ROAD
PROPOSED PLAN

HMA SURFACE COURSE MIX "D", N50, 2"

LEVELING BINDER (MACHINE METHOD), N50, 1"

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE IMPROVEMENT 16"

HMA SURFACE REMOVAL,

VARIABLE DEPTH
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’
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31.4 RT
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PR ~ COALTOWN RD

PR ~ 41ST DRIVE CONNECTOR

COMBINATION CONCRETE CURB

AND GUTTER TYPE B-6.24 (TYP)

EX ~ COALTOWN RD

WIDEN AND RESURFACE RECONSTRUCT

STA 16+50.00

520+48.64

27.5 RT

+10.79

19.0 LT

6+07.94

11.0 LT

5+58.53

13.0 LT

5+56.11

21.5 RT

5+89.11

19.4 RT

5+65.48

21.5 RT

+04.35

25.0 RT

+03.52

19.0 RT

520+36.67

71.1 LT

520+90.96

25.0 LT

EX ~ 35TH ST

+16.85

19.0 RT

STA 18+64.40 COALTOWN RD=

STA 5+00.00 35TH ST

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE IMPROVEMENT, 16"
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’
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’

24’
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CE

24’

2 CENTER CURVE

55’-275’ 12’ O/S

2 CENTER CURVE

60’-250’ 11’ O/S

30’ R

50’ R

+23.56

19.0 LT
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21.6 LT
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21.6 LT
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60.00 RT

CE

CONC

EXIST. CURVE 35A

! = 73%%d 14’ 55" (RT)

E = 49.20’

PI STA. = 7+56.61

D = 28%%d 38’ 52"

R = 200.00’

T = 148.66’

L = 255.69’

P.C. STA. = 6+07.94

P.T. STA. = 8+63.63

PCC SIDEWALK 5" (TYP)

94

+72.44

60.00 RT

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE

IMPROVEMENT 16"

COALTOWN ROAD
PROPOSED PLAN

101%%d15’51"
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d44’31"

HMA SURFACE COURSE MIX "D", N50, 2"

LEVELING BINDER (MACHINE METHOD), N50, 1"

PC Sta 6+07.94

PCC PAVEMENT 9" (JOINTED)

AGGREGATE SUBGRADE

IMPROVEMENT 16"
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CURVE 35A
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SEE 41ST DRIVE CONNECTOR PROPOSED

PLAN FOR INFORMATION NOT SHOWN

PCC BASE COURSE WIDENING 10"

AGGREGATE SUBGRADE IMPROVEMENT 12"

+50.95

21.6 RT
+05.78

21.6 RT
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’
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EXISTING GROUND

STA 163+94.81

38TH STREET =

STA 22+07.13 COALTOWN ROAD

BEGIN IMPROVEMENTS

STA 162+08.00

MATCH EXISTING 38TH STREET

STA 161+35.00

38TH STREET
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PR 38TH STREET PROFILE

CONTRACT B6483

CONTRACT 64B83 CONTRACT 64B84

STAGE 7

EARTH EX =

EMB =

WASTE =

STA. 161+00 TO STA. 163+00

707.0 CU YD

185.0 CU YD

345.0 CU YD
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EXISTING GROUND

PR 40TH AVENUE PROFILE

PR 40TH AVENUE PROFILE

EXISTING GROUND

STA 137+50 40TH AVENUE =

STA 530+66.76 41ST DRIVE CONNECTOR

BEGIN IMPROVEMENTS

STA 131+35.00

PROPOSED 40TH AVENUE

PROPOSED PROFILE

STAGE 3A

EARTH EX =

EMB =

WASTE =

216.0 CU YD

29.0 CU YD

133.0 CU YD

STA. 131+35 TO STA. 134+50

STAGE 2

STAGE 3B

EARTH EX =

EMB =

WASTE =

166.0 CU YD

24.0 CU YD

101.0 CU YD

STA. 131+35 TO STA. 134+50

STA. 134+50 TO STA. 136+75

EARTH EX =

EMB =

FURNISHED EX =

532.0 CU YD

1,876.0 CU YD

1,477.0 CU YD
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