

PERMIT SECTION, 21 CALENDAR DAYS IN ADVANCE OF ANY WIDTH RESTRICTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING WITH THE ENGINEER TO MEET THIS REQUIREMENT.

COST OF SUPPLYING, INSTALLING, MAINTAINING AND REMOVING WIDTH RESTRICTION SIGNS SHALL BE INCLUDED IN THE COST OF THE TRAFFIC CONTROL AND PROTECTION PAY ITEMS.

WIDTH RESTRICTION SIGNING DETAILS

STAGE II WIDTH 17'-6" WB-PLACE SIGN AT INTERCHANGE OF I-80 & RTE. 26 20'-0" ACTUAL CLEARANCE AT DEVIL'S SLOUGH AND 19'-0" ACTUAL CLEARANCE AT HENNEPIN

STAGE II WIDTH 17'-6" EB-PLACE SIGN AT INTERCHANGE OF I-80 & RTE. 78 20'-0" ACTUAL CLEARANCE AT DEVIL'S SLOUGH AND 19'-0" ACTUAL CLEARANCE AT HENNEPIN

FILE NAME =	USER NAME = brian.heil	DESIGNED -	REVISED -			F.A.I RTE.	SECTION	COUNTY TOTAL SHEET SHEETS NO.
D366998-sht-staging.dgn	PLOT TIME = 7:18:31 PM	DRAWN -	REVISED -	STATE OF ILLINOIS	STAGE 2 CONSTRUCTION TYPICAL SECTIONS	80	(06-2) BR-3,4	BUREAU 133 29
	PLOT SCALE = 100.0000 ' / in.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION				CONTRACT NO. 66998
	PLOT DATE = 7/30/2013	DATE -	REVISED -		SCALE: 1"=50" SHEET 2 OF 11 SHEETS STA. TO STA.		ILLINOIS FED.	AID PROJECT

STAGE 2 THROUGH BRIDGES

STA. 422+20.00 TO STA. 423+94.53 EB STA. 425+63.52 TO STA. 428+42.17 EB