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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
November 8, 2024 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 60R50

COOK County

Section 0104WRS&N-11
Project STP-TM1F(500)

Route FAU 1504

District 1 Construction Funds

5,158-Ft. (0.98 miles), This project includes intersection improvements, ADA improvements, pavement
widening and resurfacing, drainage improvements, traffic signal work, lighting, street scape
improvements, and sidewalk and shared-use path construction, at the intersection with US 12/20/45 (La
Grange Road), City of Countryside, Cook County, IL.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2024

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-24)
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.

1 X Additional State Requirements for Federal-Aid Construction Contracts ..........ccccccvviieiniiniinnnenn. 59
X Subletting of Contracts (Federal-Aid CONtracts) ..........oceeiiiiciiiiiiii e 62

K N =1 =1 LSS PRSN 63
4 Specific EEO Responsibilities Non Federal-Aid Contracts ..........cccccceeeeviiiiiie e 73
5 Required Provisions - State CoNtracts ..........ccueiiiiiiiiiiie et 78
6 Asbestos Bearing Pad REMOVaAl ..........ccuiiiiiiiiii e e 84
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ............ccccceviiiniennee. 85
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoveiiiiiiiiiiiie e 86
9 X Construction Layout StAKES ........ccoociiiiiiiii e e 87
10 Use of Geotextile Fabric for Railroad CroSSiNg .........ccccuviiiiiiiiiiiiiie ettt 90
11 Subsealing of CoNCrete PAVEMENLS ........cooiiiiiiiiiiii e e eea e 92
12 Hot-Mix Asphalt Surface COrreCHON ...........ccuiiiiiiii e e e e aae e e e e 96
13 X Pavement and Shoulder RESUIMACING .......ccoocuiiiiiieiiiiee e e e et e e eeea e 98
14 X Patching with Hot-Mix Asphalt Overlay Removal ............cccccooiiiiiiiiiiccc e 99
15 POIYMET CONCIELE ...ttt ettt et et e bt e e et et e st e e rane e e e aenreennee 101
16 RESEIVE ...ttt e e oottt e e e e e e e a sttt eee e e e nbeeeeeaaeeannbeeeaeaaeeaanbnneeaaaaanan 103
17 = oY (= = Lo SRR 104
18 Temporary Portable Bridge Traffic Signals ..o 106
19 Nighttime Inspection of Roadway Lighting ..........cccooiiiiiiiiiiiii e 108
20 English Substitution of Metric BOIS ..........cooiiiiiiiiei e 109
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........cooocovviviiiiiiiiieeiie e 110
22 Quality Control of Concrete Mixtures at the Plant ... 111
23 X Quality Control/Quality Assurance of Concrete MIXtUreS ..........cccoviieiiiiiiieiiiiie e 119
24 RESEIVEA ...ttt e e oottt e e e e e ettt e e ae e e e nbeeeeea e e e e naeneaeae e aanrnnaeaaaaaan 135
25 RESEIVEA ..ottt et e oottt e e e e e ettt e e aa e e e nbeeeeeaeeeaannneeeaeae e aanrnnaeaaaaann 136
26 Temporary Raised Pavement Markers ...........oooiiiiiiiiiiiii e 137
27 Restoring Bridge Approach Pavements Using High-Density Foam ............cccccocuiviiiiiiiveeiiinininnenns 138
28 Portland Cement Concrete Inlay or OVErlAY ..........ccoiciiiiiiei i 141
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ...........ccccoeeiiiiiiiiiiiiieee 145
30 Longitudinal Joint and Crack PatChing .............oeiiiiiiiiiiiie e 148
31 Concrete Mix Design — Department Provided ..o 150

32 Station Numbers in Pavements or OVErAYS ...........cceeiiiiiiiiiiiee et 151
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAU Route 1504 (55th Street), Project STP-TM1F(500), Section 0104WRS&N-11,
Cook County, Contract No. 60R50 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11

Cook County
Contract No. 60R50

LOCATION OF PROJECT

55th Street, from N Catherine Ave to Dansher Road and US Route 12/20/45 (LaGrange Road),
from 57th Street to Plainfield Road within the corporate limits of the City of Countryside in Cook
County, lllinois. The improvement covers a distance of 3,050 feet (0.58 miles) along 55th Street
and 2,107 feet (0.40 miles) along US Route 12/20/45 (LaGrange Road) for a total distance of
5,157 feet (0.98 miles).

DESCRIPTION OF PROJECT

The work consists of HMA pavement resurfacing and widening, concrete bike path, traffic signals,
lighting, erosion control and protection, temporary pavement, earth excavation and embankment,
removal of existing improvements, storm sewers, curbs, sidewalk, pavement marking and
signage, traffic control and protection, and all other incidental and collateral work necessary to
complete the project as shown in the plans and described herein.
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CONTRACTOR COOPERATION

It is anticipated that this contract will be constructed concurrently with other roadway projects
within or at the project’s improvement limits. These projects may be under contract concurrent
with this project as follows:

IDOT Contract No. 62C25: FAU Route 2719, East Avenue, from Joliet Road to 55" Street:
This project consists of channelization improvements, intersection reconstruction, resurfacing,
drainage work, traffic signals, and lighting. The contractor for 60R50 should coordinate with the
contractor for 62C25 to ensure that MOT on both projects does not conflict.

IDOT Contract No. 62G37: FAU Route 1504, 55! Street, from 1-294 to Plainfield Road: This
project consists of roadway resurfacing and widening, drainage work, traffic signals, and shared-
use path construction. The contractor for 60R50 should coordinate with the contractor for 62G37
to ensure that MOT on both projects does not conflict.

IDOT Contract No. 62F11: FAU Route 2719, East Avenue at 47" Street: This project consists
of intersection improvements, roadway reconstruction and widening, resurfacing, railroad
crossing improvements, drainage work, traffic signal modernization, lighting, and landscaping.
The contractor for 60R50 should coordinate with the contractor for 62F11 to ensure that MOT on
both projects does not conflict.

The Contractor shall schedule his/her work in order to minimize any conflicts that may arise
between contracts as specified in Article 105.08 of the Standard Specifications. No additional
compensation will be allowed for delays or inconveniences resulting from activities of other
contractors.

MAINTENANCE OF ROADWAYS (D1)
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.
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STATUS OF UTILITIES (D1)
Effective: June 1, 2016
Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information regarding their facilities and the proposed improvements.
The tables below contain a description of specific conflicts to be resolved and/or facilities which
will require some action on the part of the Department’s contractor to proceed with work. Each
table entry includes an identification of the action necessary and, if applicable, the estimated
duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances, resolution will be a function of the
construction staging. The responsible agency must relocate, or complete new installations as
noted below; this work has been deemed necessary to be complete for the Department’s
contractor to then work in the stage under which the item has been listed.

Pre-Stage

STAGE / RESPONSIBLE DURATION OF

LOCATION TYPE DESCRIPTION AGENCY TIME

55th Street

Sta. 89+98 LT
Sta. 90+10 RT
Sta. 92+38 RT
Sta. 94+23 RT
Sta. 94+35 RT
Sta. 95+28 RT
Sta. 96+25 RT
Sta. 97+51 LT
Sta. 98+02 LT
Sta. 98+13 RT Utility pole conflicts
Sta. 99+34 RT with proposed
Sta. 100+62 RT
Sta. 105+61 RT multi-use path,
Sta. 107+70 RT sidewalk, or
Sta. 108+79 RT driveway.
Sta. 109+50 RT
Sta. 111+38 RT
Sta. 113+29 RT
Sta. 114+98 RT
Sta. 117+11 RT
Sta. 199+24 RT

LaGrange Road
Sta. 193+16 LT
Sta. 193+16 RT

Electric roadway widening, ComEd 50 Working Days
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55t Street
Sta. 103+47

Sta. 111+40 to Sta.
111+55

Sta. 112+57 to Sta.
113+30

Sta. 117+10

Electric -
Underground

Relocated utility
poles will require
adjustment of
underground electric
lines.

55t Street
Sta 92+65

Sta. 94+21 LT to Sta.
99+08 LT

Sta. 101+14
Sta. 101+79
Sta. 106+80

Sta. 106+80 LT to
Sta. 112+98 LT

LaGrange Road
Sta. 188+00 RT to
Sta. 199+55 RT

Sta. 200+37 LT to
Sta. 207+54 LT

Sta. 206+90 RT

Gas

Gas Main conflicts

with proposed storm Nicor 40 Working Days
sewers.

55t Street
Sta. 89+91 RT to
Sta. 99+57 RT

Sta. 98+93 LT to Sta.
120+41 LT

Sta. 93+24
Sta. 96+29
Sta. 98+90
Sta. 104+12
Sta. 105+88
Sta. 106+85
Sta. 106+90
Sta. 109+35
Sta. 109+76 LT
Sta. 111+52
Sta. 115+10
Sta. 119+80 LT

LaGrange Road

Water

Water Main, Water
Main crossings, and
Valve Vaults conflict
with proposed
roadway widening,
multi-use path,
sidewalk, driveway,
and storm sewers.

City of Countryside
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Sta. 187+00 LT to
Sta. 199+61 LT

Sta. 200+48 LT to
Sta. 208+78 LT

Sta. 190+80
Sta. 193+63

55t Street
Sta. 90+35 RT
Sta. 94+51 RT
Sta. 96+27 RT
Sta. 99+62 RT
Sta. 100+94 LT

Fire Hydrants conflict
with proposed

Sta. 103+56 LT Water roadway widening, City of Countryside
Sta. 119+71 LT sidewalk, or storm
sewers.
LaGrange Road
Sta. 203+62 LT
Sta. 206+13 LT
55t Street
Sta. 104+61 RT to
Sta. 113+53 RT
Sta. 111+05 LT to
Sta. 120+41 LT
Sta. 113+53
Sta. 114+22 RT to
Sta. 121+41 RT Sanitary sewers and
manholes conflict
Sta. 117+72 with proposed South Lyons Township
Sanitary roadway widening, Sanitary District
LaGrange Road multi-use path, y
Sta. 188+00 LT to sidewalk, driveway,
Sta. 192+61 LT or storm sewer.
Sta. 190+67 RT to
Sta. 198+80 RT
Sta. 193+45 RT
Sta. 206+46 LT to
Sta. 207+42 LT
Sta. 206+49
55t Street
Sta. 89+91 RT to -
St 12041 RT e
CTV - Aerial P q Comcast 21 Working Days

Sta. 94+21 RT to
Sta. 94+35 LT

adjustment of aerial
cable tv lines.
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LaGrange Road
Sta 193+14

55t Street
Sta. 106+81 RT to
Sta. 107+71 RT

Sta. 108+79 RT to

Relocated utility
poles will require

Sta. 108+92 RT Un d?a:—\ic;un q adjustment of Comcast
9 underground cable tv
Sta. 111+40 RT line.
Sta. 112+55 RT to
Sta. 113+30 RT
55t Street
SSt?a' 9180+71+67|1:{-|;.t|.0 Fiber optic line is in
' conflict with proposed
Fiber Optic - roadway widening, MCI / Verizon / .
Stsat;??:fgoR;_Fo Underground multi-use path, Telecom / Cogent 10 Working Days
' sidewalk, driveway,
Sta. 114497 RT to or storm sewer.
Sta. 120+41 RT
55t Street
Sta. 98+15 RT to
Sta. 102+01 RT Relocated utility
Telephone — poles will require
Sta. 101+77 LT to A%rial adjustment of AT&T 10 Working Days
Sta. 102+01 RT telephone aerial
lines.
Sta. 103+52
55t Street Relocated utility pole
Sta. 112+55 RT to Sta. a;‘;'{'}'srtfﬁ:r';eof
113+30 RT telephone line.
Telephone - | Telephone line is also ,
Sta. 119+19 Underground in conflict with AT&T 10 Working Days
proposed roadway
Sta. 119+19LT to widening, multi-use
Sta. 119+70 LT path, sidewalk, or
storm sewer.
Adjust existing
55 Street Telephone — o4 (1T ;
Sta. 93+13 LT Underground 12F>)<r100p)ézer&13rr1:§(lae to AT&T 3 Working Days
55t Street
Sta. 89+91 RT to
Sta. 98+16 RT
Sta. 107+71 RT to . . Relocated utility .
Fiber Optic - . . MCI / Verizon / .
Sta. 109+25 RT Aerial poles will require Telecom / Cogent 10 Working Days

Sta.111+20 to
Sta. 115+00 RT

LaGrange Road

adjustment of fiber
optic aerial line.
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Sta. 188+00 RT to
Sta. 193+58

55t Street
Sta. 98+16 RT to
Sta. 107+71 RT

Sta. 109+25 RT to
Sta. 111+20 RT

Sta. 115+00 RT to
Sta. 120+41 RT

Fiber Optic -
Underground

Fiber optic line and
handhole are in
conflict with proposed
roadway widening,
sidewalk, or storm

MCI / Verizon /
Telecom / Cogent

10 Working Days

sewer.
LaGrange Road
Sta 187+03 RT to
Sta. 199+33 RT

No conflicts to be resolved (or if there are conflicts they are to be listed as noted above)

Pre-Stage: 164 Days Total Installation
Stage 1: 0 Days Total Installation
Stage 2: 0 Days Total Installation

The following contact information is what was used during the preparation of the plans as provided
by the Agency/Company responsible for resolution of the conflict.

Agency/Company Name of
Responsible to Address Phone E-mail address
. contact
Resolve Conflict
. One Lincoln .
Vincent Vincent.MazzaferroPE@ComEd.com,
Centre (779) 231-1027, )
Mazzaferro, Plansubmittalsandmaprequests@
Oakbrook (872) 395 1872,
ComEd Paul Edwards, Exeloncorp.com
Terrace, IL &
& 60181 (312) 758-8838 Paul.Edwards@ComEd.com, &
William Gabor william.gabor@comed.com
Nicor Frank Tanzillo 224-239-8587 ftanzil@southerco.com
Citv of Countrvside Jesse Sern’a Road, 630-887-8640 & Jsema@counryside-il.org;
y y Sean R ’ Countryside, 708-485-4012 ifitzgerald@novotnyengineering.com
. IL 60525
McDermott
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Contract No. 60R50

(224) 229-6575,

Axel Perez@cable.comcast.com,

Bé))t()elslc::r?:latz,r 688[I)r;ic\i/Léstr|al (773) 851-8613, Bob_Schulter@comcast.com,
Comcast : . (224) 229-5861, Robert Stoll@comcast.com,
Robert Stoll, & Elmhurst, IL 294 22 Gi &
Martha Gieras 60126 or (224) 229- I\/Iarth_a ieras@comcast.com,
5849 htinspector@comecast.net
(708) 972-8993,
1000 (630) 573-6414,
Chris Cass, Commerce | (630) 408-7267, Cg‘gggég?&‘é‘gm’
AT&T Stan Plodzien Drive FIr 1 (630) 573-5453, sq3264@att 0'0m &
& Jamie Gwin Oak Brook, IL | (630) 573-5423, D 8128@aﬁ corr’1
60523 & (630) 573- L '
6496
Charles
Schero, Sandra 400 investigations@verizon.com,
. B. Cisneros, International (732) 335-5588, john.buher@verizon.com,
MCI/Verizon/Telecom Joe Ch Park (219) 314-6926, . el
/Cogent oe Chaney, Parkway, & s_C|sner.os@ elecom-eng.com,
John Buher, Richardson, (312) 612-5216 jason.jarvis@verizon.com,&
Jason Jarvis, & TX 75081 shughes@cogentco.com
Steven Hughes
South Lyons 475 W 55th
. . . - i i .
Township Sanitation h Ryan St. Suite .107 847-404-5949 __@_mfo sltsd.co &
District Christensen Countryside, rchristensen@reltd.com
IL 60525

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances,
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owner’s part can be secured.




Pre-Stage

FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

STAGE /
LOCATION

TYPE

DESCRIPTION

OWNER

55t Street
Sta. 97+50 LT to Sta.
98+00 LT

Sta. 98+00 LT to Sta.
98+16 LT

Sta. 101+78 LT to Sta.

102+00 RT

Sta. 103+47 RT to
Sta. 103+63 RT

Electric

Electric Aerial Line

ComEd

55t Street
Sta. 98+55 LT to Sta.
99+53 LT

Sta. 100+43 LT to Sta.

101+14 LT

Sta. 100+46 RT to
Sta. 100+65 RT

Sta. 101+76 LT
Sta. 106+81
Sta. 107+06
Sta. 113+12
Sta. 120+15

Sta. 100+35 RT

Gas

Gas Main

Nicor

55t Street

Sta. 100+32 LT to Sta.

103+12 LT

Sta. 104+13
Sta. 105+85
Sta. 106+90
Sta. 109+35
Sta. 111+52
Sta. 115+10

Water

Water Main

City of Countryside

55t Street
Sta. 113+53
Sta. 117+72

LaGrange Road
LaGrange Road

Sta. 198+89 RT to
Sta. 198+91 RT

Sanitary

Sanitary Sewer

South Lyons Township
Sanitation District

55t Street
Sta. 119+19

Telephone

Buried Telephone Line

AT&T




Stage 1

FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

STAGE /
LOCATION

TYPE

DESCRIPTION OWNER

55t Street

Sta. 101+78 LT to Sta.

102+00 RT

Sta. 103+47 RT to
Sta. 103+63 RT

LaGrange Road
Sta. 193+16

Electric

Electric Aerial Line ComEd

55t Street
Sta. 107+06
Sta. 113+12
Sta. 120+15

Gas

Gas Main Nicor

55t Street
Sta. 101+94
Sta. 103+52

Telephone

Telephone Aerial Line AT&T

Stage 2

STAGE /
LOCATION

TYPE

DESCRIPTION OWNER

55t Street
Sta. 101+96 RT
Sta. 103+45 RT

Electric

Utility Pole ComEd

55t Street

Sta. 101+78 LT to Sta.

102+00 RT

Sta. 103+47 RT to
Sta. 103+63 RT

Electric

Electric Aerial line ComEd

55t Street
Sta. 90+01

Sta. 90+00 LT to Sta.
94+21

Sta. 94+18 LT to Sta.
99+11 LT

Sta. 99+08 LT to Sta.
101+14 LT

Sta. 101+14

Sta. 100+37 RT to
Sta. 106+80 RT

Gas

Gas Main Nicor
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Sta. 106+80 RT to
Sta. 106+95 RT

Sta. 106+95

Sta. 106+95 LT to Sta.

112+94 LT

Sta. 113+12

Sta. 113+12 RT to
Sta. 120+41 RT

Sta. 120+15

55th Street

Sta. 92+20 RT to Sta.

93+18 LT

Telephone

Telephone Underground Line and

12’x’10’x7’ Manhole AT&T

LaGrange Road
Sta. 207+88

Water

Water Main City of Countryside

55t Street
Sta. 93+13 LT
Sta. 106+88 LT
Sta. 113+60 LT

LaGrange Road
Sta. 188+56 LT
Sta. 191+99 LT

Water

Fire Hydrant City of Countryside

55t Street
Sta. 104+61 RT to
Sta. 113+53 RT

Sta. 111+05 LT to Sta.

120+41 LT
Sta. 113+53

Sta. 114+22 RT to
Sta. 121+41 RT

Sta. 117+72

LaGrange Road

Sta. 188+00 LT to Sta.

192+61 LT

Sta. 190+67 RT to
Sta. 198+80 RT

Sta. 193+45 RT

Sta. 206+46 LT to Sta.

207+42 LT

Sta. 206+49

Sanitary

South Lyons Township

Sanitary Sewer Sanitation District

11




Stage 3

FAU Route 1504 (55th Street)

Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

STAGE /
LOCATION

TYPE

DESCRIPTION

OWNER

55t Street

Sta. 101+78 LT to Sta.

102+00 RT

Sta. 103+47 RT to
Sta. 103+63 RT

Electric

Electric Aerial line

ComEd

Sta. 101+14
Sta. 101+80
Sta. 106+95

Gas

Gas Main Crossing

Nicor

55t Street
Sta. 96+29
Sta. 98+90
Sta. 104+12
Sta. 105+88
Sta. 106+90

LaGrange Road
Sta. 190+80
Sta. 193+63

Water

Water Main Crossing

City of Countryside

No facilities requiring extra consideration (or listed as noted above)

The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company Name of
Responsible to Address Phone E-mail address
. contact
Resolve Conflict
Vincent One Lincoln (779) 231-1027, Vlncent.Ma;zaferroPE@ComEd.com,
Centre Plansubmittalsandmaprequests@
Mazzaferro, (872) 395 1872,
ComEd Oakbrook Exeloncorp
Paul Edwards, & Terrace, IL & Paul.Edwards@ComEd.com, &
William Gabor 60181 (312) 758-8838 william.gabor@comed.com
Nicor Frank Tanzillo 224-239-8587 ftanzil@southerco.com
. . John Fitzgerald, 803 Joliet 630-887-8640 & Jsema@counryside-il.org;
City of Countryside | = josse Serna, Road, 708-485-4012 | [fitzgerald@novotnyengineering.com

12
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Sean R. Countryside,
McDermott IL 60525
688 Axel Perez@cable.comcast.com
Axel Perez, Bob . (224) 229-6575, :
c Schulter, Robert Indulstrlal (773) 851-8613, Bob Schulter@comcast.com,
omcast Drive, Robert Stoll@comcast.com,
Stoll, & Martha Elmh (224) 229-5861, or -
Gieras mhurst, IL (224) 229-5849 I\/Iarth_a Gieras@comcast.com, &
60126 htinspector@comecast.net
1000 (708) 972-8993,
. (630) 573-6414, cc4361@att.com,
Chris Cass, | Commerce | q35) 408 7067, q05256@att.com.
AT&T Stan Plodzien & Drive FIr 1 630) 573-5453 3064@att 3
Jamie Gwin Oak Brook (630) 573- ' SP @att.com,
IL 60523 * | (630) 573-5423, & ja8128@att.com
(630) 573-6496
Charles Schero,
Ciss:grcé;a I?:lbe Interig(t)ional (732) 335-5588, Ini\:)isrflgiﬂg?(sd)(\d/)greizrzg rc];gr?wm’
MCI/Verizon/Telecom ch ’J h Park (219) 314-6926, — I : :
/Cogent - .'il]ney‘,J ohn o ?]r \g/ay, & s_msner_os@te eco_m—enq.cogl
uher, Jason ichardson, (312) 612-5216 jason.jarvis@verizon.com,&
Jarvis, & Steven TX 75081 shughes@cogentco.com
Hughes
475 W 55th
South Lyons St. Suite .
; s Ryan info@sltsd.co &
Townshl_p Samtahon Christensen 107 . 847-404-5949 rchristensen@reltd.com
District Countryside,
IL 60525

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be considered in the
bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of
the executed contract regardless of the status of the utility relocations. The responsible agencies
will be working toward resolving subsequent conflicts in conjunction with contractor activities in
the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s
contractor and the utility companies when necessary. The Department’s contractor is responsible
for contacting J.U.L.I.E. prior to all excavation work.
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Project STP-TM1F(500)
Section 0104WRS&N-11
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Contract No. 60R50

PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“‘On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”
PROSECUTION OF WORK
Add the following to Article 108.03 of the Standard Specifications as follows:
"The Contractor will not be allowed to proceed with staged construction operations until the
detour route required for IDOT Contract 62F11 (East Avenue at 47" Street), that utilizes the 55"
Street and La Grange Road intersection, is removed, or December 1, 2025, whichever date

occurs sooner. The Engineer’s written approval shall be obtained by the Contractor before
proceeding with any work on this project.
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COMPLETION DATE PLUS WORKING DAYS (D1)
Effective: September 30, 1985
Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:
"When a completion date plus working days is specified, the Contractor shall complete all

contract items and safely open all roadways to traffic by 11:59 PM on, August 31, 2027,
except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 10
working days after the completion date for opening the roadway to traffic. Under extenuating
circumstances the Engineer may direct that certain items of work, not affecting the safe
opening of the roadway to traffic, may be completed within the working days allowed for clean
up work and punch list items. Temporary lane closures for this work may be allowed at the
discretion of the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in
this contract, shall apply to both the completion date and the number of working days.

EMBANKMENT II (D1)
Effective: March 1, 2011
Revised: November 1, 2013

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present. The RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of other by
total weight.

CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled and tested before use. The contractor shall
identify embankment sources, and provide equipment as the Engineer requires, for the collection
of samples from those sources. Samples will be furnished to the Geotechnical Engineer a
minimum of three weeks prior to use in order that laboratory tests for compaction can be
performed. Embankment material placement cannot begin until tests are completed.
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Placing Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or demolition
activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift until a uniform
homogenous material is formed. This process also applies to the overlaying lifts. The disk must
have a minimum blade diameter of 24 inches (600 mm).

When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the Engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shall have a maximum moisture content as follows.

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils.

b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.
Stability. The requirement for embankment stability in article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical

Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included in the
various items of excavation.

RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL
(D1)

Effective: April 1, 2001
Revised: January 1, 2007

Add the following sentence to Article 1004.05 (a) of the Standard Specifications:

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous Granular
Embankment and Backfill. The RAP material shall be reclaimed asphalt pavement
material resulting from the cold milling or crushing of an existing hot-mix bituminous
concrete pavement structure, including shoulders. RAP containing contaminants such as
earth, brick, concrete, sheet asphalt, sand, or other materials identified by the Department
will be unacceptable until the contaminants are thoroughly removed.

Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:
"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve. The

RAP shall be well graded from coarse to fine. RAP that is gap-graded or single-sized will
not be accepted.”
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TEMPORARY PAVEMENT (D1)
Effective: March 1, 2003
Revised: April 10, 2008

Description. This work shall consist of constructing a temporary pavement at the locations shown
on the plans or as directed by the engineer.

The contractor shall use either Portland cement concrete according to Sections 353 and 354 of
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard
Specifications, and other applicable HMA special provisions as contained herein. The HMA
mixtures to be used shall be specified in the plans. The thickness of the Temporary Pavement
shall be as described in the plans. The contractor shall have the option of constructing either
material type if both Portland cement concrete and HMA are shown in the plans.

Articles 355.08 and 406.11 of the Standard Specifications shall not apply.

The removal of the Temporary Pavement, if required, shall conform to Section 440 of the Standard
Specification.

Method of Measurement. Temporary pavement will be measured in place and the area computed
in square yards (square meters).

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE).

Removal of temporary pavement will be paid for at the contract unit price per square yard (square
meter) for PAVEMENT REMOVAL.

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS (D1)
Effective: April 1, 2001
Revised: January 2, 2007

Revise Article 402.10 of the Standard Specifications to read:
“402.10 For Temporary Access. The contractor shall construct and maintain aggregate
surface course for temporary access to private entrances, commercial entrances and roads

according to Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as directed by the Engineer.

(a) Private Entrance. The minimum width shall be 12 ft (3.6 m). The minimum compacted

thickness shall be 6 in. (150 mm). The maximum grade shall be eight percent, except as
required to match the existing grade.
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(b) Commercial Entrance. The minimum width shall be 24 ft (7.2 m). The minimum
compacted thickness shall be 9 in. (230 mm). The maximum grade shall be six percent,
except as required to match the existing grade.

(c) Road. The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall
be 9in. (230 mm). The grade and elevation shall be the same as the removed pavement,
except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. The same
type and gradation of material used to construct the temporary access shall be used to maintain
it.

When use of the temporary access is discontinued, the aggregate shall be removed and
utilized in the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:

“Aggregate surface course for temporary access will be measured for payment as each for
every private entrance, commercial entrance or road constructed for the purpose of temporary
access. If a residential drive, commercial entrance, or road is to be constructed under multiple
stages, the aggregate needed to construct the second or subsequent stages will not be measured
for payment but shall be included in the cost per each of the type specified.”

Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Aggregate surface course for temporary access will be paid for at the contract unit price per
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be
paid according to the following schedule:

(a) Upon construction of the temporary access, sixty percent of the contract unit price per
each, of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the

temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access.”
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1)

Effective: November 1, 2019
Revised: December 1, 2021

Revise Article 1004.03(c) to read:

FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA16 0or CA20
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & A-3 Cover Coat CA14
IL-19.0; CA11Y
Stabilized Subbase IL-19.0
_ SMA12.57? CA13% CA 14, or CA 16
HMA High ESAL SMA 952 CA13% or CA 167
IL-9.5 CA 16, CM 13%
IL-9.5FG CA 16
IL-19.0L CAN1MY
HMA Low ESAL IL-9.5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with the fine
aggregates and mineral filler to meet the approved mix design and the mix

requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.

4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.”

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption

< 2.0 percent.”

Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA
Binder Courses 12.5,

Stabilized Subbase I1L-19.0

IL-9.5, IL-9.5FG,

SMA 12.5, SMA 9.5”

“High ESAL

Surface Courses
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Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read:
“ltem Article/Section

(g)Performance Graded Asphalt Binder (Note 6) 1032
(h)Fibers (Note 2)

Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to lllinois Modified AASHTO M 325. The stabilizing additive shall meet
the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325. Prior to
approval and use of fibers, the Contractor shall submit a notarized certification by the
producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer modifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
either Type | or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.

Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where
modified herein..”
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Revise table in Article 1030.05(a) of the Standard Specifications to read:

Cook County

Contract No. 60R50

“MIXTURE COMPOSITION (% PASSING) "
Sieve IL-19.0 mm SMA12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm
Size min max | min | max min max min max min max min max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4in.
(19 mm) 90 100 100
1/2in.
(12.5 mm) 75 89 80 100 100 100 100 100
3/8in.
(9.5 mm) 65 90 100 90 100 90 100 100
#4
(4.75 mm) 40 60 20 30 36 50 34 69 60 75°% 90 100
#8
(2.36 mm) 20 42 16 | 244 16 324 | 345 | 522 45 60% 70 90
#16
(1.18 mm) 15 30 10 32 25 40 50 65
#30
(600 pm) 12 16 12 18 15 30
#50
(300 um) 6 15 4 15 8 15 15 30
#100
(150 pm) 4 9 3 10 6 10 10 18
#200
(75 pm) 3.0 6.0 7.0 |9.0%| 75 9.5% | 4.0 6.0 4.0 6.5 7.0 9.0%¥
#635
(20 pm) <3.0 <3.0
Ratio Dust/Asphalt
Binder 1.0 1.5 1.5 1.0 1.0 1.0

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign = 90.
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be
mineral filler, unless otherwise approved by the Engineer.
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted below 34 percent.

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5
percent passing.”

Revise Article 1030.05(b) of the Standard Specifications to read:

(b) Volumetric Requirements. The target value for the air voids of the HMA shall be 4.0 percent,
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be
3.0 percent at the design number of gyrations. The voids in the mineral aggregate (VMA)
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal
maximum size of the aggregate in the mix and shall conform to the following requirements.

Voids in the Mineral Aggregate (VMA),
% Minimum for Ndesign
Mix Design 30 50 70 80 90
IL-19.0 13.5 13.5 13.5
IL-9.5 15.0 15.0
IL-9.5FG 15.0 15.0
IL-4.75" 18.5
SMA-12.5125 17.0%/16.0¢
SMA-9.51/2% 17.0%/16.0¢
IL-19.0L 13.5
IL-9.5L 15.0

1/ Maximum draindown shall be 0.3 percent according to lllinois Modified
AASHTO T 305.

2/ The draindown shall be determined at the JMF asphalt binder content at the
mixing temperature plus 30°F.

3/ Applies when specific gravity of coarse aggregate is = 2.760.

4/ Applies when specific gravity of coarse aggregate is < 2.760.

5/ For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse

aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone”
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have
minimum surge bin storage plus haul time of 1.5 hours.”
Add after third sentence of Article 1030.09(b) to read:
“If the Contractor and Engineer agree the nuclear density test method is not appropriate for the
mixture, cores shall be taken at random locations determined according to the QC/QA document

"Determination of Random Density Test Site Locations". Core densities shall be determined
using the lllinois Modified AASHTO T 166 or T 275 procedure.”

Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

Breakdown/Intermediate Final Roller Density Requirement
Roller (one or more of
(one of the following) the following)

IL-9.5, IL-9.5FG, Vp, P, T, 3W, O7, Op Vs, Ts, TEO1 As specified in
IL-19.0" Section 1030
IL-4.75 and SMA Tg, 3W, Ot Tr, 3W As specified in
4l Section 1030

. Te Te As specified in
Ml?(tures on Articles 582.05 and
Bridge Decks ? 582.06.

“4/ The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T &), and/or
three-wheel (3W) rollers for breakdown, except one of the (Tg) or (3W) rollers shall be 84
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one
of the (Tg) or (3W) rollers can be substituted for an oscillatory roller (Or). Tk rollers shall be a
minimum of 280 Ib/in. (50 N/mm). The 3W and Tg rollers shall be operated at a uniform speed
not to exceed 3 mph (5 km/h), with the drive roll for Tgrollers nearest the paver and maintain
an effective rolling distance of not more than 150 ft (45 m) behind the paver.”

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmb.”
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Revise first paragraph of Article 1030.10 of the Standard Specifications to read:

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363
metric ton), will be required for each mixture on each contract at the beginning of HMA production
for each construction year according to the Manual of Test Procedures for Materials “Hot Mix
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test
strip if previous construction during the current construction year has demonstrated the
constructability of the mix using Department test results.”

Revise third paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is constructed, the Contractor shall collect and split the mixture
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a
representative, shall deliver split sample to the District Laboratory for verification testing. The
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall
include enough material for the Department to conduct mixture tests detailed in Article
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure”
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during
production.”

STORM SEWER ADJACENT TO OR CROSSING WATER MAIN (D1)
Effective: February 1, 1996
Revised: January 1, 2007

This work consists of constructing storm sewer adjacent to or crossing a water main, at the
locations shown on the plans. The material and installation requirements shall be according to
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in
lllinois”, and the applicable portions of Section 550 of the Standard Specifications; which may
include concrete collars and encasing pipe with seals if required.

Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard
Specifications for Water and Sewer Main Construction in lllinois”, except PVC pipe will not be
allowed. Ductile-lron pipe shall meet the minimum requirements for Thickness Class 50.

Encasing of standard type storm sewer, according to the details for “Water and Sewer Separation
Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of the “Standard
Specifications for Water and Sewer Main Construction in lllinois”, may be used for storm sewers
crossing water mains.

Basis of Payment: This work will be paid according to Article 550.10 of the Standard
Specifications, except the pay item shall be STORM SEWER (WATER MAIN REQUIREMENTS),
of the diameter specified.
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ADJUSTMENTS AND RECONSTRUCTIONS (D1)
Effective: March 15, 2011
Revised: October 1, 2021

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Si
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-2
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-2 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-2 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface or
binder course material shall not be allowed. The pavement may be opened to traffic according to
Article 701.17(e)(3)b.”

Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been adjusted,
the pavement and HMA that was removed, shall be replaced with Class PP-2 concrete, unless
otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement may be opened
to traffic according to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according to
Article 701.17(e)(3)b.”
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Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1)
(i) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 +15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according to

Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started, properly
sized temporary ramps shall be placed around the drainage and/or utility castings according to

the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed around
the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft

(600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on roadways
with permanent posted speeds of 40 mph or less and when the height of the casting
to be protected meets the proper sizing requirements for the rubber ramps as shown

below.
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Dimension Requirement
Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)
edge
Thickness at | 1/4 in. (6 mm) max.

outside edge
Width, measured | 8 1/2in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.

Temporary ramps for castings shall remain in place until surfacing operations are undertaken
within the immediate area of the structure. Prior to placing the surface course, the temporary
ramp shall be removed. Excess material shall be disposed of according to Article 202.03.”

ENGINEER’S FIELD OFFICE TYPE A (SPECIAL) (D1)
Effective: December 1, 2011
Revised: May 1, 2013

Revise the first paragraph of Article 670.02 to read:
670.02 Engineer's Field Office Type A (Special). Type A (Special) field offices
shall have a ceiling height of not less than 7 feet and a floor space of not less than 3000
square feet with a minimum of two separate offices. The office shall also have a separate
storage room capable of being locked for the storage of the nuclear measuring devices.
The office shall be provided with sufficient heat, natural and artificial light, and air
conditioning. Doors and windows shall be equipped with locks approved by the Engineer.
Revise the first sentence of the second paragraph of Article 670.02 to read:

An electronic security system that will respond to any breach of exterior doors and
windows with an on-site alarm shall be provided.

Revise the last sentence of the third paragraph of Article 670.02 to read:

Adequate all-weather parking space shall be available to accommodate a minimum of
twelve vehicles.
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Revise the fifth paragraph of Article 670.02 to read:
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as
an integral part of the office where available. Solid waste disposal consisting of seven
waste baskets and an outside trash container of sufficient size to accommodate a weekly
provided pick-up service. A weekly cleaning service for the office shall be provided.
Revise subparagraph (a) of Article 670.02 to read:

(a) Twelve desks with minimum working surface 42 inch x 30 inch each and twelve non-
folding chairs with upholstered seats and backs.

Revise the first sentence of subparagraph (c) of Article 670.02 to read:
(c) Two four-post drafting tables with minimum top size of 37-z inch x 48 inch.
Revise subparagraph (d) of Article 670.02 to read:

(d) Eight free standing four-drawer legal size file cabinets with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

Revise subparagraph (e) of Article 670.02 to read:

(e) Twenty folding chairs and two conference tables with minimum top size of 44 inch x
96 inch.

Revise subparagraph (h) of Article 670.02 to read:

(h) Three electric desk type tape printing calculator and two pocket scientific notation
calculators with a 1000 hour battery life or with a portable recharger.

Revise subparagraph (i)(2) of Article 670.02 to read:

(i)(2) Telephones lines. Five separate telephone lines including one line for the fax
machine, and two lines for the exclusive use of the Engineer. All telephone lines
shall include long distance service and all labor and materials necessary to install
the phone lines at the locations directed by the Engineer. The TELCOM company
shall configure ROLL/HUNT features as specified by the engineer.

Revise subparagraph (j) of Article 670.02 to read:

(i) Two plain paper network multi-function printer/copier/scanner machines capable of
reproducing prints up to 11 inch x 17 inch within automatic feed tray capable of sorting
30 sheets of paper. Letter size and 11 inch x 17 inch paper shall be provided. The
contractor shall provide the multi-function machines with IT support for setup and
maintenance.
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Revise subparagraph (k) of Article 670.02 to read:
(k) One plain paper fax machine including maintenance and supplies.
Revise subparagraph (l) of Article 670.02 to read:

(I) Six four-line telephones, with touch tone, where available, and two digital answering
machines, for exclusive use by the Engineer.

Revise subparagraph (m) of Article 670.02 to read:
(m) One electric water cooler dispenser including water service.
Add the following subparagraphs to Article 670.02:
(s) One 4 foot x 6 foot chalkboard or dry erase board.
(t) One 4 foot x 6 foot framed cork board.
Add the following to Article 670.07 Basis of Payment.
The building or buildings, fully equipped, will be paid for at the contract unit price per

calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (SPECIAL).

TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1)
Effective: February 1, 1996
Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work necessary
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans
and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and
remove all applicable traffic control devices along the detour route according to the details shown
in the plans.

Method of Measurement: All traffic control (except “Traffic Control and Protection (Expressways)”
and temporary pavement markings) indicated on the traffic control plan details and specified in
the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum price
for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Temporary pavement markings will be paid for separately unless shown on a Standard.
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TRAFFIC CONTROL PLAN (D1)
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701101, 701106, 701427, 701501, 701502, 701601, 701602, 701606, 701701,
701801, 701901, 704001

DETAILS: TC-10, TC-11, TC-13, TC-14, TC-16, TC-21, TC-22, TC-26

TC-10 Traffic Control and Protection for Side Roads, Intersections, and Driveways
TC-11 Typical Applications Raised Reflective Pavement Markers (Snow-Plow Resistant)
TC-13 District One Typical Pavement Markings

TC-14 Traffic Control and Protection at Turn Bays (To Remain Open to Traffic)

TC-16 Short-Term Pavement Marking Letters and Symbols

TC-21 Detour Signing For Closing State Highways

TC-22 Arterial Road Information Sign

TC-26 Driveway Entrance Signing

SPECIAL PROVISIONS:

Maintenance of Roadways (D-1)

Public Convenience and Safety (D-1)

Traffic Control and Protection (Arterials)

Keeping Arterial Roadways Open to Traffic (Lane Closures Only)
Temporary Information Signing

Temporary Traffic Signal Installation

Temporary Traffic Signal Timing

Short Term and Temporary Pavement Markings (BDE)

Vehicle and Equipment Warning Lights (BDE)

Work Zone Traffic Control Devices (BDE)

Pavement and Shoulder Resurfacing (Recurring Special Provision Check Sheet #13)
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Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).
according to Article 1004.01 and the following.

The aggregate shall be

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination ¥':

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized Subbase

or Shoulders

Allowed Alone or in Combination %':

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination % ¢':

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®
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Use

Mixture

Aggregates Allowed

HMA
High ESAL
Low ESAL

C Surface and Binder
IL-9.5

IL-9.5FG

or IL-9.5L

Allowed Alone or in Combination %:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag®
Crushed Concrete®

HMA
High ESAL

D Surface and Binder
IL-9.5
or IL-9.5FG

Allowed Alone or in Combination %':

Crushed Gravel

Carbonate Crushed Stone (other than
Limestone)?

Crystalline Crushed Stone

Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag®

Other Combinations Allowed:
With...

Up to...

25% Limestone Dolomite

50% Limestone | Any Mixture D
aggregate other

than Dolomite

75% Limestone | Crushed Slag
(ACBF) or Crushed

Sandstone

HMA
High ESAL

E Surface
IL-9.5

SMA
Ndesign 80
Surface

Allowed Alone or in Combination % ¢':

Crushed Gravel
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

With...

Up to...

50% Dolomite? | Any  Mixture E

aggregate
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Use Mixture Aggregates Allowed
75% Dolomite? | Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone
75%  Crushed | Crushed Sandstone,
Gravel? Crystalline Crushed
Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination %"
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed | Crushed Sandstone,
Gravel? or | Crushed Slag
Dolomite? (ACBF),  Crushed

Steel Slag, or
Crystalline Crushed
Stone

1/
2/

3/
4/
5/

6/

Crushed steel slag allowed in shoulder surface only.

Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80.

Crushed concrete will not be permitted in SMA mixes.
Crushed steel slag shall not be used as binder.
When combinations of aggregates are used, the blend percent measurements shall be

by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”
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HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1)

Effective: January 1, 2019
Revised: December 1, 2021

Add to Article 1030.05 (d)(3) of the Standard Specifications to read:
“ During mixture design, prepared samples shall be submitted to the District laboratory by the

Contractor for verification testing. The required testing, and number and size of prepared
samples submitted, shall be according to the following tables.

High ESAL — Required Samples for Verification Testing

Mixture Hamburg Wheel and I-FIT Testing V%
Binder total of 3 - 160 mm tall bricks
Surface total of 4 - 160 mm tall bricks

Low ESAL — Required Samples for Verification Testing

Mixture I-FIT Testing /2
Binder 1 -160 mm tall brick
Surface 2 - 160 mm tall bricks

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be
7.5 £ 0.5 percent air voids.

2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s),
twice as many 115 mm tall compacted gyratory bricks will be acceptable.

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is not required, each HMA mixture shall still be sampled on the first day of
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the
District laboratory for Department verification testing. The High ESAL mixture test results shall
meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test
results shall meet the requirements of Article 1030.05(d)(4). The required number and size of
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to the
“High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.”
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Add the following to the end of Article 1030.10 of the Standard Specifications to read:

“Mixture sampled during first day of production shall include approximately 60 Ib (27 kg)
of additional material for the Department to conduct Hamburg wheel testing and
approximately 80 Ib (36 kg) of additional material for the Department to conduct I-FIT
testing. Within two working days after sampling, the Contractor shall deliver prepared
samples to the District laboratory for verification testing. The required number and size of
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according
to the “High ESAL - Required Samples for Verification Testing” table in Article
1030.05(d)(3) above.”

BREAKAWAY DEVICE
Effective: January 1, 2023

Revise the first sentence of Article 1070.04(b)(2) to read:

“The device shall be approximately 9 in. (230 mm) high and shall have a large
fiberglass or polyethylene access door of a color to match the base finish which
shall be held in place with a button-type tamper resistant stainless-steel screw or
other means approved by the Engineer.”

COMBINATION LIGHTING CONTROLLER

Effective: February 1, 2015
Revised: May 5, 2022

Description

This item shall consist of furnishing and installing a combination lighting controller complete with
the panel assembly indicated on the drawings and wiring for the control of highway lighting as
specified herein, shown on the Contract Drawings and as directed by the Engineer.

Materials

Photo control. The photocell shall be in accordance with Article 1068.01(e)(2) except that the size
of the photocell shall allow mounting under the cabinet roof overhang.

Overcurrent Protection. Circuit breakers shall be 30A unless otherwise indicated. Circuit
breakers shall be standard listed molded case, thermal-magnetic bolt-on type circuit breakers with
trip free indicating handles. 120 V circuit breakers shall have a listed interrupting rating of not
less than 10,000 rms symmetrical amperes at rated circuit voltage for which the breaker is applied.
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Contactor. The contactor shall be a 30A, 2-Pole, 120VAC@60Hz electrically held contactor.
Hand-Off-Auto switch. 30mm. 3 position selector switch.
Panel Assembly. Threaded brass inserts shall be provided for the non-conductive inner mounting
panel.
CONSTRUCTION REQUIREMENTS

General

This item shall be constructed in full accord with Section 825 of the Standard Specifications and
the details as indicated in the Contract Drawings.

Basis of Payment

This work shall be paid for at the contract unit price each for COMBINATION LIGHTING
CONTROLLER which price shall be payment in full for furnishing, installing, shipping, handling,
tools and appurtenances necessary for a complete and operational unit as indicated on the
drawings and as approved by the Engineer

GENERAL ELECTRICAL REQUIREMENTS
Effective: June 1, 2021

This special provision replaces Articles 801.01 — 801.07, 801.09 — 801-16 of the Standard
Specifications.

Definition. Codes, standards, and industry specifications cited for electrical work shall be by
definition the latest adopted version thereof, unless indicated otherwise.

Materials by definition shall include electrical equipment, fittings, devices, motors, appliances,
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in connection
with, electrical installation.

Standards of Installation. Materials shall be installed according to the manufacturer’s
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals.

All like materials shall be from the same manufacturer. Listed and labeled materials shall be used
whenever possible. The listing shall be according to UL or an approved equivalent.
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Safety and Protection. Safety and protection requirements shall be as follows.

Safety. Electrical systems shall not be left in an exposed or otherwise hazardous condition. All
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during
nonworking hours.

Protection. Electrical raceway or duct openings shall be capped or otherwise sealed from the
entrance of water and dirt. Wiring shall be protected from mechanical injury.

Equipment Grounding Conductor. All electrical systems, materials, and appurtenances shall
be grounded. Good ground continuity throughout the electrical system shall be assured, even
though every detail of the requirements is not specified or shown. Electrical circuits shall have a
continuous insulated equipment grounding conductor. When metallic conduit is used, it shall be
bonded to the equipment grounding conductor, but shall not be used as the equipment grounding
conductor.

Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require
an equipment grounding conductor.

Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal
at the connection point. After the connection is completed, the paint system shall be repaired to
the satisfaction of the Engineer.

Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment
grounding conductor shall be made using a splice and pigtail connection. Mechanical connectors
shall have a serrated washer at the contact surface.

All connections to structural steel or fencing shall be made with exothermic welds. Care shall be
taken not to weaken load carrying members. Where connections are made to epoxy coated
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical
connection. The epoxy coating shall be repaired to the satisfaction of the Engineer. Where
connections are made to insulated conductors, the connection shall be wrapped with at least four
layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation.

Submittals. At the preconstruction meeting, the Contractor shall submit a written listing of
manufacturers for all major electrical and mechanical items. The list of manufacturers shall be
binding, except by written request from the Contractor and approval by the Engineer. The request
shall include acceptable reasons and documentation for the change.
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Within 30 calendar days after contract execution, the Contractor shall submit, for approval,
through the Traffic Operations Construction Submittals Application (TOCS) system the
manufacturer’s product data (for standard products and components) and detailed shop drawings
(for fabricated items). Submittals for the materials for each individual pay item shall be complete
in every respect. Submittals which include multiple pay items shall have all submittal material for
each item or group of items covered by a particular specification, grouped together and the
applicable pay item identified. Various submittals shall, when taken together, form a complete
coordinated package. A partial submittal will be returned without review unless prior written
permission is obtained from the Engineer.

Each PDF document must be a vector format PDF from the originating supplier or program and
not scanned images.

The submittal must clearly identify the specific model number or catalog number of the item being
proposed.

For further information and requirements regarding the TOCS system, the Contractor should
reference the TOCS Contractors User Guide.

The submittal shall be properly identified by route, section, county, and contract number.

The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval,
with date and signature, for each individual item.

lllegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection.

Items from multiple disciplines shall not be combined on a single submittal and
transmittal. Items for lighting, signals, surveillance and CCTV must be in separate
submittals since they may be reviewed by various personnel in various locations.

The Department may provide a list of pay items broken out by discipline upon request for a
particular contract.

The Engineer will review the submittals for conformance with the design concept of the project
according to Article 105.04 and the following. The Engineer will stamp the drawings indicating
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”. Since the
Engineer’s review is for conformance with the design concept only, it shall be the Contractor’s
responsibility to coordinate the various items into a working system as specified. The Contractor
shall not be relieved from responsibility for errors or omissions in the shop, working, or layout
drawings by the Engineer’s approval thereof. The Contractor shall still be in full compliance with

contract and specification requirements.
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be

resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal
comments.
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Work shall not begin until the Engineer has approved the submittal. Material installed prior to
approval by the Engineer, will be subject to removal and replacement at no additional cost to the
Department.

Certifications. When certifications are specified and are available prior to material manufacture,
the certification shall be included in the submittal information. When specified and only available
after manufacture, the submittal shall include a statement of intent to furnish certification. All
certificates shall be complete with all appropriate test dates and data.

Authorized Project Delay. See Article 801.08
Maintenance transfer and Preconstruction Inspection:

General. Before performing any excavation, removal, or installation work (electrical or otherwise)
at the site, the Contractor shall request a maintenance transfer and preconstruction site inspection,
to be held in the presence of the Engineer and a representative of the party or parties responsible
for maintenance of any lighting and/or traffic control systems which may be affected by the work.
The request for the maintenance transfer and preconstruction inspection shall be made no less than
fourteen (14) calendar days prior to the desired inspection date. The maintenance transfer and
preconstruction inspection shall:

Establish the procedures for formal transfer of maintenance responsibility required for the
construction period.

Establish the approximate location and operating condition of lighting and/or traffic control systems
which may be affected by the work

Marking of Existing Cable Systems. The party responsible for maintenance of any existing lighting
and/or traffic control systems at the project site will, at the Contractor's request, mark and/or stake,
once per location, all underground cable routes owned or maintained by the State. A project may
involve multiple "locations" where separated electrical systems are involved (i.e. different
controllers). The markings shall be taken to have a horizontal tolerance of at least 1 foot (304.8
mm) to either side. The request for the cable locations and marking shall be made at the same time
the request for the maintenance transfer and preconstruction inspection is made. The Contractor
shall exercise extreme caution where existing buried cable runs are involved. The markings of
existing systems are made strictly for assistance to the Contractor and this does not relieve the
Contractor of responsibility for the repair or replacement of any cable run damaged in the course of
his work, as specified elsewhere herein. Note that the contractor shall be entitled to only one
request for location marking of existing systems and that multiple requests may only be honored at
the contractor's expense. No locates will be made after maintenance is transferred, unless it is at
the contractor’s expense.
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Condition of Existing Systems. The Contractor shall conduct an inventory of all existing electrical
system equipment within the project limits, which may be affected by the work, making note of any
parts which are found broken or missing, defective or malfunctioning. Megger and load readings
shall be taken for all existing circuits which will remain in place or be modified. If a circuit is to be
taken out in its entirety, then readings do not have to be taken. The inventory and test data shall
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted to
the Engineer for the record. Without such a record, all systems transferred to the Contractor for
maintenance during construction shall be returned at the end of construction in complete, fully
operating condition.”

Maintenance and Responsibility During Construction.

Lighting Operation _and Maintenance Responsibility. The scope of work shall include the
assumption of responsibility for the continuing operation and maintenance of the existing, proposed,
temporary, sign and navigation lighting, or other lighting systems and all appurtenances affected by
the work as specified elsewhere herein. Maintenance of lighting systems is specified elsewhere
and will be paid for separately

The proposed lighting system must be operational prior to opening the roadway to traffic unless
temporary lighting exists which is designed and installed to properly illuminate the roadway.

Energy and Demand Charges. The payment of basic energy and demand charges by the electric
utility for existing lighting which remains in service will continue as a responsibility of the Owner,
unless otherwise indicated. Unless otherwise indicated or required by the Engineer duplicate
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during
long daytime periods at the Owner's expense. Upon written authorization from the Engineer to
place a proposed new lighting system in service, whether the system has passed final acceptance
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for
energy and demand charges for such lighting, effective the date of authorization. All other energy
and demand payments to the utility shall be the responsibility of the Contractor until final
acceptance.

Damage to Electrical Systems. Should damage occur to any existing electrical systems through
the Contractor’s operations, the Engineer will designate the repairs as emergency or non-
emergency in nature.

Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the
Department, or its agent. Non-emergency repairs shall be performed by the Contractor within six
working days following discovery or notification. All repairs shall be performed in an expeditious
manner to assure all electrical systems are operational as soon as possible. The repairs shall be
performed at no additional cost to the Department.
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Lighting. An outage will be considered an emergency when three or more lights on a circuit or
three successive lights are not operational. Knocked down materials, which result in a danger to
the motoring public, will be considered an emergency repair.

Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it
does not interfere with traffic or other operations, and if the Engineer determines it does not
require unacceptable modification to existing installations.

Marking Proposed Locations for Highway Lighting System. The Contractor shall mark or
stake the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable
routes, pavement crossings, and other items pertinent to the work. A proposed location inspection
by the Engineer shall be requested prior to any excavation, construction, or installation work after
all proposed installation locations are marked. Any work installed without location approval is
subject to corrective action at no additional cost to the Department.

Inspection of electrical work. Inspection of electrical work shall be according to Article 105.12
and the following.

Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles,
or other enclosures, the Contractor shall notify and make available such wiring for the Engineer’s
inspection.

Testing. Before final inspection, the electrical work shall be tested. Tests may be made
progressively as parts of the work are completed or may be made when the work is complete.
Tests shall be made in the presence of the Engineer. ltems which fail to test satisfactorily shall
be repaired or replaced. Tests shall include checks of control operation, system voltages, cable
insulation, and ground resistance and continuity.

The forms for recording test readings will be available from the Engineer in electronic format. The
Contractor shall provide the Engineer with a written report of all test data including the following:

Voltage Tests

Amperage Tests

Insulation Resistance Tests
Continuity tests

Detector Loop Tests

Lighting systems. The following tests shall be made.
(1) Voltage Measurements. Voltages in the cabinet from phase to phase and phase to

neutral, at no load and at full load, shall be measured and recorded. Voltage readings
at the last termination of each circuit shall be measured and recorded.
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(2) Insulation Resistance. Insulation resistance to ground of each circuit at the cabinet
shall be measured and recorded with all loads disconnected. Prior to performance of
the insulation resistance test, the Contractor shall remove all fuses within all light pole
bases on a circuit to segregate the luminaire loads.

On tests of new cable runs, the readings shall exceed 50 megohms for phase and
neutral conductors with a connected load over 20A and shall exceed 100 megohms
for conductors with a connected load of 20A or less.

On tests of cable runs which include cables which were existing in service prior to this
contract, the resistance readings shall be the same or better than the readings
recorded at the maintenance transfer at the beginning of the contract. Measurements
shall be taken with a megohm meter approved by the Engineer.

(3) Loads. The current of each circuit, phase main, and neutral shall be measured and
recorded. The Engineer may direct reasonable circuit rearrangement. The current
readings shall be within ten percent of the connected load based on material ratings.

(4) Ground Continuity. Resistance of the system ground as taken from the farthest
extension of each circuit run from the controller (i.e. check of equipment ground
continuity for each circuit) shall be measured and recorded. Readings shall not exceed
2.0 ohms, regardless of the length of the circuit.

(5) Resistance of Grounding Electrodes. Resistance to ground of all grounding electrodes
shall be measured and recorded. Measurements shall be made with a ground tester
during dry soil conditions as approved by the Engineer. Resistance to ground shall
not exceed 10 ohms.

ITS. The following test shall be made in addition to the lighting system test above.

Detector Loops. Before and after permanently securing the loop in the pavement, the
resistance, inductance, resistance to ground, and quality factor for each loop and lead-
in circuit shall be tested. The loop and lead-in circuit shall have an inductance between
20 and 2500 microhenries. The resistance to ground shall be a minimum of
50 megohms under any conditions of weather or moisture. The quality factor (Q) shall
be 5 or greater.

Fiber Optic Systems. Fiber optic testing shall be performed as required in the fiber optic cable
special provision and the fiber optic splice special provision.

All test results shall be furnished to the Engineer seven working days before the date the
inspection is scheduled.
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Contract Guarantee. The Contractor shall provide a written guarantee for all electrical work
provided under the contract for a period of six months after the date of acceptance with the
following warranties and guarantees.

(a) The manufacturer’s standard written warranty for each piece of electrical material or
apparatus furnished under the contract. The warranty for light emitting diode (LED)
modules, including the maintained minimum luminance, shall cover a minimum of 120
months from the date of delivery.

(b) The Contractor’s written guarantee that, for a period of six months after the date of final
acceptance of the work, all necessary repairs to or replacement of said warranted material
or apparatus for reasons not proven to have been caused by negligence on the part of the
user or acts of a third party shall be made by the Contractor at no additional cost to the
Department.

(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems
furnished and constructed under the contract for a period of six months after final
acceptance of the work.

The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from
date the equipment is placed in operation; however, the batteries of the UPS shall be warranted
for full replacement for a minimum of five years.

Record Drawings. Alterations and additions to the electrical installation made during the
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF editor.
Hand drawn notations or markups and scanned plans are not acceptable. These drawings shall
be updated daily and shall be available for inspection by the Engineer during the work. The record
drawings shall include the following:

e Cover Sheet

e The Electrical Maintenance Contract Management System (EMCMS) location
designation, i.e. “L” number

Summary of Quantities, electrical items only

Legends, Schedules, and Notes

Plan Sheets

Pertinent Details

Single Line Diagrams

Other useful information useful to locate and maintain the systems.

Any modifications to the details shall be indicated. Final quantities used shall be indicated on the
Summary of Quantities. Foundation depths used shall also be listed.

As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the
project and record information on inventory sheets provided by the Engineer.
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The inventory shall include:

Location of Equipment, including rack, chassis, slot as applicable.
Designation of Equipment
Equipment manufacturer
Equipment model number
Equipment Version Number
Equipment Configuration
o Addressing, IP or other
o Settings, hardware or programmed
e Equipment Serial Number

The following electronic inventory forms are available from the Engineer:

Lighting Controller Inventory
Lighting Inventory

Light Tower Inspection Checklist
ITS Location Inventory

The information shall be entered in the forms; handwritten entries will not be acceptable; except
for signatures. Electronic file shall also be included in the documentation.

When the work is complete, and seven days before the request for a final inspection, the set of
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for
review and approval and shall be stamped with the date and the signature of the Contractor’s
supervising Engineer or Electrician. . The record drawings shall be submitted in PDF format
through TOCS, on CD-ROM as well as hardcopy’s for review and approval.

In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved
and Approved as Noted with applicable follow-up shall be submitted along with the record
drawings. The PDF files shall clearly indicate either by filename or PDF table of contents the
respective pay item number. Specific part or model numbers of items which have been selected
shall be clearly visible. Hard copies of the catalog are not required with this submittal.

The Contractor shall provide three sets of electronically produced drawings in a moisture proof
pouch to be kept on the inside door of the controller cabinet or other location approved by the
Engineer. These drawings shall show the final as-built circuit orientation(s) of the project in the form
of a single line diagram with all luminaires numbered and clearly identified for each circuit.

Final documentation shall be submitted as a complete submittal package, i.e. record drawings, test

results, inventory, etc. shall be submitted at the same time. Partial piecemeal submittals will be
rejected without review.

44



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

A total of three hardcopies and two CD-ROMs of the final documentation shall be submitted. The
identical material shall also be submitted through the TOCS system utilizing the following final
documentation pay item numbers:

Pay Code Description Discipline
FDLRDOOO Record Drawings - Lighting Lighting
FDSRDO000 Record Drawings - Surveillance Surveillance
FDTRDO0OO Record Drawings - Traffic Signal Traffic Signal
FDIRDOO0O Record Drawings - ITS ITS
FDLCCO000 Catalog Cuts - Lighting Lighting
FDSCCO000 Catalog Cuts — Surveillance Surveillance
FDTCCO000 Catalog Cuts — Traffic Signal Traffic Signal
FDICCO000 Catalog Cuts - ITS ITS
FDLWL000 Warranty - Lighting Lighting
FDSWL000 Warranty - Surveillance Surveillance
FDTWLO0O0O0 Warranty - Traffic Signal Traffic Signal
FDIWL000 Warranty - ITS ITS
FDLTRO000 Test Results - Lighting Lighting
FDSTRO000 Test Results - Surveillance Surveillance
FDTTRO000 Test Results - Traffic Signal Traffic Signal
FDITRO0O Test Results - ITS ITS
FDLINVOO Inventory - Lighting Lighting
FDSINVOO Inventory - Surveillance Surveillance
FDTINVOO Inventory - Traffic Signal Traffic Signal
FDIINVOO Inventory - ITS ITS
FDLGPS00 GPS - Lighting Lighting
FDSGPSO00 GPS - Surveillance Surveillance
FDTGPS00 GPS - Traffic Signal Traffic Signal
FDIGPS00 GPS - ITS ITS

Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings,
Manuals, Wiring Diagrams for each discipline.

Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as

applicable for each discipline.
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GPS Documentation. In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following electrical components being installed, modified or being affected in
other ways by this contract:

All light poles and light towers.

Handholes and vaults.

Junction Boxes

Conduit roadway crossings.

Controllers.

Control Buildings.

Structures with electrical connections, i.e. DMS, lighted signs.
Electric Service locations.

CCTV Camera installations.

Roadway Surveillance installations.

Fiber Optic Splice Locations.

Fiber Optic Cables. Coordinates shall be recorded along each fiber
optic cable route every 200 feet.

All fiber optic slack locations shall be identified with quantity of slack
cable included. When sequential cable markings are available, those
markings shall be documented as cable marking into enclosure and
marking out of enclosure.

Datum to be used shall be North American 1983.

Data shall be provided electronically. The electronic format shall be compatible with MS Excel.
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places. Each
coordinate shall have the following information:

CoNOORrWN =

District

Description of item
Designation

Use

Approximate station
Contract Number
Date

Owner

Latitude

10. Longitude
11. Comments

A spreadsheet template will be available from the Engineer for use by the Contractor.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade GPS device shall
be used for the data collection. The receiver shall support differential correction and data shall
have minimum 5 meter accuracy after post processing.
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GPS receivers integrated into cellular communication devices, recreational and automotive GPS
devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having been in the
business for a minimum of 6 years.”

The documents on the CD shall be organized by the Electrical Maintenance Contract
Management System (EMCMS) location designation. If multiple EMCMS locations are within the
contract, separate folders shall be utilized for each location as follows:

4 ContractMo

4 L01234
CatalogCuts
GPS
Inventory
RecordDrawings
TestResults
Warranty

4 L04321
CatalogCuts
GPS
Inventory
RecordDrawings
TestResults
Warranty

Extraneous information not pertaining to the specific EMCMS location shall not be included in that
particular folder and sub-folder.

The inspection will not be made until after the delivery of acceptable record drawings, specified
certifications, and the required guarantees.

The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere
herein.

All CD’s shall be labeled as illustrated in the CD Label Template contained herein.
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Acceptance. Acceptance of electrical work will be given at the time when the Department
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the
time of final inspection.

When the electrical work is complete, tested, and fully operational, the Contractor shall schedule
an inspection for acceptance with the Engineer no less than seven working days prior to the
desired inspection date. The Contractor shall furnish the necessary labor and equipment to make
the inspection.

A written record of the test readings taken by the Contractor according to Article 801.13 shall be
furnished to the Engineer seven working days before the date the inspection is scheduled.
Inspection will not be made until after the delivery of acceptable record drawings, specified
certifications, and the required guarantees.
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Final Acceptance Documentation Checklist

LOCATION
Route Common Name
Limits Section
Contract # County
Controller Designation(s) EMC Database Location Number(s)
ITEM Contractor Resident Engineer
(Verify) (Verify)
Record Drawings
-Three hardcopies (11” x 17”) ] ]
-Scanned to two CD-ROMs ] ]
Field Inspection Tests
-Voltage ] ]
-Amperage ] ]
-Cable Insulation Resistance ] ]
-Continuity ] ]
-Controller Ground Rod Resistance ] ]
(Three Hardcopies & scanned to two CD’s)
GPS Coordinates
-Excel file [] ]
(Check Special Provisions, Excel file scanned to two CD’s)
Job Warranty Letter ] [
(Three Hardcopies & scanned to two CD’s)
Catalog Cut Submittals
-Approved & Approved as Noted [] []
(Scanned to two CD’s)
Lighting Inventory Form ] ]
(Three Hardcopies & scanned to two CD’s)
Lighting Controller Inventory Form ] ]
(Three Hardcopies & scanned to two CD’s)
Light Tower Inspection Form ] ]
(If applicable, Three Hardcopies & scanned to two CD’s)

Three Hardcopies & scanned to two CD’s shall be submitted for all items above. The CD ROM
shall be labeled as shown in the example contained herein.
General Notes:
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Record Drawings — The record drawings should contain contract cover sheet, summary of
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail sheets.
Submit hardcopies shall be 11” x 17” size. Temporary lighting plans and removal lighting plans
should not be part of the set.

Field Inspection Tests — Testing should be done for proposed cables. Testing shall be per standard
specifications. Forms shall be neatly filled out.

GPS Coordinates — Check special provisions “General Electrical Requirements”. Submit
electronic “EXCEL” file.

Job Warranty Letter — See standard specifications.

Cutsheet Submittal — See special provisions “General Electrical Requirements”. Scan Approved
and Approved as Noted cutsheets.

Lighting Inventory Form — Inventory form should include only proposed light poles, proposed light
towers, proposed combination (traffic/light pole) lighting and proposed underpass luminaires.

Lighting Controller Inventory Form — Form should be filled out for only proposed lighting
controllers.

Light Tower Safety Inspection Form — Form should be filled out for each proposed light tower.
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CD LABEL FORMAT TEMPLATE.

Label must be printed; hand written labels are unacceptable and will be rejected.

Contract: 60X23
Letting: 1/20/12
Route: FAU 123 (IL 83)
Limits: IL64 to IL56

Items

Record Drawings

Submittal Date Final Approved
2/29/14 Submittals
Test Results

Inventory
Warranty Letters

Section: 123N-XYZ(L)TS
County: DuPage
Acme Construction
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MAINTENANCE OF LIGHTING SYSTEMS
Effective: March 1, 2017

Replace Article 801.11 and 801.12 of the Standard Specifications with the following:

Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the
Contractor shall be responsible for the proper operation and maintenance of all existing and
proposed lighting systems which are part of, or which may be affected by the work until final
acceptance or as otherwise determined by the Engineer.

Before performing any excavation, removal, or installation work (electrical or otherwise) at the site,
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, as
specified elsewhere herein, to be held in the presence of the Engineer and a representative of the
party or parties responsible for maintenance of any lighting systems which may be affected by the
work. During the maintenance preconstruction inspection, the party responsible for existing
maintenance shall perform testing of the existing system in accordance with Article 801.13a. The
Contractor shall request a date for the preconstruction inspection no less than fourteen (14) days
prior to the desired date of the inspection.

The Engineer will document all test results and note deficiencies. All substandard equipment will be
repaired or replaced by the existing maintenance contractor, or the Engineer can direct the
Contractor to make the necessary repairs under Section109.04.

Existing lighting systems, when depicted on the plans, are intended only to indicate the general
equipment installation of the systems involved and shall not be construed as an exact
representation of the field conditions. It remains the Contractor's responsibility to visit the site to
confirm and ascertain the exact condition of the electrical equipment and systems to be maintained.
Contract documents shall indicate the circuit limits.

Maintenance of Existing Lighting Systems

Existing lighting systems. Existing lighting systems shall be defined as any lighting
system or part of a lighting system in service at the time of contract Letting. The contract
drawings indicate the general extent of any existing lighting, but whether indicated or not, it
remains the Contractor's responsibility to ascertain the extent of effort required for
compliance with these specifications and failure to do so will not be justification for extra
payment or reduced responsibilities.
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Extent of Maintenance.

Partial Maintenance. Unless otherwise ‘indicated, if the number of circuits
affected by the contract is equal to or less than 40% of the total number of circuits
in a given controller and the controller is not part of the contract work, the
Contractor needs only to maintain the affected circuits within the project limits.
The project limits are defined as those limits indicated in the contract plans.
Equipment outside of the project limits, on the affected circuits shall be maintained
and paid for under Article 109.04. The affected circuits shall be isolated by means
of in-line waterproof fuse holders as specified elsewhere and as approved by the
Engineer. The unaffected circuits and the controller will remain under the
maintenance of the City of Countryside.

Full Maintenance. If the number of circuits affected by the contract is greater than
40% of the total number of circuits in a given controller, or if the controller is
modified in any way under the contract work, the Contractor shall maintain the
entire controller and all associated circuits within the project limits. Equipment
outside of the project limits shall be maintained and paid for under Article 109.04.

If the existing equipment is damaged by normal vehicular traffic, not contractor operations,
is beyond repair and cannot be re-set, the contractor shall replace the equipment in kind
with payment made for such equipment under Article 109.04. If the equipment damaged
by any construction operations, not normal vehicular traffic, is beyond repair and cannot be
re-set, the contractor shall replace the equipment in kind and the cost of the equipment shall
be included in the cost of this pay item and shall not be paid for separately.

Maintenance of Proposed Lighting Systems

Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting
system or part of a lighting system, temporary or permanent, which is to be constructed
under this contract regardless of the project limits indicated in the plans.

The Contractor shall be fully responsible for maintenance of all items installed under this
contract. Maintenance shall include, but not be limited to, any equipment failures or
malfunctions as well as equipment damage either by the motoring public, Contractor
operations, vandalism, or other means. The potential cost of replacing or repairing any
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of
this item and will not be paid for separately.
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Lighting System Maintenance Operations

The Contractor's responsibility shall include all applicable responsibilities of the City of Countryside.
These responsibilities shall include the maintenance of lighting units (including sign lighting), cable
runs and lighting controls. In the case of a pole knockdown or sign light damage, the Contractor
shall promptly clear the lighting unit and circuit discontinuity and restore the system to service. The
equipment shall then be re-set by the contractor within the time limits specified herein.

If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is beyond
repair and cannot be re-set, the contractor shall replace the equipment in kind with payment made
for such equipment under Article 109.04.  If the equipment damaged by any construction
operations, not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall
replace the equipment in kind and the cost of the equipment shall be included in the cost of this pay
item and shall not be paid for separately.

Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports
filed immediately with the Engineer and with deficiencies corrected within 24 hours of the patrol.
Patrol reports shall be presented on standard forms as designated by the Engineer. Uncorrected
deficiencies may be designated by the Engineer as necessitating emergency repairs as described
elsewhere herein.

The following chart lists the maximum response, service restoration, and permanent repair time
the Contractor will be allowed to perform corrective action on specific lighting system equipment.

INCIDENT SERVICE SERVICE PERMANENT
OR RESPONSE RESTORATION REPAIR
PROBLEM TIME TIME TIME
Control cabinet out 1 hour 4 hours 7 Calendar
days
Hanging mast arm 1 hour to clear na 7 C:Iendar
ays
Radio problem 1 hour 4 hours 7 Calendar
days
Motorist caused damage or leaning 7 Calendar
. 1 hour to clear 4 hours
light pole 10 degrees or more days
Circuit out — Needs to reset breaker 1 hour 4 hours na
Circuit out — Cable trouble 1 hour 24 hours 21 %z;l;sndar

Outage of 3 or more successive

lights 1 hour 4 hours na
Outage of 75% of lights on one tower 1 hour 4 hours na
Outage of light nearest RR crossing 1 hour 4 hours na
approach, Islands and gores

O_utage (single or multiple) found on 7 Calendar
night outage survey or reported to na na davs
EMC y
Navigation light outage na na 24 hours
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e Service Response Time -- amount of time from the initial notification to the Contractor until a
patrolman physically arrives at the location.

e Service Restoration Time — amount of time from the initial notification to the Contractor until
the time the system is fully operational again (In cases of motorist caused damage the
undamaged portions of the system are operational.)

¢ Permanent Repair Time — amount of time from initial notification to the Contractor until the
time permanent repairs are made if the Contractor was required to make temporary repairs to
meet the service restoration requirement.

Failure to provide this service will result in liquidated damages of $500 per day per occurrence.
In addition, the Department reserves the right to assign any work not completed within this
timeframe to the City of Countryside. All costs associated to repair this uncompleted work shall
be the responsibility of the City of Countryside. Failure to pay these costs to the Electrical
Maintenance Contractor within one month after the incident will result in additional liquidated
damages of $500 per month per occurrence. Unpaid bills will be deducted from any monies owed
to the Contractor. Repeated failures and/or a gross failure of maintenance shall result in the City
of Countryside being directed to correct all deficiencies and the resulting costs deducted from any
monies owed the contractor.

Damage caused by the Contractor’s operations shall be repaired at no additional cost to the
Contract.

Operation of Lighting

The lighting shall be operational every night, dusk to dawn. Duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously. Lighting
systems shall not be kept in operation during long daytime periods.

Method of Measurement

The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully
operational prior to submitting a pay request. Failure to do so will be grounds for denying the pay
request. Months in which the lighting systems are not maintained and not operational will not be
paid. Payment shall not be made retroactively for months in which lighting systems were not
operational.

Basis of Payment. Maintenance of lighting systems shall be paid for at the contract unit price
per calendar month for MAINTENANCE OF LIGHTING SYSTEM.
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LUMINAIRE SAFETY CABLE ASSEMBLY
Effective: January 1, 2012

Description: This item shall consist of providing a luminaire safety cable assembly as specified
herein and as indicated in the plans.

Materials. Materials shall be according to the following:

Wire Rope. Cables (wire rope) shall be manufactured from Type 304 or Type 316 stainless steel
having a maximum carbon content of 0.08 % and shall be a stranded assembly. Cables shall be
3.18 mm (0.125”) diameter, 7x19 Class strand core and shall have no strand joints or strand
splices.

Cables shall be manufactured and listed for compliance with Federal Specification RR-W-410 and
Mil-DTL-83420.

Cable terminals shall be stainless steel compatible with the cable and as recommended by the
cable manufacturer. Terminations and clips shall be the same stainless-steel grade as the wire
rope they are connected to.

U-Bolts. U-Bolts and associated nuts, lock washers, and mounting plates shall be manufactured
from Type 304 or Type 316 stainless steel.

CONSTRUCTION REQUIREMENTS

General. The safety cable assembly shall be installed as indicated in the plan details. One end of
the cable assembly shall have a loop fabricated from a stainless steel compression sleeve. The
other end of the cable assembly shall be connected with stainless steel wire rope clips as indicated.
Slack shall be kept to a minimum to prevent the luminaire from creeping off the end of the mast arm.
Unless otherwise indicated in the plans, the luminaire safety cable shall only be used in conjunction
with luminaires which are directly above the traveled pavement.

Basis of Payment: This work shall be paid for at the contract price each for LUMINAIRE SAFETY
CABLE ASSEMBLY, which shall be payment for the work as described herein and as indicated in
the plans.
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ELECTRIC UTILITY SERVICE CONNECTION (COMED)
Effective: January 1, 2012

Description. This item shall consist of payment for work performed by ComEd in providing or
modifying electric service as indicated. THIS MAY INVOLVE WORK AT MORE THAN ONE
ELECTRIC SERVICE. For summary of the Electrical Service Drop Locations see the schedule
contained elsewhere herein.

CONSTRUCTION REQUIREMENTS

General. It shall be the Contractor's responsibility to contact ComEd. The Contractor shall
coordinate his work fully with the ComEd both as to the work required and the timing of the
installation. No additional compensation will be granted under this or any other item for extra work
caused by failure to meet this requirement. Please contact ComEd, New Business Center Call
Center, at 866 NEW ELECTRIC (1-866-639-3532) to begin the service connection process.
The Call Center Representatives will create a work order for the service connection. The
representative will ask the requestor for information specific to the request. The
representative will assign the request based upon the location of project.

The Contractor should make particular note of the need for the earliest attention to arrangements
with ComEd for service. In the event of delay by ComEd, no extension of time will be considered
applicable for the delay unless the Contractor can produce written evidence of a request for electric
service within 30 days of execution.

Method Of Payment. The Contractor will be reimbursed to the exact amount of money as billed
by ComEd for its services. Work provided by the Contractor for electric service will be paid
separately as described under ELECTRIC SERVICE INSTALLATION. No extra compensation shall
be paid to the Contractor for any incidental materials and labor required to fulfill the requirements
as shown on the plans and specified herein.

For bidding purposes, this item shall be estimated as $6,000

Basis Of Payment. This work will be paid for at the contract lump sum price for ELECTRIC
UTILITY SERVICE CONNECTION which shall be reimbursement in full for electric utility service
charges.
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LIGHTING UNIT COMPLETE, SPECIAL

Description.
This work shall consist of furnishing and installing a light pole at the locations shown in the plans

and shall include all labor, materials and equipment necessary for installation. All work and
materials shall meet the requirements of Section 830 of the Standard Specifications, the details
shown on the Plans, IDOT District 1 Detail BE-401, and as modified.

Materials.
Light pole shall be a round tapered aluminum pole with a 40’ mounting height and 15’ truss arm,
Hapco Catalog # RTA40F1CFT1E-01, as manufactured by Hapco Pole Products.

Basis of Payment. This work will be paid for at the contract unit price per each for LIGHTING
UNIT COMPLETE, SPECIAL which price shall be payment in full for all work as specified.

LUMINAIRE (SPECIAL)

Description.
This work shall consist of furnishing and installing a complete fully operational roadway LED

luminaire, including branch circuit/extension pole wire as applicable, lamp, fuseholders, mounting
hardware, fusing and all required hardware. All work shall meet the requirements of Section 821
of the Standard Specifications except as modified herein.

Luminaire: American Electric Lighting Autobahn ATBO LED Roadway Series (ATB0-P305-MVOLT-
R4-BL-HSS-NL-BAA-P7-SH), as manufactured by Acuity Brands Lighting..

Color Temperature: LED’s shall be 4000k color temperature.
Initial Lumen Output: Initial lumen output shall be 19,810 lumens.
Optics: The luminaire shall provide Type IV light distribution per IES classification.

Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish shall be
gray, unless otherwise indicated.

Installation.
Each luminaire shall be installed according to the luminaire manufacturer’s recommendations.

Luminaires which are pole mounted shall be mounted on site such that poles and arms are not
left unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically
aligned before being energized. When mounted on a tenon, care shall be exercised to assure
maximum insertion of the mounting tenon. Each luminaire shall be checked to assure compatibility
with the project power system. When the night-time check of the lighting system by the Engineer
indicates that any luminaires are mis-aligned, the mis-aligned luminaires shall be corrected at no
additional cost.
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No luminaire shall be installed prior to approval. Where independent testing is required, full
approval will not be given until complete test results, demonstrating compliance with the
specifications, have been reviewed and accepted by the Engineer.

Pole wiring shall be provided with the luminaire. Pole wire shall run from handhole to luminaire.

Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded
in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked polyethylene (XLP)
insulation. Pole wire shall include a phase, neutral, and green ground wire. Wire shall be trained
within the pole or sign structure so as to avoid abrasion or damage to the insulation.

Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching,
pressure on the insulation, or any other arrangement prone to damaging insulation value and
producing poor megger test results. Wires shall be trained away from heat sources within the
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not
compressed as the lug is tightened.

Included with the pole wiring shall be fusing located in the handhole. Fusing shall be according
to Article 1065.01 with the exception that fuses shall be 6 amperes.

Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.

Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as
needed to insure the optics are set perpendicular to the traveled roadway.

Warranty.
The entire luminaire and all of its component parts shall be covered by a 10-year warranty. Failure

is when one or more of the following occur:

1) Negligible light output from more than 10 percent of the discrete LEDs.
2)  Significant  moisture  that  deteriorates  performance of the Iluminaire.
3) Driver that continues to operate at a reduced output due to overheating.

The warranty period shall begin on the date of luminaire delivery. The Contractor shall verify
that the Resident Engineer has noted the delivery date in the daily diary. Copy of the shipment
and delivery documentation shall be submitted.

The replacement luminaire shall be of the same manufacturer, model, and photometric distribution
as the original.

Basis of Payment. This work shall be paid for at the Contract unit price per each for LUMINAIRE
(SPECIAL), which shall include all labor, materials, and equipment to complete the installation as
described herein.
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LUMINAIRE, TYPE C (SPECIAL)

Description.
This work shall consist of furnishing and installing a complete fully operational roadway LED

luminaire, including branch circuit/extension pole wire as applicable, lamp, fuseholders, mounting
hardware, fusing and all required hardware. All work shall meet the requirements of Section 821
of the Standard Specifications except as modified herein.

Luminaire: American Electric Lighting Autobahn ATB2 LED Roadway Series (ATB2-P601-MVOLT-
R4-BL-HSS-NL-BAA-P7-SH), as manufactured by Acuity Brands Lighting.

Color Temperature: LED’s shall be 4000k color temperature.
Initial Lumen Output: Initial lumen output shall be 24,770 lumens.
Optics: The luminaire shall provide Type IV light distribution per IES classification.

Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish shall be
gray, unless otherwise indicated.

Installation.
Each luminaire shall be installed according to the luminaire manufacturer’s recommendations.

Luminaires which are pole mounted shall be mounted on site such that poles and arms are not
left unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically
aligned before being energized. When mounted on a tenon, care shall be exercised to assure
maximum insertion of the mounting tenon. Each luminaire shall be checked to assure compatibility
with the project power system. When the night-time check of the lighting system by the Engineer
indicates that any luminaires are mis-aligned, the mis-aligned luminaires shall be corrected at no
additional cost.

No luminaire shall be installed prior to approval. Where independent testing is required, full
approval will not be given until complete test results, demonstrating compliance with the
specifications, have been reviewed and accepted by the Engineer.

Pole wiring shall be provided with the luminaire. Pole wire shall run from handhole to luminaire.
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded
in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked polyethylene (XLP)

insulation. Pole wire shall include a phase, neutral, and green ground wire. Wire shall be trained
within the pole or sign structure so as to avoid abrasion or damage to the insulation.
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Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching,
pressure on the insulation, or any other arrangement prone to damaging insulation value and
producing poor megger test results. Wires shall be trained away from heat sources within the
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not
compressed as the lug is tightened.

Included with the pole wiring shall be fusing located in the handhole. Fusing shall be according
to Article 1065.01 with the exception that fuses shall be 6 amperes.

Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.

Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as
needed to insure the optics are set perpendicular to the traveled roadway.

Warranty.
The entire luminaire and all of its component parts shall be covered by a 10-year warranty. Failure

is when one or more of the following occur:

1) Negligible light output from more than 10 percent of the discrete LEDs.
2)  Significant  moisture  that deteriorates  performance of the luminaire.
3) Driver that continues to operate at a reduced output due to overheating.

The warranty period shall begin on the date of luminaire delivery. The Contractor shall verify
that the Resident Engineer has noted the delivery date in the daily diary. Copy of the shipment
and delivery documentation shall be submitted.

The replacement luminaire shall be of the same manufacturer, model, and photometric distribution
as the original.

Basis of Payment. This work shall be paid for at the Contract unit price per each for LUMINAIRE
(SPECIAL), which shall include all labor, materials, and equipment to complete the installation as
described herein.
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ELECTRIC SERVICE INSTALLATION
Effective: January 1, 2012

Description. This item shall consist of all material and labor required to extend, connect or modify
the electric services, as indicated or specified, which is over and above the work performed by the
utility. Unless otherwise indicated, the cost for the utility work, if any, will be reimbursed to the
Contractor separately under ELECTRIC UTILITY SERVICE CONNECTION. This item may apply
to the work at more than one service location and each will be paid separately.

Materials. Materials shall be in accordance with the Standard Specifications.

CONSTRUCTION REQUIREMENTS
General. The Contractor shall ascertain the work being provided by the electric utility and shall
provide all additional material and work not included by other contract pay items required to
complete the electric service work in complete compliance with the requirements of the utility.

No additional compensation will be allowed for work required for the electric service, even though
not explicitly shown on the Drawings or specified herein

Method Of Measurement. Electric Service Installation shall be counted, each.

Basis Of Payment. This work will be paid for at the contract unit price each for ELECTRIC
SERVICE INSTALLATION which shall be payment in full for the work specified herein.

UNIT DUCT
Effective: January 1, 2012

Revise the first paragraph of Article 810.04 to read:

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) unless
otherwise directed by the Engineer.”

Revise Article 1088.01(c) to read:
“(c) Coilable Nonmetallic Conduit.
General:

The duct shall be a plastic duct which is intended for underground use and which can be
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for
further processing and/or installation without adversely affecting its properties of
performance. The duct shall be a plastic duct which is intended for underground use and
can be manufactured and coiled or reeled in continuous transportable lengths and
uncoiled for further processing and/or installation without adversely affecting its properties
of performance.
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The duct shall be made of high density polyethylene which shall meet the requirements of
ASTM D 2447, for schedule 40. The duct shall be composed of black high density
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33. The wall
thickness shall be in accordance with Table 2 for ASTM D 2447.

The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit. The
duct shall also comply with NEC Article 354.100 and 354.120.

Submittal information shall
requirements.

demonstrate compliance with the details of these

Dimensions:

Duct dimensions shall conform to the standards listed in ASTM D2447.
information shall demonstrate compliance with these requirements.

Submittal

Nominal Size Nominal I.D. Nominal O.D. Minimum Wall
mm in mm in mm in mm in
31.75 1.25 35.05 1.380 42.16 1.660 3.556 +0.51 0.140 +0.020
38.1 1.50 40.89 1.610 48.26 1.900 3.683 +0.51 0.145 +0.020
Nominal Size | Pulled Tensile
mm in N Ibs
31.75 1.25 3322 747
38.1 1.50 3972 893
Marking:

As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and durably
marked at least every 3.05 meters (10 feet) with the material designation (HDPE for high
density polyethylene), nominal size of the duct and the name and/or trademark of the
manufacturer.

Performance Tests:

Polyethylene Duct testing procedures and test results shall meet the requirements of UL
651. Certified copies of the test report shall be submitted to the Engineer prior to the
installation of the duct. Duct crush test results shall meet or exceed the following
requirements:

Duct Min. force required to
Diameter deform sample 50%
mm in N Ibs
35 1.25 4937 1110
41 1.5 4559 1025

65



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

WIRE AND CABLE

Effective: January 1, 2012

Add the following to the first paragraph of Article 1066.02(a):
“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be
suitable for installation in wet and dry locations, and shall be resistant to oils and
chemicals.”

Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read:

Aerial Electric Cable Properties

Phase Conductor | Messenger wire
Size Stranding Average Minimum | Stranding
AWG Insulation Size
Thickness AWG
mm mils
6 7 1.1 (45) 6 6/1
4 7 1.1 (45) 4 6/1
2 7 1.1 (45) 2 6/1
1/0 19 1.5 (60) 1/0 6/1
2/0 19 1.5 (60) 2/0 6/1
3/0 19 1.5 (60) 3/0 6/1
4/0 19 1.5 (60) 4/0 6/1

Add the following to Article 1066.03(b) of the Standard Specifications:

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may
be Type RHH/RHW/USE. Cable sized larger than No. 2 AWG shall be U.L. listed
Type RHH/RHW/USE.”

Revise Article 1066.04 to read:

“Aerial Cable Assembly. The aerial cable shall be an assembly of insulated
aluminum conductors according to Section 1066.02 and 1066.03. Unless
otherwise indicated, the cable assembly shall be composed of three insulated
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used as
the ground conductor. Unless otherwise indicated, the code word designation of
this cable assembly is “Palomino”. The steel reinforced aluminum conductor shall
conform to ASTM B-232. The cable shall be assembled according to ANSI/ICEA
S-76-474."

Revise the second paragraph of Article 1066.05 to read:

“The tape shall have reinforced metallic detection capabilities consisting of a
woven reinforced polyethylene tape with a metallic core or backing.”

66



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 29, 2020

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of

construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Note 1) 1090
b.) Sign Face (Note 2) 1091
c.) Sign Legends 1091
d.) Sign Supports 1093
e.) Overlay Panels (Note 3) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  The sign face material shall be in accordance with the Department’s Fabrication
of Highway Signs Policy.

Note 3. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIREMENTS

Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1 m)
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge
of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing bridges, sign structures or sign panels shall be
approved by the Engineer. Any damage to the existing signs and/or structures due to the
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the
Contractor's expense.
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Method of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)
Effective: January 22, 2003
Revised: August 10, 2017

The Contractor shall provide the necessary traffic control devices to warn the public and to
delineate the work zone as required in these Special Provisions, the Standard Specifications, the
State Standards, and the District Details.

Arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards, District Details, and the direction of the Engineer. The Contractor shall request and
gain approval from the Engineer seventy—two (72) hours in advance of all long-term (24 hrs. or
longer) lane closures.

Arterial lane closures not shown in the staging plans will not be permitted during peak traffic
volume hours.

Peak traffic volume hours are defined as weekdays (Monday through Friday) from
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM.

Private vehicles shall not be parked in the work zone. Contractor’'s equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications.

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified above, the Contractor shall be liable to the Department
for the amount of:

One lane or ramp blocked = $ 1,000

Two lanes blocked = $ 2,500
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages

may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time.
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RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL

Effective: August 1, 2023
Revised:

Description: This work shall be completed in accordance with Section 783 of the Standard
Specifications for Road and Bridge Construction. This work shall consist of removing the reflector
unit from existing raised reflector pavement markers that will remain in place at the end of
construction activities. Existing reflectors that conflict with revised traffic patterns shall be
removed immediately to facilitate a change in lane assignment. If darkness or inclement weather
prohibits the removal operations, such operation shall be resumed the next morning of when
weather permits.

The base casting shall remain in place in areas where no pavement rehabilitation is required,
therefore only the reflector shall be removed. Debris from the removal operations shall be
removed from the pavement prior to opening the roadway to traffic.

Basis of Payment: This work will be measured for payment at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL. Payment shall be full
compensation for materials, labor and equipment required to complete this work.

RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT

Effective: August 1, 2023
Revised:

Description: This work shall be completed in accordance with Section 781 of the Standard
Specifications for Road and Bridge Construction. This work shall consist of reinstallation of
reflectors into the raised pavement marker castings upon completion of staging in which the
markers were in conflict with temporary lane usage.

Basis of Payment: This work will be measured for payment at the contract unit price per each for

RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT. Payment shall
be full compensation for materials, labor and equipment required to complete this work.
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MAST ARM SIGN PANELS
Effective: May 22, 2002
Revised: July 1, 2015
720.01TS

Add the following to Article 720.02 of the Standard Specifications:

Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-T5.
Sign mounting banding, buckles and buckle straps shall be manufactured from AISI 201 stainless
steel.

SIGN SHOP DRAWING SUBMITTAL
Effective: January 22, 2013

Revised: July 1, 2015

720.02TS

Add the following paragraph to Article 720.03 of the Standard Specifications:

Shop drawings will be required, according to Article 105.04, for all Arterials/Expressways
signs except standard highway signs covered in the MUTCD. Shop drawings shall be submitted
to the Engineer for review and approval prior to fabrication. The shop drawings shall include
dimensions, letter sizing, font type, colors and materials.

TRAFFIC SIGNAL GENERAL REQUIREMENTS
Effective: May 22, 2002

Revised: March 1, 2024

800.01TS

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials and
construction methods commonly used for traffic signal installations.

All material furnished shall be new unless otherwise noted herein. Traffic signal construction and
maintenance work shall be performed by personnel holding current International Municipal Signal
Association (IMSA)/lllinois Public Service Institute (IPSI) Traffic Signal Technician Level Il
certification. A copy of the certification shall be immediately available upon request of the
Engineer. The work to be done under the Contract consists of furnishing, installing, and
maintaining all traffic signal work and items as specified in the plans and as specified herein in a
manner acceptable and approved by the Engineer.
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Definitions of Terms.
Add the following to Section 101 of the Standard Specifications:

101.56 Manufacturer. Company that sells a particular type of product directly
to the Contractor or the Vendor.

101.57 Vendor. Company that supplies, represents, and provides technical
support for IDOT District One approved traffic signal controllers and other related
equipment. The Vendor shall be located within IDOT District One and shall:

(1) Be full service with on-site facilities to assemble, test and troubleshoot traffic
signal controllers and cabinet assemblies.

(2) Maintain an inventory of IDOT District One approved controllers and cabinets.

(3) Be staffed with permanent sales and technical personnel able to provide traffic
signal controller and cabinet expertise and support.

(4) Have technical staff that hold current IMSA/IPSI Traffic Signal Technician Level
Il certification and shall attend traffic signal turn-ons as well as cabinet and/or
controller modifications.

Submittals.
Revise Article 801.05 of the Standard Specifications to read:

“All material approval requests shall be submitted electronically following District
guidelines unless directed otherwise by the Engineer. Submittal requirements shall
include, but not limited to the following:

(1) All material approval requests shall be made prior to or no later than the date of the
preconstruction meeting. A list of major traffic signal items can be found in Article
801.05. Material or equipment which is similar or identical shall be the product of the
same manufacturer, unless necessary for system continuity. Traffic signal materials
and equipment shall bear the U.L. label whenever such labeling is available.

(2) Product data and shop drawings shall be assembled by pay item. Only the top sheet
of each pay item submittal will be stamped by the Department with the review status,
except shop drawings for mast arm pole assemblies and the like will be stamped with
the review status on each sheet.

(3) Original manufacturer published product data and shop drawing sheets with legible
dimensions and details shall be submitted for review.
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When hard copy submittals are necessary, four (4) complete copies of the
manufacturer’s descriptive literatures and technical data for the traffic signal materials
shall be submitted. For hard copy or electronic submittals, the descriptive literature
and technical data shall be adequate for determining whether the materials meet the
requirements of the plans and specifications. If the literature contains more than one
item, the Contractor shall indicate which item or items will be furnished.

When hard copy submittals are necessary for structural elements, four (4) complete
copies of the shop drawings for the mast arm assemblies and poles, and the
combination mast arm assemblies and poles showing, in detail, the fabrication thereof
and the certified mill analyses of the materials used in the fabrication, anchor rods,
and reinforcing materials shall be submitted.

Partial or incomplete submittals will be returned without review.

Certain non-standard mast arm poles and special structural elements will require
additional review from IDOTs Central Office. Examples include
ornamental/decorative, non-standard length mast arm pole assemblies and
monotube structures.

The Contract number or Permit number, project location/limits, and corresponding pay
code number must be on each sheet of correspondence, material approval, and mast
arm poles and assemblies drawings.

Where certifications and/or warranties are specified, the information submitted for
approval shall include certifications and warranties.  Certifications involving
inspections and/or tests of material shall be complete with all test data, dates, and
times.

(10) After the Engineer reviews the submittals for conformance with the design concept of

the project, the Engineer will stamp the drawings indicating their status as ‘Approved’,
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’. Since the Engineer's review is
for conformance with the design concept only, it is the Contractor's responsibility to
coordinate the various items into a working system as specified. The Contractor shall
not be relieved from responsibility for errors or omissions in the shop, working, layout
drawings, or other documents by the Department's approval thereof. The Contractor
must still be in full compliance with Contract and specification requirements.

(11) The Contractor shall secure approved materials in a timely manner to assure

construction schedules are not delayed.

(12) Al submitted items reviewed and marked ‘APPROVED AS NOTED’,

‘DISAPPROVED’, or INCOMPLETE’ are to be resubmitted in their entirety, unless
otherwise indicated within the submittal comments, with a disposition of previous
comments to verify Contract compliance at no additional cost to the Contract.
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(13) Exceptions to and deviations from the requirements of the Contract Documents will
not be allowed. It is the Contractor’s responsibility to note any deviations from
Contract requirements at the time of submittal and to make any requests for
deviations in writing to the Engineer. In general, substitutions will not be acceptable.
Requests for substitutions must demonstrate that the proposed substitution is
superior to the material or equipment required by the Contract Documents. No
exceptions, deviations or substitutions will be permitted without the approval of the
Engineer.

(14) The Contractor shall not order major equipment such as mast arm assemblies prior
to Engineer approval of the Contractor marked proposed traffic signal equipment
locations to assure proper placement of Contract required traffic signal displays, push
buttons and other facilities. Field adjustments may require changes in proposed mast
arm length and other coordination.

(15)Revised cabinet wiring diagrams shall be submitted whenever any wiring
modifications are made to the traffic signal cabinet.”

Marking Proposed Locations.
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.”

Add the following to Article 801.09 of the Standard Specifications:

“It shall be the Contractor's responsibility to verify all dimensions and conditions existing
in the field prior to ordering materials and beginning construction. This shall include
locating the mast arm foundations and verifying the mast arms lengths.”

Inspection of Electrical Systems.
Add the following to Article 801.10 of the Standard Specifications:

(c) All cabinets, including temporary traffic signal cabinets, shall be assembled by an
approved Vendor in District One. The Department reserves the right to request any
controller and cabinet to be tested at the Vendor’s facility prior to field installation at no
extra cost to the Contract.

Maintenance and Responsibility of Traffic Signal and Flashing Beacon Installations.
Replace Article 801.11(b) of the Standard Specifications to read:

(b) Traffic Signals and Flashing Beacons. The Contractor shall be responsible for
maintaining the traffic signal/flashing beacon installation in proper operating condition.
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(1) General.

a. The Contractor must notify the Area Traffic Signal Maintenance and
Operations Engineer of their intent to begin any physical construction work
on the Contract or any portion thereof. This notification must be made a
minimum of seven (7) working days prior to the start of construction to allow
sufficient time for inspection of the existing traffic signal installation(s) and
transfer of maintenance to the Contractor. The Department will attempt to
fulfill the Contractor’s inspection date request(s); however, workload and
other conditions may prevent the Department from accommodating specific
dates or times. The Contractor shall not be entitled to any other
compensation if the requested inspection date(s) cannot be scheduled by
the Department.

b. Full maintenance responsibility shall start upon the successful completion
of a maintenance transfer inspection, or as directed by the Engineer. If the
Contractor begins any physical work on the Contract or any portion thereof
prior to a ftraffic signal inspection, maintenance of the traffic signal
installation(s) will be transferred to the Contractor without an inspection.
The Contractor will become responsible for repairing or replacing all
equipment that is not operating properly or is damaged at the time of
transfer at no cost to the owner of the traffic signal equipment. Final repairs
or replacement of damaged equipment must meet the approval of the
Engineer prior to or at the time of final inspection, otherwise the traffic signal
installation will not be accepted.

c. All traffic signals within the limits of the Contract or those which have the
item "MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION,”
‘“TEMPORARY TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY
BRIDGE TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY PORTABLE
BRIDGE TRAFFIC SIGNAL INSTALLATION”, and/or “MAINTENANCE OF
EXISTING FLASHING BEACON INSTALLATION” shall become the full
responsibility of the Contractor. Maintenance responsibility shall end upon
issuance of final acceptance by the Engineer.

d. The Contractor shall have electricians with IMSA/IPSI Traffic Signal
Technician Level Il certification on staff to provide signal maintenance. A
copy of the certification shall be immediately available upon request by the
Engineer.
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e. Thisitem shall include maintenance of all traffic signal equipment and other
connected and related equipment such as flashing beacons, emergency
vehicle preemption (EVP) equipment, master controllers, network
switches, uninterruptable power supply (UPS) and batteries, pan-tilt-zoom
(PTZ) cameras, vehicle detection, handholes, lighted signs, telephone
service installations, cellular modems, radios, communication cables, and
other traffic signal equipment. All conduit and related equipment to
adjacent intersections shall be maintained to the far back handhole, or as
directed by the Engineer. If adjacent intersections are part of Contract
work, then maintenance of all conduit and related equipment shall be
included in this item.

f. Regional transit, County, and other agencies may also have equipment
connected to existing traffic signal or peripheral equipment such as network
switches and transit signal priority (TSP, SCP, and BRT) servers, radios,
and other devices, where maintenance shall be coordinated with the owner.

g. Maintenance shall not include automatic traffic enforcement equipment
such as red light enforcement cameras, detectors, or peripheral equipment.
This equipment is operated and maintained by others and shall be
deactivated while on Contractor maintenance.

h. The energy charges for the operation of the traffic signal installation shall
be paid for by the Contractor.

(2) Maintenance.

a. The Contractor shall inspect all traffic signal equipment and appurtenances
every two (2) weeks to ensure they are functioning properly. Signal heads
shall be properly adjusted, including plumb, and tightly mounted. All
controller cabinets, signal posts, and controller pedestals shall be tight on
their foundations and in alignment. Deficient equipment shall be repaired
or replaced as necessary. The Contractor shall check signal system
communications and phone lines to assure proper operation. This item
includes, as routine maintenance, all portions of EVP equipment. The
Contractor shall always maintain enough materials and equipment in stock
to provide effective temporary and permanent repairs. The Contractor shall
supply a detailed maintenance log monthly that includes dates, locations,
names of electricians performing the required checks and inspections, and
any other information requested by the Engineer. The Contractor shall
attend any additional inspections as requested by the Engineer. The
Contractor shall check the controllers, relays, and detectors after receiving
complaints or calls to ascertain that they are functioning properly and make
all necessary repairs and replacement.
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The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except
for the most essential down time. Any shutdown of the traffic signal
installation which exceeds fifteen (15) minutes must have prior approval
from the Engineer. Approval to shut down the traffic signal installation will
only be granted during the period extending from 9:00 a.m. to 3:00 p.m. on
weekdays. Shutdowns shall not be allowed during inclement weather or
holiday periods.

The Contractor shall provide immediate corrective action when any part(s)
of the signal fail to function properly. Two far side heads facing each
approach shall be considered the minimum acceptable signal operation
pending permanent repairs. When repairs at a signalized intersection
require that the controller be disconnected or otherwise removed from
normal operation, and power is available, the Contractor shall place the
traffic signal installation in flashing operation. The signals shall flash RED
for all directions unless a different indication has been specified by the
Engineer. The Contractor shall install cones on all lane lines at the stop
bar on each approach, R1-1 (36 in. minimum) “STOP” signs at the stop bar
on each approach on the right side and on raised medians (where
applicable), and black on fluorescent orange “SIGNALS OUT AHEAD”
warning signs followed by fluorescent orange W3-1 symbolic stop ahead
warning signs on all approaches to the intersection.

Temporary replacement of a damaged or knocked down mast arm pole
assembly shall require construction of a full or partial span wire signal
installation or other method approved by the Engineer to assure signal
heads are located overhead and over traveled pavement. Temporary
replacement of mast arm mount signals with post mount signals is not
permitted.

The Contractor shall provide the Engineer with two (2) 24-hour telephone
numbers for the maintenance of the traffic signal installation and for
emergency calls by the Engineer.

Traffic signal equipment which is lost, damaged, or not returned to the
Department for any reason shall be replaced with new equipment meeting
the requirements of the Standard Specifications and these special
provisions.
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The Contractor shall be fully responsible for the safe and efficient operation
of the traffic signals and other equipment noted herein. The Contractor
shall respond to all emergency calls from the Department or others within
one (1) hour after notification and provide immediate corrective action.
When equipment has been damaged or becomes faulty beyond repair, the
Contractor shall replace it with new equipment meeting current District One
traffic signal specifications. The cost of furnishing and installing the
replaced equipment shall be borne by the Contractor at no additional cost
to the Contract. The Contractor may institute action to recover damages
from a responsible third party. If at any time the Contractor fails to perform
all work as specified herein to keep the traffic signal installation in proper
operating condition, or if the Engineer cannot contact the Contractor's
designated personnel, the Engineer shall have the Department's Electrical
Maintenance Contractor perform the maintenance work. The Contractor
shall be responsible for all of the Department’s Electrical Maintenance
Contractor’'s costs and liquidated damages of $1,000 per day per
occurrence. The Department's Electrical Maintenance Contractor shall bill
the Contractor for the total cost of the work. The Contractor shall pay this
bill within thirty (30) days of the date of receipt of the invoice or the cost of
such work will be deducted from the amount due the Contractor. The
Contractor shall allow the Electrical Maintenance Contractor to inspect the
traffic signal installation that has been transferred to the Contractor for
maintenance. Final replacement of damaged equipment must meet the
approval of the Engineer prior to or at the time of final inspection, otherwise
the traffic signal installation will not be accepted. Cable splices outside the
controller cabinet shall not be allowed. The Department may inspect any
signalizing device on the Department’s highway system at any time without
notification. The Contractor shall not install padlocks on ftraffic signal
cabinets or otherwise restrict the Department’s access to the cabinet or
controller.

Any proposed activity in the vicinity of a highway-rail grade crossing must
adhere to the guidelines set forth in the current edition of the Manual on
Uniform Traffic Control Devices (MUTCD) regarding work in temporary
traffic control zones in the vicinity of highway-rail grade crossings which
states that lane restrictions, flagging, or other operations shall not create
conditions where vehicles can be queued across the railroad tracks. If the
queuing of vehicles across the tracks cannot be avoided, a uniformed law
enforcement officer or flagger shall be provided at the crossing to prevent
vehicles from stopping on the tracks, even if automatic warning devices are
in place.
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i. The Contractor shall be responsible to clear snow, ice, dirt, debris,
vegetation, temporary fence, or other condition that obstructs visibility of
any traffic signal display or access to traffic signal equipment.

j-  The Contractor shall maintain the traffic signal in normal operation during
any loss of utility or battery backup power. Temporary power to the traffic
signal must meet applicable NEC and OSHA guidelines and may include
portable generators and/or replacement batteries. Temporary power shall
not be paid for separately but shall be included in the Contract.

(3) Basis of Payment. This work will be paid for at the Contract unit price per each for
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION, TEMPORARY
TRAFFIC SIGNAL INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL
INSTALLATION, or TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNAL
INSTALLATION. Each location will be paid for separately. Maintenance of a
flashing beacon shall be paid for at the Contract unit price for MAINTENANCE OF
EXISTING FLASHING BEACON INSTALLATION. Each flashing beacon will be
paid for separately.

Damage to Traffic Signal System.
Add the following to Article 801.12(b) of the Standard Specifications:

“Any traffic signal control equipment that is damaged and non-repairable or not operating
properly from any cause shall be replaced with new equipment meeting current District
One traffic signal specifications and provided by the Contractor at no additional cost to the
Contract and/or owner of the traffic signal system, all as approved by the Engineer. Final
replacement of damaged equipment must meet the approval of the Engineer prior to or at
the time of final inspection. Repair or replace any equipment damaged within the time
shown in the table below:
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PERMANENT
ITEM RESPONSE SERVICE REPAIR
TIME RESTORATION (calendar
days)
Cabinet 1 hour 24 hours 21 days
Controllers and Peripheral Equipment 1 hour 4 hours 21 days
System Detector Loop 1 hour N/A 7 days
All Other Detectors 1 hour N/A 21 days
Signal Head and Lenses 1 hour 4 hours 7 days
Aviation Red Beacon 1 hour 4 hours 7 days
Mast Arm Assembly and Pole 1 hour 4 hours 7 days
Traffic Signal Post 1 hour 4 hours 7 days
Cable and Conduit 1 hour 4 hours 7 days
Interconnect and Telemetry 1 hour 4 hours 7 days
Graffiti Removal N/A N/A 7 days
Misalignment of Signal Heads 1 hour 4 hours 4 hours
Closed Loop Monitoring System 1 hour 24 hours 14 days
Post and Poles Plumb Vertically N/A N/A 21 days
Controller, Post & Pole Foundations N/A N/A 21 days
C_on_1p|amts, C_alls, Controller or System Alarms, 1 hour 4 hours N/A
Timing, Phasing, Programming
Patrol Truck Deficiencies N/A 24 hours 24 hours
Signal Heads Visibility 1 day 2 days 14 days

Temporary replacement of a damaged or knocked down mast arm pole assembly shall
require construction of a full or partial span wire signal installation or other method
approved by the Engineer to assure signal heads are located overhead and over traveled
pavement. Temporary replacement of mast arm mount signals with post mount signals
will not be permitted.

Replacement of any equipment for any reason shall be reported to the Area Traffic Signal
Maintenance and Operations Engineer in writing within 24 hours. Permanent and
temporary replacement of the controller and/or cabinet shall require inspection and testing
by the Vendor.

Automatic Traffic Enforcement equipment, such as red light enforcement cameras,
detectors, and peripheral equipment, that is damaged or not operating properly from any
cause, shall be the responsibility of the municipality or the automatic traffic enforcement
company per Permit agreement.”

79



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

Traffic Signal Inspection (TURN-ON).
Revise Article 801.15(b) of the Standard Specifications to read:

“Turn-on. ltis the intent to have all electric work completed and equipment field tested by
the Contractor and/or Vendor prior to the Department’s “turn-on” field inspection. If in the
event the Engineer determines work is not complete and the inspection will require more
than two (2) hours to complete, the inspection shall be canceled, and the Contractor will
be required to reschedule at another date. The maintenance of the traffic signals will not

be accepted until all punch list work is corrected and re-inspected.

When the Contractor requests a turn-on and inspection of the completed traffic signal
installation(s), the request must be made to the Area Traffic Signal Maintenance and
Operations Engineer a minimum of seven (7) working days prior to the time of the
requested inspection. The Department will attempt to fulfill the Contractor’s turn-on and
inspection date request(s); however, workload and other conditions may prevent the
Department from accommodating specific dates or times. The Contractor shall not be
entitled to any other compensation if the requested turn-on and inspection date(s) cannot
be scheduled by the Department. The Department will not grant a field inspection until
written or electronic notification is provided from the Contractor that the equipment has
been field tested and the intersection is operating according to Contract requirements.
The Contractor must invite local fire department personnel to the turn-on when emergency
vehicle preemption (EVP) is included in the project. When the Contract includes the item
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM,
and/or TEMPORARY TRAFFIC SIGNAL TIMING, the Contractor must notify the SCAT
Consultant of the turn-on/detour implementation schedule, as well as stage changes and
phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service
installation connected by the utility company prior to requesting an inspection and turn-on
of the traffic signal installation. The Contractor shall be responsible to provide a police
officer to assist with traffic control at the time of testing.

The Contractor shall provide a representative from the Vendor who is knowledgeable of
the cabinet design and controller functions to attend the traffic signal inspection for both
permanent and temporary traffic signal turn-ons.

Upon demonstration that the signals are operating and all work is completed in
accordance with the Contract and to the satisfaction of the Engineer, the Engineer will
then allow the signals to be placed in continuous operation. The signals shall continue to
be maintained by the Contractor until final acceptance.
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The Department requires the following Final Project Documentation from the Contractor
at traffic signal turn-ons in electronic format in addition to hard copies where noted. An
electronic media device shall be submitted with separate folders corresponding to each
numbered title below. The electronic media device shall be labeled with date, project
location, company, and Contract or Permit number. Electronic record drawings and
material approvals shall be submitted prior to traffic signal turn-on for review by the
Department as described in the Record Drawings section herein.

Final Project Documentation:

(1) Record Drawings. Electronically produced signal plans of record with field revisions
marked in red. Two (2) hard copies of 11 in. x 17 in. record drawings shall also be
provided.

(2) Field Testing. Written notification from the Contractor and the Vendor of satisfactory
field testing with corresponding material performance measurements, such as for
detector loops and fiber optic systems (see Article 801.13).

(3) Material Approvals. Material approval documentation.

(4) Manuals. Operation and service manuals of the signal controller and associated
control equipment.

(5) Cabinet Wiring Diagram and Cable Logs. Five (5) hard copies of 11 in. x 17 in. cabinet
wiring diagrams shall be provided along with electronic PDF and DGN files of the
cabinet wiring diagram. Five (5) hard copies of the cable logs and electronic Excel
files shall be provided with cable #, number of conductors and spares, connected
device/signal head and intersection location.

(6) Warrantees and Guarantees. All manufacturer and Contractor warrantees and
guarantees required by Article 801.14.

(7) GPS Coordinates. GPS coordinates of traffic signal equipment as described in the
Record Drawings section herein.

Acceptance of the traffic signal equipment by the Department shall be based upon
inspection results at the ftraffic signal “turn-on”, completeness of the required
documentation, and successful operation during a minimum 72 hour “burn-in” period
following activation of traffic signal equipment. If approved, traffic signal acceptance shall
be verbal at the final inspection followed by written correspondence from the Engineer.
The Contractor shall be responsible for all traffic signal equipment and associated
maintenance thereof until Departmental acceptance is granted.
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All equipment and/or parts to keep the traffic signal installation operating shall be furnished
by the Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the turn-on. The
Contractor shall notify the Area Traffic Signal Maintenance and Operations Engineer to
schedule an inspection of all punch list work. Failure to meet these time constraints shall
result in liquidated damage charges of $500 per month per incident.

All cost of work and materials required to comply with the requirements herein shall be
included in the pay item bid prices, under which the subject materials and signal equipment
are paid, and no additional compensation will be allowed. Materials and signal equipment
not complying with the requirements herein shall be subject to removal and disposal at the
Contractor's expense.”

Record Drawings.

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in Article
801.16. Revise the second and third paragraphs of Article 801.16 of the Standard Specifications
to read:

“When the work is complete, and seven (7) days before the request for a final inspection,
electronic Contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the
Engineer for review and approval and shall be stamped with the date and the signature of
the Contractor’'s supervising Engineer or electrician. The record drawings shall be
submitted in PDF format. |If the Contract consists of multiple intersections, each
intersection shall be saved as an individual PDF file with TS# and location name in its file
name.

In addition to the record drawings, copies of the final material approvals which have been
Approved or Approved as Noted shall be submitted in PDF format. The PDF files shall
clearly indicate the pay item either by filename or PDF Table of Contents referencing the
respective pay item number for multi-item PDF files. Specific part or model nhumbers of
items which have been selected shall be clearly visible.

The Contractor shall provide two (2) 11 in. x 17 in. hard copies of electronically

produced final record drawings to be kept inside each traffic signal cabinet within
project limits.”
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Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following traffic signal components being installed, modified or
being affected in other ways by the Contract:

All Mast Arm Poles and Posts

Traffic Signal Wood Poles

Railroad Bungalow

UPS

Handholes

Controller Cabinets

Communication Cabinets

Electric Service Disconnect locations
CCTV/PTZ Camera installations

Datum to be used shall be North American 1983.

Data shall be provided in electronic format and shall be in .csv format. Latitude
and Longitude shall be in decimal degrees with a minimum of 6 decimal places.
Each coordinate shall have the following information:

o File shall be named: TSXXX_ YY-MM-DD.csv (i.e. TS22157_24-01-
01.csv)

Each intersection shall have its own file

Row 1 should have the location name (i.e. IL 31 @ Klausen)

Row 2 is blank

Row 3 is the headers for the columns

Row 4 starts the data

Column A (Date) — should be in the following format: MM/DD/YYYY
Column B (ltem) — as shown in the table below

Column C (Description) — as shown in the table below

Column D and E (GPS Data) — should be in decimal form
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Examples:

Date Item Description Latitude Longitude
NEQ, NB, Dual,
Combination Pole

Heavy Duty, Fiber,
Intersection, Double

01/01/2024 | MP (Mast Arm Pole) 41.580493 -87.793378

01/01/2024 | HH (Handhole) 41.558532 -87.792571

01/01/2024 | ES (Electrical Service) Ground mount, Pole mount | 41.765532 -87.543571

01/01/2024 | CC (Controller Cabinet) 41602248 | -87.794053

01/01/2024 | PTZ (PTZ) NEQ extension pole 41593434 | -87.769876

01/01/2024 | POST (Post) 41651848 | -87.762053

01/01/2024 | MCC (Master Controller 41584593 | -87.793378
Cabinet)

01/01/2024 | COMC (Communication 41584600 | -87.793432
Cabinet)

01/01/2024 | BBS (Battery Backup 41558532 | -87.792571
System)

Data collection can be made as construction progresses or can be collected after all items
are installed. If the data is unacceptable, the Contractor shall make corrections to the data
collection equipment and/or process and resubmit the data for review and approval as
specified.

Data shall have a minimum 1 ft accuracy after post processing.”

Restoration of Work Area.
Add the following article to Section 801 of the Standard Specifications:

“801.17 Restoration of Work Area. Restoration of the traffic signal work area
shall be included in the related pay items such as foundation, conduit, handhole,
underground raceways, detector loop installation or replacement, etc. All roadway
surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind.
All damage to mowed lawns shall be replaced with an approved sod, and all damage to
unmowed fields shall be seeded. All brick pavers disturbed in the work area shall be
restored to their original configuration as directed by the Engineer. All damaged brick
pavers shall be replaced with a comparable material approved by the Engineer.

Exposed holes created from removal or relocation of traffic signal equipment shall be
sealed using a zinc-plated fender washer with toggle bolt.

Restoration of the work area shall be included in the Contract without any extra
compensation allowed to the Contractor.

Removal, Disposal, and Salvage of Existing Traffic Signal Equipment.

The removal, disposal, and/or salvage of existing traffic signal equipment shall become
the property of the Contractor and disposed of by the Contractor outside the State’s right-
of-way, unless otherwise noted. No additional compensation shall be provided to the
Contractor for removal, disposal or salvage expense for the work in the Contract.”
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Bagging Signal Heads.

Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections, visors, and retroreflective backplates. Covers shall be made of outdoor
fabric with urethane coating for repelling water, have elastic fully sewn around the cover ends for
a tight fit over the visor, and have a minimum of two (2) straps with buckles to secure the cover to
the backplate. A center mesh strip allows viewing without removal for signal status testing
purposes. Covers shall include a message indicating the signal is not in service. Pedestrian
pushbuttons that are not in service shall be covered with a durable material such as described
above or burlap that is secured in a weather-resistant manner. The entire housing, including the
pedestrian sign, shall also be covered on the front side.

Turn-on of New Traffic Signal Installations.
The following only applies to new traffic signals at previously unsignalized locations.

The signal responsibility shall begin at the start of signal construction and shall end upon
issuance of final acceptance by the Engineer. New traffic signal heads and indications may not
be installed more than two (2) weeks (14 calendar days) prior to the scheduled turn-on of the
traffic signal to avoid motorist confusion caused by the presence of new signal heads, even if
properly covered. Unenergized signal indications shall be bagged until one (1) hour prior to the
scheduled turn-on per the Bagging Signal Heads section above.

New stop bars and crosswalks on approaches that did not previously have stop control shall
NOT be installed until the day of the traffic signal turn-on.

A Portable Changeable Message Sign (PCMS) must be placed two (2) weeks prior to the
scheduled new traffic signal turn-on for all approaches to the intersection with the following
messages:

NEW STARTING
TRAFFIC MMM ##
SIGNAL

where “MMM” and “##” are the 3-character month abbreviation and day of the scheduled turn-on,
respectively.

On the day of the turn-on, change messages to read:

NEW BE
SIGNAL PREPARED
AHEAD TO STOP

The PCMS must remain in place for two (2) weeks following the day of the turn-on.

Conflicting Stop signs shall be removed immediately at the time of the traffic signal turn-on.
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Locating Underground Facilities.
Revise Section 803 to the Standard Specifications to read:

“IDOT traffic signal facilities are not part of any of the one-call locating service such as
J.U.L.ILE or Digger. If the Contract requires the maintenance services of an Electrical
Contractor, the Contractor shall be responsible at their own expense for locating all
existing IDOT electrical facilities, including but not limited to interconnect conduit and
handholes, prior to performing any work. A maintenance transfer is required prior to any
locating work. If this Contract does not require the maintenance services of an Electrical
Contractor, the Contractor may request one free locate for existing IDOT electrical facilities
from the District One Electrical Maintenance Contractor prior to the start of any work.
Additional requests will be at the expense of the Contractor. The location of underground
traffic facilities does not relieve the Contractor of their responsibility to repair any facilities
damaged during construction at their expense.

The exact location of all utilities shall be field verified by the Contractor before the
installation of any components of the traffic signal system. For locations of utilities, locally
owned equipment, and leased enforcement camera system facilities, the local Counties
or Municipalities may need to be contacted: in the City of Chicago contact Digger at (312)
744-7000, and for all other locations contact J.U.L.l.E. at 1-800-892-0123 or 811.

The Contractor shall take whatever precautions to protect the electric cable or electric
conductors in conduit from damage during location and construction operations. If the
wiring is damaged, the Contractor shall replace the entire length of cable or conductors in
conduit, in @ manner satisfactory to the Engineer. Splicing below grade will not be
permitted.

In the event the repairs are not made by the Contractor, the Contractor shall reimburse
the Department for such repairs within sixty (60) days of receiving written notification of
said damage. Otherwise, the cost of such repairs will be deducted from monies due or
which will become due the Contractor under the terms of the Contract.”

Grounding of Traffic Signal Systems
Revise Section 806 of the Standard Specifications to read:

“All traffic signal systems, equipment and appurtenances shall be properly grounded in
strict conformance with the NEC. This work shall be in accordance with IDOT’s District
One Traffic Signal Design Details.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An
additional ground rod will be required at locations were measured resistance exceeds 25
ohms. Ground rods are included in the applicable concrete foundation or service
installation pay item and will not be paid for separately.
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Testing shall be according to Article 801.13 (a) (4) and (5).

(a) The grounded conductor (neutral conductor) shall be white color coded. This
conductor shall be bonded to the equipment grounding conductor only at the Electric
Service Installation. All power cables shall include one neutral conductor of the same
size.

(b) The equipment grounding conductor shall be green color coded. The following is in
addition to Article 801.04 of the Standard Specifications:

(1) Equipment grounding conductors shall be bonded to the grounded conductor
(neutral conductor) only at the Electric Service Installation. The equipment
grounding conductor is paid for separately and shall be continuous. The Earth
shall not be used as the equipment grounding conductor.

(2) Equipment grounding conductors shall be bonded, using a UL Listed grounding
connector, to all traffic signal mast arm poles, traffic signal posts, pedestrian posts,
pull boxes, handhole frames and covers, conduits, and other metallic enclosures
throughout the traffic signal wiring system, except where noted herein. Bonding
shall be made with a splice and pigtail connection, using a sized compression type
copper sleeve, sealant tape, and heat-shrinkable cap. A UL listed electrical joint
compound shall be applied to all conductors’ terminations, connector threads and
contact points. Conduit grounding bushings shall be installed at all conduit
terminations, including spare or empty conduits and conduit protruding from
handhole walls.

(3) All metallic and non-metallic raceways, including spare or empty raceways, shall
have a continuous equipment grounding conductor, except raceways containing
only detector loop lead-in circuits, circuits under 50 V and/or fiber optic cable will
not be required to include an equipment grounding conductor.

(4) Individual conductor splices in handholes shall be soldered and sealed with heat
shrink. When necessary to maintain effective equipment grounding, a full cable
heat shrink shall be provided over individual conductor heat shrinks.

(c) The grounding electrode conductor shall be similar to the equipment grounding
conductor in color coding (green) and size. The grounding electrode conductor is used
to connect the ground rod to the equipment grounding conductor and is bonded to
ground rods via exothermic welding, UL listed pressure connectors, and UL listed
clamps.”
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RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM
Effective: May 22, 2002

Revised: November 1, 2023

800.03TS

Description.
This work shall consist of re-optimizing a traffic signal system according to the following Levels of

work.

LEVEL | applies when improvements are made to an existing signalized intersection within an
existing traffic signal system. The purpose of this work is to integrate the improvements to the
subject intersection into the signal system while minimizing the impacts to the existing system
operation. This type of work would be commonly associated with the addition of signal phases,
pedestrian phases, or improvements that do not affect the capacity at an intersection.

LEVEL Il applies when improvements are made to an existing signalized intersection within an
existing traffic signal system and detailed analysis of the intersection operation is desired by the
engineer, or when a new signalized or existing signalized intersection is being added to an existing
system, but optimization of the entire system is not required. The purpose of this work is to
optimize the subject intersection, while integrating it into the existing signal system with limited
impact to the system operations. This item also includes an evaluation of the overall system
operation, including the Traffic Responsive Program (TRP).

For the purposes of re-optimization work, an intersection shall include all traffic movements
operated by the subject controller and cabinet.

After the signal improvements are completed, the signal shall be re-optimized as specified by an
approved Consultant who has previous experience in optimizing traffic signal systems for District
One of the lllinois Department of Transportation. The Contractor shall contact the Traffic Signal
Engineer at (847) 705-4734 for a listing of approved Consultants. Traffic signal system
optimization work, including fine-tuning adjustments of the optimized system, shall follow the
requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as note herein.

A listing of existing signal equipment, interconnect information, phasing data, timing patterns, and
SCAT Report may be obtained from the Department, if available and as appropriate. The
Consultant shall confer with the Area Traffic Signal Maintenance and Operations Engineer prior
to optimizing the system to determine if any extraordinary conditions exist that would affect traffic
flows in the vicinity of the system, in which case, the Consultant may be instructed to wait until
the conditions return to normal or to follow specific instructions regarding the optimization.
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(a) LEVEL I Re-Optimization
1. The following tasks are associated with LEVEL | Re-Optimization.

a. Appropriate signal timings shall be developed for the subject intersection and existing
timings shall be utilized for the rest of the intersections in the system.

b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to IDOT
for review prior to implementation.

c. Consultant shall conduct on-site implementation of the timings at the turn-on and make
fine-tuning adjustments to the timings of the subject intersection in the field to alleviate
observed adverse operating conditions and to enhance operations. The consultant
shall respond to IDOT comments and public complaints for a minimum period of six
(6) months from date of timing plan implementation.

2. The following deliverable shall be provided for LEVEL | Re-Optimization.

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed.

(b) LEVEL Il Re-Optimization

1. In addition to the requirements described in the LEVEL | Re-Optimization above, the
following tasks are associated with LEVEL Il Re-Optimization.

a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are
approved for operation by the Area Traffic Signal Maintenance and Operations
Engineer. Manual turning movement counts shall be conducted from 6:30 a.m. to 9:30
a.m., 11:00 a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from
midday Monday to midday Friday and on a Saturday and/or Sunday, as directed by
the Engineer, to account for special traffic generators such as shopping centers,
educational institutes and special event facilities. The turning movement counts shall
identify cars, and single-unit, multi-unit heavy vehicles, and transit buses.

b. The intersections shall be re-addressed and all system detectors reassigned as
necessary according to the current standard practice of District One. System detector
quantities and locations shall be assessed for optimal performance. The Department
shall be notified of any proposed changes.

c. TRP operation shall be evaluated to verify proper pattern selection and lack of
oscillation and a report of the operation shall be provided to IDOT.
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2. The following deliverables shall be provided for LEVEL Il Re-Optimization.

a. Consultant shall provide to IDOT one (1) USB flash drive for the optimized system
containing the following:

(1) Electronic copy of the technical memorandum in PDF format

(2) Revised Synchro (or other appropriate, approved optimization software) files
including the new signal and the rest of the signals in the system

(3) Traffic counts conducted at the subject intersection(s)

The flash drive shall be labeled with the IDOT system number and master location (if
applicable), as well as the submittal date and the consultant logo.

b. The technical memorandum shall include the following elements:
(1) Brief description of the project

(2) Analysis output from Synchro (or other appropriate, approved optimization
software file)

(3) Traffic counts conducted at the subject intersection(s)

Basis of Payment.

This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM - LEVEL | or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM - LEVEL I, which price shall
be payment in full for performing all work described herein per intersection. Following completion
of the timings and submittal of the specified deliverables, 100 percent of the bid price will be paid.
Each intersection will be paid for separately.
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SERVICE INSTALLATION (TRAFFIC SIGNALS)
Effective: May 22, 2002

Revised: March 1, 2024

805.01TS

Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the

electric service installation. All installations shall meet the requirements of the “District
One Standard Traffic Signal Design Details”.

General.
The electric service installation shall be the electric service disconnecting means and it
shall be identified as suitable for use as service equipment.

The electric utility contact information is noted on the plans and represents the current
information at the time of Contract preparation. The Contractor must request in writing for
service and/or service modification within ten (10) days of Contract award and must follow-
up with the electric utility to assure all necessary documents and payment are received by
the utility. The Contractor shall forward copies of all correspondence between the
Contractor and utility company to the Engineer and Area Traffic Signal Maintenance and
Operations Engineer. The service agreement and sketch shall be submitted for signature
to the IDOT’s Traffic Operations Programs Engineer.

Materials.

(a) General. The completed control panel shall be constructed in accordance with UL Std.
508A, Industrial Control Panel, and carry the UL label. Wire terminations shall be UL
listed.

(b) Enclosures.

(1) Pole Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 4X, unfinished
single door design, fabricated from minimum 0.080 in. (2.03 mm) thick Type 5052
H-32 aluminum. Seams shall be continuous welded and ground smooth. Stainless
steel screws and clamps shall secure the cover and assure a watertight seal. The
cover shall be removable by pulling the continuous stainless steel hinge pin. The
cabinet shall have an oil-resistant gasket and a lock kit shall be provided with an
internal O-ring in the locking mechanism assuring a watertight and dust-tight seal.
The cabinet shall be sized to adequately house all required components with extra
space for arrangement and termination of wiring. A minimum size of 14 in. (350
mm) high, 9 in. (225 mm) wide and 8 in. (200 mm) in depth is required. The cabinet
shall be channel mounted to a wooden utility pole using assemblies recommended
by the Vendor.
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(2) Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R unfinished
single door design with back panel. The cabinet shall be fabricated from Type
5052 H-32 aluminum with the frame and door 0.125 in. (3.175 mm) thick, the top
0.250 in. (6.350 mm) thick and the bottom 0.500-inch (12.70 mm) thick. Seams
shall be continuous welded and ground smooth. The door and door opening shall
be double flanged. The door shall be approximately 80% of the front surface, with
a full length tamperproof stainless steel .075 in. (1.91 mm) thick hinge bolted to the
cabinet with stainless steel carriage bolts and nylock nuts. The locking mechanism
shall be slam-latch type with a keyhole cover. The cabinet shall be sized to
adequately house all required components with extra space for arrangement and
termination of wiring. A minimum size of 40 in. (1000 mm) high, 16 in. (400 mm)
wide and 15 in. (375 mm) in depth is required. The cabinet shall be mounted upon
a Type A concrete foundation as indicated on the plans. The foundation is paid
for separately.

(3) All enclosures shall include a green external power indicator LED light with circuitry
as shown in the Electrical Service-Panel Diagram detail sheet. For pole mounted
service enclosures, the power indicator light shall be mounted as shown in the
detail. For ground mounted enclosures, the power indicator light shall be mounted
on the side of the enclosure most visible from the major roadway.

(c) Electric Utility Meter Housing and Riser. The electric meter housing and meter socket
shall be supplied and installed by the Contractor. The Contractor is to coordinate the
work to be performed and the materials required with the utility company to make the
final connection at the power source. Electric utility required risers, weather/service
head, and any other materials necessary for connection shall also be included in the
pay item. Materials shall be in accordance with the electric utility’s requirements. For
ground-mounted service, the electric utility meter housing shall be mounted to the
enclosure. The meter shall be supplied by the utility company.

(d) Surge Protector. Overvoltage protection, with LED indicator, shall be provided for the
120 V load circuit by the means MOV and thermal fusing technology. The response
time shall be < 5 ns and operate within a range of -40°C to +85°C. The surge protector
shall be UL 1449 Listed.

(e) Circuit Breakers. Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles. 120 V circuit
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical
amperes. Unless otherwise indicated, the main disconnect circuit breaker for the traffic
signal controller shall be rated 60 A, 120 V and the auxiliary circuit breakers shall be
rated 10 A, 120 V.

(f) Fuses and Fuseholders. Fuses shall be small-dimensional cylindrical fuses of the dual
element time-delay type. The fuses shall be rated for 600 VAC and shall have a UL
listed interrupting rating of not less than 10,000 rms symmetrical amperes at rated
voltage.
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(g) Ground and Neutral Bus Bars. A single copper ground and neutral bus bar, mounted
on the equipment panel shall be provided. Ground and neutral conductors shall be
separated on the bus bar. Compression lugs, plus 2 spare lugs, shall be sized to
accommodate the cables with the heads of the connector screws painted green for
ground connections and white for neutral connections.

(h) Utility Services Connection. The Contractor shall notify the utility company marketing
representative a minimum of thirty (30) working days prior to the anticipated date of
hook-up. This 30-day advance notification will begin only after the utility company
marketing representative has received service charge payments from the Contractor.
Prior to contacting the utility company marketing representative for service connection,
the service installation controller cabinet and cable must be installed for inspection by
the utility company.

(i) Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 ft (3.0m) in
length, and 3/4 in. (20mm) in diameter. Ground rod resistance measurements to
ground shall be 25 ohms or less. If necessary additional rods shall be installed to meet
resistance requirements at no additional cost to the Contract.

Installation.
(a) General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the Engineer prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.

(b) Pole Mounted. Brackets designed for pole mounting shall be used. All mounting
hardware shall be stainless steel. Mounting height shall be as noted on the plans or
as directed by the Engineer.

(c) Ground Mounted. The service installation shall be mounted plumb and level on the
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless
steel nuts and washers. The space between the bottom of the enclosure and the top
of the foundation shall be caulked at the base with silicone.

Basis of Payment.

The service installation shall be paid for at the Contract unit price each for SERVICE
INSTALLATION of the type specified which shall be payment in full for furnishing and installing
the service installation complete. The CONCRETE FOUNDATION, TYPE A, which includes the
ground rod, shall be paid for separately. SERVICE INSTALLATION, POLE MOUNTED shall
include the 3/4 in. (20mm) grounding conduit, ground rod, and pole mount assembly. Any charges
by the utility companies shall be approved by the Engineer and paid for as an addition to the
Contract according to Article 109.05 of the Standard Specifications.
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COILABLE NON-METALLIC CONDUIT
Effective: May 22, 2002

Revised: July 1, 2015

810.01TS

Description.
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC).

General.
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard
Specifications except for the following:

Add the following to Article 810.03 of the Standard Specifications:

CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to
the handholes.

Add the following to Article 811.03 of the Standard Specifications:

On temporary traffic signal installations with detector loops, CNC meeting the requirements of
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up the
wood pole, unless otherwise shown on the plans

Basis of Payment.
All installations of CNC for loop detection shall be included in the contract and not paid for
separately.

UNDERGROUND RACEWAYS
Effective: March 1, 2015

Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduits shall have a minimum depth of 30-inches
(700 mm) below the finished grade.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”
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Add the following to Article 810.04 of the Standard Specifications:

“All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum or 300 mm (12”) or the length shown on the plans beyond
the structure or duct bank. The end of this extension shall be capped and sealed
with a cap designed for the conduit to be capped.

The ends of rigid metal conduit to be capped shall be threaded, the threads
protected with full galvanizing, and capped with a threaded galvanized steel cap.

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick. The cap shall
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant
compatible with the material of both the cap and the conduit. A washer or similar
metal ring shall be glued to the inside center of the cap with epoxy, and the pull
cord shall be tied to this ring.”

ROD AND CLEAN EXISTING CONDUIT
Effective: January 1, 2015

Revised: July 1, 2015

810.03TS

Description.
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and

rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod
through the conduit to emerge at the next or subsequent handhole in the conduit system at the
location(s) shown on the plans. The duct rod may be inserted and removed by any standard
construction method which causes no damage to the conduit. The size of the conduit may vary,
but there shall be no differentiation in cost for the size of the conduit.

The conduit which is to be rodded and cleaned may exist with various amounts of standing water
in the handholes to drain the conduit and to afford compatible working conditions for the
installation of the duct rods and/or cables. Pumping of handholes shall be included with the work
of rodding and cleaning of the conduit.

Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other

materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the
Engineer’s order and payment approval as a separate pay item.
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Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to provide
a clean, clear passage for the installation of cable. Whenever the installation of cables is not
performed as an adjunct to or immediately following the cleaning of the duct, a light weight pulling
line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall remain
in the conduit to facilitate future work. When great difficulty of either inserting the duct rod or
removal of the cleaning mandrel is encountered, the duct may require further cleaning by use of
a compressed air gun, or a low pressure water hose. In the case of a broken conduit, the conduit
must be excavated and repaired. The existence and location of breaks in the conduit may be
determined by rodding, but the excavation and repair work required will be paid for separately.

This work shall be measured per lineal foot for each conduit cleaned. Measurements shall be
made from point to point horizontally. No vertical rises shall count in the measurement.

Basis of Payment.

This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN EXISTING
CONDUIT for the installation of new electric cables in existing conduits. Such price shall include
the furnishing of all necessary tools, equipment, and materials required to prepare a conduit for
the installation of cable.

HANDHOLES

Effective: January 01, 2002
Revised: November 1, 2023
814.01TS

Description.
Add the following to Section 814 of the Standard Specifications:

All conduits shall enter the handhole at a depth of 30 in. (762 mm) except for the conduits for
detector loops when the handhole is less than 5 ft (1.52 m) from the detector loop. All conduit
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the
handhole.

Steel cable hooks shall be epoxy coated and must meet the specifications set forth in 1006.10.
Hooks shall be a minimum of 5/8 in. (16 mm) diameter with 90-degree bend and extend into the
handhole at least 6 in. (152 mm). Hooks shall be placed a minimum of 12 in. (305 mm) below the
lid or lower if additional space is required.

Precast round handholes shall not be used unless called out on the plans.
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. Only

handholes serving IDOT traffic signal equipment shall have this label. Handhole covers for Red
Light Running Cameras shall be labeled “RLRC”.
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Revise the third paragraph of Article 814.03 of the Standard Specifications to read:
“‘Handholes shall be constructed as shown on the plans and shall be cast-in-place or
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast
concrete units.”

Revise Article 814.03(c) of the Standard Specifications to read:
“Precast Concrete. Precast concrete handholes shall be fabricated according to Article
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 in.
(13 mm) thickness shall be placed between the handhole and the sidewalk.”

Add the following to Section 814 of the Standard Specifications:

Cast-In-Place Handholes.

All cast-in-place handholes shall be concrete with minimum inside dimensions of 21-1/2 in. (546
mm). Frames and lid openings shall match this dimension.

For grounding purposes, the handhole frame shall have provisions for a 7/16 in. (11 mm) diameter
stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded stint
extended from the eye hook assembly for the purpose of attaching the grounding conductor to
the handhole cover.

The minimum wall thickness for heavy duty hand holes shall be 1 ft (305mm).

Precast Round Handholes.

All precast handholes shall be concrete with an inside diameter of 30 in. (762mm). Frames and
covers shall have a minimum opening of 26 in. (660mm) and no larger than the inside diameter
of the handhole.

For grounding purposes, the handhole frame shall have provisions for a 7/16 in. (11 mm) diameter
stainless steel bolt cast into the frame. For the purpose of attaching the grounding conductor to
the handhole cover, the covers shall either have a 7/16 in. (11 mm) diameter stainless steel bolt
cast into the cover or a stainless steel threaded stint extended from an eye hook assembly. A hole
may be drilled for the bolt if one cannot be cast into the frame or cover. The head of the bolt shall
be flush or lower than the top surface of the cover.

The minimum wall thickness for precast heavy duty hand holes shall be 6 in. (152 mm).

Precast round handholes shall be only produced by an approved precast vendor.
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FIBER OPTIC TRACER CABLE
Effective: May 22, 2002
Revised: November 1, 2023
817.02TS

The cable shall meet the requirements of Section 817 of the Standard Specifications, except for
the following:

Add the following to Article 817.03 of the Standard Specifications:

“In order to trace the fiber optic cable after installation, the tracer cable shall be installed
in the same conduit as the fiber optic cable in locations shown on the plans. The tracer
cable shall be continuous, extended into the controller cabinet and terminated on a barrier
type terminal strip mounted on the side wall of the controller cabinet. The barrier type
terminal strip and tracer cable shall be clearly marked and identified. All tracer cable
splices shall be kept to a minimum and shall incorporate maximum lengths of cable
supplied by the manufacturer. The tracer cable will be allowed to be spliced at handholes
only. The tracer cable splice shall use a Western Union Splice soldered with resin core
flux and shall be soldered using a soldering iron. Blow torches or other devices which
oxidize copper cable shall not be allowed for soldering operations. All exposed surfaces
of the solder shall be smooth. The splice shall be covered with a black shrink tube meeting
UL 224 guidelines, Type V and rated 600V, minimum length 4 in. (100 mm) and with a
minimum 1 in. (25 mm) coverage over the XLP insulation, underwater grade.”

Revise Article 817.05 of the Standard Specifications to read:

“Basis of Payment. The tracer cable shall be paid for separately as ELECTRIC CABLE IN
CONDUIT, TRACER, NO. 14 1C per foot (meter), which price shall include all associated
labor and material for installation.”

FULL-ACTUATED CONTROLLER AND CABINET
Effective: January 1, 2002

Revised: March 1, 2024

857.02TS

Description.
This work shall consist of furnishing and installing a traffic actuated solid state digital controller in

the controller cabinet of the type specified, meeting the requirements of Section 857 of the
Standard Specifications, as modified herein, including malfunction management unit, load
switches and flasher relays, and all necessary connections for proper operation.

If the intersection is part of an existing system and/or when specified in the plans, this work shall
consist of furnishing and installing a(n) "Eagle" brand traffic actuated solid state controller.
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Materials.
Add the following to Article 857.02 of the Standard Specifications:

“Controllers shall be Econolite Cobalt or Eagle/Yunex M60 unless specified otherwise on
the plans or elsewhere on these specifications. Only controllers supplied by one of the
District One approved Vendors will be allowed. The controller shall be of the most recent
approved model and software version supplied by the Vendor at the time of the traffic
signal TURN-ON unless specified otherwise on the plans or these specifications. A
removable controller data key shall also be provided. Individual load switches shall be
provided for each vehicle, pedestrian, and overlap phase. The controller shall prevent
phases from being omitted during program changes and after all preemption events and
shall inhibit simultaneous display of circular yellow and yellow arrow indications.

For integration into an Advanced Traffic Management System (ATMS) such as Centracs,
Tactics, or TransSuite, the controller shall have the latest version of approved NTCIP
software installed. For operation prior to integration into an ATMS, the controller shall
maintain existing communications.”

Revise Article 1074.03 (a) (5) paragraph “b.” to read:

“Thermostatically Controlled Exhaust Fans. The cabinet shall be equipped with two (2)
thermostatically controlled exhaust fans. Each fan shall have a minimum air delivery
capacity of 100 cfm (2.8 cu m/min) and shall be mounted on self-lubricating ball bearings.
The thermostat control shall be adjustable between 91 and 113 °F (33 and 45 °C) and
shall be set to turn the fan on at 95 °F (35 °C).”

Add the following to Article 1074.03 of the Standard Specifications:
(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation. All cabinets shall be

pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of pedestrian
and four (4) phases of overlap operation.

Revise the second sentence in Article 1074.03 (b) (1) paragraph “a” to read:

“The malfunction management unit shall have a minimum of 16 fully programmable
channels.”
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Add the following to Article 1074.03 of the Standard Specifications:

(b) (6) Cabinets — Provide 1/8 in. (3.2 mm) thick unpainted aluminum alloy 5052-H32.
The surface shall be smooth, free of marks and scratches. All external hardware
shall be stainless steel.

(b) (6) Controller Harness — Provide a TS2 Type 2 “A” wired harness in addition to the
TS2 Type 1 harness.

(b) (7) Surge Protection — Shall be a 120 VAC Single phase Modular filter Plug-in type,
supplied from an approved Vendor.

(b) (8) BIU — shall be secured by mechanical means.

(b) (9) Transfer Relays — Solid state or mechanical flash relays are acceptable.

(b) (10) Switch Guards — All switches shall be guarded.

(b) (11) Heating — One (1) 200 W, thermostatically-controlled, electric heater.

(b) (12) Lighting — One (1) LED Panel shall be placed inside the cabinet top panel and
one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf
assembly located beneath the controller support shelf. The LED Panels shall be
controlled by a door switch. The LED Panels shall be provided from an approved
Vendor.

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly. A 1-1/2 in.
(38mm) deep drawer shall be provided in the cabinet, mounted directly beneath
the controller support shelf. The drawer shall have a hinged top cover and shall
be capable of accommodating one (1) complete set of cabinet prints and
manuals. This drawer shall support 50 Ib (23 kg) in weight when fully extended.
The drawer shall open and close smoothly. Drawer dimensions shall make
maximum use of available depth offered by the controller shelf and be a minimum
of 18 in. (610mm) wide.

(b) (14) Plan & Wiring Diagrams — 12 in. x 15 in. (305mm x 406mm) moisture sealed
container attached to door.

(b) (15) Detector Racks — Fully wired and labeled for four (4) channels of emergency

vehicle preemption and sixteen channels (16) of vehicular operation.

) (16) Field Wiring Labels — All field wiring shall be labeled.

) (17) Field Wiring Termination — Approved channel lugs required.

) (18) Power Panel — Provide a nonconductive shield.

) (19) Circuit Breaker — The circuit breaker shall be sized for the proposed load but

shall not be rated less than 30 A.

(b) (20) Police Door — Provide wiring and termination for plug in manual phase advance

switch.

Basis of Payment.

This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER
AND TYPE IV CABINET, FULL-ACTUATED CONTROLLER AND TYPE IV STRETCHED
CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-ACTUATED
CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED CONTROLLER AND TYPE
SUPER P STRETCHED CABINET, FULL-ACTUATED CONTROLLER AND TYPE SUPER R
CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE IV STRETCHED CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL; FULL-ACTUATED
CONTROLLER AND TYPE SUPER P CABINET (SPECIAL); FULL-ACTUATED CONTROLLER
AND TYPE SUPER P STRETCHED CABINET (SPECIAL); FULL-ACTUATED CONTROLLER
AND TYPE SUPER R CABINET (SPECIAL).
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MASTER CONTROLLER
Effective: May 22, 2002
Revised: November 1, 2023
860.01TS

General.

This work shall consist of furnishing and installing a master controller, meeting the requirements
of the current District One Traffic Signal Special Provisions 857.01TS FULL-ACTUATED
CONTROLLER IN EXISTING CABINET, 857.02TS FULL-ACTUATED CONTROLLER AND
CABINET, and 857.03TS RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET,
including all necessary connections for proper operation.

If the intersection is part of an existing system and/or when specified in the plans, this work shall
consist of furnishing and installing a(n) "Eagle” brand master controller.

Materials and Installation.
Revise Articles 860.02 and 860.03 of the Standard Specifications to read:

“Only controllers supplied by one of the District One approved vendors will be allowed.
Only NEMATS2 Type 1 Eagle/Yunex and Econolite closed loop systems shall be supplied.
The latest approved model and software version of master controller shall be supplied.

Functional requirements in addition to those in Section 863 of the Standard Specifications
include:

The system commands shall consist of, as a minimum, six (6) cycle lengths, five (5)
offsets, three (3) splits, and four (4) special functions. The system commands shall also
include commands for free or coordinated operation.

Traffic Responsive operation shall consist of the real time acquisition of system detector
data, data validation, and the scaling of acquired volumes and occupancies in a
deterministic fashion so as to cause the selection and implementation of the most suitable
traffic plan.

Upon request by the Engineer, each master shall be delivered with up to three (3) complete
sets of the latest edition of registered remote monitoring software with full manufacture's
support. Each set shall consist of software on USB, or other suitable media approved by
the Engineer, and a bound set of manuals containing loading and operating instruction.
One copy of the software and support data shall be delivered to the Agency in charge of
system operation, if other than IDOT. One of these two sets will be provided to the Agency
Signal Maintenance Contractor for use in monitoring the system.

The Contractor shall arrange to install a cellular modem to the master controller. This shall
be accomplished following the requirements contained in the current District One Traffic
Signal Special Provision 892.01TS CELLULAR MODEM, as well as through the following
process utilizing District One staff. An E911 address is required.
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Full duplex communication between the master and its local controllers is recommended,
but at this time not required. The data rate shall be 1200 baud minimum and shall be
capable of speeds to 38,400 or above as technology allows. The controller, when installed
in an Ethernet topology, may operate non-serial communications.

As soon as practical or within one week after the contract has been awarded, the
Contractor shall contact the Traffic Signal Systems Engineer to request a SIM card. The
SIM card will be provided by the Department. The Contractor shall provide the cellular
modem model and International Mobile Equipment Identity (IMEI) value to the Department
to complete the SIM card request.

The cellular modem shall be installed and activated one month before the system final
inspection.

All costs associated with the cellular modem activation (not including installation) shall be
paid for by the District One Business Services Section (i.e., this will be an IDOT phone
number, not a Contractor phone number).”

Basis of Payment.
This work will be paid for at the contract unit price each for MASTER CONTROLLER or MASTER
CONTROLLER (SPECIAL).

UNINTERRUPTABLE POWER SUPPLY, SPECIAL
Effective: January 1, 2013

Revised: March 1, 2024

862.01TS

This work shall be in accordance with section 862 of the Standard Specification except as
modified herein.

Add the following to Article 862.01 of the Standard Specifications:

“The UPS shall have the power capacity to provide normal operation of a signalized
intersection that utilizes all LED type signal head optics for a minimum of six (6) hours.”

Add the following to Article 862.02 of the Standard Specifications:

“Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE
POWER SUPPLY, SPECIAL.”

Add the following to Article 862.03 of the Standard Specifications:
“The UPS shall additionally include, but not be limited to, a battery cabinet, where
applicable. For Super P and Super R cabinets, the battery cabinet is integrated to the

traffic signal cabinet and shall be included in the cost for the traffic signal cabinet of the
size and type indicated on the plans.”
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Revise Article 862.04 of the Standard Specifications to read:

Installation.

When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially
rest on the lip of the existing controller cabinet foundation and be secured to the existing
controller cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall
be completely enclosed with the bottom and back constructed of the same material as the
cabinet.

When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as
shown on the plans.

At locations where UPS is installed and an emergency vehicle priority system is in use,
any existing incandescent confirmation beacons shall be replaced with LED lamps in
accordance with the District One Emergency Vehicle Priority System specification at no
additional cost to the Contract. A concrete apron shall be provided and be in accordance
with Articles 424 and 202 of the Standard Specifications. The concrete apron shall also
follow the District 1 Standard Traffic Signal Design Detail, Type D for Ground Mounted
Controller Cabinet and UPS Battery Cabinet.

For a ground mounted UPS, the UPS shall be mounted on its own Type A concrete
foundation which will be paid for separately. A concrete apron shall be provided with a
dimension of 36 in. in front of the UPS cabinet, 5 in. deep, and a width sized appropriately
to the width of the concrete foundation. The concrete apron shall follow Articles 424 and
202 of the Standard Specifications.

This item shall include any required modifications to an existing traffic signal controller as
a result of the addition of the UPS including the addition of alarms.

Materials.
Revise Article 1074.04(a)(1) of the Standard Specifications to read:

“The UPS shall be line interactive or double conversion and provide voltage regulation
and power conditioning when utilizing utility power. The UPS shall be sized appropriately
for the intersection(s) normal traffic signal operating load. The UPS must be able to
maintain the intersection’s normal operating load plus 20 percent of the intersection’s
normal operating load. When installed at a railroad-interconnected intersection, the UPS
must maintain the railroad preemption load, plus 20 percent of the railroad preemption-
operating load. The total connected traffic signal load shall not exceed the published
ratings for the UPS. The UPS shall provide a minimum of six (6) hours of normal operation
run-time for signalized intersections with LED type signal head optics at 77 °F (25 °C)
(minimum 1000 W active output capacity, with 86 percent minimum inverter efficiency).”
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Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read:

“The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed
(NC) single-pole double-throw (SPDT) relay contact closures, available on a panel
mounted terminal block or locking circular connectors, rated at a minimum 120 V/1 A, and
labeled so as to identify each contact according to the plans.”

Revise Article 1074.04(a)(17) of the Standard Specifications to read:

“When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet
lights, ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street
name signs, any automated enforcement equipment and any other devices directed by
the Engineer.”

Revise Article 1074.04(b)(2) paragraph “b.” of the Standard Specifications to read:

“Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA
Type 3R cabinet. The cabinet shall be Aluminum alloy, 5052-H32, 0.125 in. thick and have
a natural mill finish.”

Revise Article 1074.04(b)(2) paragraph “c.” of the Standard Specifications to read:
“No more than three (3) batteries shall be mounted on individual shelves for a cabinet
housing six batteries and no more than four (4) batteries per shelf for a cabinet housing
eight batteries.”

Revise Article 1074.04(b)(2) paragraph “e.” of the Standard Specifications to read:
“The battery cabinet housing shall have the following nominal outside dimensions: a width
of 25 in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m).
Clearance between shelves shall be a minimum of 10 in. (250 mm).”

Revise Article 1074.04(b)(2) paragraph “g.” of the Standard Specifications to read:
“The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum
continuous piano hinge with stainless steel pin, and a three point locking system. The
door shall be equipped with a two position doorstop, one a 90° and one at 120°. The
cabinet shall be provided with a main door lock which shall operate with a traffic industry
conventional No. 2 key. Provisions for padlocking the door shall be provided.”

Add the following to Article 1074.04(b)(2) of the Standard Specifications:

j-  The battery cabinet shall have provisions for an external generator connection.
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Add the following to Article 1074.04(c) of the Standard Specifications:

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall
completely disconnect power from the UPS when the switch is manually activated.

(9) The UPS shall include standard RS-232 and internal Ethernet interface.

(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries
and operating the UPS. The generator connector shall be male type, twist-lock, rated
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate.
Access to the generator inlet shall be from a secured weatherproof lift cover plate or
behind a locked battery cabinet police panel.

(11) The bypass switch shall include an internal power transfer relay that allows removal
of the battery back-up unit, while the traffic signal is connected to utility power, without
impacting normal traffic signal operation.

Revise Article 1074.04(d)(3) of the Standard Specifications to read:

“All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle,
completely sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid
(VRLA) requiring no maintenance. All batteries in a UPS installation shall be the same
type; mixing of gel cell and AGM types within a UPS installation is not permitted.”

Revise Article 1074.04(d)(4) of the Standard Specifications to read:

“Batteries shall be certified by the manufacturer to operate over a temperature range of -

13°F to 160 °F (-25°C to 71 °C) for gel cell batteries and -40°F to 140°F (-40°C to 60 °C)

for AGM type batteries.”
Add the following to Article 1074.04(d) of the Standard Specifications:

(9) The UPS shall consist of an even number of batteries that are capable of maintaining
normal operation of the signalized intersection for a minimum of six (6) hours.
Calculations shall be provided showing the number of batteries of the type supplied
that are needed to satisfy this requirement. A minimum of four (4) batteries shall be
provided.

(10) Battery heater mats shall be provided when gel cell type batteries are supplied.
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Add the following to Article 1074.04 of the Standard Specifications:

(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full
replacement) shall cover a minimum of five (5) years from date the equipment is placed
in operation.

(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from
the utility provider.

(g) The UPS shall be set-up to run the traffic signal continuously without going to a red
flashing condition when switched to battery power unless otherwise directed by the
Engineer. The Contractor shall confirm set-up with the Engineer. The continuous
operation mode when switched to battery may require modification to unit connections
and these modifications are included in the unit price for this item.

Revise Article 862.04 of the Standard Specifications to read:

Basis of Payment.

This work will be paid for at the Contract unit price per each for UNINTERRUPTABLE
POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER SUPPLY, GROUND
MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL.
Replacement of emergency vehicle priority system confirmation beacons and any required
modifications to the traffic signal controller shall be included in the cost of the
UNINTERRUPTABLE POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER
SUPPLY, GROUND MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND
CABINET, SPECIAL item. The concrete apron and earth excavation required shall be
included in the cost of the UNINTERRUPTABLE POWER SUPPLY, GROUND MOUNTED
or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL item.

FIBER OPTIC CABLE

Effective: May 22, 2002
Revised: July 1, 2015

871.01TS

Add the following to Article 871.01 of the Standard Specifications:

The Fiber Optic cable shall be installed in conduit or as specified on the plans.

Add the following to Article 871.02 of the Standard Specifications:

The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless otherwise
indicated on plans. The fiber optic cable shall provide twelve fibers per tube for the amount of

fibers called for in the Fiber Optic Cable pay item in the Contract. Fiber Optic cable may be gel
filled or have an approved water blocking tape.
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Add the following to Article 871.04 of the Standard Specifications:

A minimum of six multimode fibers from each cable shall be terminated with approved mechanical
connectors at the distribution enclosure. Fibers not being used shall be labeled “spare.” Fibers
not attached to the distribution enclosure shall be capped.. A minimum of 13.0 feet (4m) of extra
cable length shall be provided for controller cabinets. The controller cabinet extra cable length
shall be stored as directed by the Engineer.

Add the following to Article 871.06 of the Standard Specifications:
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable.

Testing shall be in accordance with Article 801.13(d). Electronic files of OTDR signature traces
shall be provided in the Final project documentation with certification from the Contractor that
attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and
0.4 bd/km nominal at 1300nm for single mode fiber.

ELECTRIC CABLE
Effective: May 22, 2002
Revised: July 1, 2015
873.01TS

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

Add the following to the Article 1076.04(d) of the Standard Specifications:

Service cable may be single or multiple conductor cable.

EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C
Effective: January 1, 2013

Revised: July 1, 2015

873.03TS

This work shall consist of furnishing and installing lead-in cable for light detectors installed at
existing and/or proposed traffic signal installations as part of an emergency vehicle priority
system. The work includes installation of the lead-in cables in existing and/or new conduit. The
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the
vendor of the Emergency Vehicle Priority System Equipment.

Basis of Payment.

This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE PRIORITY
SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full for furnishing,
installing and making all electrical connections necessary for proper operations.
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TRAFFIC SIGNAL POST
Effective: May 22, 2002
Revised: July 14, 2021
875.01TS

Revise Article 1077.01 (c) of the Standard Specifications to read:

(c) Anchor Rods. The anchor rods shall be a minimum of 5/8 in. in diameter and 16 in.
long and shall be according to Article 1006.09. The anchor rods shall be threaded
approximately 6 in. at one end and have a bend at the other end. The first 12 in. at the
threaded end shall be galvanized. One each galvanized nut and trapezoidal washer shall
be furnished with each anchor rod. The washer shall be properly sized to fully engage
and sit flush on all sides of the slot of the base plate.

Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read:
All posts shall be steel and bases shall be cast iron. All posts and bases shall be hot dipped
galvanized according to AASHTO M 111. If the Department approves painting, powder coating

by the manufacturer will be required over the galvanization in accordance with 851.01TS
TRAFFIC SIGNAL PAINTING Special Provisions.

MAST ARM ASSEMBLY AND POLE

Effective: May 22, 2002

Revised: July 01, 2015

877.01TS

Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read:

Traffic signal mast arms shall be one piece construction, unless otherwise approved by the
Engineer.

Add the following to Article 1077.03 (a)(3) of the Standard Specifications:

If the Department approves painting, powder coating by the manufacturer will be required over
the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions.

108



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

CONCRETE FOUNDATIONS
Effective: May 22, 2002
Revised: March 1, 2024
878.01TS

Add the following to Article 878.03 of the Standard Specifications:

“All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped
galvanized a minimum of 12 in. at the threaded end.

Depending on the foundation type, the top of foundation shall be between 1 in. and 6 in.
above finished grade or as directed by the Engineer.

No foundation is to be poured until the Resident Engineer gives their approval as to the
depth of the foundation.”

Add the following to the first paragraph of Article 878.05 of the Standard Specifications:
“The concrete apron in front of the cabinet and UPS shall be included in this pay item.”
Revise the first paragraph of Article 878.05 of the Standard Specifications to read:

“Basis of Payment. This work will be paid for at the Contract unit price per foot (meter) of
depth of CONCRETE FOUNDATION of the type specified, or CONCRETE FOUNDATION,
TYPE A 12-INCH DIAMETER for pedestrian post concrete foundations.”

LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED
SIGNAL HEAD

Effective: May 22, 2002

Revised: March 1, 2024

880.01TS

Materials.
Add the following to Section 1078 of the Standard Specifications:

“LED modules proposed for use and not previously approved by IDOT District One will
require independent testing for compliance to current VTCSH-ITE standards for the
product and be Intertek ETL Verified. This would include modules from new Vendors and
new models from IDOT District One approved Vendors.
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The proposed independent testing facility shall be approved by IDOT District One.
Independent testing must include a minimum of two (2) randomly selected modules of
each type of module (i.e. ball, arrow, pedestrian, etc.) used in the District and include as
a minimum Luminous Intensity and Chromaticity tests. However, complete module
performance verification testing may be required by the Engineer to assure the accuracy
of the Vendor’s published data and previous test results. An IDOT representative will
select sample modules from the local warehouse and mark the modules for testing.
Independent test results shall meet current ITE standards and vendor’s published data.
Any module failures shall require retesting of the module type. All costs associated with
the selection of sample modules, testing, reporting, and retesting, if applicable, shall be
the responsibility of the LED module Vendor and not be a cost to this Contract.

All signal heads shall provide 12 in. (300 mm) displays with glossy yellow or black
polycarbonate housings. All head housings shall be the same color (yellow or black) at
the intersection. For new signalized intersections and existing signalized intersections
where all signals heads are being replaced, the proposed head housings shall be black.
Where only selected heads are being replaced, the proposed head housing color (yellow
or black) shall match existing head housings. Connecting hardware and mounting
brackets shall be polycarbonate (black). A corrosion resistant anti-seize lubricant shall be
applied to all metallic mounting bracket joints and shall be visible to the inspector at the
signal turn-on. Post top mounting collars are required on all posts and shall be constructed
of the same material as the brackets.

The LED signal modules shall be replaced or repaired if an LED signal module fails to
function as intended due to workmanship or material defects. LED signal modules which
exhibit luminous intensities less than the minimum values specified in Table 1 of the ITE
Vehicle Traffic Control Signal Heads: Light Emitting Diode (LED) Circular Signal
Supplement (June 27, 2005) [VTCSH], or applicable successor ITE specifications, or show
signs of entrance of moisture or contaminants, shall be replaced or repaired. The Vendor’s
written warranty for the LED signal modules shall be dated, signed by a Vendor’s
representative, and included in the product submittal to the State. See Article 801.14 of
the Standard Specifications for warranty information.

(a) Physical and Mechanical Requirements
(1) Modules can be manufactured under this specification for the following faces:

a. 12in. (300 mm) circular, multi-section
b. 12in. (300 mm) arrow, multi-section

(2) The maximum weight of a module shall be 4 Ib (1.8 kg).
(3) Each module shall be a sealed unit to include all parts necessary for operation (a

printed circuit board, power supply, a lens and gasket, etc.) and shall be
weatherproof after installation and connection.
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(4) The lens of the module shall be tinted with a wavelength-matched color to reduce
sun phantom effect and enhance on/off contrast. The tinting shall be uniform
across the lens face. Polymeric lens shall provide a surface coating or chemical
surface treatment applied to provide abrasion resistance. The lens of the module
shall be integral to the unit, convex with a smooth outer surface and made of
plastic. The lens shall have a textured surface to reduce glare.

(5) The use of tinting or other materials to enhance ON/OFF contrasts shall not affect
chromaticity and shall be uniform across the face of the lens.

(6) Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in
the color of the module. The symbol shall be 1 in. (25.4 mm) in diameter.
Additionally, the color shall be written out in 1/2 in. (12.7mm) letters next to the
symbol.

(b) Photometric Requirements

(1) The LEDs utilized in the modules shall be AlinGaP technology for red and InGaN
for green and amber indications and shall be the ultra bright type rated for 100,000
hours of continuous operation from -40 °C to 74 °C.

(c) Electrical

(1) Maximum power consumption for LED modules as per the tables in Article
1078.01.

(2) Operating voltage of the modules shall be 120 VAC. All parameters shall be
measured at this voltage.

(3) The modules shall be operationally compatible with currently used controller
assemblies (solid state load switches, flashers, and conflict monitors).

(4) When a current of 20 mA AC or less is applied to the unit, the voltage read across
the two leads shall be 15 VAC or less.

(5) The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming
operation.

(6) LED arrows shall be wired such that a loss or the failure of one or more LEDs

(d) Retrofit Traffic Signal Module
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The following specification requirements apply to the Retrofit module only. All general
specifications apply unless specifically superseded in this section.

(1) Retrofit modules can be manufactured under this specification for the following
faces:

a. 12in. (300 mm) circular, multi-section
b. 12in. (300 mm) arrow, multi-section

(2) Each Retrofit module shall be designed to be installed in the doorframe of a
standard traffic signal housing. The Retrofit module shall be sealed in the
doorframe with a one-piece EPDM (ethylene propylene rubber) gasket.

(3) The maximum weight of a Retrofit module shall be 4 Ib (1.8 kg).

(4) Each Retrofit module shall be a sealed unit to include all parts necessary for
operation (a printed circuit board, power supply, a lens and gasket, etc.) and shall
be weatherproof after installation and connection.

(5) Electrical conductors for modules, including Retrofit modules, shall be 39-2/5 in. (1
m) in length, with quick disconnect terminals attached.

(6) The lens of the Retrofit module shall be integral to the unit, shall be convex with a
smooth outer surface and made of plastic or of glass.

(e) The following specification requirements apply to the 12 in. (300 mm) arrow module
only. All general specifications apply unless specifically superseded in this section.

(1) The arrow module shall meet specifications stated in Section 9.01 of the
Equipment and Material Standards of the Institute of Transportation Engineers
(November 1998) [ITE Standards], Chapter 2 (Vehicle Traffic Control Signal
Heads) or applicable successor ITE specifications for arrow indications.

(2) The LEDs arrow indication shall be a solid display with a minimum of three (3)
outlining rows of LEDs and at least one (1) fill row of LEDs.

(f) The following specification requirement applies to the 12 in. (300 mm) programmed
visibility (PV) module only. All general specifications apply unless specifically
superseded in this section.

(1) The LED module shall be a module designed and constructed to be installed in a
programmed visibility (PV) signal housing without modification to the housing.

Delete the fourth paragraph of Article 880.03 of the Standard Specifications. Refer to the

“Bagging Signal Heads” section of the District 1 Traffic Signal Special Provision 800.01TS
TRAFFIC SIGNAL GENERAL REQUIREMENTS.”
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Basis of Payment.
Add the following to the first paragraph of Article 880.04 of the Standard Specifications:

“The price shall include furnishing the equipment described above, all mounting hardware
and installing them in satisfactory operating condition.”

Revise the second paragraph of Article 880.04 of the Standard Specifications to read:

If the work consists of retrofitting an existing polycarbonate traffic signal head with light
emitting diodes (LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the
type specified, and of the particular kind of material, when specified. Price shall be
payment in full for removal of the existing module, furnishing the equipment described
above including LED modules, all mounting hardware, and installing them in satisfactory
operating condition. The type specified will indicate the number of signal faces, the
number of signal sections in each signal face and the method of mounting.

LED SIGNAL FACE, LENS COVER
Effective: July 1, 2021

Revised: April 1, 2024

880.03TS

Description.
This work shall consist of furnishing and installing a signal lens cover with the purpose or

preventing snow buildup on and around a signal lens allowing for clear indication during inclement
weather.

This item shall fit over a 12 in. signal head lens and shall include the clear lens cover, attachment
collar, and any clips or fasteners necessary to fit it flush. The cover shall be installed in accordance
with the Manufacturer’s instructions and in a manner that prevents dust, debris, or moisture
buildup on the inside of the lens cover that could affect the signal indication visibility. Lens covers
shall be installed on all red signal head indications.

The snow resistant signal head lens cover shall be warrantied for a period of three (3) years from
final inspection and shall be free from material and workmanship defects.

Basis of Payment.

This work shall be paid for at the Contract unit price each for LED SIGNAL FACE, LENS COVER,
the price of which shall include the cost for all work and material described herein and includes
furnishing, installing, and all mounting hardware necessary for a fully operational snow resistant
signal head lens cover.
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LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD
Effective: May 22, 2002

Revised: March 1, 2024

881.01TS

Add the following to the third paragraph of Article 881.03 of the Standard Specifications:
“No mixing of different types of pedestrian traffic signals or displays shall be permitted.”

Delete the fourth paragraph of Article 881.03 of the Standard Specifications. Refer to the “Bagging
Signal Heads” section of the District 1 Traffic Signal Special Provision 800.01TS TRAFFIC
SIGNAL GENERAL REQUIREMENTS.

Add the following to Article 881.03 of the Standard Specifications:

“Pedestrian Countdown Signal Heads shall be 16 in. (406mm) x 18 in. (457mm) single
units with glossy yellow or black polycarbonate housings. All pedestrian head housings
shall be the same color (yellow or black) at the intersection. For new signalized
intersections and existing signalized intersections where all pedestrian heads are being
replaced, the proposed head housings shall be black. Where only selected heads are
being replaced, the proposed head housing color (yellow or black) shall match existing
head housings. Connecting hardware and mounting brackets shall be polycarbonate
(black). A corrosion resistant anti-seize lubricant shall be applied to all metallic mounting
bracket joints, and shall be visible to the inspector at the signal turn-on.

Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of
double overlay message combining full LED symbols of an Upraised Hand and a Walking
Person. “Egg Crate” type sun shields are not permitted. Numerals shall measure 9 in.
(229mm) in height and easily identified from a distance of 120 ft (36.6m).”

Materials.
Add the following to Article 1078.02 of the Standard Specifications:

“The module shall operate in one mode: Clearance Cycle Countdown Mode Only. The
countdown module shall display actual controller programmed clearance cycle and shall
start counting when the flashing clearance signal turns on and shall countdown to “0” and
turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on. The
module shall not have user accessible switches or controls for modification of cycle.

At power on, the module shall enter a single automatic learning cycle. During the
automatic learning cycle, the countdown display shall remain dark.

The module shall re-program itself if it detects any increase or decrease of Pedestrian

Timing. The counting unit will go blank once a change is detected and then take one
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer.
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If the controller preempts during the Walking Person (symbolizing Walk), the countdown
will follow the controller's directions and will adjust from Walking Person to flashing
Upraised Hand. It will start to count down during the flashing Upraised Hand.

If the controller preempts during the flashing Upraised Hand, the countdown will continue
to count down without interruption.

The next cycle following the preemption event shall use the correct, initially programmed
values.

If the controller output displays Upraised Hand steady condition and the unit has not
arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason,
the unit suspends any timing and the digits will go dark.

The digits will go dark for one pedestrian cycle after loss of power of more than 1.5
seconds.

The countdown numerals shall be two (2) “7 segment” digits forming the time display
utilizing two rows of LEDs.

The LED module shall meet the requirements of the Institute of Transportation Engineers
(ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 2:
LED Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications,
except as modified herein.

The LED modules shall provide constant light output under power. Modules with dimming
capabilities shall have the option disabled or set on a non-dimming operation.

In the event of a power outage, light output from the LED modules shall cease
instantaneously.

The LEDs utilized in the modules shall be AlinGaP technology for Portland Orange
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking
Person) indications.

The individual LEDs shall be wired such that a loss or the failure of one or more LED will
not result in the loss of the entire module.

See Article 801.14 of the Standard Specifications for warranty information.”
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Basis of Payment.
Add the following to the first paragraph of Article 881.04 of the Standard Specifications:

“The price shall include furnishing the equipment described above, all mounting hardware,
and installing them in satisfactory operating condition.”

Add the following to Article 881.04 of the Standard Specifications:

“If the work consists of retrofitting an existing polycarbonate pedestrian signal head and
pedestrian countdown signal head with light emitting diodes (LEDs), it will be paid for as
a PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the
particular kind of material, when specified. Price shall be payment in full for furnishing the
equipment described above including LED modules, all mounting hardware, and installing
them in satisfactory operating condition.”

TRAFFIC SIGNAL BACKPLATE
Effective: May 22, 2002

Revised: March 1, 2024
882.01TS

Revise the first sentence of Article 1078.03 of the Standard Specifications to read:
“All backplates shall be louvered and made of formed ABS plastic or composite aluminum.”

Revise the first sentence of the second paragraph of Article 1078.03 of the Standard
Specifications to read:

“The backplate shall be composed of one or two pieces.”

Delete the second sentence of the fourth paragraph of Article 1078.03 of the Standard
Specifications.

Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications:

“When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to
Article 1091.03 and applied in preferred orientation for the maximum angularity according
to the vendor’s recommendations. The retroreflective sheeting shall be installed under a
controlled environment by the Manufacturer/Vendor before shipment to the Contractor.
The formed plastic backplate shall be prepared and cleaned, following recommendations
of the retroreflective sheeting Manufacturer.”
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DETECTOR LOOP
Effective: May 22, 2002
Revised: March 1, 2024
886.01TS

Procedure.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and Operations
Engineer to inspect and approve the layout. When preformed detector loops are installed, the
Contractor shall have them inspected and approved prior to the pouring of the Portland cement
concrete surface using the same notification process as above.

Installation.
Revise Article 886.04 of the Standard Specifications to read:

“Loop detectors shall be installed according to the requirements of the “District One
Standard Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector
loops) from the loop to the edge of pavement shall be made perpendicular to the edge of
pavement when possible in order to minimize the length of the saw-cut (homerun on
preformed detector loops) unless directed otherwise by the Engineer or as shown on the
plans.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a waterproof tag
secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 500 mega-ohms under any conditions of
weather or moisture. Inductance shall be more than 50 and less than 700 microhenries.

(a) Type I. All loops installed in new asphalt pavement shall be installed in the binder
course and not in the surface course. The edge of pavement, curb, and handhole shall
be cut with a 1/4 in. (6.3 mm) deep x 4 in. (100 mm) saw cut to mark the location of
each loop cable.

(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from
an approved Vendor. The sealant shall be installed 1/8 in. (3 mm) below the pavement
surface. If installed above the surface, the excess shall be removed immediately.

(c) Preformed. This work shall consist of furnishing and installing a rubberized or cross-
linked polyethylene heat resistant preformed traffic signal loop in accordance with the
Standard Specifications, except for the following:

(1) Preformed detector loops shall be installed in the sub-base under the Portland
cement concrete pavement. Loop lead-ins shall be extended to a temporary
protective enclosure near the proposed handhole location. The protective
enclosure shall provide sufficient protection from other construction activities and
may be buried for additional protection.
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(2) Handholes shall be placed next to the shoulder or back of curb when preformed
detector loops enter the handhole. CNC, included in this pay item, shall be used
to protect the preformed lead-ins from back of curb to the handhole.

(3) Preformed detector loops shall be factory assembled with ends capped and sealed
against moisture and other contaminants. The loop configurations and homerun
lengths shall be assembled for the specific application. The loop and homerun
shall be constructed using a minimum 5/8 in. (16 mm) outside diameter, minimum
3/8 in. (9.5 mm) inside diameter Class A oil resistant synthetic cord reinforced
hydraulic hose with 250 psi (1,720 kPa) internal pressure rating or a similarly sized
XLPE cable jacket. The hose for the loop and homerun assembly shall be one
continuous piece. No joints or splices shall be allowed in the hose except where
necessary to connect homeruns to the loops. This will provide maximum wire
protection and loop system strength. Hose tee connections shall be heavy duty
high temperature synthetic rubber. The tee shall be of proper size to attach directly
to the hose, minimizing glue joints. The tee shall have the same flexible properties
as the hose to ensure that the whole assembly can conform to pavement
movement and shifting without cracking or breaking. For XLPE jacketed
preformed loops, all splice connections shall be soldered, sealed, and tested
before being sealed in a high impact glass impregnated plastic splice enclosure.
The wire used shall be #16 THWN stranded copper. The number of turns in the
loop shall be application specific. Homerun wire pairs shall be twisted a minimum
of eight turns per foot. No wire splices will be allowed in the preformed loop
assembly. The loop and homeruns shall be filled and sealed with a flexible sealant
to ensure complete moisture blockage and further protect the wire. The preformed
loops shall be constructed to allow a minimum of 6-1/2 ft of extra cable in the
handhole.”

Method of Measurement.
Add the following to Article 886.05 of the Standard Specifications:

“Preformed detector loops will be measured along the detector loop embedded in the
pavement rather than the actual length of the wire. Detector loop measurements shall
include the saw cut and the length of the detector loop wire to the edge of pavement. The
detector loop wire, including all necessary connections for proper operations, from the
edge of pavement to the handhole, shall be included in the price of the detector loop.
CNC, trench and backfill, and drilling of pavement or handholes shall be included in
detector loop quantities.”

Basis of Payment.

This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, TYPE
| or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be payment in
full for furnishing and installing the detector loop and all related connections for proper operation.
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DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING,
RESURFACING, & PATCHING OPERATIONS)

Effective: January 1, 1985

Revised: March 1, 2024

886.02TS

The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction” Sections 810, 886, 1079 and 1088.

The intent of this Special Provision is to prescribe the materials and construction methods
commonly used to replace traffic signal detector loops and replace magnetic signal detectors with
detector loops during roadway resurfacing, grinding and patching operations. Loop detector
replacement will not require the transfer of traffic signal maintenance from the District Electrical
Maintenance Contractor to this Contract’s electrical contractor. Replacement of magnetic detector
will require wiring revisions inside the control cabinet and therefore the transfer of maintenance
will be required. All material furnished shall be new. The locations and the details of all installations
shall be as indicated on the Plans or as directed by the Engineer.

The work to be provided under the Contract consists of furnishing and installing all traffic signal
work as specified on the Plans and as specified herein in a manner acceptable and approved by
the Engineer.

Notification of Intent to Work.

Contracts such as pavement grinding or patching which result in the destruction of traffic signal
detection require a notification of intent to work and an inspection. A minimum of seven (7) working
days prior to the detection removal, the Contractor shall notify the Area Traffic Signal Maintenance
and Operations Engineer.

Failure to provide proper notification may require the District’s Electrical Maintenance Contractor
to be called to investigate complaints of inadequate traffic signal timing. All costs associated with
these expenses will be paid for by the Contractor at no additional expense to the Department
according to Section 109 of the Standard Specifications.

Removal, Disposal and Salvage of Existing Traffic Signal Equipment.

The removal, disposal, and salvage of existing traffic signal equipment shall be included in the
cost of this item. All material and equipment removed shall become the property of the Contractor
and disposed of by the Contractor outside the State’s right-of-way. No additional compensation
shall be provided to the Contractor for removal, disposal or salvage expense for the work in this
contract.

DETECTOR LOOP REPLACEMENT.
This work shall consist of replacing existing detector loops which are destroyed during grinding,
resurfacing, or patching operations.

If damage to the detector loop is unavoidable, replacement of the existing detection system will
be necessary. This work shall be completed by an approved Electrical Contractor as directed by
the Engineer.
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Replacement of the loops shall be accomplished in the following manner: The Area Traffic Signal
Maintenance and Operations Engineer shall be called to approve loop locations prior to the cutting
of the pavement. The Contractor may reuse the existing coilable non-metallic conduit (CNC)
located between the existing handhole and the pavement if it hasn’t been damaged. CNC meeting
the requirements of NEC Article 353 shall be used for detector loop raceways to the handholes.
All burrs shall be removed from the edges of the existing conduit which could cause damage to
the new detector loop during installation. If the existing conduit is damaged beyond repair, if it
cannot be located, or if additional conduits are required for each proposed loop, the Contractor
shall be required to drill through the existing pavement into the appropriate handhole and install
1in. (25 mm) CNC. This work and the required materials shall not be paid for separately but shall
be included in the pay item Detector Loop Replacement. Once suitable CNC raceways is
established, the loop may be cut, installed, sealed and spliced to the twisted-shielded lead-in
cable in the handhole.

All loops installed in new asphalt pavement shall be installed in the binder course and not in the
surface course. The edge of pavement or the curb shall be cut with a 1/4 in. (6.3 mm) deep x 4
in. (100 mm) saw-cut to mark location of each loop lead-in.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and
Operations Engineer to inspect and approve the layout.

Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic
Signal Design Details.” Saw-cuts from the loop to the edge of pavement shall be made
perpendicular to the edge of pavement when possible in order to minimize the length of the saw-
cut unless directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a waterproof tag secured
to each wire with nylon ties. The lead-in wire, including all necessary connections for proper
operation, from the edge of pavement to the handhole, shall be included in the detector loop pay
item.

Loop sealant shall be a two-component thixotropic chemically cured polyurethane. The sealant
shall be installed 1/8 in. (3 mm) below the pavement surface. If installed above the surface the
excess shall be removed immediately.

Round loop(s) 6 ft (1.8 m) in diameter may be substituted for 6 ft (1.8 m) x 6 ft (1.8 m) square
loop(s) and shall be paid for as 24 ft (7.2 m) of detector loop.

Resistance to ground shall be a minimum of 500 mega-ohms under any conditions of weather or
moisture. Inductance shall be more than 50 and less than 700 microhenries.

Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design
Details.”
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Detector loop replacement shall be measured along the sawed slot in the pavement containing
the loop cable up to the edge of pavement, rather than the actual length of the wire in the slot.
Drilling handholes, sawing the pavement, furnishing and installing CNC to the appropriate
handhole, cable splicing to provide a fully operable detector loop, testing and all trench and backfill
shall be included in this item.

Basis of Payment.
Detector Loop Replacement shall be paid for at the Contract unit price per foot (meter) of
DETECTOR LOOP REPLACEMENT.

MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.

This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in
cable and magnetic detection amplifiers and related control equipment wiring, installation of
detector lead-in cable, detector loops, detector amplifiers and related equipment wiring. The
detector loop, cable, and amplifier shall be installed according to the applicable portions of the
Standard Specifications and the applicable portions of the Special Provision for “Detector Loop
Replacement.” All drilling of handholes, furnishing and installing CNC, cable splicing, trench and
backfill, removal of equipment, and removing cable from conduit shall be included in this item.

Basis of Payment.

Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract
unit price per foot (meter) for DETECTOR LOOP, TYPE |, per each for INDUCTIVE LOOP
DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1
PAIR.

VIDEO VEHICLE DETECTION SYSTEM
Effective: January 1, 2020

Revised: March 1, 2024

886.04TS

Description.
This work shall consist of furnishing and installing a video vehicle detection system as specified

and/or as shown on the plans. This pay item shall include all necessary work and equipment
required to have a fully operational system including but not limited to the detector unit(s), the
interface unit and all the necessary hardware, cables, and accessories required to complete the
installation in accordance with the manufacturer’s specifications.

The video vehicle detection system shall work under all weather conditions, including rain,

freezing rain, snow, wind, dust, fog, and changes in temperature and light. It shall work in an
ambient temperature range of —30°F to 165°F.
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The video vehicle detection system shall be compatible with the District's approved traffic
controller assemblies utilizing NEMA TS 1 or NEMA TS 2 controllers and cabinet components for
full time operation. The video vehicle detection system shall provide a minimum of one interface
unit that has Ethernet connectivity, surge protection and shall be capable of supporting a minimum
of 2 detector units. The video vehicle detection system shall include a display and stand inside
the cabinet that has a minimum 10 in. screen with a minimum 1280 x 800 resolution. The display
shall be temperature rated for the cabinet environment.

The video vehicle detection system shall be one of the following systems or an approved
equivalent:

- Autoscope Vision

- lteris Vantage Next

A representative from the supplier of the video vehicle detection system shall supervise the
installation and testing of the video vehicle detection system and shall be present at the traffic
signal turn-on inspection. Once the video vehicle detection system is configured, it shall not need
reconfiguration to maintain performance, unless the roadway configuration or the application
requirements change.

The mounting location(s) of the detector unit(s) shall be per the manufacturer’s recommendations.
If an extension mounting assembly is needed, it shall be included in this item. All holes drilled into
signal poles, mast arms, or posts shall require rubber grommets to prevent chafing of wires.

The video detection system shall be warrantied for a period of two (2) years from final inspection
and shall be free from material and workmanship defects.

Basis of Payment.
This work shall be paid for at the Contract unit price each for VIDEO VEHICLE DETECTION
SYSTEM, SINGLE APPROACH, the price of which shall include the cost for all of the work and
material described herein and includes furnishing, installing, delivery, handling, testing, set-up and
all appurtenances and mounting hardware necessary for a fully operational video vehicle
detection system.

122



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

EMERGENCY VEHICLE PRIORITY SYSTEM
Effective: May 22, 2002

Revised: July 1, 2015

887.01TS

Revise Section 887 of the Standard Specifications to read:

It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.
The equipment must be completely compatible with all components of the equipment currently in
use by the Agency.

All new installations shall be equipped with Confirmation Beacons as shown on the "District One
Standard Traffic Signal Design Details." The Confirmation Beacon shall consist of a 6 watt Par
38 LED flood lamp with a 30 degree light spread, or a 7 watt Par 30 LED flood lamp with a 15
degree or greater spread, maximum 7 watt energy consumption at 120V, and a 2,000 hour
warranty for each direction of pre-emption. The lamp shall have an adjustable mount with a
weatherproof enclosure for cable splicing. All hardware shall be cast aluminum or stainless steel.
Holes drilled into signal poles, mast arms, or posts shall require rubber grommets. In order to
maintain uniformity between communities, the confirmation beacons shall indicate when the
control equipment receives the pre-emption signal. The pre-emption movement shall be
signalized by a flashing indication at the rate specified by Section 4L.01 of the “Manual on Uniform
Traffic Control Devices,” and other applicable sections of future editions. The stopped pre-empted
movements shall be signalized by a continuous indication.

All light operated systems shall include security and transit preemption software and operate at a
uniform rate of 14.035 Hz +0.002, or as otherwise required by the Engineer, and provide
compatible operation with other light systems currently being operated in the District.

This item shall include any required modifications to an existing traffic signal controller as a result
of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM.

Basis of Payment.

The work shall be paid for at the contract unit price each for furnishing and installing LIGHT
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation
beacon shall be included in the cost of the Light Detector. Any required modifications to the traffic
signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER. The
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection controller
and shall provide operation for all movements required in the pre-emption phase sequence.

ACCESSIBLE PEDESTRIAN SIGNALS
Effective: April 1, 2003

Revised: November 1, 2023

888.02TS

Description. This work shall consist of furnishing and installing accessible pedestrian signals

(APS). Each APS shall consist of an interactive vibrotactile pedestrian pushbutton with speaker,
an informational sign, a light emitting diode (LED) indicator light, a solid-state electronic control
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board, a power supply, wiring, and mounting hardware. The APS shall meet the requirements of
the MUTCD and Sections 801 and 888 of the Standard Specifications, except as modified herein.

Add the following to Article 888.03 of the Standard Specifications:

A mounting bracket and/or extension shall be used to assure proper orientation and accessibility
where needed. The price of the bracket and/or extension shall be included in the cost of the
pedestrian push button. The contractor is not allowed to install a push-button assembly with the
sign below the push-button to meet mounting requirements.

Add the following to Article 1074.02(e) of the Standard Specifications:

Stations shall be designed to be mounted to a post, mast arm pole or wood pole. The station
shall be aluminum and shall accept a 3 inch round push-button assembly and a regulatory
pedestrian instruction sign according to MUTCD, sign series R10-3e 9” x 15” sign with arrow(s)
for a count-down pedestrian signal. Stations shall be powder coated yellow with a black
pushbutton and stainless steel arrow on pushbutton.

Electrical Requirements. The APS shall operate with systems providing 95 to 130 VAC, 60 Hz
and throughout an ambient air temperature range of -29 to +160 °F (-34 to +70 °C).

The APS shall contain a power protection circuit consisting of both fuse and transient protection.

Audible Indications. A pushbutton locator tone shall sound at each pushbutton and shall be
deactivated during the associated walk indication and when associated traffic signals are in
flashing mode. Pushbutton locator tones shall have a duration of 0.15 seconds or less and shall
repeat at 1-second intervals. Each actuation of the pushbutton shall be accompanied by the
speech message “Wait”. Locator tones shall be audible 6 to 12 ft from pushbutton.
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If two accessible pedestrian pushbuttons are placed less than 10 ft apart or placed on the same
pole, the audible walk and don’t walk indication shall be a speech message. This speech
message shall sound throughout the WALK interval only. Common street name shall be used and
not the route number of the street unless there is no common street name. The street name used
in programming shall reflect the street name mast arm mounted sign panel. Locations without
street name (ex. private benefit driveways, shopping plaza entrance, etc.) shall use a general
term “Commercial Driveway” as a street name for that leg. The speech message shall be modeled
after: “Street Name.” Walk Sign is on to cross “Street Name'.” For signalized intersections
utilizing exclusive pedestrian phasing, the verbal message shall be “Walk sign is on for all
crossings”. In addition, a speech pushbutton information message shall be provided by actuating
the APS pushbutton during DON'T WALK interval. This verbal message shall be modeled after:
“Wait”. The extended press option verbal massage shall be: “Wait to cross ‘Street Name’ at ‘Street

Name’.

“

Railroad Preemption.

At locations with railroad interconnection APS pushbutton shall be capable of receiving a railroad
preemption similar to a traffic signal controller and shall be hard wired to the railroad preemption
relay inside the traffic signal cabinet. A shelf mount control unit shall be provided and installed
inside the cabinet capable of receiving and transmitting the railroad preemption to all the push
buttons.

At railroad intersections all APS pushbuttons shall use the speech message and shall follow the
below speech models.

During Don’t Walk: “Wait to cross ‘Street Name’ at ‘Street Name’, Caution, Walk time shortened
when train approaches™ — this does not repeat, plays only once with every push button press.
During Walk: “Walk sign is on to cross ‘Street Name’, — this repeats as many times as possible
during Walk interval only.

During Railroad preemption: All push buttons at same time “Train Approaching” — this message

shall be repeated two times.

At locations with emergency vehicle preemption, NO additional speech message shall be
provided.

At locations with Equestrian Pushbuttons style installation the APS push buttons shall use speech
message only and shall emit the audible message from the bottom mounted push button only.

Locations with Corner Islands or Center Medians

At locations with corner islands pushbuttons shall follow the requirement of the 10 ft as specified
herein regarding the percussive tone vs a speech message. When push buttons are closer than
10 ft apart the speech message shall follow the format specified herein for the main street
crossing. The speech message shall follow the below speech models for the unusual
configurations.
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Crossing of the right turn lane from or to Corner Island: “Wait to cross right turn lane for ‘Street
Name’ at ‘Street Name’ crosswalks” and “Walk sign is on to cross right turn lane for ‘Street Name’
at ‘Street Name’ crosswalks”

Crossing from Corner Island to Corner Island where second pushbutton actuation is required:
“Wait to cross ‘Street Name’ at ‘Street Name’ to median with second pushbutton” and “Walk sign
is on to cross ‘Street Name’ to median with second pushbutton”

Center Medians on a divided highways with push buttons will require pushbutton to have a dual
arrow on the pushbutton.

Where two accessible pedestrian pushbuttons are separated by 10 ft or more, the walk indication
shall be an audible percussive tone. It shall repeat at 8 to 10 ticks per second with a dominant
frequency of 880 Hz. Percussive tone shall be uniform at all stations at the intersection and shall
not change for different directions.

Automatic volume adjustments in response to ambient traffic sound level shall be provided up to
a maximum volume of 100 dBA. Locator tone and verbal messages shall be no more than 5 dB
louder than ambient sound. Locator tone and speech message shall be programmed at same
volume one shall not be significantly louder than the other and shall be adjusted as directed by
the Engineer.

Pedestrian Pushbutton. Pedestrian pushbuttons shall be at least 2 in. (50 mm) in diameter or
width. The force required to activate the pushbutton shall be no greater than 3.51b (15.5 N).

A red LED shall be located on or near the pushbutton which, when activated, acknowledges the
pedestrians request to cross the street.

APS pushbutton systems that utilize any wireless technology including Bluetooth technology to
place calls or communicate with controller will not be allow. A central master control unit shall be
provided and installed in the traffic signal cabinet. Push button shall be connected directly to the
master control unit in the traffic signal cabinet using only 2 wires. All pushbuttons shall be capable
of placing a pedestrian call request into the controller and shall be hard wired. APS pushbuttons
shall be a direct replacement of existing standard push buttons and shall be weather resistant
with a minimum warranty of 5 years.

APS push buttons shall be compatible with one another and easily replaceable on future
replacements or maintenance repairs no multiple model variations will be allowed.

All APS pushbuttons shall come with the messages pre-programmed for each particular
intersection regardless of the location or the 10 ft separation. Final field adjustments including
percussive tone vs speech message use shall be completed once push buttons are installed in
the final location. All push buttons shall be programmed with the appropriate parameters and
settings as directed by the Engineer. These settings shall be standard for all pushbuttons and will
vary based on the manufacturer. Access to pushbutton settings shall be provided through an app
either through wired, wireless, or Bluetooth connection. Pushbutton information, settings, and
access instructions shall all be provided in a weatherproof pouch and safely stored inside each
traffic signal cabinet.
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Contractor shall remove any existing pedestrian isolation boards, field wire terminals, and any
wires to the board when easily accessible. If the pedestrian isolation board has been installed
from the factory on the back panel of the cabinet, contractor is to disconnect the power to the
isolation board and any wires while leaving the board mounted. This work shall be included in the
cost of Accessible Pedestrian Signals and will not be paid for separately.

Signage. A sign shall be located immediately above the pedestrian pushbutton and parallel to the
crosswalk controlled by the pushbutton. The sign shall conform to the following standard MUTCD
design: R10-3e.

START CROSSING
n Watch For
Vehicles

g DONT START

j: Finish Crossing
e | Started

8] TIME REMAINING
w10 Finish Crossing

DON'T CROSS

PUSH BUTTON
T0 CROSS

R10-3E

Tactile Arrow. A tactile arrow, pointing in the direction of travel controlled by a pushbutton, shall
be provided on the pushbutton.

Vibrotactile Feature. The pushbutton shall pulse when depressed and shall vibrate continuously
throughout the WALK interval.

Basis of Payment. This work will be paid for at the contract unit price per each for ACCESSIBLE
PEDESTRIAN SIGNALS and shall include furnishing, installation, mounting hardware including
extension brackets if required, and programming of the push button.
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TEMPORARY TRAFFIC SIGNAL INSTALLATION
Effective: May 22, 2002

Revised: March 1, 2024

890.01TS

Revise Section 890 of the Standard Specifications to read:

Description.
This work shall consist of furnishing, installing, maintaining, and removing a temporary

traffic signal installation as shown on the plans, including but not limited to temporary
signal heads, emergency vehicle priority systems, interconnect, vehicle detectors,
uninterruptable power supply, and signing. When temporary traffic signals will be
operating within a traffic signal system, the equipment shall be compatible with the current
operating requirements of the system. For integration into an Advanced Traffic
Management System (ATMS) such as Centracs, Tactics, or TransSuite, the controller shall
have the latest version of approved NTCIP software installed.

General.

Only an approved controller Vendor will be allowed to assemble a temporary traffic signal
and railroad traffic signal cabinet. Traffic signal inspection and TURN-ON shall be
according to 800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS special provision.

Construction Requirements.

(a) Controllers. Only controllers supplied by one of the District approved Vendors will be
approved for use at temporary signal locations. All controllers used for temporary
traffic signals shall be fully actuated NEMA microprocessor based with RS232 data
entry ports compatible with existing monitoring software approved by IDOT District 1,
installed in NEMA TS2 cabinets with 8 phase back panels, capable of supplying 255
seconds of cycle length and individual phase length settings up to 99 seconds. On
projects with one lane open and two-way traffic flow, such as bridge deck repairs, the
temporary signal controller shall be capable of providing an adjustable all red
clearance setting of up to 250 seconds in length. All controllers used for temporary
traffic signals shall meet or exceed the requirements of Section 857 of the Standard
Specifications with regards to internal time base coordination and preemption. All
railroad interconnected temporary controllers and cabinets shall be new and shall
satisfy the requirements of Article 857.02 of the Standard Specifications and as
modified herein. On projects with multiple temporary traffic signal installations, all
controllers shall be the same Manufacturer brand and model number with the latest
version software installed at the time of the signal TURN-ON, or as specified in the
Contract.
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(b) Cabinets. Only control equipment, including controller cabinet and peripheral
equipment, supplied by one of the District approved Vendors will be approved for use
at temporary traffic signal locations. All control equipment for the temporary traffic
signal(s) shall be furnished by the Contractor unless otherwise stated in the Contract.
All temporary traffic signal cabinets shall have a closed bottom. The bottom shall be
sealed along the entire perimeter of the cabinet base to ensure a water, dust, animal,
and insect-proof seal. The bottom shall provide a minimum of two (2) 4 in. (100 mm)
diameter holes to run the electric cables through. The 4 in. (100 mm) diameter holes
shall have a bushing installed to protect the electric cables and shall be sealed after
the electric cables are installed.

(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet
meeting or exceeding the applicable portions of the National Electrical Code, Section
806 of the Standard Specifications and shall meet the requirements of the “Grounding
of Traffic Signal Systems” section of 800.01TS TRAFFIC SIGNAL GENERAL
REQUIREMENTS special provision.

(d) Traffic Signal Heads. All traffic signal sections shall be 12 in. (300 mm). Pedestrian
signal sections shall be 16 in. (406mm) x 18 in. (457mm). All signal heads shall be
furnished with tunnel visors unless otherwise specified in the contract. Traffic signal
sections shall be Light Emitting Diode (LED) with expandable view, unless otherwise
approved by the Engineer. Pedestrian signal heads shall be LED Pedestrian
Countdown Signal Heads. The temporary traffic signal heads shall be placed as
indicated on the temporary traffic signal plan or as directed by the Engineer. If no
traffic staging is in place or will not be staged on the day of the turn on, the temporary
traffic signal shall have the signal head displays, signal head placements and controller
phasing match the existing traffic signal or shall be as directed by the Engineer. The
Contractor shall furnish enough extra cable length to relocate heads to any position
on the span wire or at locations illustrated on the plans for construction staging. The
temporary traffic signal shall remain in operation during all signal head relocations.
Each temporary traffic signal head shall have its own cable from the controller cabinet
to the signal head.

(e) Interconnect.

(1) Temporary traffic signal interconnect shall be provided using fiber optic cable or
wireless interconnect technology as specified in the Contract. If the Contract
specifies fiber optic cable to be used for temporary interconnect, the Contractor
may request, in writing, to substitute the fiber optic temporary interconnect with a
wireless interconnect. The Contractor must provide assurances that the radio
device will operate properly at all times and during all construction staging. If
approved for use by the Engineer, the Contractor shall submit marked-up traffic
signal plans indicating locations of radios and antennas and installation details. If
wireless interconnect is used, and in the opinion of the Engineer it is not viable, or
if it fails during testing or operations, the Contractor shall be responsible for
installing all necessary poles, fiber optic cable, and other infrastructure for
providing temporary fiber optic interconnect at no cost to the Contract.
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(2) The existing system interconnect and phone lines are to be maintained as part of
the Temporary Traffic Signal Installation specified for on the plan. If the existing
traffic signal has a cellular modem, the modem shall be temporarily relocated to
the temporary signal. The temporary signal cabinet shall have an antenna
supplied by the Contractor. Any existing network switches shall be temporarily
relocated to the temporary signal. Any existing pan-tilt-zoom (PTZ) cameras shall
be temporarily relocated to the temporary signal. The interconnect, including any
required fiber splices and terminations, shall be installed into the temporary
controller cabinet as per the notes or details on the plans. All labor and equipment
required to install and maintain the existing interconnect as part of the Temporary
Traffic Signal Installation shall be included in the cost of TEMPORARY TRAFFIC
SIGNAL INSTALLATION. The temporary traffic signal interconnect shall maintain
interconnect communications throughout the entire signal system for the duration
of the project.

(3) Temporary wireless interconnect for closed-loop systems. The radio interconnect
system shall be compatible with Eagle/Yunex or Econolite controller closed loop
systems. This work shall include all temporary wireless interconnect components
at the adjacent existing traffic signal(s) to provide a completely operational closed
loop system. This work shall include all materials, labor and testing to provide the
completely operational closed loop system as shown on the plans. The radio
interconnect system shall include the following components:

a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum (FHSS)
Radio

b. Software for Radio Configuration (Configure Frequency and Hopping Patterns)
c. Antennas (Omni Directional or Yagi Directional)

d. Antenna Cables, LMR400, Low Loss. Maximum 100 ft from controller cabinet
to antenna

e. Brackets, Mounting Hardware, and Accessories Required for Installation

f. RS232 Data Cable for Connection from the radio to the local or master
controller

g. All other components required for a fully functional radio interconnect system
All controller cabinet modifications and other modifications to existing equipment

that are required for the installation of the radio interconnect system components
shall be included in the cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION.
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The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz
depending on the results of a site survey. The telemetry shall have an acceptable
rate of transmission errors, time outs, etc. comparable to that of a hardwire system.

The proposed or existing master controller and telemetry module shall be
configured for use with the radio interconnect at a minimum rate of 9600 baud.

The radio interconnect system shall include all other components required for a
complete and fully functional telemetry system and shall be installed in accordance
with the Vendor’s recommendations.

Temporary wireless interconnect for Advanced Traffic Management Systems. The radio
interconnect system shall be compatible with an ATMS.

(f) Emergency Vehicle Preemption. All emergency vehicle preemption equipment (light
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the
temporary traffic signal plans shall be provided by the Contractor. It shall be the
Contractor's responsibility to contact the municipality or fire district to verify the brand
of emergency vehicle preemption equipment to be installed prior to the Contract
bidding. The equipment must be completely compatible with all components of the
equipment currently in use by the Agency. All light operated systems shall operate at
a uniform rate of 14.035 hz +0.002, or as otherwise required by the Engineer, and
provide compatible operation with other light systems currently being operated in the
District. All labor and material required to install and maintain the Emergency Vehicle
Preemption installation shall be included in the item TEMPORARY TRAFFIC SIGNAL
INSTALLATION.

(9) Vehicle Detection. All temporary traffic signal installations shall have vehicular
detection installed at all approaches of the intersection and as directed by the
Engineer. Video vehicle detection systems shall be approved by IDOT prior to the
Contractor furnishing and installing. The Contractor shall install, wire, and adjust the
alignment of the video vehicle detection system in accordance to the Manufacturer’s
recommendations and requirements. The Contractor shall be responsible for
adjusting the alignment of the video vehicle detection system for all construction
staging changes and for maintaining proper alignment throughout the project. The
Vendor shall be present and assist the contractor in setting up the video vehicle
detection system. An in-cabinet video monitor shall be provided with all video vehicle
detection systems and shall be included in the item TEMPORARY TRAFFIC SIGNAL
INSTALLATION.

(h) Pedestrian push-buttons. Pedestrian push-buttons shall be provided for all pedestrian
signal heads/phases or as directed by the Engineer. Accessible Pedestrian Signal
(APS) buttons shall be installed at any location where they currently exist. All push-
buttons shall be latching and have MUTCD R10-3e signs with proper arrows.
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Uninterruptable Power Supply. All temporary traffic signal installations shall have an
Uninterruptable Power Supply (UPS). The UPS cabinet shall be mounted to the
temporary traffic signal cabinet and shall be according to the applicable portions of
Section 862 of the Standard Specifications and as modified in the current District One
Traffic Signal Special Provision 862.01TS UNITERRUPTABLE POWER SUPPLY,
SPECIAL.

Signs. All existing signs shall be removed from existing poles and relocated to the
temporary signal. If new mast arm assembly and pole(s) and posts are specified for
the permanent signals, the signs shall be relocated to the new equipment at no extra
cost. Any signs that are required for the temporary traffic signal shall be provided as
shown on the plans or as directed by the Engineer. Relocation, removing, bagging
and installing signs for the various construction stages shall be provided as shown on
the plans or as directed by the Engineer. If llluminated Street Name Signs exist, they
shall be taken down and stored by the Contractor, and the Contractor shall furnish
reflectorized street name signs on the temporary traffic signal installation.

Energy Charges. The electrical utility energy charges for the operation of the
temporary traffic signal installation shall be paid for by others if the installation replaces
an existing signal. Otherwise, charges shall be paid for under 109.05 of the Standard
Specifications.

Maintenance.

(1) Maintenance shall meet the requirements of the Standard Specifications and the
“‘Maintenance and Responsibility of Traffic Signal and Flashing Beacon
Installations” section of the current District One Traffic Signal Special Provision
800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS.

(2) Maintenance of temporary signals and of the existing signals shall be included in
the cost of the TEMPORARY TRAFFIC SIGNAL INSTALLATION pay item. When
temporary traffic signals are to be installed at locations where existing signals are
presently operating, the Contractor shall be fully responsible for the maintenance
of the existing signal installation as soon as they begin any physical work on the
Contract or any portion thereof.

(3) The temporary signal responsibility shall begin at the start of temporary signal

construction and shall end with the removal of the signal as directed by the
Engineer.
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(m) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge
projects shall follow the State Standards, Standard Specifications, Special Provisions
and any plans for Bridge Temporary Traffic Signals included in the Contract. The
installation shall meet the Standard Specifications and all other requirements in this
TEMPORARY TRAFFIC SIGNAL INSTALLATION specification. In addition, all electric
cable shall be aerially suspended at a minimum height of 18 ft (5.5m) on temporary
wood poles (Class 5 or better) of 45 ft (13.7 m) minimum height. The signal heads
shall be span wire mounted or bracket mounted to the wood pole or as directed by the
Engineer. The Controller cabinet shall be mounted to the wood pole as shown in the
plans, or as directed by the Engineer. A video vehicle detection system may be used
in place of detector loops as approved by the Engineer or as shown in the Contract.

(n) Temporary Portable Traffic Signal for Bridge Projects.

(1) The controller and cabinet shall be NEMA type designed for NEMA TS2 Type 1
operation. Controller and LED signal displays shall meet the applicable Standard
Specifications and all other requirements in this TEMPORARY TRAFFIC SIGNAL
INSTALLATION special provision.

(2) Work shall be according to Article 701.18(b) of the Standard Specifications except
as noted herein.

(3) General.

a.

b.

d.

The temporary portable bridge traffic signals shall be trailer-mounted units.
The trailer-mounted units shall be set up securely and level. Each unit shall
be self-contained and consist of two signal heads. The left signal head shall be
mounted on a mast arm capable of extending over the travel lane. Each unit
shall contain a solar cell system to facilitate battery charging. There shall be a
minimum of twelve (12) days backup reserve battery supply and the units shall
be capable of operating with a 120 V power supply from a generator or
electrical service.

All signal heads located over the travel lane shall be mounted at a minimum
height of 17 ft (5 m) from the bottom of the signal back plate to the top of the
road surface. All far right signal heads located outside the travel lane shall be
mounted at a minimum height of 8 ft (2.5 m) from the bottom of the signal back
plate to the top of the adjacent travel lane surface.

The long all red intervals for the traffic signal controller shall be adjustable up
to 250 seconds in one-second increments.

As an alternative to detector loops, temporary portable bridge traffic signals

may be equipped with other approved methods of vehicle detection and traffic
actuation.
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e. All portable traffic signal units shall be interconnected using hardwire
communication cable. Radio communication equipment may be used only with
the approval of the Engineer. If radio communication is used, a site analysis
shall be completed to ensure that there is no interference present that would
affect the traffic signal operation. The radio equipment shall meet all applicable
FCC requirements.

f. The temporary portable bridge traffic signal system shall meet the physical
display and operational requirements of conventional traffic signals as
specified in Part IV and other applicable portions of the currently adopted
version of the Manual on Uniform Traffic Control Devices (MUTCD) and the
lllinois MUTCD. The signal system shall be designed to continuously operate
over an ambient temperature range between -30°F (-34°C) and 120°F (48°C).
When not being utilized to inform and direct traffic, portable signals shall be
treated as non-operating equipment according to Article 701.11.

Basis of Payment.

This work shall be paid for at the Contract unit price each for TEMPORARY TRAFFIC
SIGNAL INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or
TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of
which shall include all costs for the modifications required for traffic staging, changes in
signal phasing as required in the Contract plans, video vehicle detection systems, any
maintenance or adjustment to the video vehicle detection system, the temporary wireless
interconnect system, temporary fiber optic interconnect system, all material required, the
installation and complete removal of the temporary traffic signal, and any changes
required by the Engineer. Each location will be paid for separately.

TEMPORARY TRAFFIC SIGNAL TIMING
Effective: May 22, 2002

Revised: March 1, 2024

890.02TS

Description.
This work shall consist of developing and maintaining appropriate traffic signal timings for the

specified intersection for the duration of the temporary signalized condition, as well as impact to
existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved Consultant
who has previous experience in optimizing Traffic Signal Systems for District One of the lllinois
Department of Transportation. The Contractor shall contact the Traffic Signal Engineer for a listing
of approved Consultants.
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The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING:

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour meeting
and conduct on-site implementation of the traffic signal timings.

(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in the
field to alleviate observed adverse operating conditions and to enhance operations.

(c) Consultant shall provide monthly observation of traffic signal operations in the field.

(d) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other
conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(e) Consultant shall make timing adjustments and prepare comment responses as directed
by the Area Traffic Signal Maintenance and Operations Engineer.

(f) Return original timing plan once construction is complete.

Basis of Payment.

The work shall be paid for at the Contract unit price each for TEMPORARY TRAFFIC SIGNAL
TIMING, which price shall be payment in full for performing all work described herein per
intersection. When the temporary traffic signal installation is turned on and/or detour
implemented, 50 percent of the bid price will be paid. The remaining 50 percent of the bid price
will be paid following the removal of the temporary traffic signal installation and/or detour.

CELLULAR MODEM
Effective: November 1, 2023
892.01TS

Description.
The work shall include but not be limited to installation, set-up, support and configuration of the

cellular communication system to work with IDOT District One’s network. Equipment shall include
but limited to 1) a rugged cellular modem certified with Verizon Wireless designed with 2 ethernet
ports and an RS232 port for connection the traffic signal controller, 2) an external low profile
antenna mounted to the traffic signal cabinet, 3) a router with 2 ethernet ports with static IP
address assigned by IDOT, 4) for those traffic signals with controllers that are not ethernet
compatible, additional hardware and cabling will be needed, 5) all appurtenances necessary to
provide cellular communication for the closed-loop system or centralized management system as
indicated on the plans. IDOT District One has installed cellular communication equipment at
various locations within the District. For questions regarding these locations, please contact the
Traffic Signal Engineer at 847-705-4424. The necessary SIM card will be provided by the District
once testing has been completed and accepted by IDOT.
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Method of Measurement.
Each item of equipment as noted above, furnished, and installed, inspected, accepted, and
documented for one location shall be counted as a single unit for payment.

Basis of Payment.
This work will be paid for at the contract unit price per each for CELLULAR MODEM, which price
shall be payment in full for performing all work described herein.

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT
Effective: May 22, 2002

Revised: March 1, 2024

895.02TS

Add the following to Article 895.05 of the Standard Specifications:

“The traffic signal equipment which is to be removed and is to become the property of the
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense.

All equipment to be returned to the State shall be delivered by the Contractor to the State's
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the
State's Electrical Maintenance Contractor to schedule an appointment to deliver the
equipment. No equipment will be accepted without a prior appointment. All equipment
shall be delivered within thirty (30) days of removing it from the traffic signal installation.
The Contractor shall provide one hard copy and one electronic file of a list of equipment
that is to remain the property of the State, including model and serial numbers, where
applicable. The Contractor shall also provide a copy of the Contract plan or special
provision showing the quantities and type of equipment. Controllers and peripheral
equipment from the same location shall be boxed together (equipment from different
locations may not be mixed) and all boxes and controller cabinets shall be clearly marked
or labeled with the location from which they were removed. If equipment is not returned
according to these requirements, it will be rejected by the State's Electrical Maintenance
Contractor. The Contractor shall be responsible for the condition of the traffic signal
equipment from the time Contractor takes maintenance of the signal installation until
approval by the Department. A delivery receipt will be signed by the State's Electrical
Maintenance Contractor indicating the items have been returned.

The Contractor shall safely store and arrange for pick up or delivery of all equipment to be
returned to agencies other than the State. The Contractor shall package the equipment
and provide all necessary documentation as stated above.

Traffic signal equipment which is lost, damaged, or not returned to the Department for any

reason shall be replaced with new equipment meeting the requirements of these
Specifications at no cost to the contract.”
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REBUILD EXISTING HANDHOLE
Effective: January 1, 2002
Revised: November 1, 2023
895.04TS

This item shall consist of rebuilding and bringing to grade a handhole or double handhole at a
location shown on the plans or as directed by the Engineer. The work shall consist of removing
the handhole frame and cover and the walls of the handhole to a depth of eight (8) inches below
the finished grade.

Handhole

Four (4) holes, four (4) inches in depth and one half (1/2) inch in diameter, shall be drilled into the
remaining concrete; one hole centered on each of the four handhole walls. Four (4) #3 epoxy
coated steel rebar, eight (8) inches in length, shall be furnished and shall be installed in the drilled
holes with a masonry epoxy.

Double Handhole

Six (6) holes, four (4) inches in depth and one half (1/2) inch in diameter, shall be drilled into the
remaining concrete; one hole centered on both short walls and two spaced equally on both long
walls. Six (6) #3 epoxy coated steel rebar, eight (8) inches in length, shall be furnished and shall
be installed in the drilled holes with a masonry epoxy.

All concrete debris shall be disposed of outside the right-of-way. All rebar must meet the
specifications set forth in 1006.10.

The area adjacent to each side of the handhole shall be excavated to allow forming. All steel
hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole
according to applicable portions of Section 814 of the Standard Specification and as modified in
814.01TS HANDHOLES Special Provision. The existing frame and cover shall be replaced if it
was damaged during removal or as determined by the Engineer.

Basis of Payment.

This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE,
which price shall be payment in full for all labor, materials, and equipment necessary to complete
the work described above and as indicated on the drawings.
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ABANDON AND FILL EXISTING STORM SEWER

Description.
This work shall consist of filling existing sewers that are to be abandoned at locations shown on

the Plans or as directed by the Engineer. All storm sewer pipes to be abandoned in place shall be
completely filled with Controlled Low Strength Material (CLSM), per Section 593 of the Standard
Specifications. The ends of the storm sewer pipe shall be sealed with cement bricks and mortar,
a poured concrete plug, or other means approved by the Engineer.

Method of Measurement.
This work will be measured for payment in feet for the pipe to be abandoned in place.

Basis of Payment.

This work will be paid for at the contract unit price per foot for ABANDON AND FILL EXISTING
STORM SEWER. This price shall include all costs for providing and injecting CLSM, capping and
other labor, equipment, backfilling of any excavation and materials necessary to abandon and fill
the pipe in accordance with the specifications. The cost of abandoning and filling the adjacent
manhole shall be included in the cost to ABANDON AND FILL EXISTING STORM SEWER.

BENCHES

Description.
This work shall consist of all labor and materials required to install benches at the locations shown

on the Plans, or as directed by the Engineer, including freight materials, assembly, equipment,
and foundation pad for a complete installation.

Materials.

The trash receptacles shall be manufactured by Du Mor, Inc., Model #142 Series. The size shall
be in accordance with the details shown in the Plans. The frame color shall be black with an A-G
coating. The back and seating surfaces shall be constructed out of a composite wood material, in
a color selected by the Engineer as coordinated with the Owner.

Manufacturer:

Du Mor Site Furnishings
P.O. Box 142

Mifflintown, PA 17059
800-598-4018

Sales Representative:

Nu Toys Leisure Products
P.O. Box 2121

La Grange, IL 60525
800-526-6197
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Installation.
Installation of the benches shall be in accordance with the manufacturer’s recommendations, and
in accordance with the details shown in the Plans.

Basis of Payment.
This work shall be paid for at the Contract unit price per each for BENCHES, which price shall
be payment in full for all work as specified herein.

CONDUIT SPLICE

Description. This item consists of intercepting an existing conduit or raceway for the purpose of
installing new electrical equipment or making a connection to a new conduit. General
Requirements. Work under this item shall be performed in accordance with Sections 800, 810,
811, 812 and 1088 of the Standard Specifications.

Construction Requirements. The Contractor shall pull back the existing Fiber Optic cables,
Telecommunication cables, or Electrical cables and carefully cut the conduit or raceway so that
the cut conduit ends are smooth. For embedded conduits, the contractor shall carefully remove
the existing concrete encasement around the conduit to be intercepted and thoroughly clean the
conduit for a proper connection to the new conduit or junction box. This item shall include all work
necessary to connect new conduit runs to the existing conduit runs and shall also include
reinstalling the existing cables within the new conduit run. All new conduit and conduit fittings
required to intercept the existing conduit and make the necessary connections to create a
continuous conduit run into the new junction box or new conduit will not be paid for separately
and shall be included in this item. The Contractor shall furnish and install all materials for a
complete installation.

Method of Measurement.
This work will be measured on a per each basis for each conduit end cut.

Basis of Payment.

This work will be paid for at the contract unit price per each for CONDUIT SPLICE, which will be
payment in full for the material and work described herein. No additional payment will be allowed
for excavation, backfilling, and restoration of a parkway.

EXPLORATION TRENCH (SPECIAL)

Description.
This work shall consist of constructing a trench for the purpose of verifying clearances and

locations of existing sewer lines, water mains, sanitary sewers, and other utilities within or
adjacent to the proposed project limits, as directed by the Engineer and in accordance with Article
213.02 of the Standard Specifications, except as modified herein.
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The trench shall be deep enough to expose the sewer lines, water mains, sanitary sewers, or
other utilities. The width of the trench shall be sufficient to allow proper investigation of the entire
trench.

The exploration trench shall be backfilled with trench backfill meeting the requirements of Article
208 of the Standard Specifications, the cost of which shall be included in the item Exploration
Trench (Special).

Method of Measurement.
This work will be measured for payment per lineal foot of actual trench constructed.

Basis of Payment.
This work will be paid for at the contract unit price per foot for EXPLORATION TRENCH,
SPECIAL, regardless of depth.

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

Description.
This work shall consist of the removal of the existing bituminous surface and shall be performed

in accordance with Section 440 of the Standard Specifications with the following exception:

Construction Requirements.

This item will consist of the removal of the existing hot-mix asphalt surface necessary to provide
the profile and cross slope of the proposed pavement cross section. The depth of the material
removed will vary from zero to six inches (0" - 6") with the majority depth of material removal
varying from one to four inches (1”- 4”). The average depth of removal will be 2 '2". The above
work shall be done after the placement of the proposed curb and gutter.

Sufficient milling or grinding passes shall be made over the existing pavement so that all
irregularities and high spots are eliminated from the pavement's surface before it is overlaid with
new material. All butt joints shall be saw-cut no more than twenty-four (24) hours prior to the
placement of the hot-mix asphalt surface.

Method of Measurement.

Hot-Mix Asphalt Surface Removal shall be measured in place and the area computed in square
yards for the total increment of material removed. The area measured shall be paid for only once
regardless of the number of passes needed to remove the material.

Basis of Payment.

This work shall be paid for at the contract unit price per square yard for HOT-MIX ASPHALT
SURFACE REMOVAL, VARIABLE DEPTH which price shall include all labor, equipment, and
materials necessary to perform said work.
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LANDSCAPING PLANTERS

Description.
This work shall consist of furnishing and placing free-standing landscaping planters at the

locations indicated in the Plans, or as directed by the Engineer. Topsoil and plants will be put into
the planters by the Countryside Public Works Department after the work is complete.

Materials.
The landscaping planters shall be manufactured by Du More, Inc., Model #63-948. The size shall
be in accordance with the details shown in the Plans. The color shall be black with an A-G coating.
Manufacturer:
Du Mor Site Furnishings
P.O. Box 142
Mifflintown, PA 17059
800-598-4018
Sales Representative:
Nu Toys Leisure Products
P.O. Box 2121
La Grange, IL 60525
800-526-6197

Installation.
Installation of the landscaping planters shall be in accordance with the manufacturer’s
recommendations, and in accordance with the details shown in the Plans.

Basis of Payment.
This work shall be paid for at the Contract unit price per each for LANDSCAPING PLANTER,
which price shall be payment in full for all work as specified herein.

LIGHT POLE (SPECIAL)

Description.
This work shall consist of furnishing and installing a fluted round tapered aluminum pole complete

with a roadway mast arm, an ornamental mast arm, a 20amp GFI receptacle type WR with
waterproof cover, two (2) aluminum banner arms, decorative base, and all required hardware.
The proposed mounting heights and davit arm lengths and configurations are detailed in the
Plans. All work and materials shall meet the requirements of Section 830 of the Standard
Specifications and the details shown on the Plans and as modified. The pole, mast arm, and
bracket arm assembly shall be painted black using a powder coat paint process. The paint finish
procedures shall be submitted with catalog cuts prior to ordering material for approval by the City.
The pole assembly shall be designed in accordance with the latest edition of the American
Association of State and Highway Official (AASHTO) for a minimum wind velocity of 90 mph, a 3
second gust, and a minimum design life of 50 years. The coating, protection and shipping of light
poles, brackets and related components shall be as follows:
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Warranty.
The manufacturer shall warrant its factory-applied powder coatings against cracking, peeling or

excessive fading due to normal climatic exposure for a period of five (5) years from the date of
shipment. Damage to the finish coating caused by mechanical abuse, such as rough handling
installation or by vandalism, is not covered by this warranty. This warranty shall apply to the repair
or replacement (at the manufacturer’s discretion) of the material involved and shall not include
reimbursement of consequential expenses such as installation or removal of equipment or
transportation costs.

Materials.
The base bid for this item shall be manufactured by:

Sternberg Lighting

555 Lawrence Avenue
Roselle, IL 60172
875.588.3400
U/L No.: 200027 (Valmont Industries)

The Contractor may, at his option, also submit an alternate bid proposal for this pay item with a
light pole from another manufacturer that meets the minimum requirements of this specification.
The light pole shall be UL or ETL Listed.

Method of Measurement.
The assembly furnished and installed with be measured in units of EACH.

Basis of Payment.
This work will be paid for at the contract unit price per each for LIGHT POLE (SPECIAL), which
price shall be payment in full for all work as specified.

LIGHT POLE FOUNDATION, 24” DIAMETER, OFFSET

Description.
This work shall consist of excavating, constructing, and backfilling offset light pole foundations in

accordance with Section 836 of the Standard Specifications except as specified herein this special
provision, and the details shown in the plans. Offset foundations shall be installed at locations
where the utility conflict can be resolved by laterally offsetting the drilled shaft of the foundation.
The determination of foundation type shall be made in the field by the Engineer, based upon the
actual locations of utilities. Payment will be made according to quantity of each foundation type
installed, and no additional compensation will be allowed for subtractions or additions to contract
quantities for the various foundation types.

Excavation, including shoring, material disposal, and pumping, bailing or otherwise draining the
excavated area shall not be paid for separately, but shall be included in the contract unit price for
offset foundations. Backfilling and thoroughly compacting material conforming to Article 1004 and
shall not be paid for separately, but shall be considered as included in the contract unit price for
offset foundations. Concrete shall cure in accordance with Article 1020.13 before being backfilled.

Basis of Payment. Offset foundations will be measured for payment in accordance with Article
836.04 of the Standard Specifications, and paid at the contract unit price per foot for LIGHT POLE
FOUNDATION, 24" DIAMETER, OFFSET.
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LUMINAIRE, TYPE A (SPECIAL)

Description.
This work shall consist of furnishing and installing a complete fully operational ornamental

luminaire, including branch circuit/extension pole wire as applicable, lamp, fuseholders, mounting
hardware and fusing. All work shall meet the requirements of Section 821 of the Standard
Specifications insofar as applicable and the details shown on the Plans except as modified herein.

Manufacturer.
The base bid for this item shall be manufactured by:
Sternberg Lighting
555 Lawrence Ave
Roselle, IL 60172
847.588.3400
Model Type: Omega R-1531 Series
Model No. 1531F/R/32L/40/T3/MDL018/FG/HSHB/BLOC/BKT
LED. 154 Watt — 240v
The Contractor may, at his option, also submit an alternate bid proposal for this pay item with a
luminaire another manufacturer that meets the minimum requirements of this specification.

Finish.
The luminaire housing shall be powder coat painted to match the proposed black powder coat
aluminum pole and mast arm installations.

Basis of Payment.
This work shall be paid for at the Contract unit price per each for LUMINAIRE, TYPE A (SPECIAL),
which price shall be payment in full for all work as specified.
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Roadway Data

Mounting Data

Luminaire Data

Pole Layout Data

ROADWAY LIGHTING

GIVEN CONDITIONS

Pavement Width

Number of Lanes Left of Median
Number of Lanes Right of Median
Lane Width

Median Width

IES Surface Classification
Q-Zero Value

Mounting Height
Mast Arm Length
Pole Set-Back from Edge of Pavement

Source

Color Temperature

Lumens

Pay Item Lumen Designation
BUG Rating

IES Vertical Distribution

IES Control of Distribution
IES Lateral Distribution

Total Light Loss Factor

Spacing
Configuration
Luminaire Overhang over E.O.P.

FAU Route 1504 (55th Street)

Project STP-TM1F(500)
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE

95

2

3

11

0

R3

0.07

37
8
5

LED

4000

20422

G

B3UOG3

Medium

N.A.

Type lll

0.70

200

staggered

3

Ft

Ft
Ft

Ft
Ft
Ft

°K
Min

Ft

Ft

NOTE: Variations from the above specified |.E.S. distribution pattern may be requested, and
acceptance of variations will be subject to review by the Engineer based on how well the
performance requirements are met.

PERFORMANCE REQUIREMENTS

NOTE: These performance requirements shall be the minimum acceptable standards of

photometric performance for the luminaire, based on the given conditions listed above.

Roadway
Luminance

Average Luminance, Lave (Max)
Average Luminance, Lave (Min)

Uniformity Ratio, Lave/Lmin
Uniformity Ratio, Lmax/Lmin

Veiling Luminance Ratio, Lv/Lave
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SET BACK 5'
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Roadway Data

Mounting Data

Luminaire Data

Pole Layout Data

ROADWAY LIGHTING

GIVEN CONDITIONS

Pavement Width

Number of Lanes Left of Median
Number of Lanes Right of Median
Lane Width

Median Width

IES Surface Classification
Q-Zero Value

Mounting Height
Mast Arm Length
Pole Set-Back from Edge of Pavement

Source

Color Temperature

Lumens

Pay ltem Lumen Designation
BUG Rating

IES Vertical Distribution

IES Control of Distribution
IES Lateral Distribution

Total Light Loss Factor

Spacing
Configuration
Luminaire Overhang over E.O.P.
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE

61

2

2

11

17

R3

0.07

37

8
5

LED

4000

20422

G

B3UOG3

Medium

N.A.

Type lll

0.70

220

staggered

3

Ft

Ft
Ft

Ft
Ft
Ft

°K
Min

Ft

Ft

NOTE: Variations from the above specified |.E.S. distribution pattern may be requested, and
acceptance of variations will be subject to review by the Engineer based on how well the
performance requirements are met.

PERFORMANCE REQUIREMENTS

NOTE: These performance requirements shall be the minimum acceptable standards of

photometric performance for the luminaire, based on the given conditions listed above.

Roadway
Luminance

Average Luminance, Lave (Max)
Average Luminance, Lave (Min)
Uniformity Ratio, LAVE/LM|N
Uniformity Ratio, LMAx/LM|N

Veiling Luminance Ratio, Lv/Lave
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Roadway Data

Mounting Data

Luminaire Data

Pole Layout Data

ROADWAY LIGHTING

GIVEN CONDITIONS

Pavement Width

Number of Lanes Left of Median
Number of Lanes Right of Median
Lane Width

Median Width

IES Surface Classification
Q-Zero Value

Mounting Height
Mast Arm Length
Pole Set-Back from Edge of Pavement

Source

Color Temperature

Lumens

Pay Item Lumen Designation
BUG Rating

IES Vertical Distribution

IES Control of Distribution
IES Lateral Distribution

Total Light Loss Factor

Spacing
Configuration
Luminaire Overhang over E.O.P.

FAU Route 1504 (55th Street)
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE

72

2

4

11

6

R3

0.07

37
8
5

LED

4000

20422

G

B3UOG3

Medium

N.A.

Type lll

0.70

220

staggered

3

Ft

Ft
Ft

Ft
Ft
Ft

°K
Min

Ft

Ft

NOTE: Variations from the above specified I.E.S. distribution pattern may be requested, and
acceptance of variations will be subject to review by the Engineer based on how well the
performance requirements are met.

PERFORMANCE REQUIREMENTS

NOTE: These performance requirements shall be the minimum acceptable standards of

photometric performance for the luminaire, based on the given conditions listed above.

Roadway
Luminance

Average Luminance, Lave (Max)
Average Luminance, Lave (Min)

Uniformity Ratio, Lave/Lmin
Uniformity Ratio, Lmax/Lmin

Veiling Luminance Ratio, Lv/Lave
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LUMINAIRE, TYPE B (SPECIAL)

Description.
This work shall consist of furnishing and installing a complete fully operational ornamental

luminaire with lamps, stainless steel housing, and all necessary hardware, including all vandal-
proof hardware available to protect the luminaires at proposed locations detailed on the Plans.
This work shall be done in accordance with Sections 821 of the Standard Specifications insofar
as applicable and the details shown on the Plans except as modified herein.

Materials.
The base bid for this item shall be manufactured by:
Sternberg Lighting
555 Lawrence Ave
Roselle, IL 60172
847.588.3400
Model Type: Ripon 1130A Series
Model No. 1130A/5P/VCOB/40/TA/MDLO2/A/BKT
LED 40Watt — 240v

The Contractor may, at his option, also submit an alternate bid proposal for this pay item with a
luminaire another manufacturer that meets the minimum requirements of this specification.

Finish.
The luminaire housing shall be powder coat painted to match the proposed black powder.

Basis of Payment.
This work shall be paid for at the Contract unit price per each for LUMINAIRE, TYPE B (SPECIAL),
which price shall be payment in full for all work as specified.

PLANTING WOODY PLANTS

This work shall consist of planting woody plants as specified in Section 253 of the Standard
Specifications with the following revisions:

Delete Article 253.03 Planting Time and substitute the following:

Spring Planting. This work shall be performed between March 15th and May 31st except that
evergreen planting shall be performed between March 15th and April 30th in the northern zone.
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Add the following to Article 253.03 (a) (2) and (b):

All plants shall be obtained from lllinois Nurserymen’s Association or appropriate state chapter
nurseries. All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or when
plants have gone dormant in the fall, except for the following species which are only to be dug
prior to leafing out in the spring:

Maple (Acer spp.)

Buckeye (Aesculus spp.)

Serviceberry (Amelanchier spp.)

Birch (Betulus spp.)

American Hornbeam (Carpinus caroliana)
Hickory (Carya spp.)

Hackberry (Celtis occidentalis)

Eastern Redbud (Cercis canandensis)
Hawthorn (Crataegus spp.)

Walnut (Juglans spp.)

Tuliptree (Liriodendron spp.)

Crabapple (Malus spp.)

Black Tupelo (Nyssa sylvatica)

American Hophornbeam (Ostraya virginiana)
Oak (Quercus spp.)

Sassafras (Sassafras albidum)
Baldcypress (Taxodium distichum)
American Linden (Tilia americana)

Fall Planting. This work shall be performed between October 1 and November 30 except that
evergreen planting shall be performed between August 15 and October 15.

Planting dates are dependent on species of plant material and weather. Planting might begin or
end prior or after above dates as approved by the Engineer. Do not plant when soil is muddy or
during frost.

Add the following to Article 253.05 Transportation:
Cover plants during transport with a 70% shade mesh heavy duty tarp to prevent desiccation.
Plant material transported without cover shall be automatically rejected. During loading and

unloading, plants shall be handled such that stems are not stressed, scraped or broken and that
root balls are kept intact.
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Delete the third sentence of Article 253.07 and substitute the following:

Trees must be installed first to establish proper layout and to avoid damage to other plantings
such as shrubs and perennials.

The Contractor shall be responsible for all plant layout. The layout must be performed by qualified
personnel. The planting locations must be laid out as shown in the landscape plan. This will
require the use of an engineer’s scale to determine some dimensions. Tree locations within each
planting area shall be marked with a different color stake/flag and labeled to denote the different
tree species. Shrub beds limits must be painted.

All utilities shall have been marked prior to contacting the Roadside Development Unit. The
Engineer will contact the Roadside Development Unit at (847) 705-4171 to approve the layout
prior to installation. Allow a minimum of seven (7) working days prior to installation for approval.

Delete the first paragraph to Article 253.08 Excavation of Plant Holes and substitute with
the following:

Protect structures, utilities, sidewalks, bicycle paths, knee walls, fences, pavements, utility boxes,
other facilities, lawns and existing plants from damage caused by planting operations. Excavation
of the planting hole may be performed by hand, machine excavator, or auger.

The excavated material shall not be stockpiled on turf, in ditches, or used to create enormous
water saucer berms around newly installed trees or shrubs. Remove all excess excavated subsoil
from the site and dispose as specified in Article 202.03.

Delete the second sentence of Article 253.08 Excavation of Plant Holes (a) and the third
paragraph of Article 253.08(b) and substitute with the following:

Excavation of planting hole width. Planting holes for trees, shrubs, and vines shall be three
times the diameter of the root mass and with 45-degree sides sloping down to the base of the
root mass to encourage rapid root growth. Roots can become deformed by the edge of the hole
if the hole is too small and will hinder root growth.

Planting holes dug with an auger shall have the sides cut down with a shovel to eliminate the
glazed, smooth sides and create sloping sides.

Excavation of planting hole depth. The root flare shall be visible at the top of the root mass. If
the trunk flare is not visible, carefully remove soil from around the trunk until the root flare is
visible without damaging the roots. Remove excess soil until the top of the root mass exposes
the root collar.

The root flare shall always be slightly above the surface of the surrounding soil. The depth of

the hole shall be equal to the depth of the root mass minus 2” allowing the tree or shrub to sit 2”
higher than the surrounding soil surface for trees.
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For stability, the root mass shall sit on existing undisturbed soil. If the hole was inadvertently
dug too deep, backfill and recompact the soil to the correct depth.

Excavation of planting hole on slopes. Excavate away the slope above the planting hole to
create a flattened area uphill of the planting hole to prevent the uphill roots from being buried
too deep. Place the excess soil on the downslope of the planting hole to extend the planting
shelf to ensure roots on the downhill side of the tree remain buried. The planting hole shall be
three times the diameter of the root mass and saucer shaped. The hole may be a bit elongated
to fit the contour of the slope as opposed to the typical round hole on flat ground.

Add backfill to create a small berm on the downhill portion of the planting shelf to trap water and
encourage movement into the soil to increase water filtration around the tree. Smooth out the
slope above the plant where you have cut into the soil so the old slope and the new slope
transition together smoothly.

Add the following to Article 253.08 Excavation of Plant Holes (b):

When planting shrubs in shrub beds as shown on the plans or as directed by the Engineer,
spade a planting bed edge at approximately a 45-degree angle and to a depth of approximately
3-inches around the perimeter of the shrub bed prior to placement of the mulch. Remove any
debris created in the spade edging process and dispose of as specified in Article 202.03.

Delete Article 253.09 (b) Pruning and substitute with the following:

Deciduous Shrubs. Shrubs shall be pruned to remove dead, conflicting, or broken branches
and shall preserve the natural form of the shrub.

Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article
253.10 (a) and substitute the following:

Approved watering equipment shall be at the site of the work and in operational condition PRIOR
TO STARTING the planting operation and DURING all planting operations OR PLANTING WILL
NOT BE ALLOWED.

All plants shall be placed in a plumb position and avoid the appearance of leaning. Confirm the
tree is straight from two directions prior to backfilling.

Before the plant is placed in the hole, any paper or cardboard trunk wrap shall be removed.
Check that the trunk is not damaged. Any soil covering the tree’s root flare shall be removed to
expose the root crown prior to planting.

Check the depth of the root ball in the planting hole. With the root flare exposed, the depth of
the hole shall be equal to the depth of the root mass minus 2” allowing the tree or shrub to sit 2”
higher than the surrounding soil surface for trees. The root flare shall always be slightly above
the surface of the surrounding soil. For stability, the root ball shall sit on existing undisturbed
soil. If the hole was inadvertently dug too deep, backfill and recompact the soil to the correct
depth.

153



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

After the plant is place in the hole, all cords and burlap shall be removed from the trunk. Remove
the wire basket from the top three quarters (3/4) of the root ball. The remaining burlap shall be
loosened and scored to provide the root system quick contact with the soil. All ropes or twine
shall be removed from the root ball and tree trunk. All materials shall be disposed of properly.

The plant hole shall be backfilled with the same soil that was removed from the hole. Clay soil
clumps shall be broken up as much as possible. Where rocks, gravel, heavy clay or other debris
are encountered, clean top soil shall be used. Do not backfill excavation with subsoil.

The hole shall be 1/3 filled with soil and firmly packed to assure the plant remains in plumb, then
saturated with water. After the water has soaked in, complete the remaining backfill in 8” lifts,
tamping the topsoil to eliminate voids, and then the hole shall be saturated again. Maintain plumb
during backfilling. Backfill to the edge of the root mass and do not place any soil on top of the
root mass. Visible root flare shall be left exposed, uncovered by the addition of soil.

Add the following to Article 253.10 (b):

After removal of the container, inspect the root system for circling, matted or crowded roots at the
container sides and bottom. Using a sharp knife or hand pruners, prune, cut, and loosen any
parts of the root system requiring corrective action.

Delete the first sentence of Article 253.10(e) and substitute with the following:

Water Saucer. All plants placed individually and not specified to be bedded with other plants,
shall have a water saucer constructed of soil by mounding up the soil 4-inches high x 8-inches
wide outside the edge of the planting hole.

Delete Article 253.11 and substitute the following:

Individual trees, shrubs, shrub beds, and vines shall be mulched within 48 hours after being
planted. No weed barrier fabric will be required for tree and shrub plantings. Pre-emergent
herbicide will be used instead of weed barrier fabric. The pre-emergent herbicide shall be applied
prior to mulching. See specification for Weed Control, Pre-Emergent Granular Herbicide.

The mulch shall consist of wood chips or shredded tree bark not to exceed two (2) inches in its
largest dimension, free of foreign matter, sticks, stones, and clods. Mulch shall be aged in
stockpiles for a minimum of four (4) months where interior temperatures reach a minimum of 140-
degrees. The mulch shall be free from inorganic materials, contaminants, fuels, invasive weed
seeds, disease, harmful insects such as emerald ash borer or any other type of material
detrimental to plant growth. A sample must be supplied to the Roadside Development Unit for
approval prior to performing any work. Allow a minimum of seven (7) working days prior to
installation for approval.

Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed area
or around each individual tree forming a minimum 6-foot diameter mulch ring around each tree.
An excess of 4-inches of mulch is unacceptable and excess shall be removed. Mulch shall not
be tapered so that no mulch shall be placed within 6-inches of the shrub base or trunk to allow
the root flare to be exposed and shall be free of mulch contact.
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Care shall be taken not to bury leaves, stems, or vines under mulch material. All finished mulch
areas shall be left smooth and level to maintain uniform surface and appearance. After the mulch
placement, any debris or piles of material shall be immediately removed from the right of way,
including raking excess mulch out of turf areas in accordance with Article 202.03.

Delete Article 253.12 Wrapping and substitute the following:

Within 48 hours after planting, screen mesh shall be wrapped around the trunk of all deciduous
trees with a caliper of 1-inch or greater. Multi-stem or clump form trees, with individual stems
having a caliper of 1-inch or greater, shall have each stem wrapped separately. The screen mesh
shall be secured to itself with staples or single wire strands tied to the mesh. Trees shall be
wrapped at time of planting, before the installation of mulch. The lower edge of the screen wire
shall be in continuous contact with the ground and shall extend up to a minimum of 36-inches or
to the lowest major branch, whichever is less. Replacement plantings shall not be wrapped.

Delete Article 253.13 Bracing and substitute with the following:

Unless otherwise specified by the Engineer, within 48 hours after planting all deciduous and
evergreen trees, with the exception of multi-stem or clump form specimens, over 8-feet in height
shall require three 6-foot long steel posts equally spaced from each other and adjacent to the
outside of the ball. The posts shall be driven vertically to a depth of 18-inches below the bottom
of the hole. The anchor plate shall be aligned perpendicular to a line between the tree and the
post. The tree shall be firmly attached to each post with a double guy of 14-gauge steel wire.
The portion of the wire in contact with the tree shall be encased in a hose of a type and length
approved by the Engineer.

During the life of the contract, within 72 hours the Contractor shall straighten any tree that deviates
from a plumb position. The Contractor shall adjust backfill compaction and install or adjust bracing
on the tree as necessary to maintain a plumb position. Replacement trees shall not be braced.

Delete the second sentence of the first paragraph of Article 253.14 Period of Establishment
and substitute the following:

This period shall begin in April and end in November of the same year.
Delete the first paragraph of Article 253.15 Plant Care and substitute the following:

From planting until final acceptance of planting, the Contractor shall properly care for all plants
including watering, weeding, adjusting braces, repairing water saucers, spraying insect infected
plants, or other work which is necessary to maintain the health, vigor and satisfactory appearance
of the plantings. The Contractor shall provide plant care a minimum of every two weeks, or within
three days following notification by the Engineer. Water shall be applied at a reasonable velocity
and distance such as to cause no harm to the plant or displacement of mulch or soil. All
requirements for plant care shall be considered as included in the cost of the contract.
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Delete the first paragraph of Article 253.15 Plant Care (a) and substitute with the following:

During plant care watering shall be performed at least every two weeks during the months of April
through November. The Contractor shall apply a minimum of 35 gallons of water per tree, 25
gallons per large shrub, 15 gallons per small shrub, and 4 gallons per vine. The Engineer may
direct the Contractor to adjust the watering rate and frequency depending upon weather
conditions.

Add the following to Article 253.15 Plant Care (c):

The contractor shall correct any vine growing across the ground plane that should be growing up
desired vertical element (noise wall, retaining wall, fence, knee wall, etc.). Work may include but
is not limited to carefully weaving vines through fence and/or taping vines to vertical elements.

Add the following to Article 253.15 Plant Care (d):

The contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every two
weeks during the months of initial planting through final acceptance. Contractor must identify and
monitor pest and diseases and determine action required to maintain the good appearance, health
and, top performance of all plant material. Contractor shall notify the Engineer with their
inspection findings and recommendations within twenty-four hours of findings. The
recommendations for action by the Contractor must be reviewed and by the Engineer for
approval/rejection. All approved corrective activities will be included in the cost of the contract
and shall be performed within 48 hours following notification by the Engineer.

Delete Article 253.16 Method of Measurement and substitute with the following:
Trees, shrubs, evergreens, vines, and seedlings will be measured as each individual plant.

(a) This work will be measured for initial payment, in place, for plant material found to be in
live and healthy condition by June 1.

(b) This work will be measured for final payment, in place, for plant material found to be in live
and healthy condition upon final acceptance by the department.

(c) Pre-emergent Herbicide will be measured for payment as specified in Weed Control, Pre-
emergent Granular Herbicide.
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Delete Article 253.17 Basis of Payment and substitute the following:

This work will be paid for at the contract unit price per each for TREES, SHRUBS, EVERGREENS,
or VINES, of the species, root type, and plant size specified; and per unit for SEEDLINGS.

The unit price shall include the cost of all materials, mulch, equipment, labor, plant care, watering,
and disposal required to complete the work as specified herein and to the satisfaction of the
Engineer. Payment will be made according to the following schedule.

(a) Initial Payment. Upon completion of planting, mulch, wrapping, and bracing
75 percent of the pay item(s) will be paid.

(b) Final Payment. After the successful completion of all required replacement plantings,
clean-up work and receipt of the “Final Acceptance of Landscape Work” memorandum
from the Bureau of Maintenance, or upon execution of a third-party bond, the
remaining 25 percent of the pay item(s) will be paid.

(c) The placement of Pre-emergent Herbicide shall be paid for at the contract unit price
per pound for WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE.

PLUG EXISTING STORM SEWERS

Description.
This work shall consist of plugging existing sewer pipe that is to be abandoned at locations shown

on the plans in existing manholes or as directed by the Engineer. The sewer pipe shall be plugged
at both ends with mortared brick or concrete masonry bulkhead with two (2) feet minimum
thickness. This work shall conform to the applicable portions of Section 550 of the Standard
Specifications. The contractor shall not begin this work until the direction of flow of the existing
sewer pipe has been verified to confirm that there are no existing active connections draining into
the pipe to be abandoned and plugged.

Method of Measurement.
This work will be measured for payment per cubic yard of mortared brick or concrete masonry
bulkhead for PLUG EXISTING STORM SEWERS.

Basis of Payment.

This work shall be paid for at the contract unit price per CU YD for PLUG EXISTING STORM
SEWERS, which price shall include all labor, material, and equipment necessary to complete the
work as directed by the Engineer or as specified herein.
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PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER

Description.
This work shall consist of installing a new manhole or catch basin over an existing storm sewer

pipe. The work shall be done in accordance with the applicable portions of Section 502, 550 and
602 of the Standard Specifications. The manhole or catch basin will be paid for separately. The
manhole catch basin type and size and type of frame and grate are shown in the plans for each
location of this work. The Contractor shall carefully remove the existing storm sewer which falls
within the structure. After the structure is installed, the void spaces around the pipe openings shall
be mortared with a non-shrink concrete grout. Damage to existing storm sewer pipe to remain
shall be repaired by the Contractor at their own expense.

Basis of Payment. The work shall be paid for at the contract unit price EACH for PROPOSED
MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER.

PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE

Description.
This work shall consist of connecting proposed storm sewer to an existing drainage structure. The

existing structure shall be field cut to provide an opening approximately 6” greater than the outside
diameter of the proposed storm sewer. The new pipe shall be inserted into the field cut hole and
the area between the new pipe and the wall of the existing structure shall be filled with block and
hydraulic cement to create a water tight seal. This work shall be performed in accordance with
the applicable portions of section 550 and 602 of the Standard Specifications. Should the
contractor damage the existing structure as deemed by the Engineer, the Contractor shall replace
the existing drainage structure at their own expense.

Basis of Payment.

This work will be paid for at the contract unit price per EACH for PROPOSED STORM SEWER
CONNECTION TO EXISTING MANHOLE, which price shall include all labor, materials, and
equipment necessary to complete the work.

MANHOLE (SPECIAL)

Description.
This work shall consist of all material, equipment, and labor necessary to construct drainage

manholes, with all appurtenant accessories including frame and lid or grate, in accordance with
the details on the plans and Section 602 of the Standard Specifications.

Basis of Payment.

All costs required to manufacture, furnish, and completely install the new manhole including all
excavation, concrete, reinforcement, bottom slabs, base sections, flat-slab tops, riser sections,
steps, frames and lids, shall be paid for at the contract unit price each for MANHOLE
(SPECIAL).
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PROTECTION OF EXISTING TREES

The Contractor shall be responsible for taking measures to minimize damage to the tree limbs,
tree trunks, and tree roots at each work site. All such measures shall be included in the contract
price for other work except that payment will be made for TEMPORARY FENCE, TREE ROOT
PRUNING, and TREE PRUNING.

All work, materials and equipment shall conform to Section 201 and 1081 of the Standard
Specifications except as modified herein.

A. Earth Saw Cut of Tree Roots (Root Pruning):

1. Whenever proposed excavation falls within a drip-line of a tree, the
Contractor shall:

a. Root prune 6-inches behind and parallel to the proposed edge of trench a
neat, clean vertical cut to a minimum depth directed by the Engineer
through all affected tree roots.

b. Root prune to a maximum width of 4-inches using a “Vermeer” wheel, or
other similar machine. Trenching machines will not be permitted.

C. Exercise care not to cut any existing utilities.

d. If during construction it becomes necessary to expose tree roots which
have not been precut, the Engineer shall be notified and the Contractor
shall provide a clean, vertical cut at the proper root location, nearer the
tree trunk, as necessary, by means of hand-digging and trimming with
chain saw or hand saw. Ripping, shredding, shearing, chopping or
tearing will not be permitted.

e. Top Pruning: When thirty percent (30%) or more of the root zone is
pruned, an equivalent amount of the top vegetative growth or the plant
material shall be pruned off within one (1) week following root pruning.

2. Whenever curb and gutter is removed for replacement, or excavation for removal
of or construction of a structure is within the drip line/root zone of a tree, the
Contractor shall:

a. Root prune 6-inches behind the curbing so as to neatly cut the tree roots.
b. Depth of cut shall be 12 inches for curb removal and replacement and 24

inches for structural work. Any roots encountered at a greater depth
shall be neatly saw cut at no additional cost.
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C. Locations where earth saw cutting of tree roots is required will be marked
in the field by the Engineer.

All root pruning work is to be performed through the services of a licensed
arborist to be approved by the Engineer.

Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which
price shall be payment for all labor, materials and equipment.

Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price
shall included labor, materials, and equipment.

B. Temporary Fence:

1.

The Contractor shall erect a temporary fence around all trees within the
construction area to establish a “tree protection zone” before any work begins or
any material is delivered to the jobsite. No work is to be performed (other than
root pruning), materials stored or vehicles driven or parked within the “tree
protection zone”.

The exact location and establishment of the “tree protection zone” fence shall be
approved by the Engineer prior to setting the fence.

The fence shall be erected on three sides of the tree at the drip-line of the tree
or as determined by the Engineer.

All work within the “tree protection zone” shall have the Engineer’s prior
approval. All slopes and other areas not regarded should be avoided so that
unnecessary damage is not done to the existing turf, tree root system ground
cover.

The grade within the “tree protection zone” shall not be changed unless
approved by the Engineer prior to making said changes or performing the work.

The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and
other type of highly visible barrier approved by the Engineer. This fence shall be properly
maintained and shall remain up until final restoration, unless the Engineer directs removal
otherwise. Tree fence shall be supported using T-Post style fence posts. Utilizing re-bar as a
fence post will not be permitted.
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Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE,
which price shall include furnishing, installing, maintaining, and removing.

C. Tree Limb Pruning:

1.

The Contractor shall inspect the work site in advance and arrange with the
Roadside Development Unit (847.705.4171) to have any tree limbs pruned that
might be damaged by equipment operations at least one week prior to the start
of construction. Any tree limbs that are broken by construction equipment after
the initial pruning must be pruned correctly within 72 hours.

Top Pruning: When thirty percent (30%) or more of the root zone of a tree is
pruned, an equivalent amount of the top vegetative growth or the plant material
shall be pruned off within one (1) week following root pruning.

Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price
shall included labor, materials, and equipment.

D. Removal of Driveway Pavement and Sidewalk:

1.

In order to minimize the potential damage to the tree root system(s), the
Contractor will not be allowed to operate any construction equipment or
machinery within the “tree protection zone” located between the curb or edge of
pavement and the right-of-way property line.

Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall
be removed with equipment operated from the street pavement. Removal
equipment shall be Gradall (or similar method), or by hand or a combination of
these methods. The method of removal shall be approved by the Engineer prior
to commencing any work.

Any pavement or pavement related work that is removed shall be immediately
disposed of from the area and shall not be stockpiled or stored within the
parkway area under any circumstances.

E. Backfilling:

1.

Prior to placing the topsoil and/or sod, in areas outside the protection zone, the
existing ground shall be disked to a depth no greater than one (1), unless
otherwise directed by the Engineer. No grading will be allowed within the dripline
of any tree unless directed by the Engineer.
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F. Damages:

1. In the event that a tree not scheduled for removal is injured such that potential
irreparable damage may ensure, as determined by the Roadside Development
Unit, the Contractor shall be required to remove the damage tree and replace it
on a three to one (3:1) basis, at his own expense. The Roadside Development
Unit will select replacement trees from the pay items already established in the
contract.

2. The Contractor shall place extreme importance upon the protection and care of
trees and shrubs which are to remain during all times of this improvement. It is
of paramount importance that the trees and shrubs which are to remain are
adequately protected by the Contractor and made safe from harm and potential
damage from the operations and construction of this improvement. If the
Contractor is found to be in violation of storage or operations within the “tree
protection zone” or construction activities not approved by the Engineer, a
penalty shall be levied against the Contractor with the monies being deducted
from the contract. The amount of the penalty shall be two hundred fifty dollars
($250.00) per occurrence per day.

RELOCATE EXISTING LIGHTING CONTROLLER

Description.
This work shall consist of removal and relocation of the existing lighting controller and

reconnecting all wiring and conduit as needed, including the work necessary to connect the
proposed lighting to the existing controller at the locations indicated on the plans in accordance
with the applicable portions of Sections 825 and 845 of the Standard Specifications and as
specified herein.

Construction Requirements.

Removal of the lighting controller shall include the disconnection of electric service and load
cables, removal of the cabinet, enclosed electrical equipment, and all other miscellaneous items
associated with a lighting controller. Any damage resulting from the removal of the lighting
controller and associated hardware shall be repaired or replaced in kind to the satisfaction of the
Engineer at the Contractor’'s own expense. The lighting controller shall be relocated to the
proposed lighting controller concrete foundation. All existing electric service and existing to remain
load cables shall be reconnected to the relocated lighting controller. The installation of the new
foundation and work pad shall be in accordance with the plan details provided and shall be
considered included in the cost of the controller relocation.

Basis of Payment.

This work shall be paid for at the contract unit price per EACH for RELOCATE EXISTING
LIGHTING CONTROLLER, which shall be payment in full for the relocation, storage, and
installation of the existing lighting controller and all work as specified herein.
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REMOVAL OF LIGHTING LUMINAIRE, NO SALVAGE

Description.
This work shall consist of the removal and disposal of existing roadway or pedestrian luminaires

from existing decorative light poles in accordance with applicable portions of Section 842 of the
Standard Specifications.

Construction Requirements.

The removal shall be performed at the same time as the installation of the replacement LED
luminaires as shown on the plans (new replacement LED luminaire is under a separate pay item).
Disconnect the pole wiring at the luminaire and protect conductors for reuse and reconnection.
Inspect light pole wiring and replace if found worn, corroded or defective in any way. Replacement
of pole wiring shall not be measured separately and will be included in the lighting luminaire
removal pay item. Luminaires and all associate hardware and appurtenances shall become the
property off the Contractor and shall be disposed of according to Article 202.03.

Any damage resulting from the removal and/or transportation of the lighting luminaire and
associated hardware, shall be repaired or replaced in kind. The Engineer will be the sole judge to
determine the extent of damage and the suitability of repair and/or replacement.

Method of Measurement.
Each luminaire which is removed and disposed of will be counted as a unit for payment.

Basis of Payment.

This work shall be paid for at the Contract unit price per each for REMOVAL OF LIGHTING
LUMINAIRE, NO SALVAGE which shall be payment in full for all labor, equipment and material
necessary to perform the work specified herein.

REMOVE AND REINSTALL PARKING BLOCKS

Description.
This work shall consist of the careful removal of the parking blocks and the reinstallation or

disposal of the parking blocks, at the locations noted in the plans and in accordance with this
special provision. The steel pins that anchor the existing parking blocks shall be pulled out. Upon
reinstallation, new #6 rebar steel pins 36” in length shall be driven through the existing holes in
the parking blocks into a new asphalt surface or through drilled holes in a concrete or asphalt
surface to be 1” below the top of the parking block, to hold the parking blocks in place. The new
pins shall not be paid for separately but shall be considered included in this pay item. If the existing
parking blocks are damaged during removal, they shall be disposed of according to Article 440.06
of the Standard Specifications and a new parking block shall be furnished at no additional cost to
the Department.

Basis of Payment.

The work of removing, storing, and reinstalling or disposal of the parking blocks shall be
considered included in the contract unit price per each for REMOVE AND REINSTALL PARKING
BLOCKS.
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REMOVE FIBER OPTIC CABLE FROM CONDUIT

Description
This work shall consist of removing the existing fiber optic interconnect cable as specified herein

or as directed by the Engineer. The existing fiber optic cable shall be disconnected from the traffic
signal controller cabinets and the complete length of the fiber optic cable shall be removed from
the existing conduits. Removal of the fiber optic cable shall prevent damage to end equipment
from the cable being tugged. The existing interconnect cable shall not be disconnected and
removed until the temporary interconnect installation is operating to the satisfaction of the
Engineer. Cables shall be taken off site for proper disposal.

Basis of Payment.

This work will be paid for at the contract unit price per foot for REMOVE FIBER OPTIC CABLE
FROM CONDUIT which price shall be payment in full for disconnecting the existing fiber optic
cable from the controller cabinets and removing the existing fiber optic cable from the existing
conduits.

STAMPED COLORED PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH

Description.
This work shall consist of placing Portland Cement Concrete sidewalk on compacted Subbase

Granular Material, Type B. The depth of the subbase granular material shall be as shown on the
typical sections. All work and materials will be in accordance with Section 424 of the Standard
Specifications except as described below.

Construction Requirements.

The surface color of the concrete shall be “Aztec Tan, as manufactured by Scofield Systems. The
color of the antiquing release agent shall be “Classic Gray”, as manufactured by Scofield
Systems.

The pattern of the stamped colored concrete shall be ‘Canyon Stone — Random Interlocking”,
using all three available tools, as manufactured by Scofield Systems.

The pay item’s use shall determine the class of concrete in accordance with Section 1020 of the
Standard Specifications, with the exception that the minimum cement factor shall be 6.05 cwt.
The coarse aggregate to be used shall contain no more than two percent by weight (mass) of
deleterious materials. Deleterious materials shall include substances, whose disintegration is
accompanied by an increase in volume which may cause spalling of the concrete.

The contractor shall use a slip resistant additive with the sealer product to make a slip-resistant
surface. Application of the product shall be per the manufacturer’s recommendation.
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Color hardener shall be applied to the surface of the concrete according to manufacturer’s
instructions and recommended application techniques.

Use admixture designed for use and compatibility with colored concrete pigments. Do not use
calcium chloride or admixtures containing chlorides. Use the same admixtures of colored concrete
sidewalk throughout the project.

Colored concrete mixes for the entire project are to be consistent. If additional water is added to
the colored concrete once a truck is on site, this concrete will be rejected.

Sample Panel Mock Up.

Prior to beginning work, provide field samples of integrally colored Portland Cement Concrete
with imprinted pattern, surface hardener, and cure/sealer. Samples to be 48 inches by 48 inches,
4 inch thick with surface colors and patterns specified. Do not proceed with work until the
workmanship, pattern, color, and sheen are approved by the Engineer. Refinish mock-ups or
provide additional samples as required to obtain the City and Engineer’s approval.”

Cure and Seal.
All stamped concrete shall be sealed with Scofield “Cureseal — VOC matte finish”. The sealant
shall have a skid resistant additive, as approved by the manufacturer and the Engineer.

Method of Measurement.
STAMPED COLORED PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH will be measured
for payment in place, and the area computer in square feet.

Basis of Payment.

This work shall be paid for at the Contract unit price per square foot for STAMPED COLORED
PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH, which price shall include all required
expansion joints, coloring, special texturing and patterns. The aggregate subbase will be paid for
separately as “SUBBASE GRANULAR MATERIAL, TYPE B”.
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TRASH RECEPTACLES

Description.
This work shall consist of all labor and materials required to install trash receptacles at the

locations shown on the Plans, or as directed by the Engineer, including freight materials,
assembly, equipment, and foundation pad for a complete installation.

Materials.

The trash receptacles shall be manufactured by Du Mor, Inc., Model #62-625-32-FTO. The lid
option shall be “FL=Funnel Lid”. The size shall be in accordance with the details shown in the
Plans. The color shall be black with an A-G coating.

Manufacturer:

Du Mor Site Furnishings
P.O. Box 142

Mifflintown, PA 17059
800-598-4018

Sales Representative:

Nu Toys Leisure Products
P.O. Box 2121

La Grange, IL 60525
800-526-6197

Installation.
Installation of the trash receptacles shall be in accordance with the manufacturer’s
recommendations, and in accordance with the details shown in the Plans.

Basis of Payment.
This work shall be paid for at the Contract unit price per each for TRASH RECEPTACLES,
which price shall be payment in full for all work as specified herein.

166



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

TREE TRANSPLANT
This work consists of digging, transporting, and planting recently installed trees.

The trees designated by the Engineer to be salvaged shall be removed and immediately replanted
as directed by the Engineer. Mechanically dug plants must be replanted immediately in their
permanent locations and not stored. These trees will be placed within quarter mile of the
extraction site at locations staked by the Engineer within the project area.

All work methods, transplanting of salvaged plant material and all other related landscape work
shall be done in accordance with Section 253 of the Standard Specifications except as follows:

Article 253.03 - add the following:

Digging and planting times for transplanted trees shall be as required by the Engineer and
shall not cause delay of the project.

Planting times for replacement plants shall be as required in Article 253.03.
Article 253.04 - add the following:

Trees to be transplanted shall not be dug more than 24 hours prior to the time the Contractor
is ready to transport these materials from their original locations. All trees shall be balled and
burlapped or mechanically dug to the sizes specified in the latest American Standard for
Nursery Stock. Earth balls of balled and burlapped plant material shall be watered and shall
be protected against drying out. Balled plants shall not be left in open holes overnight.

Article 253.09(a) - add the following:
All tree pruning shall be done prior to installation.

Delete Article 253.11 and substitute the following:
Within 48 hours after planting, mulch shall be placed around all plants in the entire mulched
bed or saucer area specified to a depth of 4 inches (100 mm). Individual saucer shall be a

minimum 3 foot diameter around each tree. No weed barrier fabric will be required for tree
and shrub planting. Mulch shall be kept 6” away from the base of the trunk.
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Article 253.14 - add to paragraph three the following:

Any transplanted tree which is not acceptable at the time of the Period of Establishment
Inspection shall be replaced with a balled and burlapped tree of the same type and size as
that which is unacceptable.

Delete the first paragraph of Article 253.15 Plant Care (a) and substitute the following:

During plant care additional watering shall be performed at least every two weeks during the
months of May through October. The contractor shall apply a minimum of 35 gallons of water
per tree. The Engineer may direct the Contractor to adjust the watering rate and frequency
depending upon weather conditions. See specification for Supplemental Watering.

Method of Measurement:
Trees to be transplanted shall be measured for payment as each in place at the planting location.
A root ball with multiple stems shall be measured as one tree.

Basis of Payment:

This work will be paid for at the contract unit price each for TREE TRANSPLANT, which price
shall include all labor, equipment, materials, plant care, disposal and incidental required to
complete the work as specified herein and to the satisfaction of the Engineer. Watering shall be
paid for at the contract unit price for SUPPLEMENTAL WATERING. Payment will be made
according to the following schedule.

a) Initial Payment. Upon completion of transplanting, mulch covering, wrapping,
and bracing, 75 percent of the pay item(s) will be paid for trees found to be in a
live and healthy condition by May 31%, as specified in Article 253.14.

b) Final Payment. Upon inspection and acceptance of the plant material, or upon

execution of a third party bond, the remaining 25 percent of the pay item(s) will
be paid.
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WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE

Description: This work shall consist of spreading a pre-emergent granular herbicide in areas as
shown on the plans or as directed by the Engineer. This item will be used in mulched plant beds
and mulch rings.

Materials: The pre-emergent granular herbicide shall contain the chemicals Trifluralin 2% active
ingredient and Isoxaben with 0.5% active ingredient. The herbicide label shall be submitted to
the Engineer for approval at least seventy-two (72) hours prior to application.

Method: The pre-emergent granular herbicide shall be used in accordance with the
manufacturer’s directions on the package. The granules are to be applied prior to mulching.

Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or
insecticides. Calibrate application equipment to use according to manufacturer’s directions.
Check frequently to be sure equipment is working properly and distributing granules uniformly.
Do not use spreaders that apply material in narrow concentrated bands. Avoid skips or overlaps
as poor weed control or crop injury may occur. More uniform application may be achieved by
spreading half of the required amount of product over the area and then applying the remaining
half in swaths at right angles to the first. Apply the granular herbicide at the rate of 100 Ibs/acre
(112 kg/ha) or 2.3 Ibs/1000 sq. ft. (11.2 kg/1000 sq. meters).

Method of Measurement: Pre-emergent granular herbicide will be measured in place in Pounds
(Kilograms) of Pre-emergent Granular Herbicide applied. Areas treated after mulch placement
shall not be measured for payment.

Basis of Payment: This work will be paid for at the contract unit price per pound (kilogram) of
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE which price shall include all
materials, equipment, and labor necessary to complete the work as specified.

WOODEN FENCE AND BRICK WALL REMOVAL

Description. This work shall consist of the removal and disposal of existing wood fences and brick
walls including foundations as shown on the plans and directed by the Engineer.

Construction Requirements. No removal work shall be completed without the approval of the
Engineer. All fence or wall materials shall be removed down to a plane 1 ft below adjacent grade
and disposed of. Voids left by this operation shall be backfilled with approved material to the
satisfaction of the Engineer.

Method of Measurement. Wood fence and brick wall removal will be measured in place in feet
along the top of the fence or wall.

Basis of Payment. This work will be paid for at the contract unit price per foot for BRICK WALL
REMOVAL.
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WOODY PLANT CARE
Modified: February 9, 2021

Description: This work shall consist of weeding, replenishing mulch, debris removal and disposal,
pruning, edging, and other plant care work items as described herein and as directed by the
Engineer.

Work Requirements:

Dead branches, sucker growth and broken or objectionable branches (cross branches) on
trees and shrubs must be pruned prior to bud break or when dormant.

Do not prune shrubs into manicured shapes (cubes or globes).

Vines that are growing across or onto shrubs and/or trees must be corrected so the vine
is encouraged to grow up the desired vertical surface.

Prepare a neatly spaded edge between the landscaped bed and/or tree ring and the turf.
Remove any debris caught in trees or shrubs without damaging plant. Remove all weeds,
litter and plant debris before mulching.

Tree beds, shrub beds, vine beds, and tree saucers must be 100 percent weed-free and
clear of debris to be acceptable. Control weeds in planting beds by pulling entire plant and
roots.

Shredded mulch must be replenished to maintain a 4” depth around woody plants.
Shredded mulch shall be kept 6” from the trunk of the tree/shrub.

Care shall be taken not to bury leaves, stems, or vines under mulch material.

All finished mulch areas shall be left smooth and level to maintain uniform surface and
appearance.

Mulch must be raked out of turf surrounding the mulched bed or saucer.

After the mulch placement, any debris or piles of material shall be immediately removed
from the right of way, including raking excess mulch out of turf areas.

All debris which results from this operation must be removed from the right-of-way at the
end of each day.

Material: Hardwood bark mulch shall be clean, finely shredded mixed-hardwood bark meeting
the following requirements:

o Material shall be free of sticks, leaves, stones, dirt clods, and other debris.
¢ Individual wood chips shall not exceed 2 inches in the largest dimension.

A mulch sample and request for material inspection must be supplied to the Engineer for approval
prior to performing any work 72 hours prior to application.
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Method of Measurement: This work will be measured for payment as each Tree (shade,
intermediate, or evergreen), each Shrub, and each Vine cared for to the satisfaction of the
Engineer. If the Engineer notes any work as being unsatisfactory, the Engineer will give the
Contractor the necessary instructions for correction of same, and the Contractor shall immediately
comply with such instructions and correct the unsatisfactory work. Work that is not acceptable
will not be measured for payment. Individual shrubs/trees within a shrub bed will not be measured
for payment if any portion of the shrub/tree bed has not been cared for to the satisfaction of the
Engineer.

Basis of Payment: This work will be paid for at the contract unit price each for TREE CARE,
SHRUB CARE, and VINE CARE which price shall include all materials, equipment, and labor
necessary to complete the work specified.

DRILLED SHAFTS
Effective: October 5, 2015 Revised: October 27, 2023

Revise Section 516 of the Standard Specifications to read:
“SECTION 516. DRILLED SHAFTS
516.01 Description. This work shall consist of constructing drilled shaft foundations.

516.02 Materials. Materials shall be according to the following.

Item Article/Section
(a) Portland Cement Concrete (Note 1) .....ovvveiiiiiiii e, 1020
(b) Reinforcement Bars..............uuuuiiiiiiiiiiiiiiiiiiiiiieiiieeee e 1006.10
(C) GroUt (NOE 2) ...eeeeiie e 1024.01
(d) Permanent Steel Casing............uuuuuuemueimummniiiiiiiieieieseeeeseeeeeeeeeeeeeeeeeeeeeeees 1006.05(d)

(e) Slurry (Note 3)

Note 1. When the soil contains sulfate contaminates, ASTM C 1580 testing will be
performed to assess the severity of sulfate exposure to the concrete. If the sulfate
contaminate is >0.10 to < 0.20 percent by mass, a Type |l (MH) cement shall be used.
If the sulfate contaminate is >0.20 to < 2.0 percent by mass, a Type V cement shall be
used. If the sulfate contaminate is 2 2.0 percent by mass, refer to ACI 201.2R for
guidance.

Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be two
to five parts sand and one part Type | or Il cement. The maximum water cement ratio
shall be sufficient to provide a flowable mixture with a typical slump of 10 in. (250 mm).

Note 3. Slurry shall be bentonite, emulsified polymer, or dry polymer, and shall be
approved by the Engineer.
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516.03 Equipment. Equipment shall be according to the following.

Item Article/Section
(a) Concrete Equipment 1020.03
(b) Drilling Equipment (Note 1)
(c) Hand Vibrator 1103.17(a)
(d) Underwater Concrete Placement Equipment 1103.18

Note 1. The drilling equipment shall have adequate capacity, including power, torque
and down thrust, to create a shaft excavation of the maximum diameter specified to a
depth of 20 percent beyond the depths shown on the plans.

516.04 Submittals. The following information shall be submitted on form BBS 133.

(a) Qualifications. At the time of the preconstruction conference, the Contractor shall
provide the following documentation.

(1) References. A list containing at least three projects completed within the three years
prior to this project’s bid date which the Contractor performing this work has installed
drilled shafts of similar diameter, length, and site conditions to those shown in the
plans. The list of projects shall contain names and phone numbers of owner's
representatives who can verify the Contractor’s participation on those projects.

(2) Experience. Name and experience record of the drilled shaft supervisor, responsible
for all facets of the shaft installation, and the drill operator(s) who will be assigned
to this project. The supervisor and operator(s) shall each have a minimum of three
years experience in the construction of drilled shafts.

(b) Installation Procedure. A detailed installation procedure shall be submitted to the
Engineer for acceptance at least 28 days prior to drilled shaft construction and shall
address each of the following items unless otherwise directed by the Engineer in writing.

(1) Equipment List. List of proposed equipment to be used including cranes, drill rigs,
augers, belling tools, casing, vibratory hammers, core barrels, bailing buckets, final
cleaning equipment, slurry equipment, tremies, or concrete pumps, etc.

(2) General Sequence. Details of the overall construction operation sequence,
equipment access, and the sequence of individual shaft construction within each
substructure bent or footing group. The submittal shall address the Contractor’s
proposed time delay and/or the minimum concrete strength necessary before
initiating a shaft excavation adjacent to a recently installed drilled shaft.
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(3) Shaft Excavation. A site specific step by step description of how the Contractor
anticipates the shaft excavation to be advanced based on their evaluation of the
subsurface data and conditions expected to be encountered. This sequence shall
note the method of casing advancement, anticipated casing lengths, tip elevations
and diameters, the excavation tools used and drilled diameters created. The
Contractor shall indicate whether wet or dry drilling conditions are expected and if
groundwater will be sealed from the excavation.

(4) Slurry. When the use of slurry is proposed, details on the types of additives to be
used and their manufacturers shall be provided. In addition, details covering the
measurement and control of the hardness of the mixing water, agitation, circulation,
de-sanding, sampling, testing, and chemical properties of the slurry shall be
submitted.

(5) Shaft Cleaning. Method(s) and sequence proposed for the shaft cleaning operation.

(6) Reinforcement Cage and Permanent Casing. Details of reinforcement placement
including rolling spacers to be used and method to maintain proper elevation and
location of the reinforcement cage within the shaft excavation during concrete
placement. The method(s) of adjusting the reinforcement cage length and
permanent casing if rock is encountered at an elevation other than as shown on the
plans. As an option, the Contractor may perform soil borings and rock cores at the
drilled shaft locations to determine the required reinforcement cage and permanent
casing lengths.

(7) Concrete Placement. Details of concrete placement including proposed operational
procedures for free fall, tremie or pumping methods. The sequence and method of
casing removal shall also be stated along with the top of pour elevation, and method
of forming through water above streambed.

(8) Mix Design. The proposed concrete mix design(s).

(9) Disposal Plan. Containment and disposal plan for slurry and displaced water.
Containment and disposal plan for contaminated concrete pushed out of the top of
the shaft by uncontaminated concrete during concrete placement.

(10)  Access and Site Protection Plan. Details of access to the drilled shafts and
safety measures proposed. This shall include a list of casing, scaffolding, work
platforms, temporary walkways, railings, and other items needed to provide safe
access to the drilled shafts. Provisions to protect open excavations during non-
working hours shall be included.

The Engineer will evaluate the drilled shaft installation procedure and notify the

Contractor of acceptance, need for additional information, or concerns with the
installation’s effect on the existing or proposed structure(s).
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CONSTRUCTION REQUIREMENTS

516.05 General. Excavation for drilled shaft(s) shall not proceed until written
authorization is received from the Engineer. The Contractor shall be responsible for verification
of the dimensions and alignment of each shaft excavation as directed by the Engineer.

Unless otherwise approved in the Contractor’s installation procedure, no shaft excavation,
casing installation, or casing removal with a vibratory hammer shall be made within four shaft
diameters center to center of a shaft with concrete that has a compressive strength less than
1500 psi (10,300 kPa). The site-specific soil strengths and installation methods selected will
determine the actual required minimum spacing, if any, to address vibration and blow out
concerns.

Lost tools shall not remain in the shaft excavation without the approval of the Engineer.
Blasting shall not be used as a method of shaft excavation.

516.06 Shaft Excavation Protection Methods. The construction of drilled shafts may
involve the use of one or more of the following methods to support the excavation during the
various phases of shaft excavation, cleaning, and concrete placement dependent on the site
conditions encountered. Surface water shall not flow uncontrolled into the shaft excavation,
however water may be placed into the shaft excavation in order to meet head pressure
requirements according to Articles 516.06(c) and 516.13.

The following are general descriptions indicating the conditions when these methods may
be used.

(a) Dry Method. The dry construction method shall only be used at sites where the
groundwater and soil conditions are suitable to permit the drilling and dewatering of the
excavation without causing subsidence of adjacent ground, boiling of the base soils,
squeezing, or caving of the shaft side walls. The dry method shall consist of drilling the
shaft excavation, removing accumulated water, cleaning the shaft base, and placing the
reinforcement cage and concrete in a predominately dry excavation.

Slurry Method. The slurry construction method may be used at sites where dewatering
the excavation would cause collapse of the shaft sidewalls or when the volume and head
of water flowing into the shaft is likely to contaminate the concrete during placement
resulting in a shaft defect. This method uses slurry, or in rare cases water, to maintain
stability of the shaft sidewall while advancing the shaft excavation. After the shaft
excavation is completed, the slurry level in the shaft shall be kept at an elevation
to maintain stability of the shaft sidewall, maintain stability of the shaft base, and prevent
additional groundwater from entering the shaft. The shaft base shall be cleaned, the
reinforcement cage shall be set, and the concrete shall be discharged at the bottom of
the shaft excavation, displacing the slurry upwards.
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(b) Temporary Casing Method. Temporary casing shall be used when either the dry or
slurry methods provide inadequate support to prevent sidewall caving or excessive
deformation of the shaft excavation. Temporary casing may be used with slurry or be
used to reduce the flow of water into the excavation to allow dewatering and concrete
placement in a dry shaft excavation. Temporary casing shall not be allowed to remain
permanently without the approval of the Engineer.

During removal of the temporary casing, the level of concrete in the casing shall be
maintained at a level such that the head pressure inside the casing is a minimum of 1.25
times the head pressure outside the casing, but in no case is less than 5 ft (1.5 m) above
the bottom of the casing. Casing removal shall be at a slow, uniform rate with the pull
in line with the shaft axis. Excessive rotation of the casing shall be avoided to limit
deformation of the reinforcement cage. In addition, the slump requirements during
casing removal shall be according to Article 516.12.

When called for on the plans, the Contractor shall install a permanent casing as specified.
Permanent casing may be used as a shaft excavation support method or may be installed after
shaft excavation is completed using one of the above methods. After construction, if voids are
present between the permanent casing and the drilled excavation, the voids shall be filled with
grout by means of tremie(s) or concrete pump which shall be lowered to the bottom of the
excavation. The contractor's means and methods for grout placement shall fill the annular
void(s) between the permanent casing and the surrounding earth material to restore and
provide lateral earth resistance to the shaft. Grout yield checks shall be performed by the
contractor for submittal to the Engineer. Permanent casing shall not remain in place beyond
the limits shown on the plans without the specific approval of the Engineer.

When the shaft extends above the streambed through a body of water and permanent
casing is not shown, the portion above the streambed shall be formed with removable casings,
column forms, or other forming systems as approved by the Engineer. The forming system
shall not scar or spall the finished concrete or leave in place any forms or casing within the
removable form limits as shown on the plans unless approved as part of the installation
procedure. The forming system shall not be removed until the concrete has attained a minimum
compressive strength of 2500 psi (17,200 kPa) and cured for a minimum of 72 hours. For
shafts extending through water, the concrete shall be protected from water action after
placement for a minimum of seven days.

516.07 Slurry. When slurry is used, the Contractor shall provide a technical
representative of the slurry additive manufacturer at the site prior to introduction of the slurry
into the first shaft where slurry will be used, and during drilling and completion of a minimum of
one shaft to adjust the slurry mix to the specific site conditions. During construction, the level
of the slurry shall be maintained a minimum of 5 feet (1.5 m) above the height required to
prevent caving of the shaft excavation. In the event of a sudden or significant loss of slurry in
the shaft excavation, the construction of that foundation shall be stopped and the shaft
excavation backfilled or supported by temporary casing, until a method to stop slurry loss, or
an alternate construction procedure, has been approved by the Engineer.
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(a) General Properties. The material used to make the slurry shall not be detrimental to the
concrete or surrounding ground. Mineral slurries shall have both a mineral grain size
that remains in suspension and sufficient viscosity and gel characteristics to transport
excavated material to a suitable screening system. Polymer slurries shall have sufficient
viscosity and gel characteristics to transport excavated material to suitable screening
systems or settling tanks. The percentage and specific gravity of the material used to
make the slurry shall be sufficient to maintain the stability of the excavation and to allow
proper concrete placement.

If approved by the Engineer, the Contractor may use water and excavated soils as
drilling slurry. In this case, the range of acceptable values for density, viscosity and pH,
as shown in the following table for bentonite slurry shall be met.

When water is used as the slurry to construct rock sockets in limestone, dolomite,
sandstone or other formations that are not erodible, the requirements for slurry testing
shall not apply if the entire fluid column is replaced with fresh water after drilling. To do
so, fresh water shall be introduced at the top of the shaft excavation and existing water
used during drilling shall be pumped out of the shaft excavation from the bottom of the
shaft excavation until the entire volume of fluid has been replaced.

(b) Preparation. Prior to introduction into the shaft excavation, the manufactured slurry
admixture shall be pre-mixed thoroughly with clean, fresh water and for adequate time
in accordance with the slurry admixture manufacturer’'s recommendations. Slurry tanks
of adequate capacity shall be used for slurry mixing, circulation, storage and treatment.
No excavated slurry pits will be allowed in lieu of slurry tanks without approval from the
Engineer. Adequate desanding equipment shall be provided to control slurry properties
during the drilled shaft excavation in accordance with the values provided in Table 1.

(c) Quality Control. Quality control tests shall be performed on the slurry to determine
density, viscosity, sand content and pH of freshly mixed slurry, recycled slurry and slurry
in the shaft excavation. Tests of slurry samples from within two feet of the bottom and
at mid-height of the shaft excavation shall be conducted in each shaft excavation during
the excavation process to measure the consistency of the slurry. A minimum of four sets
of tests shall be conducted during the first eight hours of slurry use on the project. When
a series of four test results do not change more than 1% from the initial test, the testing
frequency may be decreased to one set every four hours of slurry use. Reports of all
tests, signed by an authorized representative of the Contractor, shall be furnished to
theEngineer upon completion of each drilled shaft. The physical properties of the slurry
shall be as shown in Table 1.

The slurry shall be sampled and tested less than 1 hour before concrete placement. Any
heavily contaminated slurry that has accumulated at the bottom of the shaft shall be
removed. The contractor shall perform final shaft bottom cleaning after suspended
solids have settled from the slurry. Concrete shall not be placed if the slurry does not
have the required physical properties.
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Table 1 — SLURRY PROPERTIES
Bentonite Emulsifie | Dry Test Method
d Polymer
Polymer
Density, Ib/cu ft | 65.2 + 1.6 63 63 ASTM D
(kg/cu m) (at|(1043.5 +|(1009.0) | (1009.0) | 4380
introduction) 25.6) max. max.
Density, Ib/cu ft | 67.0 +3.5" | 63 63 ASTM D
(kg/cu m) (prior | (1073.0 £ | (1009.0) | (1009.0) | 4380
to concrete | 56.0) max. max.
placement)
Viscosity?, 46 + 14 385 65+ 15 ASTM D
sec/qt (sec/L) | (48 14) (40£35) |(69+16) | 6910
pH 9.0+1.0 95+15 [9.0+20 |ASTM D
4972

Sand Content, | 4 max. 1 max. 1 max. ASTM D
percent by 4381
volume (at
introduction)
Sand Content, | 10 max. 1 max. 1 max. ASTM D
percent by 4381
volume (prior
to concrete
placement)
Contact Time?3, | 4 max. 72 max. 72 max
hours

Note 1. When the slurry consists of only water and excavated soils, the density
shall not exceed 70 Ib/cu ft (1121 kg/cu m).

Note 2. Higher viscosities may be required in loose or gravelly sand deposits.
Note 3. Contact time is the time without agitation and sidewall cleaning.

516.08 Obstructions. An obstruction is an unknown isolated object that causes the
shaft excavation method to experience a significant decrease in the actual production rate and
requires the Contractor to core, break up, push aside, or use other means to mitigate the
obstruction. Subsurface conditions such as boulders, cobbles, or logs and buried infrastructure
such as footings, piling, or abandoned utilities, when shown on the plans, shall not constitute
an obstruction. When an obstruction is encountered, the Contractor shall notify the Engineer
immediately and upon concurrence of the Engineer, the Contractor shall mitigate the obstruction
with an approved method.
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516.09 Top of Rock. The top of rock will be considered as the point where rock, defined
as bedded deposits and conglomerate deposits exhibiting the physical characteristics and
difficulty of rock removal as determined by the Engineer, is encountered which cannot be drilled
with augers and/or underreaming tools configured to be effective in the soils indicated in the
contract documents.

516.10 Design Modifications. If the top of rock elevation differs from that shown on
the plans by more than 10 percent of the length of the drilled shaft above the rock, the Engineer
shall be contacted to determine if any drilled shaft design changes may be required. In addition,
if the type of soil or rock encountered is not similar to that shown in the subsurface exploration
data, the Contractor may be required to extend the drilled shaft length(s) beyond those specified
in the plans. In either case, the Engineer will determine if revisions are necessary and the
extent of the modifications required.

516.11 Excavation Cleaning and Inspection. Materials removed or generated from
the shaft excavations shall be disposed of according to Article 202.03.

After excavation, each shaft shall be cleaned. For a drilled shaft terminating in soil, the
depth of sediment or debris shall be a maximum of 1 1/2 in. (38 mm). For a drilled shaft
terminating in rock, the depth of sediment or debris shall be a maximum of 1/2 in. (13 mm).

A shaft excavation shall be overreamed when, in the opinion of the Engineer, the sidewall
has softened, swelled, or has a buildup of slurry cake. Overreaming may also be required to
correct a shaft excavation which has been drilled out of tolerance. Overreaming may be
accomplished with a grooving tool, overreaming bucket, or other approved equipment.
Overreaming thickness shall be a minimum of 1/2 in. (13 mm) and a maximum of 3 in. (75 mm).

516.12 Reinforcement. This work shall be according to Section 508 and the following.

The shaft excavation shall be cleaned and inspected prior to placing the reinforcement cage.
The reinforcement cage shall be completely assembled prior to drilling and be ready for
adjustment in length as required by the conditions encountered. The reinforcement cage shall
be lifted using multiple point sling straps or other approved methods to avoid reinforcement
cage distortion or stress. Cross frame stiffeners may be required for lifing or to keep
the reinforcement cage in proper position during lifting and concrete placement.

The Contractor shall attach rolling spacers to keep the reinforcement cage centered within
the shaft excavation during concrete placement and to ensure that at no point will the finished
shaft have less than the minimum concrete cover(s) shown on the plans. The rolling spacers
or other approved non-corrosive spacing devices shall be installed within 2 ft (0.6 m) of both
the top and bottom of the drilled shaft and at intervals not exceeding 10 ft (3 m) throughout the
length of the shaft to ensure proper reinforcement cage alignment and clearance for the entire
shaft. The number of rolling spacers at each level shall be one for each 1.0 ft (300 mm) of shaft
diameter, with a minimum of four rolling spacers at each level. For shafts with different shaft
diameters throughout the length of the excavation, different sized rolling spacers shall be
provided to ensure the reinforcement cage is properly positioned throughout the entire length
of the shaft.
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When a specific concrete cover between the base of the drilled shaft and the reinforcement
cage is shown on the plans, the bottom of the reinforcement cage shall be supported so that
the proper concrete cover is maintained.

If the conditions differ such that the length of the shaft is increased, additional longitudinal
bars shall be either mechanically spliced or lap spliced to the lower end of the reinforcement
cage and confined with either hoop ties or spirals. The Contractor shall have additional
reinforcement available or fabricate the reinforcement cages with additional length as
necessary to make the required adjustments in a timely manner as dictated by the encountered
conditions. The additional reinforcement may be non-epoxy coated.

516.13 Concrete Placement. Concrete work shall be performed according to the
following.

Throughout concrete placement the head pressure inside the drilled shaft shall be at least
1.1 times the head pressure outside the drilled shaft.

Concrete placement shall begin within 1 hour of shaft cleaning and inspection. The pour
shall be made in a continuous manner from the bottom to the top elevation of the shaft as
shown on the contract plan or as approved in the Contractor’s installation procedure. Concrete
placement shall continue after the shaft excavation is full and until 18 in. (450 mm) of good
quality, uncontaminated concrete is expelled at the top of shaft. Vibration of the concrete will
not be allowed when the concrete is displacing slurry or water. In dry excavations, the concrete
in the top 10 ft (3 m) of the shaft shall be vibrated.

When using temporary casing or placing concrete under water or slurry, a minimum of seven
days prior to concrete placement, a 4 cu yd (3 cu m) trial batch of the concrete mixture shall be
performed to evaluate slump retention. Temporary casing shall be withdrawn before the slump
of the concrete drops below 6 in. (150 mm). For concrete placed using the slurry method of
construction, the slump of all concrete placed shall be a minimum of 6 in. (150 mm) at the end
of concrete placement.

Devices used to place concrete shall have no aluminum parts in contact with concrete.

When the top of the shaft is at the finished elevation and no further concrete placement
above the finished elevation is specified, the top of the shaft shall be level and finished
according to Article 503.15(a).

Concrete shall be placed by free fall, tremie, or concrete pump subject to the following
conditions.

(a) Free Fall Placement. Concrete shall only be placed by free fall when the rate of water
infiltration into the shaft excavation is less than 12 in. (300 mm) per hour and the depth
of water in the shaft excavation is less than 3 in. (75 mm) at the time of concrete
placement.
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Concrete placed by free fall shall fall directly to the base without contacting the
reinforcement cage, cross frame stiffeners, or shaft sidewall. Drop chutes may be used
to direct concrete to the base during free fall placement.

Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube.
Concrete may be placed through either a hopper at the top of the tube or side openings
as the drop chute is retrieved during concrete placement. The drop chute shall be
supported so that free fall does not exceed 60 ft (18.3 m) for conventional concrete
or 30 ft (9.1 m) for self-consolidating concrete. If placement cannot be satisfactorily
accomplished by free fall in the opinion of the Engineer, either a tremie or pump shall
be used to accomplish the pour.

(b) Tremie and Concrete Pump Placement. Concrete placement shall be according to
Article 503.08, except the discharge end of the steel pipe shall remain embedded in the
concrete a minimum of 10 ft (3.0 m) throughout concrete placement when displacing
slurry or water.

516.14 Construction Tolerances. The following construction tolerances shall apply to
all drilled shafts.

(a) Center of Shaft. The center of the drilled shaft shall be within 3 in. (75 mm) of the plan
station and offset at the top of the shaft.

(b) Center of Reinforcement Cage. The center of the reinforcement cage shall be within
1 1/2 in. (40 mm) of plan station and offset at the top of the shaft.

(c) Vertical Plumbness of Shaft. The out of vertical plumbness of the shaft shall not exceed
1.5 percent.

(d) Vertical Plumbness of Reinforcement Cage. The out of vertical plumbness of the shaft
reinforcement cage shall not exceed 0.83 percent.

(e) Top of Shaft. The top of the shaft shall be no more than 1 in. (25 mm) above and no
more than 3 in. (75 mm) below the plan elevation.

(f) Top of Reinforcement Cage. The top of the reinforcement cage shall be no more than
1in. (25 mm) above and no more than 3 in. (75 mm) below the plan elevation.

(g) Bottom of shaft. Excavation equipment and methods used to complete the shaft
excavation shall have a nearly planar bottom. The cutting edges of excavation
equipment used to create the bottom of shafts in rock shall be normal to the vertical axis
of the shaft within a tolerance of 6.25 percent.
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516.15 Method of Measurement. This work will be measured for payment in place and
the volume computed in cubic yards (cubic meters). The volume will be computed using the
plan diameter of the shaft multiplied by the measured length of the shaft. The length of shaft in
soil will be computed as the difference in elevation between the top of the drilled shaft shown
on the plans, or as installed as part of the Contractor’s installation procedure, and the bottom
of the shaft or the top of rock (when present) whichever is higher. The length of shaft in rock
will be computed as the difference in elevation between the measured top of rock and the bottom
of the shaft.

When permanent casing is specified, it will be measured for payment in place, in feet
(meters). Permanent casing installed at the Contractor’s option will not be measured for
payment.

Reinforcement furnished and installed will be measured for payment according to Article
508.07.

516.16 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for DRILLED SHAFT IN SOIL, and/or DRILLED SHAFT IN ROCK.

Permanent casing will be paid for at the contract unit price per foot (meter) for PERMANENT
CASING.

Reinforcement furnished and installed will be paid for according to Article 508.08.

Obstruction mitigation will be paid for according to Article 109.04.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC)

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Sites. The excavated soil and groundwater within the areas listed below shall
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special
waste. For stationing, the lateral distance is measured from centerline and the farthest distance
is the offset distance or construction limit, whichever is less.

Soil Disposal Analysis. When the waste material requires sampling for landfill disposal
acceptance, the Contractor shall secure a written list of the specific analytical parameters and
analytical methods required by the landfill The Contractor shall collect and analyze the required
number of samples for the parameters required by the landfill using the appropriate analytical
procedures. A copy of the required parameters and analytical methods (from landfill email or on
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances
Final Construction Report). The price shall include all sampling materials and effort necessary for
collection and management of the samples, including transportation of samples from the job site
to the laboratory. The Contractor shall be responsible for determining the specific disposal
facilities to be utilized; and collect and analyze any samples required for disposal facility
acceptance using a NELAP certified analytical laboratory registered with the State of lllinois.

Site 1560V3-38: Carl W. LeGant Memorial Park, 300-316 W. Plainfield Road, Countryside, Cook
County
e Station 89+15 to Station 89+75 (CL 55" Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, and Indeno(1,2,3-
cd)pyrene.

Site 1560V3-39: Residences and vacant lot, 5504-5519 S. Catherine Avenue, 5505-5515 S.
Ashland Avenue, and 5504-5523S.Madison Avenue, Countryside, Cook County
e Station 89+15 to Station 91+00 (CL 55™ Street), 0 to 50 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.
e Station 91+00 to Station 92+00 (CL 55" Street), 0 to 60 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, and
Manganese.
e Station 92+00 to Station 95+00 (CL 55™ Street), 0 to 50 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.
e Station 96+15 to Station 96+45 (CL 55" Street), 0 to 65 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameter: Arsenic.
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Site 1560V3-40: Residences, 224 W. Plainfield Road, 5455-5495 S. Catherine Avenue, 5419-

5454 S. Ashland Avenue, and 5440-5458 S. Madison Avenue, Countryside, Cook County

Station 89+75 to Station 89+85 (CL 55" Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, and Indeno(1,2,3-
cd)pyrene.

Station 89+85 to Station 92+45 (CL 55" Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Station 92+45 to Station 93+70 (CL 55" Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene, and
Manganese.

Station 93+70 to Station 95+75 (CL 55" Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Site 1560V3-41: Parking lot, 5400 block of S. Madison Avenue, Countryside, Cook County

Station 96+80 to Station 97+90 (CL 55" Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Carbazole, Dibenzo(a,h)anthracene, and
Indeno(1,2,3-cd)pyrene, Arsenic, Lead, and Manganese.

Site 1560V 3-42: Mediterranean Grill Gate 7, 10050 W. 55th Street, Countryside, Cook County

Station 96+45 to Station 98+25 (CL 55" Street), 0 to 75 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Arsenic, Lead, and Manganese.

Site 1560V 3-43: Dunkin Donuts, 5500 S. LaGrange Road, Countryside, Cook County

Station 98+25 to Station 99+20 (CL 55" Street), 0 to 75 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, Lead, and
Manganese.

Station 99+20 to Station 100+00 (CL 55™ Street), 0 to 50 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene,  Benzo(b)fluoranthene,  Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Lead, and Manganese.

Station 198+15 to Station 198+50 (CL LaGrange Road), 0 to 70 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, and
Manganese.

Station 198+50 to Station 199+50 (CL LaGrange Road), 0 to 80 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.
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Site 1560V3-44: Mobil gasoline station, 5501 S. LaGrange Road, Countryside, Cook County

Station 197+80 to Station 198+40 (CL LaGrange Road), 0 to 70 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Lead, and Manganese.

At the Mobile gasoline station property, Lead was detected at concentrations exceeding the TACO
Tier 1 soil remediation objectives for the Construction Worker exposure route in soil boring
1560V3-44-01, from the sample interval 0 to 5 feet deep, as noted in the Final Preliminary Site
Investigation Report for this project, submitted September 12, 2024 by Huff & Huff, Inc.
Procedures shall be implemented to protect site workers and observers from hazards
encountered during construction activities in locations containing contaminated materials,
pursuant to Article 669 of the Standard Specifications for Road and Bridge Construction manual.

Station 198+40 to Station 199+10 (CL LaGrange Road), 0 to 70 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(1). Contaminants of concern sampling parameters: Lead, and
Manganese.

Station 100+00 to Station 100+80 (CL 55" Street), 0 to 90 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Arsenic.

Station 100+80 to Station 101+50 (CL 55" Street), 0 to 60 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Arsenic, Lead, and Manganese.

Station 101+50 to Station 102+00 (CL 55" Street), 0 to 60 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene,  Benzo(b)fluoranthene,  Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, and Manganese.

Site 1560V3-46: Wendy’s, 9941 W. 55th Street, Countryside, Cook County

Station 102+00 to Station 102+35 (CL 55" Street), 0 to 60 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene,  Benzo(b)fluoranthene,  Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, and Manganese.

Station 102+35 to Station 103+30 (CL 55" Street), 0 to 60 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene, and
Manganese.

Station 103+30 to Station 103+50 (CL 55" Street), 0 to 60 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Benzo(k)fluoranthene, Carbazole,
Dibenzo(a,h)anthracene, Indeno(1,2,3-cd)pyrene, Arsenic, and Lead.
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Site 1560V3-49: Commercial building, 9943-9945 W. 55th Street, Countryside, Cook County
e Station 103+50 to Station 105+05 (CL 55™ Street), 0 to 60 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Benzo(k)fluoranthene, Carbazole,
Dibenzo(a,h)anthracene, Indeno(1,2,3-cd)pyrene, Arsenic, Lead, and Manganese.

At the Commercial Building property, Benzo(a)pyrene was detected at concentrations exceeding
the TACO Tier 1 soil remediation objectives for the Construction Worker exposure route in soil
boring 1560V3-49-01, from the sample interval 0 to 3 feet deep, as noted in the Final Preliminary
Site Investigation Report for this project, submitted September 12, 2024 by Huff & Huff, Inc.
Procedures shall be implemented to protect site workers and observers from hazards
encountered during construction activities in locations containing contaminated materials,
pursuant to Article 669 of the Standard Specifications for Road and Bridge Construction manual.

Site 1560V3-29: Inland Bank, 5456 S. LaGrange Road, Countryside, Cook County

e Station 97+90 to Station 99+05 (CL 55" Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Dibenzo(a,h)anthracene, Lead, and Manganese.

e Station 99+05 to Station 100+00 (CL 55™ Street), 0 to 90 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(1). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Lead, and Manganese.

e Station 200+90 to Station 201+50 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Site 1560V3-28: Cocula Restaurant, 5452 S. LaGrange Road, Countryside, Cook County
e Station 201+50 to Station 202+10 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.
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Site 1560V3-26: O’Reilly Auto Parts, 5459 S. LaGrange Road, Countryside, Cook County

Station 100+00 to Station 100+80 (CL 55" Street), 0 to 105 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(1). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Dibenzo(a,h)anthracene, Lead, and Manganese.

Station 100+80 to Station 101+50 (CL 55™ Street), 0 to 80 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Benzo(b)fluoranthene, and Dibenzo(a,h)anthracene.

Station 201+05 to Station 201+70 (CL LaGrange Road), 0 to 55 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Dibenzo(a,h)anthracene, Lead, and Manganese.

Station 201+70 to Station 202+30 (CL LaGrange Road), 0 to 60 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Lead, and Manganese.

Station 202+30 to Station 202+65 (CL LaGrange Road), 0 to 60 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Lead, and Manganese.

Site 1560V3-45: Café Salsa, 9932 W. 55th Street, Countryside, Cook County

Station 101+50 to Station 103+30 (CL 55™ Street), 0 to 90 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene,  Benzo(b)fluoranthene,  Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Arsenic, Lead, and Manganese.

At the Café Salsa property, Lead was detected at concentrations exceeding the TACO Tier 1 soll
remediation objectives for the Construction Worker exposure route in soil boring 1560V3-45-01,
from the sample interval 0 to 5 feet deep, as noted in the Final Preliminary Site Investigation
Report for this project, submitted September 12, 2024 by Huff & Huff, Inc. Procedures shall be
implemented to protect site workers and observers from hazards encountered during construction
activities in locations containing contaminated materials, pursuant to Article 669 of the Standard
Specifications for Road and Bridge Construction manual.
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Site 1560V3-48: Ultimate Treasures, 9930 W. 55th Street, Countryside, Cook County

Station 103+30 to Station 103+45 (CL 55™ Street), 0 to 90 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, and
Manganese.

Station 103+45 to Station 104+45 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene, and
Manganese.

Station 104+45 to Station 105+20 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, and
Manganese.

Site 1560V 3-50: Commercial building, 9908-9912 W. 55th Street, Countryside, Cook County

Station 105+20 to Station 105+45 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, and
Manganese.

Site 1560V 3-51: Harry’s Sports Bar & Grill, 9901 W. 55th Street, Countryside, Cook County

Station 105+05 to Station 106+20 (CL 55" Street), 0 to 60 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene,  Benzo(b)fluoranthene,  Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, and Manganese.

Station 106+20 to Station 106+40 (CL 55" Street), 0 to 60 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Site 1560V 3-52: Mixed-use building, 9826-9828 W. 55th Street, Countryside, Cook County

Station 107+40 to Station 108+35 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Station 108+35 to Station 108+40 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)anthracene,
Benzo(a)pyrene,  Benzo(b)fluoranthene,  Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Lead, and Manganese.
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Site 1560V3-53: Commercial building, 9825 W. 55th Street, Countryside, Cook County

Station 106+40 to Station 107+20 (CL 55" Street), 0 to 65 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Station 107+20 to Station 108+15 (CL 55" Street), 0 to 70 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene,  Benzo(b)fluoranthene,  Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Lead, and Manganese.

Station 108+15 to Station 108+75 (CL 55" Street), 0 to 70 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Site 1560V3-54: . Countryside Veterinary Center, 9823 W. 55th Street, Countryside, Cook County

Station 108+75 to Station 110+00 (CL 55" Street), 0 to 50 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameters: Arsenic, Lead, and
Manganese.

Site 1560V 3-55: NuMark Credit Union, 9809 W. 55th Street, Countryside, Cook County

Station 110+00 to Station 111+05 (CL 55" Street), 0 to 70 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameters: Lead, and
Manganese.

Station 111+05 to Station 111+60 (CL 55" Street), 0 to 50 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Lead, and Manganese.

Site 1560V3-56: Commercial building, 9801 W. 55th Street, Countryside, Cook County

Station 111+60 to Station 113+75 (CL 55" Street), 0 to 55 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Dibenzo(a,h)anthracene, Lead, and Manganese.

Station 113+75 to Station 114+30 (CL 55" Street), 0 to 55 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)pyrene, and
Manganese.
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Site 1560V3-47: Residences and vacant lot, 9800-9822 W. 55th Street,5429S. 6th Avenue, 5431-

5436 S. 7th Avenue, 5424- 5441 S. 8th Avenue, 5428-5440 S. 9th Avenue, Countryside, Cook

County

Station 108+40 to Station 109+15 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, and Manganese.
Station 109+15 to Station 110+05 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, and
Manganese.

Station 110+05 to Station 110+95 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, and Manganese.
Station 110+95 to Station 113+25 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Benzo(b)fluoranthene, Arsenic, Lead, and Manganese.

Station 113+25 to Station 113+30 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene.

Site 1560V3-57: Commercial building, 9690 W. 55th Street and 5425 S. 9th Avenue, Countryside,

Cook County

Station 113+30 to Station 114+10 (CL 55™ Street), 0 to 60 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene.
Station 114+10 to Station 114+75 (CL 55™ Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Station 114+75 to Station 115+45 (CL 55™ Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Carbazole, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Arsenic, and Manganese.

Site 1560V 3-58: Vacant lots, 9607- 9711 W. 55th Street, Countryside, Cook County

Station 114+30 to Station 114+70 (CL 55" Street), 0 to 50 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameter: Benzo(a)pyrene, and
Manganese.

Station 114+70 to Station 115+90 (CL 55" Street), 0 to 55 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene.
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Site 1560V3-59: Mixed-use building, 5404-5446 S. Dansher Road, Countryside, Cook County
e Station 115+45 to Station 119+15 (CL 55" Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Carbazole, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Arsenic, and Manganese.

At the Mixed-use building property, Benzo(a)pyrene was detected at concentrations exceeding
the TACO Tier 1 soil remediation objectives for the Construction Worker exposure route in soil
boring 1560V3-59-02, from the sample interval 0 to 4 feet deep, as noted in the Final Preliminary
Site Investigation Report for this project, submitted September 12, 2024 by Huff & Huff, Inc.
Procedures shall be implemented to protect site workers and observers from hazards
encountered during construction activities in locations containing contaminated materials,
pursuant to Article 669 of the Standard Specifications for Road and Bridge Construction manual.

e Station 119+15 to Station 119+45 (CL 55" Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene,  Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Lead, and Manganese.

Site 1560V3-60: Commercial building, 9685 W. 55th Street, Countryside, Cook County
e Station 115+90 to Station 117+85 (CL 55™ Street), 0 to 50 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene, and
Manganese.

Site 1560V3-61: Highline Automotive, 9675 W. 55th Street, Countryside, Cook County

e Station 117+85 to Station 118+45 (CL 55™ Street), 0 to 50 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(1). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Benzo(b)fluoranthene, and Dibenzo(a,h)anthracene.

e Station 118+45 to Station 119+10 (CL 55™ Street), 0 to 50 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Lead, and Manganese.

Site 1560V3-62: Commercial building, 9665 W. 55th Street, Countryside, Cook County
e Station 119+10 to Station 121+00 (CL 55™ Street), 0 to 65 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with

Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.
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Site 1560V3-63: ROW, 9600 block of W. 55th Street, Countryside, Cook County
e Station 119+45 to Station 121+00 (CL 55" Street), 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, and Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Lead, and Manganese.

Site 1560V3-90: Arby’s, 5656 S. LaGrange Road, Countryside, Cook County
o Station 188+00 to Station 188+40 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(1). Contaminants of concern sampling parameter: Manganese.

Site 1560V3-87: Maas Complete Auto Repair, 5640 S. LaGrange Road, Countryside, Cook
County
e Station 189+75 to Station 190+60 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, and Manganese.

Site 1560V3-88: Ettleson Hyundai, 5631 S. LaGrange Road, Countryside, Cook County
e Station 188+00 to Station 189+90 (CL LaGrange Road), 0 to 55 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, and Lead.

Site 1560V3-86: The Halal Guys, 5621 S. LaGrange Road, Countryside, Cook County

e Station 189+90 to Station 190+65 (CL LaGrange Road), 0 to 50 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, and
Dibenzo(a,h)anthracene.

e Station 190+65 to Station 190+95 (CL LaGrange Road), 0 to 55 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Arsenic, and Manganese.
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Site 1560V 3-84: Firestone, 5600 S. LaGrange Road, Countryside, Cook County

Station 190+60 to Station 191+25 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(2). Contaminants of concern sampling parameters: Lead, and
Manganese.

Station 191+25 to Station 191+95 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, and Manganese.

Station 191+95 to Station 192+65 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, and
Manganese.

Station 192+65 to Station 193+50 (CL LaGrange Road), 0 to 110 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, and Manganese.

Site 1560V3-85: Taco Bell, 5611 S. LaGrange Road, Countryside, Cook County

Station 190+95 to Station 191+35 (CL LaGrange Road), 0 to 55 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Arsenic, and Manganese.

Station 191+35 to Station 192+05 (CL LaGrange Road), 0 to 55 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene, and Manganese.

Station 192+05 to Station 192+65 (CL LaGrange Road), 0 to 50 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.
Station 192+65 to Station 193+45 (CL LaGrange Road), 0 to 110 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Arsenic, and Manganese.

Site 1560V 3-82: Jiffy Lube, 5550 S. LaGrange Road, Countryside, Cook County

Station 193+50 to Station 194+25 (CL LaGrange Road), 0 to 110 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.
Station 194+75 to Station 195+20 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, and
Manganese.
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Site 1560V3-83: Russell's Barbeque, 5545 S. LaGrange Road, Countryside, Cook County

o Station 193+45 to Station 194+25 (CL LaGrange Road), 0 to 110 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Lead, and Manganese.

o Station 194+25 to Station 195+00 (CL LaGrange Road), 0 to 55 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(1). Contaminants of concern sampling parameters: Lead, and
Manganese.

Site 1560V3-80: Ledo’s Pizza, 5525 S. LaGrange Road, Countryside, Cook County
e Station 195+00 to Station 195+95 (CL LaGrange Road), 0 to 55 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(1). Contaminants of concern sampling parameters: Lead, and
Manganese.

Site 1560V3-79: Commercial building, 5526-5542 S. LaGrange Road, Countryside, Cook County

e Station 195+20 to Station 196+85 (CL LaGrange Road), 0 to 60 feet LT. The Engineer

has determined this material meets the criteria of and shall be managed in accordance

with  Article 669.05(a)(5). Contaminants of concern sampling parameters:

Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Arsenic, Lead, and Manganese.

At the Commercial building property, Lead was detected at concentrations exceeding the TACO
Tier 1 soil remediation objectives for the Construction Worker exposure route in soil boring
1560V3-79-03, from the sample interval 0 to 3 feet deep, as noted in the Final Preliminary Site
Investigation Report for this project, submitted September 12, 2024 by Huff & Huff, Inc.
Procedures shall be implemented to protect site workers and observers from hazards
encountered during construction activities in locations containing contaminated materials,
pursuant to Article 669 of the Standard Specifications for Road and Bridge Construction manual.

Site 1560V3-78: Discount Tire, 5505 S. LaGrange Road, Countryside, Cook County
o Station 195+95 to Station 197+25 (CL LaGrange Road), 0 to 65 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Lead, and Manganese.
e Station 197+25 to Station 197+55 (CL LaGrange Road), 0 to 70 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene.
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Site 1560V3-77: Terry Plumbing Company, 5503 S. LaGrange Road, Countryside, Cook County

e Station 197+55 to Station 197+80 (CL LaGrange Road), 0 to 70 feet RT. The Engineer

has determined this material meets the criteria of and shall be managed in accordance

with Article 669.05(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene.

o Station 197+80 to Station 198+10 (CL LaGrange Road), 0 to 70 feet RT. The Engineer

has determined this material meets the criteria of and shall be managed in accordance

with  Article 669.05(a)(5). Contaminants of concern sampling parameters:

Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Lead, and Manganese.

Site 1560V3-76: Enterprise Renta-Car, 5508 S. LaGrange Road, Countryside, Cook County

o Station 196+85 to Station 197+15 (CL LaGrange Road), 0 to 55 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, and Lead.

e Station 197+80 to Station 198+15 (CL LaGrange Road), 0 to 70 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, and
Manganese.

Site 1560V3-25: Commercial building, 5435 S. LaGrange Road, Countryside, Cook County

e Station 202+65 to Station 202+90 (CL LaGrange Road), 0 to 60 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Lead, and Manganese.

e Station 202+90 to Station 203+15 (CL LaGrange Road), 0 to 60 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene,  Benzo(b)fluoranthene,  Dibenzo(a,h)anthracene, Indeno(1,2.3-
cd)pyrene, Lead, and Manganese.

Site 1560V3-24: Commercial building, 5418-5432 S. LaGrange Road, Countryside, Cook County
e Station 202+70 to Station 203+05 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance

with Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Site 1560V3-23: Via Bella, 5412 S. LaGrange Road, Countryside, Cook County
e Station 203+05 to Station 204+05 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.
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Site 1560V3-22: Mixed-use building, 5410 S. LaGrange Road, Countryside, Cook County
o Station 204+75 to Station 205+05 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Site 1560V3-21: Mixed-use building, 5425 S. LaGrange Road, Countryside, Cook County

e Station 203+15 to Station 204+55 (CL LaGrange Road), 0 to 55 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene,  Benzo(b)fluoranthene,  Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Lead, and Manganese.

e Station 205+50 to Station 205+65 (CL LaGrange Road), 0 to 55 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(1). Contaminants of concern sampling parameter: Manganese.

Site 1560V3-20: Commercial building, 5404-5408 S. LaGrange Road, Countryside, Cook County
e Station 205+05 to Station 205+75 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance

with Article 669.05(a)(2). Contaminants of concern sampling parameter: Manganese.

Site 1560V3-18: Tavern on LaGrange, 5403 S. LaGrange Road, Countryside, Cook County
e Station 205+65 to Station 206+70 (CL LaGrange Road), 0 to 60 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance

with Article 669.05(a)(1). Contaminants of concern sampling parameter: Manganese.

Site 1560V3-17: Parking lot, 5400 block of S. LaGrange Road, Countryside, Cook County
e Station 206+35 to Station 207+40 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, and Manganese.

Site 1560V3-16: Commercial building, 5343-5349 S. LaGrange Road, Countryside, Cook County
e Station 206+70 to Station 207+75 (CL LaGrange Road), 0 to 60 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance

with Article 669.05(a)(1). Contaminants of concern sampling parameter: Manganese.

e Station 207+75 to Station 207+95 (CL LaGrange Road), 0 to 60 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzene,
Arsenic, and Manganese.

Site 1560V3-11: Commercial building, 5321 S. LaGrange Road, Countryside, Cook County
e Station 207+95 to Station 209+50 (CL LaGrange Road), 0 to 60 feet RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzene,
Arsenic, and Manganese.
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Site 1560V3-6: Buona, 20 W. Plainfield Road, Countryside, Cook County

e Station 207+40 to Station 208+15 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(3). Contaminants of concern sampling parameters:
Benzo(a)pyrene, and Manganese.

o Station 208+15 to Station 209+10 (CL LaGrange Road), 0 to 50 feet LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with  Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Arsenic, and Manganese.

Engineered Barrier. An engineered barrier shall be installed in storm sewer, sanitary sewer, water
main trenches and all other excavations to limit the exposure and control the migration of
contamination from the contaminated soil that remains within the trench excavation. It shall be
placed beneath the trench backfill material at the following locations:

e Station 101+50 to Station 102+50 (CL 55th Street), 0 to 35 feet LT (ROW, PESA Site 1560V 3-
45, Café Salsa) — nonspecial waste. Contaminants of concern sampling parameters: Lead.

e Station 103+30 to Station 104+25 (CL 55th Street), 0 to 25 feet RT (ROW, PESA Site 1560V 3-
49, Commercial Building and PESA Site 1560V3-46, Wendy’'s) — non-special waste.
Contaminants of concern sampling parameters: Benzo(a)pyrene.

e Station 116+25 to Station 117+00 (CL 55th Street), 0 to 35 feet LT (ROW, PESA Site 1560V 3-
59, Mixed-use Building) — non-special waste. Contaminants of concern sampling parameters:
Benzo(a)pyrene.

e Station 196+50 to Station 197+15 (CL LaGrange Road), CL to 40 feet LT (ROW, PESA Site
1560V3-79, Commercial Building and PESA Site 1560V3-76, Enterprise Rent-a-Car) — non-
special waste. Contaminants of concern sampling parameters: Lead.

e Station 197+80 to Station 198+40 (CL LaGrange Road), 0 to 30 feet RT (ROW, PESA Site
1560V 3-44, Mobile Gasoline Station and PESA Site 1560V3-77, Terry Plumbing Company) —
non-special waste. Contaminants of concern sampling parameters: Lead.

The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or
equivalent material as approved by the Engineer. A geosynthetic clay liner shall be composed of
a bentonite clay liner approximately 0.25 inches thick. The engineered barrier shall have a
permeability of less than 107 cm/sec. Installation of the geosynthetic clay liner system shall be
in accordance with the manufacturer's recommendations except that all laps shall face down-
slope.

The geomembrane liner shall have a minimum thickness of 30 mils. The geomembrane liner shall
line the entire trench and installed in accordance with the manufacturer's recommendations.
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No equipment will be allowed on the engineered barrier until it is covered by a minimum of 1 foot
of backfill. Any damage to the engineered barrier caused by the Contractor shall be repaired at
no additional expense to the Department in accordance with the manufacturer’s
recommendations and as directed by the Engineer.

Method of Measurement: The engineered barrier will be measured for payment in place and the
area computed in square yards.

Basis of Payment: The engineered barrier will be paid for at the contract unit price per square
yard for ENGINEERED BARRIER.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None

AGGREGATE SUBGRADE IMPROVEMENT (BDE)
Effective: April 1, 2012 Revised: April 1, 2022
Add the following Section to the Standard Specifications:

“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement (ASI).

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) Coarse AQgregate ... 1004.07
(b) Reclaimed Asphalt Pavement (RAP) ......ooommiiiii e, 1031.09

303.03 Equipment. The vibratory roller shall be according to Article 1101.01, or as approved
by the Engineer. Vibratory machines, such as tampers, shall be used in areas where rollers do
not fit.

303.04 Soil Preparation. The minimum immediate bearing value (IBV) of the soil below the

improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the
aggregate thickness specified.
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303.05 Placing and Compacting. The maximum nominal lift thickness of aggregate
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm). The maximum
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be
24 in. (600 mm).

The top surface of the aggregate subgrade improvement shall consist of a layer of capping
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction. Capping
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard
pay item for undercut applications.

Each lift of aggregate shall be compacted to the satisfaction of the Engineer. If the moisture
content of the material is such that compaction cannot be obtained, sufficient water shall be added
so that satisfactory compaction can be obtained.

303.06 Finishing and Maintenance. The aggregate subgrade improvement shall be
finished to the lines, grades, and cross sections shown on the plans, or as directed by the
Engineer. The aggregate subgrade improvement shall be maintained in a smooth and compacted
condition.

303.07 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.08 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract
unit price per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the
thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASIl). The aggregate
shall be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. In applications where greater than 24 in. (600 mm) of ASI material is required,
gravel may be used below the top 12 in (300 mm) of ASI.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.
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(c) Gradation.

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in.
(300 mm) shall be CA 2, CA6, CA10,0or CS 1.

The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm)
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c).

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad No. & & E o> )
CS1 100 97+3 90+ 10 45+ 25 20+ 20
CS2 100 80+ 10 25+15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No- 560 mm 150 mm 100 mm 50 mm 4.75 mm
CS1 100 97 +3 90+10 45+ 25 20+ 20
CS2 100 8010 25+15

(2) Capping aggregate shall be gradation CA 6 or CA10.”
Add the following to Article 1031.09 of the Standard Specifications:

“(b) RAP in Aggregate Subgrade Improvement (ASI). RAP in ASI shall be according to
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.

(1) The testing requirements of Article 1031.03 shall not apply.

(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate
gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total
product volume. RAP agglomerations shall be no greater than 4 in. (100 mm).

(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2in.
(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1
are used in the lower lift. FRAP will not be permitted as capping material.

Blending shall be through calibrated interlocked feeders or a calibrated blending plant
such that the prescribed blending percentage is maintained throughout the blending
process. The calibration shall have an accuracy of + 2.0 percent of the actual quantity of
material delivered.”
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STORM WATER POLLUTION PREVENTION PLAN

linois Department st , ,
ry orm Water Pollution Prevention Plan
of Transportation
Route Marked Route Section Number
FAU 1504 |[psth Street [o104wRSEN-11 |
Project Number County Contract Number

|C-91-126-12 ||cook |lorR50 \

This plan has been prepared to comply with the provisions of the Naticnal Pollutant Discharge Efimination System (NPDES) Permit No.
ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency {IEPA) for storm water discharges from construction site
activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a
system designed to assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of
the person or persons who manage the system, or those persons directly responsible for gathering the information, the information
submitted is, to the best of my knowledge and belief, true, accurate and complete. | am aware that there are significant penailties for
submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature e~ Date

(Los ” B 2o 2024
Print Name | . Title Agency
Jose Rios\P.E. |IRegional Engineer llinois Department of Transportation |

Note: Guidance on preparing each section of BDE 2342 can be found in Chapter 41 of the IDOT Bureau of Design and Environment
(BDE) Manual. Chapter 41 and this form aiso reference the IDOT Drainage Manual which should be readily available.

I. Site Description:

A. Provide a description of the project location; include latitude and longitude, section, town, and range:

The 55th Street Project is located in the City of Countryside in Cook County and extends from Catherine Ave to
Dansher Ave along 55th Street and from 57th Street to Plainfield Road along LaGrange Road. Section 9 & 16,
T38N, R12E (41°47'25.72"N 87°52'7.23"W)

The design, installation and maintenance of BMP's at these locations are within an area where annual erosivity
(R value) is less than or equal to 160. Erosivity is less than 5 in all two-week periods between October 12 and
April 15, which would qualify for a construciton rainfall erosivity waive under the US Construction General Permit
requirements. At these locations, erosivity is highest in spring, summer and fall, April 16 - October 11.

B. Provide a description of the construction activity which is the subject of this plan. Include the number of construction stages, drainage
improvements, in-stream work, installation, maintenance, removat of erosion measures, and permanent stabilization:
This project includes the resurfacing and widening of 55th Street to provide a five-lane cross section from
Catherine Avenue to Dansher Road. Proposed drainage improvements include curb and gutter, storm sewer, as
well as a 60" storm sewer under the raised median of 55th Street from LaGrange Road to the east project limit.
The intersection of LaGrange Road and 55th Street will have increased storage for all left turn lanes with a
raised median and right turn lane in each leg except the north leg. The proposed improvement includes bike and
pedestrian accommodations along the south side of 55th Street with an 8-foot side path. The current sidewalk
network will be made continuous along the other legs. Gther improvements include traffic signal modernization
and interconnection, unsuitable materials and special waste removals, pavement markings, and landscaping.
The project will be conducted in a pre-stage, three main stages, then a final resurfacing stage. There is no in-
stream work. Temporary erosion and sediment control measures includes temporary seeding, inlet filters, inlet
protection, perimeter erosion barrier, and temporary ditch checks. Measures shall be maintained in good and
effective operating condition during and after each major construction activity and shall not be removed until
sodding has been installed. For stabilization of disturbed areas, topsoil and sodding will be placed to establish a
permanent turf covering.
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C. Provide the estimated duration of this project:

|2 year 1
D. The total area of the construction site is estimated to be 12.3 acres.
The total area of the site estimated to be disturbed by excavation, grading or other activitiesis 8.5 acres.

E. The following are weighted averages of the runoff coefficient for this project before and after construction activities are completed; see
Section 4-102 of the IDOT Drainage Manual:

\C= 0.79 (Proposed); C = 0.75 (Existing)

F. List all soils found within project boundaries; include map unit name, slope information, and erosivity:
2822A Anthroportic Udorthents-Urban land-Elliott complex, 0 to 2 percent slopes, Erosivity - 0.43 K Factor
2822B Anthroportic Udorthents-Urban land-Elliott complex, 2 to 4 percent slopes, Erosivity - 0.43 K Factor

G. If wetlands were delineated for this project, provide an extent of wetlang acreage at the site; see Phase | report:
No wetlands within project site.

H. Provide a description of potentially erosive areas associated with this project:

In general, the soils within the project limits have slightly high erosive potential, although side slopes are
generally flat (Typically flatter than 1:10).

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes,
length of slopes, etc.):

Pre-Stage:

Work to be included in Pre-Stage includes the following activities:

- Installation of temporary pavement along the north and south side of 55th Street between LaGrange Road and

the east project limit and along the east side of LaGrange Road from 55th Street to approximately 300’ south of

the intersection.

- This will require driveway pavement removal, curb and gutter removal, and earthwork.

Temporary side slopes will be 1:3 backslopes.

Stage 1:

Work to be included in Stage 1 includes the following activities:

- Construct Storm Sewer under 55th Street median area between LaGrange Road and east project limit.

- Construct Storm Sewer under LaGrange median area between 56th Street and 55th Street.

The only sail that will be disturbed in this stage is the soil under the existing pavement that will need to be

removed to install the storm sewers.

Stage 2:

Work to be included in Stage 2 includes the following activities:

- Construct all outside work including pavement widening, sidewalks, multi-use path, side roads, entrances,

remaining storm sewer, and earthwork.

Side slopes generally will vary between 1:4 and 1:10 throughout the corridor.

Stage 3:

Work to be included in Stage 3 includes the following activities:

- Construct raised medians along 55th Street between Ashland Avenue and 8th Avenue.

- Construct raised medians along LaGrange Road between 57th Street and Bob O'Link Drive.

The only soil that will be disturbed in this stage is the soil under the existing pavement that will need to be

removed to install the medians.

Stage 4:

Work to be included in Stage 4 includes the following activities:

- Finish resurfacing entire project roadway limits

Printed 08/07/24 Page 2 of 10 BDE 2342 (Rev. 07/18/18)

201



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

'There should not be any soil disturbing activities in this stage.

Lo

. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes
anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite
sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non-
structural controls identified in the plan, the location of areas where stabilization practices are expected to oceur, surface waters
(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system {municipality or agency) this project will drain into:
[IDOT. Cook County, City of Countryside |

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:
|IDOT, Cook County, City of Countryside |

M. The following is a list of receiving water{s) and the ultimate receiving water(s) for this site. In addition, include receiving waters
that are listed as Biologically Significant Streams by the Hlinois Department of Natural Resources (IDNR). The location of the receiving
waters can be found on the erosion and sediment control plans:

Receiving waters: Underground storm sewer system, roadside ditches, McCook Ditch, Chicagb Sanitary and
Ship Canal
Ultimate receiving waters: Des Plaines River

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes (i.e., 1:3 or steeper],
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc. Include any commitments or
requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. {except for activities for water-
dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided
between the construction aclivity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within
that area.

Only areas that need to be disturbed for roadway construction wili be disturbed. Some existing trees shall remain
in place and be protected as shown on the plans.

O. Per the Phase | document, the following sensitive environmental resources are associated with this project and may have the potential
to be impacted by the proposed development. Further guidance on these resources is available in Section 41-4 of the BDE Manual.

| ]

303(d) Listed receiving waters for suspended solids, turbidity, or siltation.
The name(s) of the listed water body, and identification of all pollutants causing impairment:

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event
equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

| |

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

Ol Applicable Federal, Tribal, State, or Local Programs

[l Floodplain
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l |

D Historic Preservation

O Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
TMDL {fill out this section if checked above)

The name(s) of the listed water body:

| |

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the
assumptions and requirements of the TMOL:

| |

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the
necessary steps to meet that allocation:

| |

[ Threatened and Endangered Species/lllinois Natural Areas (INA!)/Nature Preserves

[ Other

[ wetland

| ]

P, The following pollutants of concern will be associated with this construction project:

B4 Antifreeze / Coolants [[] Solid Waste Debris
B3 Concrete X Solvents
X} Concrete Curing Compounds X Waste water from cleaning construction equipments
B4} Concrete Truck Waste [ Other (Specify)
B4 Fertilizers / Pesticides [J Other (Specify)
54 Paints [ Other (Specify)
X Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids} [7] Other (Specify)
B Soil Sediment [ Other (Specify)
II. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section
1.C above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor will be responsible for its
implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures
indicated. The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or
maodifications to keep construction activities compliant with the Permit ILR10. Each such Contractor has signed the required certification
on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:
Minimize the amount of soil exposed during construction activity;

i
2] Minimize the disturbance of steep slopes;
3

Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and
maximize storm water infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.
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B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including site- specific
scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is preserved where attainable and
disturbed portions of the site will be stabilized. Stabilization practices may include but are not limited to: temporary seeding, permanent
seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in I1.B.1 and 1.8.2, stabilization measures shall be initiated immediately where
construction activities have temporarily or permanently ceased, but in no case more than one (1} day after the construction activity in
that pertion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a
period of fourteen (14} or more calendar days.

1. Where the initiation of stabilization measures is preciuded by snow cover, stabilization measures shall be initiated as soon as
practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization
method ¢an be used,

The following stabilization practices will be used for this project:

[ Erosion Control Blanket / Mulching [0 Temporary Turf {Seeding, Class 7)
X Geotextiles [0 Temporary Mulching

["] Permanent Seeding [ Vegetated Buffer Strips
Preservation of Mature Seeding [] Other (Specify) _

[X] Protection of Trees [ Other (Specify)

X Sodding ] Other (Specify)

Temporary Erosion Control Seeding [J Other (Specity)

Describe how the stabilization practices listed above will be utilized during construction:

Stabilization controls runoff volume and velocity, peak runoff rates and volumes of discharge to minimize
exposed soil, disturbed slopes, sediment discharges from construction, and provides for natural buffers and
minimization of soil compaction. Existing vegetated areas where disturbance can be avoided will not require
stabilization.

Geotextiles: Geotextiles shall be used for ground stabilization and silt fence at all designated locations in the
design plans. It shall be installed in all areas labeled Perimeter Erosion Barrier, and shall be in accordance with
IDQOT Specifications Article 1080.02.

Preservation of Mature Seeding: Areas of existing seeding outside of the construction limits shall be preserved
and protected from construction activities where possible.

Protection of Trees: All trees designated to be saved shall be protected prior to the commencement of any
clearing or removal work. Protection of trees shall also be shown on the plans or directed by the engineer in
accordance with Article 201.05 of the IDOT Standard Specifications for Road and Bridge Construction (April 1,
2016).

Sodding: Sodding shall be utilized on areas where final grading and shaping have occurred. All disturbed areas
identified to receive sodding will be stabilized via sodding immediately following finished grading.

Temporary Erosion Control Seeding: All exposed surface areas disturbed by construction will be stabilized within
seven days utilizing Temporary Erosion Control Seeding. The seed mixture will depend on the time of year it is
applied. Winter wheat mix shall replace spring oats mix for temporary seed applied after July 31 and before
November 15. This item will also be utilized for areas disturbed during the removal of soil and erosion control
measures or as directed by the Engineer in accordance with the IDOT Standard Specifications for Road and
Bridge Construction (April 1, 2016).

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:
|Sodding: Sodding shall remain in place until after all construction activities have been completed. ]
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C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree attainable, to
divert flows from exposed soils, store flows or otherwise limit runcff and the discharge of pollutants from exposed areas of the site.
Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks,
subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining
systems, gabions, and temporary or permanent sediment basins. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

[J Aggregate Ditch Stabilized Construction Exits
[ Concrete Revetment Mats X Stabilized Trench Flow

[X] Dust Suppression [] Slope Mattress

] Dewatering Filtering [ stope walls

[] Gabions X Temporary Ditch Check

[ In-Stream or Wetland Work [ Temporary Pipe Slope Drain
] Level Spreaders 1 Temporary Sediment Basin
[J Paved Ditch {JJ Temporary Stream Crossing
[] Permanent Check Dams [ Turf Reinforcement Mats

B4 Perimeter Erosion Barrier [[] Other (Specify)}

[[] Permanent Sediment Basin [ Other (Specify}

[J Retaining Walls [] Other (Specify)}

[ Riprap [ Other (Specify)

] Rock Outlet Protection [ Other (Specify)

[ Sediment Trap [ Other (Specify)

X Storm Drain Inlet Protection ] Other (Specify}

Describe how the structural practices listed above will be utilized during construction:

Dust Suppression: Dust suppression will be implemented as needed once site grading has begun and during
construction, especially when windy conditions of 20mph or greater are encountered. Dust control measures will
be implemented in accordance with Article 107.36 of the Standard Specifications.

Perimeter Erosion Barrier: Sediment control silt fence will be placed within the ROW or easement limits adjacent
to the construction limits in areas where the ground slopes away from the project site to intercept waterborne silt
in sheet flow and prevent it from exiting the construction site. In locations where concentrated flow crosses the
ROW line or silt fence cannot be installed, temporary ditch checks shall be used as perimeter erosion barrier and
secured using a method approved by the Resident Engineer. Perimeter Erosion Barrier will be set before the
commencement of earth disturbing or grading construction activities and remain in place until after all
construction activities have been completed. Perimeter erosion barrier will be modified and repaired/replaced as
becomes necessary. Silt fence should only be used as perimeter erosion bartier in areas where the work area is
higher than the perimeter. The use of silt fence at the top of the slope/elevations higher than the work area
should be avoided. If necessary, temporary fence should be utilized in these locations in lieu of silt fence.

Storm Drain Inlet Protection: Storm drain inlet protection will be utilized in all structures with open grates. Inlet
filters will be installed at all inlets, catch basins, and open-lidded manhales. Inlet and pipe protection comprised
of rolled excelsior log checks, temporary seeding, and erosion control blanket will be provided at all grated
structures draining ditches. Storm drain inlet protection devices will be checked on a periodic basis and any
sediment or debris will be removed to maintain inlet protection. Storm drain inlet protection wilt be done in
accordance with Article 280.04 of the IDOT Standard Specifications for Road and Bridge Construction {April 1,
2016).

Stabilized Construction Exits: Stabilized Construction Exits shall be used by all construction traffic entering or
exiting the construction site to reduce tracking of sediment onto adjacent areas and public roads. It shall be
installed prior to land-disturbing activities and maintained throughout construction. All work associated with
installation and maintenance of Stabilized Construction Entrances, Exits, and concrete washouts are incidental
to the contract.
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Stabilized Trench Flow: The Contractor should provide to the Resident Engineer a plan to ensure that a
stabilized flow line will be provided during storm sewer construction. The use of a stabilized flow line between
installed storm sewer and open disturbance will reduce the potential for offsite discharge of sediment bearing
waters, particularly when rain is forecasted so flow will not erode. Lack of an approved plan or failure to comply
will result in an Erosion and Sediment Control Deficiency Deduction.

Temporary Ditch Check: Temporary Ditch Checks will be utilized in proposed swales for the interception of
waterborne silt and runoff in order to prevent downstream erosion. Temporary ditch checks will be constructed
with urethane foam and/or rolled excelsior ditch checks so that the elevation of the toe is in accordance with
IDOT Standard 280001. Temporary ditch checks shall be used as perimeter erosion barrier where concentrated
flow cross the ROW line.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

Temporary structural practices will be removed after construction activities have been completed and permanent
vegetation is established.

D. Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: [] Yes [ No

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this praoject.

E. Permanent {i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction
operations have been completed.The instaltation of these devices may be subject to Section 404 of the Clean Water Act,

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention
structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential
systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm
Water Poliution Control} of the IDOT BDE Manual. If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

2, Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a
non-erosive velecity flow from the structure to a water course so that the natural physical and biological characteristics and functions
are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to
the initiation of construction activities).

Description of permanent storm water management controls:

Vegetated swales will be constructed to convey storm water and treat runoff through fi ltering by vegetation,
subsoil, and infiltration. Oversized Storm Sewer: Certain sections of the drainage plan call for oversized pipes
laid at minimal slopes to serve as storm water detention. The flattened slopes will reduce flow velocities at the
discharge locations of the system, reducing the erosive effects and protecting the integrity of the physical and
biological characteristics of the water course.

F. Approved State or Local Laws: The management practices, controls and provisions contained in this plan will be in accordance with
IDOT specifications, which are at least as protective as the requirements contained in the IEPA's lllincis Urban Manual. Procedures
and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials
shall be described or incorporated by reference in the space provided below. Requirements specified in sediment and erosion site
plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting
surface water resources are, upon submittal of an NOJ, to be authorized to discharge under the Permit ILR10 incarporated by reference
and are enforceable under this permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials:

[AII management practices, controls, and other provisions provided in this plan are in accordance with the current
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edition of the IDOT Standards Specifications for Bridge and Road Construction, IDOT Supplemental
Specifications and Recurring Special Provisions.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the Contractor and
each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Cerlification

Statement, BDE 2342A,

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show maijor activities with implementation

of pollution prevention BMPs, including the following items:
. Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates
Temperary stabilization measures to be employed by contract phases
Maobilization time-frame
Mass clearing and grubbing/roadside clearing dates
Deployment of Erosion Control Practices
Deployment of Sediment Control Practices {including stabilized cons

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage,

refueling  locations, etc.)
Paving, saw-cutting, and any other pavement related operations
Maijor planned stockpiling operation

Time frame for other significant long-term operations or activities that may plan non-storm water discharges as

dewatering, grinding, etc
Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and

provide a graphical representation showing location and type of BMPs to be used when applicable:

Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of

the project. The installation details will then be included with the SWPPP.

Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to be used and

how they will be maintained.

Material Delivery, Storage and Use - Discuss where and how materials including chemicals, concrete curing

compounds, petroleum products, etc. will be stored for this project.

Stockpile Management - Identify the location of both en-site and off-site stockpiles. Discuss what BMPs will be used to

prevent pollution of storm water from stockpiles.
Waste Disposal - Discuss methods of waste disposal that will be used for this project.

Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing

compounds, petroleum, etc.)

Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities to be used on

this project and how they will be signed and maintained.

Litter Management - Discuss how fitter will be maintained for this project (education of employees, number of

dumpsters, frequency of dumpster pick-up, efc.).

Vehicle and Equipment Fueling - Identify equipment fueling locations for this project and what BMPs will be used to

ensure containment and spill prevention.

Vehicle and Equipment Cleaning and Maintenance - ldentify where equipment cleaning and maintenance locations for

this project and what BMPs will be used to ensure containment and spill prevention.

Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure sediments will not

leave the construction site.

Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and provide the
Resident Engineer with Material Safety Data Sheets. Describe procedures on how the chemicals will be used and
identify who will be responsible for the use and application of these chemicals. The selected individual must be trained

on the established procedures.
Additional measures indicated in the plan.

Hll. Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment
Control Field Guide) to the Contractor for the practices associated with this project. Describe how all items will be checked for structural
integrity, sediment accumulation and functionality. Any damage or undermining shall be repaired immediately. Provide specifics on
how repairs will be made. The following additional procedures will be used to maintain, in good and effective operating conditions, the
vegetation, erosion and sediment control measures and other protective measures identified in this plan. It will be the Contractor's
responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's

specifications.
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Storm Drain Inlet Protection (Inlet Filters): Inlet filters will be checked on a periodic basis. Remove sediment
when build-up in filter basket exceeds 25% or silt is present over more than 50% of the fabric pores. Keep
roadway surfaces free of ponded water. Filters shall remain free of trash on or around their surface. During
cleaning inspect filter for tears and replace as warranted.

Temporary Erosicn Control Seeding: Continue to reapply seed until stabilization has occurred. Temporary mulch
shall be utilized where seed has been washed away or appears to be concentrated at ditch bottoms. Restore
rills, greater than 4 inches deep, as quickly as possible on slopes steeper than 1V:4H to prevent sheet flow from
becoming concentrated flow patterns. Mow, if necessary, to promote seed soil contact when excessive weed
development occurs, a common indication of ineffective temporary seeding.

Perimeter Erosion Barrier: Inspect barrier for tears, gaps, undermining, leaning, missing or broken stakes.
Restore, repair or replace immediately. Ensure barrier remains taut. Should sediment reach 1/3 of the height of
the barrier, maintenance or replacement is required.

Temporary Ditch Checks: Remove sediment from upstream side of ditch checks when the sediment has reached
50% of the height of the structure. Repair or replace ditch checks whenever tears, splits, unraveling or
compressed excelsior is noticed. Ensure ditch checks remain free of debris.

All erosion sediment control measures will be maintained in accordance with the IDOT Erosion and Sediment
Control Field Guide for Construction Inspection:

https:/idot.illinois.gov/content/dam/soifeniweb/idot/documents/transportation-system/manuals-guides-and-
handbooks/highways/environment/erosion-and-sediment-control-field-guide-for-construction-inspection.pdf

and in accordance with IDOT's Best Management Practices-Maintenance Guides:
https:/fidot.illinois.gov/transportation-system/environment/erosion-and-sediment-control

All maintenance of Erosion and Sediment Cantrol (ESC) systems is the responsibility of the Contractor.

The Contractor shall check all Erosion and Sediment Control (ESC) measures weekly and after each rainfall 0.5

inches or greater in a 24 hour period, or equivalent snowfall. Additionally during winter months, all measures
should be checked by the Contractor after each significant snowmelt.

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet
been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT
Storm Water Pollution Prevention Pian Erosion Control Inspection Report, BC 2259. Such inspections shall be conducted at least once
every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work
day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions. Weekly inspections
will recommence when construction activities are conducted, or if there is 0.5" or greater rain event, or a discharge due to snowmelt
occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident
Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax
within twenty-four {24) hours of the incident, The Resident Engineer shall then complete and submit an “Incidence of Non-
Compliance” {IGN) report for the identified violation within five (5) days of the incident. The Resident Engineer shall use forms provided
by IEPA and shalt include specific information on the cause of noncompliance, actions which were taken to prevent any further causes
of noncompliance, and a statement detailing any envirenmental impact which may have resulted from the noncompliance. All reports of
non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:
lllinois Environmental Protection Agency

Printed 08/07/24 Page 9 of 10 BDE 2342 (Rev. 07/19/19)
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Division of Water Pollution Control
Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V. Failure to Comp'y:

FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National
Poflutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor andior penalties
under the Permit ILR10 which could be passed on to the Contractor,

Printed 08/07/24

Page 10 of 10
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[E5E
Contractor Certification Statement [a%
Print Form | ‘ Reset Form

llinois Department
of Transportation

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section I1.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route Marked Route Section Number

Project Number County Contract Number

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

Additionally, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

["] Contractor
["] Sub-Contractor

Signature Date

‘Print Name HTitIe ‘
Name of Firm HF’hone

Street Address City State Zip Code

| H [

Items which this Contractor/subcontractor will be responsible for as required in Section 11.G. of SWPPP

Printed 10/10/24 BDE 2342A (07/19/19)
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008 Revised: April 1, 2023

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement in segments where no sideroads
or entrances require deployment of additional flaggers. Use of these devices shall be at the option
of the Contractor.

Equipment. AFADs shall be the STOP/SLOW or Red/Yellow Lens type mounted on a trailer or
moveable cart meeting the requirements of the MUTCD and NCHRP 350 or MASH 2016,
Category 4.

General. AFADs shall be placed at each end of the traffic control, where a flagger is shown on
the plans. The AFAD shall be setup within five degrees of vertical.

Flagger symbol signs as shown on the plans shall be replaced with “BE PREPARED TO STOP”
signs when the AFAD is in operation.

Personal communication devices shall not be used to operate the AFAD.

Flagging Requirements. Flaggers and flagging requirements shall be according to Article 701.13
of the Standard Specifications and the following.

Each AFAD shall be operated by a flagger trained to operate the specific AFAD to be deployed.
A minimum of two flaggers shall be on site at all times during operation. Each flagger shall be
positioned outside the lane of traffic and near each AFAD’s location.

Flagging equipment required for traditional flagging shall be available near each AFAD location in
the event of AFAD equipment malfunction/failure.

For nighttime flagging, the AFAD and flagger shall be illuminated according to Article 701.13 of
the Standard Specifications.

When not in use, AFADs will be considered non-operating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description. Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIp - BPI) x (%ACv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACv and undiluted emulsified asphalt will be considered
to be 65% ACyv.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = Ax D x (Gms X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons =Ax D x (Gmp X 1) / 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different Gy and % ACv.
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For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
Vv = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPIL and BPIr in excess of five percent, as
calculated by:
Percent Difference = {(BPI. — BPIp) + BPI.} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.
CEMENT, TYPE IL (BDE)
Effective: August 1, 2023
Add the following to Article 302.02 of the Standard Specifications:

“(k) Type IL Portland-Limestone Cement ...........ooouiiiiiiiiiii it 1001~
Revise Note 2 of Article 352.02 of the Standard Specifications to read:

“Note 2. Either Type | or Type IA portland cement or Type IL portland-limestone cement
shall be used.”

Revise Note 1 of Article 404.02 of the Standard Specifications to read:

“Note 1. The cement shall be Type | portland cement or Type IL portland-limestone
cement.”

Revise Article 1019.02(a) of the Standard Specifications to read:

“(@) Cement, TYPE 1 OF I ..ot e e e e e et e e e aeeeeeeees 10017

213



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to

standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).
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(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”
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Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.
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Original Contract
Amount

Supervisory and Administrative
Personnel

Up to $5,000,000

One Project Superintendent

One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and

One Clerk

One Project Manager,
Over $25,000,000 - | One Project Superintendent,
up to $50,000,000 One Engineer, and

One Clerk

One Project Manager,
Over $50,000,000 Two Project _ Superintendents,

One Engineer, and

One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 ¥ 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

218



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11
Cook County

Contract No. 60R50

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a specific
DBE utilization goal established by the Department. The goal has been included because the
Department has determined the work of this contract has subcontracting opportunities that may
be suitable for performance by DBE companies. The determination is based on an assessment
of the type of work, the location of the work, and the availability of DBE companies to do a part of
the work. The assessment indicates, in the absence of unlawful discrimination and in an arena
of fair and open competition, DBE companies can be expected to perform 21.00% of the work.
This percentage is set as the DBE patrticipation goal for this contract. Consequently, in addition
to the other award criteria established for this contract, the Department will only award this
contract to a bidder who makes a good faith effort to meet this goal of DBE participation in the
performance of the work. A bidder makes a good faith effort for award consideration if either of
the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. Afinal decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated to
be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(a) NO AMENDMENT. No amendment to the Ultilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP®@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

HOT-MIX ASPHALT (BDE)
Effective: January 1, 2024

Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard
Specifications to read:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be based on the running average of four available Department test results
for that project. If less than four Gmm test results are available, an average of all
available Department test results for that project will be used. The initial Gnm will be
the last available Department test result from a QMP project. If there is no available
Department test result from a QMP project, the Department mix design verification test
result will be used as the initial Grnm.”

In the Supplemental Specifications, replace the revision for the end of the third paragraph of
Article 1030.09(h)(2) with the following:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be the Department mix design verification test result.”

Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read:

“Production is not required to stop after a test strip has been constructed.”
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HOT-MIX ASPHALT - LONGITUDINAL JOINT SEALANT (BDE)

Effective: November 1, 2022 Revised: August 1, 2023
Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the
Standard Specifications:

“If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS
material is likely, the LJS shall be covered immediately following its application with
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5+ 0.5 Ib/sq yd
(0.75 £ 0.25 kg/sq m). Fine aggregate landing outside of the LJS shall be removed
prior to application of tack coat.”

Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the
Standard Specifications:

“LJS half-width shall be applied at a width of 9 £ 1 in. (225 £ 25 mm) in the immediate
lane to be placed with the outside edge flush with the joint of the next HMA lift. The
vertical face of any longitudinal joint remaining in place shall also be coated.”

Add the following after the eleventh paragraph of Article 406.06(h)(2) of the Standard
Specifications:

“LJS Half-Width Application Rate, Ib/ft (kg/m) "
Lift Thickness Coarse Graded Mixture Fine.Graded SMA Mixture
in. (mm) ’ (IL-19.0, IL-19.0L, IL-9.5, Mixture (SMA-9.5,
' IL-9.5L, IL-4.75) (IL-9.5FG) SMA-12.5)
% (19) 0.44 (0.66)
1(25) 0.58 (0.86)
1% (32) 0.66 (0.98) 0.44 (0.66)
1%2(38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94)
1% (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03)
2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13)
=2 Y. (60) 0.98 (1.46)

1/ The application rate includes a surface demand for liquid. The thickness of the
LJS may taper from the center of the application to a lesser thickness on the edge
of the application, provided the correct width and application rate are maintained.”
Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read:

“Aggregate for covering tack, LJS, or FLS will not be measured for payment.”

Add the following to the end of the second paragraph of Article 406.14 of the Standard
Specifications:

“Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot
(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.”
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PERFORMANCE GRADED ASPHALT BINDER (BDE)
Effective: January 1, 2023
Revise Article 1032.05 of the Standard Specifications to read:

“1032.05 Performance Graded Asphalt Binder. These materials will be accepted according
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder
Qualification Procedure.” The Department will maintain a qualified producer list. These materials
shall be free from water and shall not foam when heated to any temperature below the actual
flash point. Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA)
modification shall not be used.

When requested, producers shall provide the Engineer with viscosity/temperature
relationships for the performance graded asphalt binders delivered and incorporated in the work.

(a) Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter

Small Strain Parameter (AASHTO PP 113) BBR, ATc,
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

-5 °C min.

(b) Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification
Procedure.”

Modified asphalt binder shall be safe to handle at asphalt binder production and storage
temperatures or HMA construction temperatures. Safety Data Sheets (SDS) shall be
provided for all asphalt modifiers.

(1) Polymer Modification (SB/SBS or SBR). Elastomers shall be added to the base
asphalt binder to achieve the specified performance grade and shall be either a
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber. The polymer modified asphalt binder shall be smooth,
homogeneous, and be according to the requirements shown in Table 1 or 2 for the
grade shown on the plans.

231



FAU Route 1504 (55th Street)
Project STP-TM1F(500)
Section 0104WRS&N-11

Cook County
Contract No. 60R50

Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS)

Modified Asphalt Binders

Test

Asphalt Grade
SB/SBS PG 64-28
SB/SBS PG 70-22

Asphalt Grade
SB/SBS PG 64-34
SB/SBS PG 70-28
SB/SBS PG 76-22
SB/SBS PG 76-28

Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening
point between top and bottom portions

4 (2) max.

4 (2) max.

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure
77 °F (25 °C), 100 mm elongation, %

A,

60 min.

70 min.

Table 2 - Requirements for Styrene-Butadiene Rubber (SBR)

Modified Asphalt Binders

Asphalt Grade Asphalt Grade
SBR PG 64-28 |SB/SBS PG 64-34
Test SBR PG 70-22 |SB/SBS PG 70-28
SBR PG 76-22
SBR PG 76-28
Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening point
between top and bottom portions 4 (2) max. 4 (2) max.

Toughness
ASTM D 5801, 77 °F (25 °C),
20 in./min. (600 mm/min.), in.-lbs (N-m)

110 (12.5) min.

110 (12.5) min.

Tenacity
ASTM D 5801, 77 °F (25 °C),
20 in./min. (5600 mm/min.), in.-lbs (N-m)

75 (8.5) min.

75 (8.5) min.

TESTS ON RESIDUE FROM ROLLING THI

N FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, %

40 min.

50 min.
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(2) Ground Tire Rubber (GTR) Modification. GTR modification is the addition of recycled
ground tire rubber to liquid asphalt binder to achieve the specified performance grade.
GTR shall be produced from processing automobile and/or truck tires by the ambient
grinding method or micronizing through a cryogenic process. GTR shall not exceed
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture
that would cause foaming of the asphalt, or other foreign materials. A mineral powder
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR
particles. When tested in accordance with lllinois Modified AASHTO T 27 “Standard
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall
conform to the following gradation requirements.

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pum) 95+5
No. 50 (300 ym) > 20

GTR modified asphalt binder shall be tested for rotational viscosity according to
AASHTO T 316 using spindle S27. GTR modified asphalt binder shall be tested for
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using
a gap of 2 mm.

The GTR modified asphalt binder shall meet the requirements of Table 3.

Table 3 - Requirements for Ground Tire Rubber (GTR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
GTR PG 64-28 GTR PG 76-22
GTR PG 70-22 GTR PG 76-28
GTR PG 70-28

Test

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min.

(3) Softener Modification (SM). Softener modification is the addition of organic
compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified
performance grade. Softeners shall be dissolved, dispersed, or reacted in the asphalt
binder to enhance its performance and shall remain compatible with the asphalt binder
with no separation. Softeners shall not be added to modified PG asphalt binder as
defined in Articles 1032.05(b)(1) or 1032.05(b)(2).
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An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the softening compound as well as the softener modified
asphalt binder at the dose intended for qualification. The ATR-FTIR spectra shall be
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel (PAV)
aged softener modified binder, and 40-hour PAV aged softener modified binder. The
ATR-FTIR shall be collected in accordance with lllinois Test Procedure 601. The
electronic files spectral files (in one of the following extensions or equivalent: *.SPA,
*.SPG, *.IRD, *.IFG, *.CSV, *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM,
*.RAS) shall be submitted to the Central Bureau of Materials.

Softener modified asphalt binders shall meet the requirements in Table 4.

Table 4 - Requirements for Softener Modified Asphalt Binders

Asphalt Grade
SM PG 46-28 SM PG 46-34
Test SM PG 52-28 SM PG 52-34
SM PG 58-22 SM PG 58-28
SM PG 64-22

Small Strain Parameter (AASHTO PP 113)
BBR, ATc, 40 hrs PAV (40 hrs continuous -5°C min.
or 2 PAV at 20 hrs)

Large Strain Parameter (lllinois Modified
AASHTO T391) DSR/LAS Fatigue
Property, A|G*|peak 1, 40 hrs PAV (40 hrs
continuous or 2 PAV at 20 hrs)

254 %

The following grades may be specified as tack coats.

Asphalt Grade Use
PG 58-22, PG 58-28, PG 64-22 Tack Coat”

Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read:

“(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin ABR shall not exceed the amounts listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "?
Ndesign Binder Surface BTr?(;}éTg: gﬂfr?g;dy
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10
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1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall
be equivalent to the percentages specified for SBS/SBR polymer modified mixes.

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "%

Ndesign Binder Surface BTr?cIi)éTg: gﬂl?r?;féeeds,
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
IL-4.75 - - - - 35

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-
28).

3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to the
percentages specified for SBS/SBR polymer modified mixes.”

Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications.

“A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall be
provided. This tank shall be capable of providing continuous mechanical mixing
throughout and/or recirculation of the asphalt binder to provide a uniform mixture. The
tank shall be heated and capable of maintaining the temperature of the asphalt binder at
300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer drum
plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of £0.40 percent.”
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PORTLAND CEMENT CONCRETE (BDE)
Effective: August 1, 2023
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2024 Revised: April 1, 2024
Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)”.”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”
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Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’s option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(B), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”

SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
Effective: April 1, 2024 Revised: April 2, 2024
Revise Article 701.02(d) of the Standard Specifications to read:

“(d) Pavement Marking Tapes (NOte 3) .....ccoiiiiiiiiiiiici e 1095.06”
Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”
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Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOtE 1) .....coiiiiiiiiieecce e 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive
adhesive. The spheres shall be of uniform gradation and distributed evenly over the surface of
the tape.

Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet retroreflective
media shall be bonded to a durable polyurethane surface. The patterned surface shall have
approximately 40 + 10 percent of the surface area raised and presenting a near vertical face to
traffic from any direction. The channels between the raised areas shall be substantially free of
exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated
with a pressure sensitive adhesive.

(a) Color. The white and yellow markings shall meet the following requirements for daylight
reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.
The color instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59

*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456
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(b) Retroreflectivity. The white and yellow markings shall be retroreflective. Reflective values
measured in accordance with the photometric testing procedure of ASTM D 4061 shall not
be less than those listed in the table below. The coefficient of retroreflected luminance,
R., shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m),
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle.

Coefficient of Retroreflected Luminance, Ry, Dry
Type | Type IV
Observation |y iie Yellow | Observation |y ie Yellow
Angle Angle
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000

Wet retroreflectance shall be measured for Type IV under wet conditions according to
ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial R.

Color RL 1.05/88.76
White 300
Yellow 200

(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum
skid resistance of 45 BPN when tested according to ASTM E 303.

(d) Application. The pavement marking tape shall have a precoated pressure sensitive
adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a
normal construction season and shall then be capable of being removed intact or in large
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up
device without the use of sandblasting, solvents, or grinding. The Contractor shall provide
a manufacturer’s certification that the material meets the requirements for being removed
after the following minimum traffic exposure based on transverse test decks with rolling
traffic.
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(1) Time in place - 400 days
(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum

Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel
and 1000-gram load, and shall meet the following criteria showing no significant change
in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65) ¥
mils (mm) ' 20 (0.51) 2 20 (0.51) 2
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.

The pavement marking tape, when applied according to the manufacturer's recommended
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or
shrinkage during the useful life of the marking. The tape, as applied, shall be of good
appearance, free of cracks, and edges shall be true, straight, and unbroken.

Sampling and Inspection.

(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the manufacturer
shall be submitted for each subsequent batch of Type IV tape used. The manufacturer
shall submit a certification stating that the material meets the requirements as set forth
herein and is essentially identical to the material sent for qualification. The certification
shall state the lot tested, the manufacturer’s name, and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the Engineer
stating the material meets all requirements of this specification. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street,
Springfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations.”
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)
Effective: January 2, 2023
Add the following to Article 106.01 of the Standard Specifications:
“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined

through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least seven days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”"

SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021

Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring

Special Provisions to read:

“STATEMENTS AND PAYROLLS

The payroll records shall include the worker’'s name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,

deductions made, and actual wages paid.
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The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at htips://Icptracker.com/. When there has been no activity during a work week,

a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be

”

submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

SURFACE TESTING OF PAVEMENTS - IRI (BDE)
Effective: January 1, 2021 Revised: January 1, 2023

Description. This work shall consist of testing the ride quality of the finished surface of pavement
sections with new concrete pavement, PCC overlays, full-depth HMA, and HMA overlays with at
least 2.25 in. (57 mm) total thickness of new HMA combined with either HMA binder or HMA
surface removal, according to lllinois Test Procedure 701, “Ride Quality Testing Using the
International Roughness Index (IRI)”. Work shall be according to Sections 406, 407, or 420 of
the Standard Specifications, except as modified herein.
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Hot-Mix Asphalt (HMA) Overlays

Add the following to Article 406.03 of the Standard Specifications:
“(n) Pavement Surface Grinding Equipment..............oooiiiiiiiiiiiee e, 1101.04”
Revise Article 406.11 of the Standard Specifications to read:

“406.11 Surface Tests. Prior to HMA overlay pavement improvements, the Engineer will
measure the smoothness of the existing high-speed mainline pavement. The Contractor shall
measure the smoothness of the finished high-speed mainline, low-speed mainline, and
miscellaneous pavements after the pavement improvement is complete but within the same
construction season. Testing shall be performed in the presence of the Engineer and according
to lllinois Test Procedure 701. The pavement will be identified as high-speed mainline, low-speed
mainline, or miscellaneous as follows.

(a) Test Sections.

(1) High-Speed Mainline Pavement. High-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit greater than 45 mph. These
sections shall be tested with an inertial profiling system (IPS).

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit of 45 mph or less. These
sections shall be tested using a 16 ft (5 m) straightedge or with an IPS analyzed using
the rolling 16 ft (5 m) straightedge simulation in ProVAL.

(3) Miscellaneous Pavement. Miscellaneous pavement are segments that either cannot
readily be tested by an IPS or conditions beyond the control of the Contractor preclude
the achievement of smoothness levels typically achievable with mainline pavement
construction. This may include the following examples or as determined by the
Engineer.

a. Pavement on horizontal curves with a centerline radius of curvature of less than or
equal to 1,000 ft (300 m) and the pavement within the superelevation transition of
such curves;

b. Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in
combination with an algebraic change in tangent grade greater than or equal to
3 percent as may occur on urban ramps or other constricted-space facilities;

c. The first and last 50 ft (15 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

d. Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius
return;
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Variable width pavements;
Side street returns, to the end of radius return;
Crossovers;
Pavement connector for bridge approach slab;
Bridge approach slab;

Pavement that must be constructed in segments of 600 ft (180 m) or less;

Pavement within 25 ft (7.6 m) of manholes, utility structures, at-grade railroad
crossings, or other appurtenances;

Turn lanes; and

. Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric

testing that fall within the wheel path.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge.

(4) International Roughness Index (IRI). An index computed from a longitudinal profile
measurement using a quarter-car simulation at a simulation speed of 50 mph
(80 km/h).

(5) Mean Roughness Index (MRI). The average of the IRI values for the right and left
wheel tracks.

a.

b.

C.

d.

MRIo. The MRI of the existing pavement prior to construction.
MRI,. The MRI value that warrants an incentive payment.
MRIr. The MRI value that warrants full payment.

MRIp. The MRI value that warrants a financial disincentive.

(6) Areas of Localized Roughness (ALR). Isolated areas of roughness, which can cause
significant increase in the calculated MRI for a given sublot.

(7) Sublot. A continuous strip of pavement 0.1 mile (160 m) long and one lane wide. A
partial sublot greater than or equal to 264 ft (80 m) will be subject to the same
evaluation as a whole sublot. Partial sublots less than 264 ft (80 m) shall be included
with the previous sublot for evaluation purposes.
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(b) Corrective Work. Corrective work shall be completed according to the following.

(1) High-Speed Mainline Pavement. For high-speed mainline pavement, any 25 ft (7.6 m)
interval with an ALR in excess of 200 in./mile (3,200 mm/km) will be identified by the
Engineer and shall be corrected by the Contractor. Any sublot having a MRI greater
than MRIp, including ALR, shall be corrected to reduce the MRI to the MRIF, or
replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Surface variations in low-speed mainline pavement
which exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall
be corrected by the Contractor.

(3) Miscellaneous Pavements. Surface variations in miscellaneous pavement which
exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall be
corrected by the Contractor.

Corrective work shall be completed with pavement surface grinding equipment or by
removing and replacing the pavement. Corrective work shall be applied to the full lane
width. When completed, the corrected area shall have uniform texture and appearance,
with the beginning and ending of the corrected area perpendicular to the centerline of the
paved surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested. The
Contractor shall furnish the data and reports to the Engineer within 2 working days after
corrections are made. If the MRI and/or ALR still do not meet the requirements, additional
corrective work shall be performed.

Corrective work shall be at no additional cost to the Department.

(c) Smoothness Assessments. Assessments will be paid to or deducted from the Contractor
for each sublot of high-speed mainline pavement per the Smoothness Assessment
Schedule. Assessments will be based on the MRI of each sublot prior to performing any
corrective work unless the Contractor has chosen to remove and replace the pavement.
For pavement that is replaced, assessments will be based on the MRI determined after
replacement.
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The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI
of the existing pavement before construction (MRIlo) and shall be determined as follows.

MRI Thresholds (High-Speed, HMA Overlay)
Upper MRI Thresholds " MRIp < 125.0 in./mile MRl > 125.0 in./mile ¥

(1,975 mm/km) (> 1,975 mm/km)
Incentive (MRI;) 45.0 in./mile (710 mm/km) 0.2 x MRlI, + 20
Full Pay (MRIE) 75.0 in./mile (1,190 mm/km) 0.2 x MRlIo + 50
Disincentive (MRIp) 100.0 in./mile (1,975 mm/km) 0.2 x MRIo + 75

1/ MRlo, MRI;, MRIg, and MRIp shall be in in./mile for calculation.

Smoothness assessments for high-speed mainline pavement shall be determined as

follows.
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay)
Mainline Pavement MRI Range Assessment Per Sublot
MRI < MR}, + (MRI; — MRI) x $20.00 ?
MRI; < MRI < MRIg + $0.00
MRIr < MRI < MRIp — (MRl = MRIf) x $8.00
MRI > MRIp —$200.00

1/ MRI, MRI;, MRIg, and MRIp shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $300.00.
Smoothness assessments will not be paid or deducted until all other contract requirements

for the pavement are satisfied. Pavement that is corrected or replaced for reasons other
than smoothness, shall be retested as stated herein.”

Hot-Mix Asphalt (HMA) Pavement (Full-Depth)

Revise the first paragraph of Article 407.03 of the Standard Specifications to read:

“407.03 Equipment. Equipment shall be according to Article 406.03.”
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Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows:

The testing of the existing pavement prior to improvements shall not apply and the
smoothness assessment for high-speed mainline pavement shall be determined according to the
following table.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA)
Mainline Pavement MRI, in./mile (mm/km) Assessment Per Sublot "
<45.0 (710) + (45 — MRI) x $45.00 #
> 45.0 (710) to 75.0 (1,190) + $0.00
> 75.0 (1,190) to 100.0 (1,580) — (MRI = 75) x $20.00
> 100.0 (1,580) — $500.00

1/ MRI shall be in in./mile for calculation.

2/ The maximum incentive amount shall not exceed $800.00.”

Portland Cement Concrete Pavement

Delete Article 420.03(i) of the Standard Specifications.
Revise Article 420.10 of the Standard Specifications to read:

“420.10 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows.

The testing of the existing pavement prior to improvements shall not apply. The Contractor
shall measure the smoothness of the finished surface of the pavement after the pavement has
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi
(20,700 kPa).

Membrane curing damaged during testing shall be repaired as directed by the Engineer at no
additional cost to the Department.

(a) Corrective Work. No further texturing for skid resistance will be required for areas
corrected by grinding. Protective coat shall be reapplied to areas ground according to
Article 420.18 at no additional cost to the Department.

Jointed portland cement concrete pavement corrected by removal and replacement, shall
be corrected in full panel sizes.
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(b) Smoothness Assessments. Smoothness assessment for high-speed mainline pavement
shall be determined as follows.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC)
Mainline Pavement MR, in./mile (mm/km) ¥ Assessment Per Sublot
<45.0 (710) + (45 — MRI) x $60.00
> 45.0 (710) to 75.0 (1,190) +$0.00
> 75.0 (1,190) to 100.0 (1,580) — (MRI - 75) x $37.50
> 100.0 (1,580) —$750.00

1/ MRI shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $1200.00.
3/ If pavement is constructed with traffic in the lane next to it, then an additional

10 in./mile will be added to the upper thresholds.”

Removal of Existing Pavement and Appurtenances

Revise the first paragraph of Article 440.04 of the Standard Specifications to read:

“440.04 HMA Surface Removal for Subsequent Resurfacing. The existing HMA surface
shall be removed to the depth specified on the plans with a self-propelled milling machine. The
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness
requirements of the finished pavement. The temperature at which the work is performed, the
nature and condition of the equipment, and the manner of performing the work shall be such that
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation.
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the
satisfaction of the Engineer. When tested with a 16 ft (5 m) straightedge, the milled surface shall
have no surface variations in excess of 3/16 in. (5 mm).”

General Equipment
Revise Article 1101.04 of the Standard Specifications to read:

“1101.04 Pavement Surface Grinding Equipment. The pavement surface grinding device
shall have a minimum effective head width of 3 ft (0.9 m).

(a) Diamond Saw Blade Machine. The machine shall be self-propelled with multiple diamond
saw blades.

(b) Profile Milling Machine. The profile milling machine shall be a drum device with carbide

or diamond teeth with spacing of 0.315 in. (8 mm) or less and maintain proper forward
speed for surface texture according to the manufacturer’s specifications.”
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TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975 Revised: September 2, 2021

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 3. In the event the Contractor subcontracts a portion of the contract work, it shall determine
how many, if any, of the trainees are to be trained by the subcontractor, provided however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The Contractor shall also ensure that this Training Special
Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether
the Contractor is in compliance with this Training Special Provision. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he or she has
successfully completed a training course leading to journeyman status or in which he or she has
been employed as a journeyman. The Contractor should satisfy this requirement by including
appropriate questions in the employee application or by other suitable means. Regardless of the
method used, the Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of Transportation
and the Federal Highway Administration shall approve a program, if it is reasonably calculated to
meet the equal employment opportunity obligations of the Contractor and to qualify the average
trainee for journeyman status in the classification concerned by the end of the training period.
Furthermore, apprenticeship programs registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau
and training programs approved by not necessarily sponsored by the U.S. Department of Labor
Employment Training Administration shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather than
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted provided
that significant and meaningful training is provided and approved by the lllinois Department of
Transportation and the Federal Highway Administration. Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting its performance under this Training Special Provision.

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to
comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded
projects, the number of trainees to be trained under this contract, as stated in the Training Special
Provisions, will be the established goal for the lllinois Works Apprenticeship Initiative 30 ILCS
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded
projects, the lllinois Works Apprenticeship Initiative will be implemented using the FHWA approved
OJT procedures. The Contractor must comply with the recordkeeping and reporting obligations
of the lllinois Works Apprenticeship Initiative for the life of the project, including the certification as
to whether the trainee/apprentice labor hour goals were met.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor's equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.
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Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contract is 3.

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springdfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020

Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIS ......ueeueuieieiieieieiieieiieieiee e e e eeeeeeeeeeeeeeeeeeeeeeeeeeees 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees

of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”
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Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31,2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at

Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to 45
mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell

designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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PROJECT LABOR AGREEMENT
Effective: May 18, 2007 Revised: August 1, 2019

Description. The lllinois Project Labor Agreements Act, 30 ILCS 571, states that the State of
Illinois has a compelling interest in awarding public works contracts so as to ensure the highest
standards of quality and efficiency at the lowest responsible cost. A project labor agreement (PLA)
is a form of pre-hire collective bargaining agreement covering all terms and conditions of
employment on a specific project that is intended to support this compelling interest. It has been
determined by the Department that a PLA is appropriate for the project that is the subject of this
contract. The PLA document, provided below, only applies to the construction site for this
contract. It is the policy of the Department on this contract, and all construction projects, to allow
all contractors and subcontractors to compete for contracts and subcontracts without regard to
whether they are otherwise parties to collective bargaining agreements.

Execution of Letter of Assent. A copy of the PLA applicable to this project is included as part
of this special provision. As a condition of the award of the contract, the successful bidder and
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to
the PLA as Exhibit A. The successful bidder shall submit a Subcontractor’s Contractor Letter of
Assent to the Department prior to the subcontractor’s performance of work on the project. Upon
request, copies of the applicable collective bargaining agreements will be provided by the
appropriate signatory labor organization at the pre-job conference.

Quarterly Reporting. Section 37 of the lllinois Project Labor Agreements Act requires the
Department to submit quarterly reports regarding the number of minorities and females employed
under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly workforce
participation report for all minority and female employees working under the PLA of this contract.
The data shall be reported on Construction Form BC 820, Project Labor Agreement (PLA)
Workforce Participation Quarterly Reporting Form available on the Department's website
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BC/BC%20820.docx.

The report shall be submitted no later than the 15th of the month following the end of each quarter
(i.e., April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation will
be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of

, 2024, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in
its proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf
of each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
60R50 (hereinafter, the “Project”).

1.1

1.2

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 30
ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project, IDOT's
Prime Contractor and each of its Subcontractors shall execute a “Contractor Letter of
Assent”, in the form attached hereto as Exhibit A, prior to commencing Construction
Work on the Project. The Contractor shall submit a Subcontractor’s Contractor Letter of
Assent to the Department prior to the Subcontractor’s performance of Construction
Work on the Project. Upon request copies of the applicable collective bargaining
agreements will be provided by the appropriate signatory labor organization consistent
with this Agreement and at the pre-job conference referenced in Article 1, Section 3.1.
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Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or subcontract,
nor permit any other person, firm, company, or entity to contract or subcontract for the
performance of Construction Work for the Project to any person, firm, company, or entity
that does not agree in writing to become bound for the term of this Project by the terms
of this PLA prior to commencing such work and to the applicable area-wide collective
bargaining agreement(s) with the Union(s) signatory hereto.

It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to
the recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, Il, V, VI, and VII.
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Subiject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order
of precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.
Assignments by the Contractors or Subcontractors amongst the trades shall be
consistent with area practices; in the event of unresolved disagreements as to the
propriety of such assignments, the provisions of Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with
paragraph 1.6 are incorporated herein by reference, and the terms of this PLA shall be
deemed incorporated into such other applicable collective bargaining agreements only
for purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms
of an applicable collective bargaining agreement pursuant to the preceding paragraph,
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as
may be reasonably required by the Union to accomplish such purpose; provided,
however, that such Participation Agreements shall, when applicable to the Prime
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably
necessary to reflect such fact. Upon written notice in the form of a lien of a Contractor’s
or Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will
withhold from the Contractor’s periodic pay request an amount sufficient to extinguish
any delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.
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ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and lllinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project. Unions
who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective
bargaining agreement, equipment or materials used in the Project may be pre-
assembled or pre- fabricated, and there shall be no refusal by the Union to handle,
transport, install, or connect such equipment or materials. Equipment or materials
delivered to the job-site will be unloaded and handled promptly without regard to
potential jurisdictional disputes; any such disputes shall be handled in accordance with
the provisions of this PLA.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based

on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.
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In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established
by the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.
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ARTICLE 1l - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held
among the Prime Contractor, all Subcontractors and Union representatives prior to the
start of any Construction Work on the Project. No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone
number, facsimile number, e-mail). Nothing herein shall be construed to limit the right
of the Department to discuss or explain the purpose and intent of this PLA with
prospective bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VIl of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project
site or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the hours
fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work
until quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower ortechniques
of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising
the setting up of the equipment, making modifications and final alignment, and
performing similar activities that may be reasonably necessary prior to and during the
start-up procedure in order to protect factory warranties. The Prime Contractor or
Subcontractor shall notify the Union representatives in advance of any work at the job-
site by such vendor personnel in order to promote a harmonious relationship between
the equipment vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A

PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall be
final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not be
disturbed. Work at the Project site shall continue without disruption or hindrance of any
kind as a result of a Grievance/Arbitration procedure under this Article.
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In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the
further purpose of at all times securing for the employer sufficient skilled workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The arbitrator is not authorized to award back pay or any other damages for a miss
assignment of work. Nor may any party bring an independent action for back pay or any
other damages, based upon a decision of an arbitrator.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the
procedures below to resolve jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry. Further,
the Process will be followed for any grievance or dispute arising out of the interpretation
or application of this PLA by the parties except for the prohibition on attorneys contained
in 6.11. All decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of the
President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or their
designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction
and covenant not to sue the Federation, nor its officers, employees, agents or attorneys.
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In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of
the

dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President,
or his/her designee, as the internal jurisdictional authority of that International
Union, shall constitute a final and binding decision and determination as to the
jurisdiction of work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter
shall be referred to the local area Building & Construction Trades Council, which shall
meet with the affected trades within two (2) business days subsequent to receiving
written notice. In the event the parties do not wish to avail themselves of the local
Building & Construction Trades Council, the parties may elect to invoke the services
of their respective International Representatives with no extension of the time
limitations. An agreement reached at this Step shall be final and binding upon all
parties.

(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon mutual
agreement of all parties may the Administrator extend the hearing for a period in
excess of the time frames contemplated under this Paragraph. Business days are
defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list of
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.
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Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 6.2
and geographical location of the jurisdictional dispute and upon his/her availability, and
ability to conduct a Hearing within two (2) business days of said notice. The Arbitrator
may issue a “bench” decision immediately following the Hearing or he/she may elect to
only issue a written decision, said decision must be issued within two (2) business days
subsequent to the completion of the Hearing. Copies of all notices, pleadings,
supporting memoranda, decisions, etc. shall be provided to all disputing parties and the
lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International
Union’s General President whose decision shall be final and binding upon all parties. In
no event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:

(a) First, whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between National or International Unions to
the dispute or agreements between local unions involved in the dispute,
governs;

(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute,
he shall then consider the established trade practice in the industry and
prevailing practice in the locality. Where there is a previous decision of record
governingthe case, the Arbitrator shall give equal weight to such decision of
record, unless the prevailing practice in the locality in the past ten years favors
one craft. In that case, the Arbitrator shall base his decision on the prevailing
practice in the locality. Except, that if the Arbitrator finds that a craft has improperly
obtained the prevailing practice in the locality through raiding, the undercutting
of wages or by the use of vertical agreements, the Arbitrator shall rely on the
decision of record and established trade practice in the industry rather than the
prevailing practice in the locality; and,
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(c) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good management are
essential to the well being of the industry, the interests of the consumer or the
past practices of the employer shall not be ignored.

(d) The arbitrator is not authorized to award back pay or any other damages for a
mis-assignment of work. Nor may any party bring an independent action for back
pay or any other damages, based upon a decision of an arbitrator.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are relied
upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may
appear on behalf of the parties. Each party is responsible for arranging for its witnesses.
In the event an Arbitrator’s subpoena is required, the party requiring said subpoena
shall prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon
any witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence
which may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

I. ldentification and Stipulation of the Parties

II. Unions(s) claiming the disputed work presents its case

lll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project
manager, owner)

VI. Rebuttal by union(s) claiming the disputed work

VIl. Additional submissions permitted and requested by

Arbitrator VIII.Closing arguments by the parties
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All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time totime.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.

If at any time there is a question as to the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process, the primary responsibility for any determination of the arbitrability
of a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting
the Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties
may proceed before the Arbitrator even in the absence or one or more stipulated parties
with the issue of jurisdiction as an additional item to be decided by the Arbitrator. The
Administrator may participate in proceedings seeking a declaration or determination
that the underlying dispute is subject to the jurisdiction and process of the lllinois
Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing
party and/or the party challenging the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by
the lllinois Jurisdictional Dispute Resolution Process and/or its Administrator in
establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at
any other contractor’s or supplier’s facility that is necessary to performance of work at
the Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday
shall not, in itself, be deemed an activity that interferes with the routine and timely
prosecution of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office
to cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of
its affiliates. The principal officer or officers of any involved affiliate will
immediately instruct, order or use the best effort of his office to cause the
employees the union represents to cease any violations of this Article. A union
complying with this obligation shall not be liable for unauthorized acts of
employees it represents. The failure of the Contractor to exercise its rights in
any instance shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through

the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.
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Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breach of this Article is alleged:

7.5.A

7.5.B

7.5.C

7.5.D

7.5.E

The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible
to the party alleged to be in violation and to all other involved parties.

Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to obtain
a temporary order enforcing the Permanent Arbitrator’s Award as issued under
this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.
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Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties

found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIIl - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award until
the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into
this PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. 60RS50], this Letter of Assent hereby confirms that the undersigned Prime
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project
Labor Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

Il Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment

Opportunity (EEO) requirements not to discriminate and to

take affirmative action to assure equal opportunity as set forth

under laws, executive orders, rules, regulations (see 28 CFR

Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are
incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon

completion of each investigation, the contractor will inform every

complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR

230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State

DOT’s FHWA-approved Disadvantaged Business Enterprise

(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period.
Such laborers and mechanics must be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification(s) of work actually performed, without regard to
skill, except as provided in paragraph 4. of this section. Laborers
or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 1.c. of this section) and the
Davis-Bacon poster (WH-1321) must be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid at
no less than the wage and fringe benefit rate listed on the wage
determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in

§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors to
submit certified payrolls through an electronic system, as long
as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting agency
or prime contractor permits other methods of submission in
situations where the contractor is unable or limited in its ability to
use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH=-347 is available for this purpose from the Wage and Hour
Division website at https.:/www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request to
the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeyworkers shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in the
U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section, in
the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of
all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5 years
or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax

liability (USDOT Order 4200.6 implementing appropriations act

requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2

CFR 180.335 and 180.340.
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3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR
180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the

department or agency with which this transaction originated may

pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification

shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific
Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY
SYSTEM OR APPALACHIAN LOCAL ACCESS

ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



