October 22, 2024

SUBJECT FAI Route 80 (I-80)

Project NHPP-046V(715) Section FAI 80 21 DEMO

Will County

Contract No. 62R21

Item No. 12, November 8, 2024 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised the Schedule of Prices
- 2. Revised page 61 of the Special Provisions
- 3. Revised sheets 4, 12, 16, 17, 19, 21 & 22 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.

Bureau Chief, Design and Environment

MTS

FAI Route 80 (I-80) Project NHPP-046V(715) Section FAI 80 21 DEMO Will County Contract No. 62R21

Any holes, such as basements, shall be backfilled according to Article 502.10.

<u>Basis of Payment</u>. This work will be paid for at the contract lump sum unit price for BUILDING REMOVAL NO. 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11.

Removal and disposal of friable ACBM will be paid for at the contract lump sum unit price for REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 4.

Removal and disposal of non-friable ACBM will be paid for at the contract lump sum unit price for REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 2, 3, 4, 5, 8, 9, 10, 11

Revised 10/22/2024