11-08-2024 LETTING ITEM 144

FOR INDEX OF SHEETS, SEE SHEET NO. 2

0

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

D-91-107-24

PROPOSED HIGHWAY PLANS

FAI ROUTE 290: I-290 (EISENHOWER) FROM WELLS ST TO MANNHEIM RD


SECTION: 2024-994-I

GRAFFITI REMOVAL

COOK COUNTY

C-91-121-24





FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

J.U.L.I.E.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123


OR 811

0

PROJECT ENGINEER: RODRIGO LEDEZMA (847) 705-4580 PROJECT MANAGER: J. ALAIN MIDY (847) 221-3056

CONTRACT NO. 62W28

SEE SHEETS 4 THROUGH 5 FOR LOCATION MAPS



PRINTED BY THE AUTHORITY
OF THE STATE OF ILLINOIS

INDEX OF SHEETS

STATE STANDARDS

STANDARD NO.

SHEET	
NO.	

DESCRIPTION

TITLE SHEET 2 INDEX OF SHEETS, APPLICABLE STATE STANDARDS

SUMMARY OF QUANTITIES, GENERAL NOTES, TYPICAL SECTIONS 3

EXPRESSWAY GRAFFITI CLEANING, I-290 (EISENHOWER)

GRAFFITI REMOVAL RETAINING WALL ADJACENT TO CSX RAILROAD


TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

701106-02	OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY
701426-09	LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS > 45 MPH
701901-09	TRAFFIC CONTROL DEVICES


DESCRIPTION

USER NAME = jacek.ejmont	DESIGNED -	REVISED -	
	DRAWN -	REVISED -	
PLOT SCALE = 0.16666633 ' / in.	CHECKED -	REVISED -	
PLOT DATE = 7/10/2024	DATE -	REVISED -	


SCALE: NONE




TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 2. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 3. NO DAILY CONTRACTOR GRAFFITI REMOVAL WORK REQUESTS/SCHEDULING SHALL BE AUTHORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND/OR PROJECT SUPERVISOR.
- 4. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT LIMITED TO RAIN. WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINIED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 5. NO WORK WILL BE ALLOWED ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY
THANKSGIVING HOLIDAY
CHRISTMAS EVE / NEW YEARS HOLIDAY

- 6. SOME LOCATIONS MAY REQUIRE WORK TO BE PERFORMED WITHIN RAILROAD RIGHT OF WAY. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF RAILROAD FLAGGING SERVICES, PRELIMINARY ENGINEERING, CONSTRUCTION ENGINEERING, AND FIELD INSPECTION. THIS WORK SHALL BE PAID IN ACCORDANCE WITH ARTICLE 109.04 AND 109.05 OF THE STANDARD SPECIFICATIONS. THE CONTRACTOR SHALL PAY ALL COSTS FOR REQUIRED PERMITS TO OBTAIN PERMISSION FOR RIGHT OF ENTRY ON THE RAILROAD RIGHT OF WAY. THE COSTS FOR SUCH PERMITS WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED AS PART OF THE CONTRACT.
- 7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING RAILROAD PROTECTIVE PUBLIC LIABILITY AND PROPERTY DAMAGE LIABILITY INSURANCE IN ACCORDANCE WITH ARTICLES 107,11 AND 107,12 OF THE STANDARD SPECIFICATIONS. IT IS TO BE CARRIED THROUGHOUT THE TERM OF CONTRACT.

SUMMARY OF QUANTITIES


SCALE:

	<u></u>	URBAN	100 % STATE 0044	
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY
X0300062	GRAFFITI REMOVAL	SQ YD	35000	35000
Z0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	LUMP SUM	1	1

USER NAME = jacek.ejmont	DESIGNED -	REVISED -
	DRAWN -	REVISED -
PLOT SCALE = 0.16666633 ' / in.	CHECKED -	REVISED -
PLOT DATE = 7/11/2024	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUMMA	SUMMARY OF QUANTITIES, GENERAL NOTES,					F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.		
TYPICAL SECTIONS						290	2024-994-I	соок	6	3		
								CONTRAC	T NO. 621	W28		
:	SHEET	OF	1	SHEETS	STA.	TO STA.		ILLINOIS FEE	AID PROJECT			



SHEET 1 OF 2 SHEETS STA.

DATE

REVISED -



GRAFFITI REMOVAL LIMITS OF RETAINING WALL ADJACENT TO CSX RAILROAD TRACKS LIMITS: HOME AVE TO AUSTIN BLVD



TYPICAL VIEW OF RETAINING WALL BETWEEN HOME AVE AND AUSTIN BLVD

USER NAME = jacek.ejmont	DESIGNED -	REVISED -	
	DRAWN -	REVISED -	
PLOT SCALE = 0.16674467 ' / in.	CHECKED -	REVISED -	
PLOT DATE = 7/9/2024	DATE -	REVISED -	

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION


GRAFFITI REMOVAL
RETAINING WALL ADJACENT TO CSX RAILROAD TRACKS

CALE: SHEET 2 OF 2 SHEETS STA. TO STA.

 F.A. RTE.
 SECTION
 COUNTY
 TOTAL SHEETS
 SHEETS NO.

 290
 2024-994-I
 COOK
 6
 5

 CONTRACT NO.
 62W28



PLOT DATE = 10/31/2023

DATE

REVISED -

M.D. 10-20