








ROAD WORK AHEAD EXPECT DELAYS


SEE IDOT DISTRICT 1 DETAIL TC-22

LEGEND

-  CONSTRUCTION WORK ZONE
-  DIRECTION OF TRAFFIC
-  TYPE II BARRICADES OR DRUMS
-  CHANNELIZATION DRUM
-  SIGN LOCATION
-  TYPE III BARRICADE LOCATION
-  FLASHING YELLOW LIGHT

NOTES

1. EXISTING LANE CONFIGURATIONS ARE TO REMAIN IN OPERATION DURING THIS STAGE OF CONSTRUCTION.
2. SEE CROSS SECTIONS FOR GRADING DETAILS.



FILE NAME =	USER NAME = \$USER\$	DESIGNED NAV	REVISED
*FILE\$		DRAWN KES	REVISED
	PLOT SCALE = \$SCALE\$	CHECKED PJO	REVISED
	PLOT DATE = \$DATE\$	DATE 05-11-12	REVISED

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

**MAINTENANCE OF TRAFFIC
ILLINOIS ROUTE 59**

SCALE: AS SHOWN SHEET NO. 7 OF 8 SHEETS STA. 4011+00 TO STA. 4026+00

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
338	2011-036-I	DUPAGE	234	30
CONTRACT NO. 60P42				
ILLINOIS FED. AID PROJECT				