AGGREGATE AGGREGATE STABILIZED PORTLAND WHITEWASHING TEMPORARY TEMPORARY TEMPORARY
LOCATION SUBGRADE SUBGRADE SUBBASE AGGREGATE CEMENT PIPE TEMPORARY AGGREGATE FOR TEMPORARY GLARE GLARE GLARE CONCRETE CONCRETE CONCRETE
IMPROVEMENT | IMPROVEMENT HOT-MIX SHOULDERS, CONCRETE UNDERDRAINS PAVEMENT SHOULDER CONCRETE PAVEMENT SCREEN SCREEN SCREEN BARRIER BARRIER BARRIER
8" 12" ASPHALT, 4" TYPE B ©” SHOULDERS 4" REMOVAL REMOVAL PAVEMENT ( NEW TO REMAIN ON-SITE (NEW TO REMAIN ON-SITE
117 LOCATION) LOCATION)
ROAD STATION FROM| STATION TO SQ YD SQ YD SQ YD SQ YD SQ YD FOOT SQ YD CU YD SQ YD SQ YD FOOT FOOT FOOT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 o] o] o] 0 0 0.0 0.0 0. 0
1-74 456+00. 00 471+00. 00 0 332 332 104 316 285 0 0 332 717 0 0 0.0 0.0
1-74 471+400. 00 486+00. 00 0 0 Q 141 0 0 0 0 0 1413 0 0 GLARE 0. 0 0. 0 TEMPORARY
1-74 486+00. 00 5014+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 SCREEN 0. 0 0.0 CONCRETE
1-74 5014+00. 00 5164+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 FROM 0. 0 0.0 BARRIER
1-74 516+00. 00 5314+00. 00 0 0 0 204 0 0 0 0 0 4322 0 0 PREVIOUS 0.0 0.0 FROM
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0 0 0 0 STAGE 0.0 0.0 PREVIOUS
1-74 531+00. 00 546+00. 00 0 0 0 171 0 0 0 0 O 1692 ] 0 0. 0 0. 0 STAGE
1-74 546+00. 00 5614+00. 00 0 0 Q 15 0 0 0 0 0 326 0 0 0. 0 0. 0
1-74 5614+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 FOOT 0.0 0.0 FOOT
1-74 576+00. 00 5914+00. 00 0 221 221 87 210 192 0 0 221 3041 0 0 0 0.0 0.0 0.0
1-74 591+00. 00 606+00. 00 0 84 84 52 79 89 0 0 84 263 0 0 0. 0 0. 0
1-74 606+00. 00 621+00. 00 0 155 155 167 147 133 0 0 155 2300 0 0 RELOCATE 0.0 0.0 RELOCATE
1-74 621+00. 00 636+00. 00 0 292 292 28 278 250 0 0 292 0 0 0 MODULAR 0.0 0. 0 TEMPORARY
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
[-155 00+00. 00 09+00. 00 0 0 0 73 0 0 0 0 0 1587 0 0 SYSTEM 0.0 0.0 BARRIER
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
[-155 23+00. 00 37+50. 00 0 299 299 1 299 0 0 0 299 0 0 0 FOOT 0. 0 0. 0 FOOT
[-155 37450, 00 51+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0 0. 0 0.0 0. 0
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
Morton Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0.0 TEMPORARY
Morfon Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 34 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
Morton Ave. 36+50. 00 44+75. 00 0 330 330 80 293 0 0 0 330 353 0 0 SYSTEM 0.0 0.0 BARRIER
Mor+on Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
FOOT FOOT
TOTALS 0 1713 1713 1123 1622 949 0 0 1713 16048 TOTALS 0 0 0 0. 0 0. 0 0.0
IMPACT IMPACT IMPACT IMPACT
ATTENUATOR ATTENUATORS | ATTENUATORS | ATTENUATORS | ATTENUATORS
LOCATION WIDE WIDE NARROW NARROW
SCHEDULE NEW OR TO REMAIN NEW OR TO REMAIN
RELOCATED RELOCATED
ROAD STATION OFFSET TYPE EACH EACH EACH EACH
PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT WORK POLYUREA POLYUREA POLYUREA
LOCATION MARKING MARKING MARKING MARKING MARKING ZONE PAVEMENT PAVEMENT PAVEMENT
TAPE, TY III TAPE, TAPE, TAPE, TAPE, PAVEMENT MARK ING MARK ING MARK ING (NO ATTENUATORS THIS STAGE)
LETTERS TYPE I11 TYPE I1I1 TYPE I1I1 TYPE 111 MARKING TYPE 11 TYPE 11 TYPE 11
& SYMBOLS 4" 8" 12" 24" REMOVAL LINE 47 LINE 8" LINE 12"
ROAD STATION FROM STATION TO SQ FT FOOT FOOT FOOT FOOT SQ FT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 6]
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0
1-74 471+00. 00 486+00. 00 0 0 0 0 0 0 0 0 6]
1-74 486+00. 00 5014+00. 00 0 0 0 0 0 0 0 0 6]
1-74 5014+00. 00 516+00. 00 0 0 0 0 0 0 0 0 0
1-74 516+00. 00 5314+00. 00 0 0 0 0 0 0 0 0 6]
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 6]
1-74 531+00. 00 546+00. 00 0 939 0 0 0 0 0 0 6]
1-74 546+00. 00 5614+00. 00 0 600 0 0 0 0 0 0 6]
1-74 561+00. 00 576+00. 00 0 2000 0 0 0 0 0 0 6]
1-74 576+00. 00 5914+00. 00 0 1562 0 0 0 0 0 0 6]
1-74 5914+00. 00 606+00. 00 0 2464 0 0 0 0 0 0 6]
1-74 606+00. 00 6214+00. 00 0 2300 0 0 0 0 0 0 0
1-74 6214+00. 00 636+00. 00 0 0 0 0 0 0 0 0 0
I1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 6]
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 6]
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 6]
[-155 23+00. 00 37+50. 00 0 76 0 0 0 0 0 0 0
[-155 37+50. 00 51+00. 00 0 1224 0 0 0 0 0 0 6] IMPACT IMPACT IMPACT
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 6] IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
MorTon Ave. 16+00. 00 28+25. 00 0 158 0 0 0 0 0 0 6] TEST LEVEL 2|TEST LEVEL 2| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
Morton Ave. 28+25. 00 36+50. 00 15 1144 0 0 0 0 0 0 0 ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
Morton Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 6] RELOCATED STAGE REDRCTVE), NARROW TEST LVL 2 TEST LVL 2
TEST LVL 2 TEST LVL 2
TOTALS 15 12467 0 0 0 0 0 0 6] WIDE 6] 6] 0 0 - - 0
NARROW 6] 6] 0 0 0
SHORT
TERM CHANGEABLE
PAVEMENT MESSAGE IMPACT IMPACT IMPACT
MARKING SIGN IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
TEST LEVEL 3|TEST LEVEL 3| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY ( FULLY ( NON-
FOOT CAL MO NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
TOTAL RELOCATED STAGE REDRCTVE), NARROW TEST LVL 3 TEST LVL 3
PRE STAGE A 623 3. 25 TEST LVL 3 TEST LVL 3
WIDE 0 0 0 0 - -
NARROW 6] 6] 0 0 0
- N N AL TOTAL | SHEE
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