AGGREGATE AGGREGATE STABILIZED PORTLAND WHITEWASHING TEMPORARY TEMPORARY TEMPORARY
LOCATION SUBGRADE SUBGRADE SUBBASE AGGREGATE CEMENT PIPE TEMPORARY AGGREGATE FOR TEMPORARY GLARE GLARE GLARE CONCRETE CONCRETE CONCRETE
IMPROVEMENT | IMPROVEMENT HOT-MIX SHOULDERS, CONCRETE UNDERDRAINS PAVEMENT SHOULDER CONCRETE PAVEMENT SCREEN SCREEN SCREEN BARRIER BARRIER BARRIER
8" 12" ASPHALT, 4" TYPE B ©” SHOULDERS 4" REMOVAL REMOVAL PAVEMENT ( NEW TO REMAIN ON-SITE (NEW TO REMAIN ON-SITE
117 LOCATION) LOCATION)
ROAD STATION FROM| STATION TO SQ YD SQ YD SQ YD SQ YD SQ YD FOOT SQ YD CU YD SQ YD SQ YD FOOT FOOT FOOT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 o] o] o] 0 11204 0.0 0.0 27462. 5
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 0 0 391 362. 5 1625.0
1-74 471+400. 00 486+00. 00 0 0 Q 0 0 0 0 0 0 0 0 1500 GLARE 175.0 2937.5 TEMPORARY
1-74 486+00. 00 5014+00. 00 0 0 Q 0 0 0 0 0 0 0 0 1500 SCREEN 0.0 2300. 0 CONCRETE
1-74 501+00. 00 5164+00. 00 0 0 0 0 0 0 0 0 0 0 0 2025 FROM 400. 0 2025.0 BARRIER
1-74 516+00. 00 5314+00. 00 3209 0 0 0 0 0 1390 0 0 4991 0 1495 PREVIOUS 2400. 0 1500. 0 FROM
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0 0 0 0 STAGE 0.0 0.0 PREVIOUS
1-74 531+00. 00 546+00. 00 0 0 0 0 0 0 0 0 O O ] 871 0. 0 1925.0 STAGE
1-74 546+00. 00 5614+00. 00 0 0 Q 0 0 0 0 0 0 0 0 1515 0. 0 3575, 0
1-74 561+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0 0 0 1506 FOOT 0.0 3075.0 FOOT
1-74 576+00. 00 5914+00. 00 0 0 0 0 0 0 0 0 0 0 0 401 11203 0.0 2937.5 31212.0
1-74 591+00. 00 606+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0. 0 2137.5
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 RELOCATE 0.0 0.0 RELOCATE
1-74 621+00. 00 636+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0. 0 TEMPORARY
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 0.0 0.0 BARRIER
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 o] o] o] 0 FOOT 0. 0 0. 0 FOOT
[-155 37450, 00 51+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0 3337.5
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
Morton Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0.0 TEMPORARY
Morfon Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 0.0 87.5 BARRIER
Mor+on Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
FOOT FOOT
TOTALS 3209 0 0 0 0 0 1390 0 0 4991 TOTALS 0 11204 1 3337. 5 24125.0 0.0
IMPACT IMPACT IMPACT IMPACT
ATTENUATOR ATTENUATORS | ATTENUATORS | ATTENUATORS | ATTENUATORS
LOCATION WIDE WIDE NARROW NARROW
SCHEDULE NEW OR TO REMAIN NEW OR TO REMAIN
RELOCATED RELOCATED
ROAD STATION OFFSET TYPE EACH EACH EACH EACH
PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT WORK POLYUREA POLYUREA POLYUREA 1-74 472+97. 86 0 WIDE 1 0 0
LOCATION MARKING MARKING MARKING MARKING MARKING ZONE PAVEMENT PAVEMENT PAVEMENT 1-74 505+93. 33 -21.33 NARROW 0 0 1
TAPE, TY III TAPE, TAPE, TAPE, TAPE, PAVEMENT MARK ING MARK ING MARK ING 1-74 542+37.99 50. 89 WIDE 1 0 0
LETTERS TYPE I11 TYPE I1I1 TYPE I1I1 TYPE 111 MARKING TYPE 11 TYPE 11 TYPE 11 1-74 548+52.53 22.53 WIDE 1 0 0
& SYMBOLS 4" 8" 12" 24" REMOVAL LINE 47 LINE 8" LINE 12" 1-74 5534+08. 91 43.58 WIDE 1 0 0
1-74 580+76. 40 36. 62 WIDE 1 0 0
ROAD STATION FROM STATION TO SQ FT FOOT FOOT FOOT FOOT SQ FT FOOT FOOT FOOT 1-74 593+427. 29 0. 03 WIDE 1 0 0
1-474 - 456+00. 00 0 204 0 0 0 1716 5596 0 6] 1-74 605+34. 06 -16.24 NARROW 0 1 0
1-74 456+00. 00 471+00. 00 0 3760 0 0 0 1280 0 0 0
1-74 471400. 00 486+00. 00 0 3750 0 0 0 1998 0 0 0
1-74 486+00. 00 5014+00. 00 0 4101 1200 0 0 1998 0 0 6]
1-74 501+00. 00 516+00. 00 0 3190 19509 0 0 1998 1285 459 0
1-74 516+00. 00 5314+00. 00 0 362 0 0 0 2463 6322 0 6]
RAMP G/H 1184+50. 00 101+47. 00 0 0 0 0 0 0 0 0 6]
1-74 531+00. 00 546+00. 00 0 0 0 0 0 586 2335 0 6]
1-74 546+00. 00 5614+00. 00 0 0 0 0 0 0 0 0 6]
1-74 561+00. 00 576+00. 00 0 0 0 0 0 0 0 0 6]
1-74 576+00. 00 5914+00. 00 0 0 0 0 0 0 0 0 6]
1-74 591+00. 00 606+00. 00 0 0 0 0 0 0 0 0 6]
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0
1-74 621+00. 00 636+00. 00 0 0 0 0 0 0 0 0 0
I1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 6]
[-155 00+00. 00 09+00. 00 0 0 0 0 0 2733 7414 1490 6]
[-155 09+00. 00 23+00. 00 0 360 0 0 0 2339 6096 598 6]
[-155 23+00. 00 37+50. 00 0 577 505 0 0 1101 2875 0 0
[-155 37+50. 00 51+00. 00 0 0 0 0 0 0 0 0 6] IMPACT IMPACT IMPACT
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 6] IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
MorTon Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 6] TEST LEVEL 2|TEST LEVEL 2| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
Morton Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
Morton Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 6] RELOCATED STAGE REDRCTVE), NARROW TEST LVL 2 TEST LVL 2
TEST LVL 2 TEST LVL 2
TOTALS 0 16303 3614 0 0 18212 31923 2547 6] WIDE 0 0 1 0 - - 0
NARROW 0 0 0 0 0
SHORT
TERM CHANGEABLE
PAVEMENT MESSAGE IMPACT IMPACT IMPACT
MARKING SIGN IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
TEST LEVEL 3|TEST LEVEL 3| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY ( FULLY ( NON-
FOOT CAL MO NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
TOTAL RELOCATED STAGE REDRCTVE), NARROW TEST LVL 3 TEST LVL 3
STAGE 2B 2,719 6. 75 TEST LVL 3 TEST LVL 3
WIDE 0 [ 9 0 - -
NARROW 1 1 1 0 1
. N N AL TOTAL | SHEE
FILE NAFi\E i i DES:IGNED - :JL REVISED - TERRA STATE OF ILLINGIS MAINTENANCE OF TRAFFIC FR1AEI SECTION COUNTY | JOTAL /| SHEE
D468620"cht7schecule”028.dgn DRAWN REVISED TEIXIX/N STAGE 2B SCHEDULE OF QUANTITIES «  [90-[14R;(14HB-4,14,14HVB)BR] TAZEWELL | 2433 | 99
USER NAME = TERRA CHECKED - DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
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