(INCLUDED IN TRAFFIC CONTROL AND PROTECTION (SPECIAL))

STA Mainline Direction RT/LT MUTCD CODE DESCRIPTION QTY STA Mainline Direction RT/LT MUTCD CODE DESCRIPTION QTY
ADV [—474 EB Both R2-1-3648 SPEED LIMIT XX 2 586+00 1-74 EB RT W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 1
ADV [—474 EB Both R2-1106-3618 $375 FINE MINIMUM 2 589+00 1-74 WB RT W20-7(0)-48 FLAGGER SYMBOL 1
ADV 1—474 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 4 589+00 1—74 wB RT W16-3A(0)-3612 XX MILES 1
ADV —474 B Both W16—3A(0)—3612 XX MILES 6 591+05 =74 WB RT R1-2-48 YIELD 1
ADV |—474 EB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 604+00 1-74 wB Both W1-4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2
ADV |—474 EB Both W21-1113(0)-3612 BEGINS 2 620+50 1-74 EB Both G20-1103(0)—3660 END WORKZONE SPEED LIMIT 2
ADV 1—474 EB Both W21-1115(0)-3618 WORK ZONE 2 13475 | Ramp E SB Both W21-1A(0)—48 WORKERS SYMBOL 2
ADV 474 EB Both | Work Zone Info Sign WORK ZONE INFORMATION 2 16+00 | Ramp E S8 Both W1-4L(0)—48 LANE SHIFT LEFT (ARROW) 2
DV 72 & Both R7_1-3648 SPEED LIMIT XX 5 20+00 | Ramp E SB LT W20—1105(0)—48 TRUCKS LEAVING HIGHWAY 1
ADV —74 FB Both R2-1106-3618 $375 FINE MINIMUM 2 22+00 | Ramp E SB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
ADV 74 B Both W1 _4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) ) 112+00 |EX Ramp A| WB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
DV = T Soth W16-3A(0)-3612 X MILES 5 220+00 |EX Ramp E EB Right R2—1-3648 SPEED LIMIT XX 1
ADV =74 EB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 220+00 |EX Ramp E| EB Right R2-1106-5618 $375 FINE MINIMUM !
DV 2 =3 TP W2T-1113(0)-3612 SECINS 5 220+00 |EX Ramp E EB Right W21—1113(0)-3612 BEGINS 1
OV 7 5 ot W21-1115(0)=3618 WORK ZONE > 220+00 |EX Ramp E EB Right W21—1115(0)—3618 WORK ZONE 1
ADV —74 EB Both | Work Zone Info Sign WORK ZONE INFORMATION 2 117+00 |EX Ramp H| W8 Both W3—2(0)-48 YIELD AHEAD (ARROW) 2
OV — e S W1 4bL(0)—43 7 TANES SHIFT LETT (ARROWS) . 115+50 |[EX Ramp H WB Both W20—1103(0)—48 ROAD CONSTRUCTION AHEAD 2
122+30 [EX Ramp H WB Right W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1
ADY 74 wB Both RZ-1-3648 SPEED LIMIT XX 2 124+00 [EX Ramp H| WB Right R2—1-3648 SPEED LIMIT XX 1
ADV =74 w8 Both R2-1106-5618 $375 FINE MINIMUM 2 124+00 [EX Ramp H wB Right R2—-1106-3618 $375 FINE MINIMUM 1
ADV =74 w8 Both W16-3A(0)-3612 XX _MILES 6 124+00 [EX Ramp H WB Right W21—1113(0)—3612 BEGINS 1
ADV —74 WB Both W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 2 124700 [EX Ramp H WEB Right W21=1115(0)=3618 WORK ZONE :
ADV =74 wB Both W21-1113(0)-3612 BEGINS 2 ADV 155 NB Both  |Work Zone Info Sign WORK ZONE INFORMATION 2
ADV —74 WB Both W21-1115(0)-3618 WORK ZONE 2 ADV —155 NB Both W16-3A(0)—3612 XX MILES 2
ADV —74 WB Both Work Zone Info Sign WORK ZONE INFORMATION 2 ADV 155 NB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
453+65 |-74 WB Both GZO*|103(O)*366O END WORKZONE SPEED LIMIT 2 9+50 1-155 SB Both W1—4R(O)—48 LANE SHIFT RIGHT (ARROW) 2
454+00 —74 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 2 18+65 1-155 SB Center W4—3R(0)-48 ADDED LANE RIGHT SYMBOL 1
463+50 =74 WB Center W4-3L(0)-48 ADDED LANE RIGHT SYMBOL 1 19+00 I-155 NB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2
468+00 1—74 WB RT/Center W1—-4R(0)—48 LANE SHIFT RIGHT (ARROW) 2 35+75 1—155 NB RT R1—2—48 YIELD 1
470+00 |-74 WB LT ARROW BOARD ARROW BOARD 1 51400 I-155 SB Both G20—-1103(0)—3660 END WORKZONE SPEED LIMIT 2
470+00 —74 WB LT W20-1908(0)—-9636 BE PREPARED TO STOP 1 16+35 Morton NB RT W1-4bR(0)—36 2 LANES SHIFT RIGHT (ARROWS) 1
475+00 —74 EB LT W20-7(0)—48 FLAGGER SYMBOL 1 24+80 Morton NB RT R3-2-36 NO LEFT TURN (ARROW) 1
475+00 —74 EB LT W16—3A(0)—3612 XX MILES 1 26+15 Morton SB RT R3-2-36 NO LEFT TURN (ARROW) 1
476+00 —74 WB RT W1—4R(0)—48 LANE SHIFT RIGHT (ARROW) 1 34+20 Morton SB RT R10—-11-3648 NO TURN ON RED 1
476+00 —74 WB LT W24—1L(0)—48 SINGLE REVERSE CURVE LEFT (ARROWS) 1 39+50 Morton NB RT W20—1900R—4836 | CRASH INVESTIGATION SITE (ARROW RIGHT) | 1
486+00 —74 EB RT W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 1 * DETROIT NB RT W20-1905(0)—48 RAMP WORK AHEAD 1
490420 —74 WB Center W12-1(0)-36 DOUBLE ARROW 1 * DETROIT SB RT W20-5(0)—48 RIGHT LANE CLOSED 1/2 MILE 2
502+00 |—74 wB Both W9—-3a(0)—48 LANES SPLIT 2 * DETROIT SB RT W20—-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
507+75 |—74 WB Both W9—-3a(0)-48 LANES SPLIT 2 * DETROIT SB RT W20—-I1900R—4836 CRASH INVESTIGATION SITE (ARROW RIGHT) 1
515445 1—74 WB RT R1-2-48 YIELD 1 * JACKSON SB RT W20-5(0)—48 RIGHT LANE CLOSED 1/2 MILE 1
512405 —74 WB RT R1-2-48 YIELD " * JEFFERSON NB RT W20—5(0)—48 RIGHT LANE CLOSED 1/2 MILE 1
518+00 -7 4 EB RT W20-1105(0)—48 TRUCKS LEAVING HIGHWAY 1 * JEFFERSON SB RT R11-2(0)-4830 ROAD CLOSED 1
550520 724 5 RT W20-1105(0)—48 TRUCKS LFAVING HIGHWAY ] * JEFFERSON SB RT R11-4(0)—6030 ROAD CLOSED TO THRU TRAFFIC 1
522+00 —74 WB RT W4—1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1 * VETERANS NB RT W20-5(0)—48 RIGHT LANE CLOSED 1/2 MILE !
530+00 —74 WB RT W20—1900R—4836 | CRASH INVESTIGATION SITE (ARROW RIGHT) | 1 * VETERANS NB RT W20-1103(0)-48 ROAD CONSTRUCTION AHEAD !
532175 74 WB RT W20 190114836 | CRASH INVESTIGATION SITE (ARROW LEFT) | 1 : 551522:2 :E EI Wz\;’;()'f‘;?g;ffsa CRASHR:E\I—:'?SILGNAETK():EOSSILLE 1(/A§R3:"£ER'GHT) 1
538+00 —74 WB Both W1-4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2
541+75 —74 WB RT W20—1900R—4836 CRASH INVESTIGATION SITE (ARROW RIGHT) | 1
544+00 —74 B Both W5-2(0)—48 NARROW BRIDGE 2
545+95 74 WB Center W4-3L(0)—48 ADDED LANE RIGHT SYMBOL 1
546+10 —74 EB Center W1—4cL(0)-48 3 LANES SHIFT LEFT (ARROWS) 2
547+85 —74 B RT W4-3R(0)—48 ADDED LANE RIGHT SYMBOL 1
552+75 74 WB Center W12-1(0)-36 DOUBLE ARROW 1
563+00 —74 WB RT W1-4bR(0)—48 2 LANES SHIFT RIGHT (ARROWS) 1
571+00 —74 WB LT W20-1105(0)-48 TRUCKS LEAVING HIGHWAY 1
576+30 —74 WB RT R1-2—48 YIELD 1
581+00 —74 WB LT ARROW BOARD ARROW BOARD 1 TEMPORARY SIGN SCHEDULE
581+00 —74 WB LT W20-1908(0)—-9636 BE PREPARED TO STOP 1
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