AGGREGATE AGGREGATE STABILIZED PORTLAND WHITEWASHING TEMPORARY TEMPORARY TEMPORARY
LOCATION SUBGRADE SUBGRADE SUBBASE AGGREGATE CEMENT PIPE TEMPORARY AGGREGATE FOR TEMPORARY GLARE GLARE GLARE CONCRETE CONCRETE CONCRETE
IMPROVEMENT | IMPROVEMENT HOT-MIX SHOULDERS, CONCRETE UNDERDRAINS PAVEMENT SHOULDER CONCRETE PAVEMENT SCREEN SCREEN SCREEN BARRIER BARRIER BARRIER
8" 12" ASPHALT, 4" TYPE B ©&” SHOULDERS 4" REMOVAL REMOVAL PAVEMENT ( NEW TO REMAIN ON-SITE (NEW TO REMAIN ON-SITE
117 LOCATION) LOCATION)
ROAD STATION FROM| STATION TO SQ YD SQ YD SQ YD SQ YD SQ YD FOOT SQ YD CU YD SQ YD SQ YD FOOT FOOT FOOT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 7638 0.0 0.0 26637.5
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0. 0 2287.5
1-74 471+400. 00 486+00. 00 0 0 Q 0 0 0 0 0 0 0 0 1322 GLARE 0. 0 3300. 0 TEMPORARY
1-74 486+00. 00 5014+00. 00 0 0 Q 0 0 0 0 0 0 0 0 1500 SCREEN 0.0 3000. 0 CONCRETE
1-74 5014+00. 00 5164+00. 00 0 0 0 0 0 0 0 0 0 0 0 1500 FROM 0. 0 3525.0 BARRIER
1-74 516+00. 00 5314+00. 00 0 0 0 0 0 0 0 0 0 0 0 1103 PREVIOUS 0.0 3212.5 FROM
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0 0 0 0 STAGE 0.0 0. 0 PREVIOUS
1-74 531+00. 00 546+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 1300.0 STAGE
1-74 546+00. 00 5614+00. 00 0 0 Q 0 0 0 0 0 0 0 0 177 1000. 0 1112.5
1-74 5614+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0 0 20 0 FOOT 1500. 0 0.0 FOOT
1-74 576+00. 00 5914+00. 00 0 0 0 0 0 0 790 10 0 0 395 1104 11684 2350.0 2125.0 27525.0
1-74 591+00. 00 606+00. 00 0 0 0 77 0 0 0 0 0 0 0 517 0.0 1837.5
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 RELOCATE 0.0 0.0 RELOCATE
1-74 621+00. 00 636+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0. 0 TEMPORARY
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 0.0 0.0 BARRIER
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 FOOT 0. 0 0. 0 FOOT
[-155 37450, 00 51+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 415 0.0 0.0 4850. 0
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
Morfon Ave. 16+00. 00 28+25. 00 0 0 Q 0 0 0 0 0 0 0 0 0 MODULAR 0.0 0.0 TEMPORARY
Morfon Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0.0 0.0 CONCRETE
Morfon Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 0.0 87.5 BARRIER
Mor+on Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0.0 0.0
FOOT FOOT
TOTALS 0 0 0 77 0 0 790 10 0 0 TOTALS 415 7223 0 4850. 0 21787.5 0.0
IMPACT IMPACT IMPACT IMPACT
ATTENUATOR ATTENUATORS | ATTENUATORS | ATTENUATORS | ATTENUATORS
LOCATION WIDE WIDE NARROW NARROW
SCHEDULE NEW OR TO REMAIN NEW OR TO REMAIN
RELOCATED RELOCATED
ROAD STATION OFFSET TYPE EACH EACH EACH EACH
PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT WORK POLYUREA POLYUREA POLYUREA 1-74 557+09. 88 -56.41 NARROW 0 1 0
LOCATION MARKING MARKING MARKING MARKING MARKING ZONE PAVEMENT PAVEMENT PAVEMENT 1-74 603+85. 91 -5. 37 WIDE 1 0 0
TAPE, TY III TAPE, TAPE, TAPE, TAPE, PAVEMENT MARK ING MARK ING MARK ING 1-74 513+457.52 -38. 65 WIDE 1 0 0
LETTERS TYPE I11 TYPE I1I1 TYPE I1I1 TYPE 111 MARKING TYPE 11 TYPE 11 TYPE 11 1-74 588+21.59 164. 78 WIDE 1 0 0
& SYMBOLS 4" 8" 12" 24" REMOVAL LINE 47 LINE 8" LINE 12" 1-74 468+44. 33 -2 WIDE 1 0 0
1-74 461+18. 68 30.01 WIDE 1 0 0
ROAD STATION FROM STATION TO SQ FT FOOT FooT FOoT FOoT SQ FT FOOT FOOT FOOT 1-74 523+25. 23 67.24 WIDE 1 0 0
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 6] 1-74 525+12. 89 107. 45 WIDE 1 0 0
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 1-74 590+09. 03 -30. 74 WIDE 1 0 0 0
1-74 471+400. 00 486+00. 00 0 0 0 0 0 0 0 0 6] 1-74 S576+72. 17 43.99 NARRGOW 0 0 1
1-74 486+00. 00 5014+00. 00 0 0 0 0 0 0 0 0 6] 1-74 490+08. 81 0.1 NARROW 0 0 1
1-74 5014+00. 00 516+00. 00 0 0 0 0 0 0 0 0 0
1-74 516+00. 00 531400. 00 0 0 0 0 0 0 0 0 6] MORTON 41+69. 67 -101.41 WIDE 1 0 0
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 6]
1-74 531400. 00 546+00. 00 0 0 0 0 0 447 564 0 0
1-74 546+00. 00 5614+00. 00 0 1013 0 0 0 2801 2357 0 6]
1-74 561+00. 00 576+00. 00 0 3965 198 0 0 1325 0 0 6]
1-74 576+00. 00 5914+00. 00 0 2243 952 0 0 849 1452 0 6]
1-74 5914+00. 00 606+00. 00 0 0 0 0 0 0 0 0 6]
1-74 606+00. 00 6214+00. 00 0 0 0 0 0 0 0 0 0
1-74 621+00. 00 636+00. 00 0 0 0 0 0 0 0 0 6]
I1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 6]
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0
[-155 37+50. 00 51+00. 00 0 0 0 0 0 0 0 0 6] IMPACT IMPACT IMPACT
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 6] IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
Morton Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 6] TEST LEVEL 2|TEST LEVEL 2| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
Morton Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 6] ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
Morton Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 6] RELOCATED STAGE REDRCTVE), NARROW TEST LVL 2 TEST LVL 2
TEST LVL 2 TEST LVL 2
TOTALS 0 71220 1150 0 0 5422 4373 0 6] WIDE 0 1 1 0 - - 0
NARROW 0 0 0 0 0
SHORT
TERM CHANGEABLE
PAVEMENT MESSAGE IMPACT IMPACT IMPACT
MARKING SIGN IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
TEST LEVEL 3|TEST LEVEL 3| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY ( FULLY ( NON-
FOOT CAL MO NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
TOTAL RELOCATED STAGE REDRCTVE), NARROW TEST LVL 3 TEST LVL 3
STAGE 3B 637 13.25 TEST LVL 3 TEST LVL 3
WIDE 1 7 8 0 - - 1
NARROW 1 2 2 0 1 -
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