STA Mainline Direction RT/LT MUTCD CODE DESCRIPTION QTY STA Mainline Direction RT/LT MUTCD CODE DESCRIPTION QTY
ADV |—474 EB Both R2—-1-3648 SPEED LIMIT XX 2 620+50 1-74 EB Both G20-1103(0)-3660 END WORKZONE SPEED LIMIT 2
ADV |—474 EB Both R2-1106-3618 $375 FINE MINIMUM 2 112+00 [Ex. Ramp A WB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
ADV |—474 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 4 124+00 | EX Ramp H WB Right W21-1115(0)-3618 WORK ZONE 1
ADV |—474 EB Both W16-3A(0)-3612 XX MILES 6 124+00 | EX Ramp H WB Right W21-1115(0)-3618 WORK ZONE 1
ADV |—474 EB Both W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 2 124+00 | EX Ramp H WB Right W21-1115(0)-3618 WORK ZONE 1
ADV |—474 EB Both W21-1113(0)-3612 BEGINS 2 124+00 | EX Ramp H WB Right W21-1115(0)-3618 WORK ZONE 1
ADV |—474 EB Both W21-1115(0)-3618 WORK ZONE 2 117+00 | EX Ramp H WB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
ADV |—474 EB Both Work Zone Info Sign WORK ZONE INFORMATION 2 115450 | EX Ramp H WB Both W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 2
ADV I—74 EB Both R2—-1-3648 SPEED LIMIT XX 2 30+00 Ramp E WB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
ADV |—74 EB Both R2-1106—-3618 $375 FINE MINIMUM 2 26+00 Ramp E WB Both W1-41L(0)-48 LANE SHIFT LEFT (ARROW) 2
ADV |—74 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 4 ADV I-155 NB Both W16-3A(0)-3612 XX MILES 2
ADV I—74 EB Both W16-3A(0)-3612 XX MILES 6 ADV [-155 NB Both W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 2
ADV I—74 EB Both W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 2 ADV I-155 NB Both Work Zone Info Sign WORK ZONE INFORMATION 2
ADV |-74 EB Both W21-1113(0)-3612 BEGINS 2 9+50 [-155 SB Both W1-4R(0)—48 LANE SHIFT RIGHT (ARROW) 2
ADV 1—74 EB Both W21-1115(0)-3618 WORK ZONE 2 18+65 I-155 SB Center W4-3R(0)-48 ADDED LANE RIGHT SYMBOL 1
ADV 1—74 EB Both Work Zone Info Sign WORK ZONE INFORMATION 2 19+00 I-155 NB Both W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 2
ADV |—74 WB Both W1—4bL(0)-48 2 LANES SHIFT LEFT (ARROWS) 4 35+75 I-155 NB RT R1-2-48 YIELD 1
ADV 1—74 WB Both R2—1-3648 SPEED LIMIT XX 2 51+00 I-155 SB Both G20-1103(0)-3660 END WORKZONE SPEED LIMIT 2
ADV 1-74 WB Both R2—-1106—3618 $375 FINE MINIMUM 2 16+00 Ramp E SB Both W1-4R(0)-36 LANE SHIFT RIGHT (ARROW) 2
ADV |—74 WB Both W16—-3A(0)-3612 XX MILES 6 13+75 Ramp E SB Both W21-1A(0)-36 WORKERS SYMBOL 2
ADV 1-74 WB Both W20-1103(0)-48 ROAD CONSTRUCTION AHEAD 2 13+75 Ramp E SB Both W21-1A(0)-48 WORKERS SYMBOL 2
ADV |74 WB Both W21-1113(0)-3612 BEGINS 2
ADV I—74 WB Both W21-1115(0)-3618 WORK ZONE 2
ADV |-74 WB Both Work Zone Info Sign WORK ZONE INFORMATION 2
453+65 I—74 WB Both G20-1103(0)-3660 END WORKZONE SPEED LIMIT 2
454+00 I—-74 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 2
463+50 I-74 WB Center W4-3L(0)-48 ADDED LANE RIGHT SYMBOL 1
468+00 |-74 WB RT/Center W1—4R(0)—48 LANE SHIFT RIGHT (ARROW) 2
476+00 |74 WB RT W1—4R(0)—48 LANE SHIFT RIGHT (ARROW) 1
476+00 1-74 WB LT W24—1L(0)-48 SINGLE REVERSE CURVE LEFT (ARROWS) 1
486+00 I-74 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 2
490+20 |74 WB Center Wi12-1(0)-36 DOUBLE ARROW 1
502+00 I—-74 WB Both W9-3a(0)-48 LANES SPLIT 2
507+75 I-74 WB Both W9-3a(0)-48 LANES SPLIT 2
512+05 |74 WB RT R1-2-48 YIELD 1
520+20 |74 WB RT W4—1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1
532+75 I-74 WB RT W20-1901L—4836 CRASH INVESTIGATION SITE (ARROW LEFT) 1
537+00 |—74 WB Both W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2
541+75 |74 WB RT W20—-1900R—4836 CRASH INVESTIGATION SITE (ARROW RIGHT) | 1
544+00 I-74 EB Both W5-2(0)-48 NARROW BRIDGE 2
546+10 1—74 EB Center W1—4cL(0)-48 3 LANES SHIFT LEFT (ARROWS) 2
547+85 |74 EB RT W4—3R(0)—48 ADDED LANE RIGHT SYMBOL 1
553+00 |74 WB Both W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2
555+00 1—74 WB Both W5-2(0)-48 NARROW BRIDGE 2
571+50 |74 WB RT R1-2-48 YIELD 1
578+90 |74 WB RT W4—1R(0)—48 MERGING TRAFFIC RIGHT SYMBOL 1
585+75 I-74 WB Both W1—4bR(0)-48 2 LANES SHIFT RIGHT (ARROWS) 1
586+00 |-74 EB Both W1—4bL(0)-48 2 LANES SHIFT LEFT (ARROWS) 1
587+00 |74 WB RT ARROW BOARD ARROW BOARD 1
587+00 I—-74 WB RT W20-1908(0)-9636 BE PREPARED TO STOP 1
591405 1—-74 WB RT R1-2-48 YIELD 1
595+00 |74 EB RT W20-1105(0)-48 TRUCKS LEAVING HIGHWAY 1
600+00 I—74 EB LT W20-7(0)—48 FLAGGER SYMBOL 1
600+00 |—74 EB LT W16-3A(0)-3612 XX MILES 1
599+00 |—-74 EB RT W20—-1900R—4836 CRASH INVESTIGATION SITE (ARROW RIGHT) | 1
604+00 |—74 WB Both W1—4bL(0)—48 2 LANES SHIFT LEFT (ARROWS) 2 TEMPORARY SIGN SCHEDULE
o19+75] =74 EB RT R1—2-48 YIELD ! (INCLUDED IN TRAFFIC CONTROL AND PROTECTION (SPECIAL))
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