STA | Mainline |Direction| RT£T| MUTCD CODE DESCRIPTION QTY]
ADV |-474 EB Both R2-1-3648 SPEED LIMIT XX 2
ADV |-474 EB Both R2+106-3618 $375 FINE MINIMUM 2
ADV |-474 EB Both W1-4cR(0)48 3LANES SHIFT RIGHT (ARROWS) 6
ADV |-474 EB Both | W16-3A(0)-3612 XX MILES 8
ADV |-474 EB Both W20+103(0 )48 ROAD CONSTRUCTION AHEAD 2
ADV |-474 EB Both | W21H13(0)-3612 BEGINS 2
ADV |-474 EB Both | W21H15(0)-3618 WORK ZONE 2
ADV |-474 EB Both | Work Zone Info Sign WORK ZONE INFORMATION 2
ADV |74 EB Both R2-1-3648 SPEED LIMIT XX 2
ADV |74 EB Both R2+106-3618 $375 FINE MINIMUM 2
ADV |74 EB Both W1-4cR(0)48 3LANES SHIFT RIGHT (ARROWS) 6
ADV |74 EB Both |  W16-2A(0)-3612 XX MILES 8
ADV |74 EB Both W20-H03(0 )48 ROAD CONSTRUCTION AHEAD 2
ADV |74 EB Both | W21+H13(0)-3612 BEGINS 2
ADV |74 EB Both | W21H15(0)-3618 WORK ZONE 2
ADV |74 EB Both | Work Zone Info Sign WORK ZONE INFORMATION 2
ADV |74 WB | Both R2-1-3648 SPEED LIMIT XX 2
ADV |74 WB | Both R2+106-3618 $375 FINE MINIMUM 2
ADV |74 WB | Both| W163A(0)3612 XX MILES 2
ADV |74 WB | Both W20+H03(0 )48 ROAD CONSTRUCTION AHEAD 2
ADV |74 WB | Both | W21+113(0)-3612 BEGINS 2
ADV |74 WB | Both | W214+115(0)-3618 WORK ZONE 2
ADV |74 WB | Both | Work Zone Info Sign WORK ZONE INFORMATION 2
457496 |74 WB | Both | G20+103(0)-3660 END WORKZONE SPEED LIMIT 2
489+00 |74 EB Both W1-4cR(0)48 3LANES SHIFT RIGHT (ARROWS) 1
522+15 |74 WB _|Centen W4-2R(0)-48 ADDED LANE RIGHT SYMBOL 1
534400 |74 EB RT W1-4bl (0)-48 2L ANES SHIFT LEFT (ARROWS) 1
552+00 |74 EB RT W1-4bR(0)-48 2 LANES SHIFT RIGHT (ARROWS) 1
554+00 |74 WB RT W1-4bL(0)48 2 LANES SHIFT LEFT (ARROWS) 1
556+00 |74 WB | Right W5-2(0)-48 NARROW BRIDGE 1
556+30 |74 EB Right W4-2R(0)-48 ADDED LANE RIGHT SYMBOL 1
570+50 |74 WB | Right R1-2-48 YIELD 1
577400 |74 WB | Right W1-4bl (0)-48 2L ANES SHIFT LEFT (ARROWS) 1
577+00 |74 WB | Right| W16-3A(0)3612 XX MILES 1
589+03 |74 WB RT W4-1R(0)-48 MERGING TRAFFIC RIGHT SYMBOL 1
603+00 |74 WB | Right W1-4bl (0)48 2L ANES SHIFT LEFT (ARROWS) 1
603+00 |74 WB | Right| W16-3A(0)-3612 XX MILES 1
620450 |74 EB RT G 20+103(0 )-3660 END WORKZONE SPEED LIMIT 1
226+74| RanpE2 EB Right R2-1-3648 SPEED LIMIT XX 1
226+74| RanpE2 EB Right R2+106-3618 $375 FINE MINIMUM 1
226474| RanpE2 EB Right | W21+113(0)-3612 BEGINS 1
226474| RanpE2 EB Right | W21+115(0)-3618 WORK ZONE 1
124+00| EXRanpH| WB | Right R2-1-3648 SPEED LIMIT XX 1
124400 EXRarpH| WB | Right R2+106-3618 $375 FINE MINIMUM 1
124400 EXRarpH| WB | Right| W21+13(0)-3612 BEGINS 1
124400 EXRarpH| WB | Right| W21+15(0)-3618 WORK ZONE 1
117400 EXRanpH| WB Both W3-2(0)-48 YIELD AHEAD (ARROW) 2
ADV 1155 NB Both |  W16-2A(0)-3612 XX MILES 2
ADV 1455 NB Both W20+103(0 )48 ROAD CONSTRUCTION AHEAD 2
ADV 1455 NB Both | Work Zone Info Sign WORK ZONE INFORMATION 2
18+20 1455 SB__|Center] W4-3R(0)-48 ADDED LANE RIGHT SYMBOL 1
19+00 1455 NB Both W20-H03(0 )48 ROAD CONSTRUCTION AHEAD 2
16+35 | Morton NB RT W1-4bR(0)-48 2 LANES SHIFT RIGHT (ARROWS) 1
25405 | Morton NB RT R3-2-36 NO LEFT TURN (ARROW) 1
26+15 | Morton SB RT R3-2-36 NO LEFT TURN (ARROW) 1
5550 | Morton WB | Right W1-4bR(0)-36 2LANES SHIFT RIGHT (ARROWS) 1
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