AGGREGATE AGGREGATE STABILIZED PORTLAND WHITEWASHING TEMPORARY TEMPORARY TEMPORARY
LOCATION SUBGRADE SUBGRADE SUBBASE AGGREGATE CEMENT PIPE TEMPORARY AGGREGATE FOR TEMPORARY GLARE GLARE GLARE CONCRETE CONCRETE CONCRETE
IMPROVEMENT | IMPROVEMENT HOT-MIX SHOULDERS, CONCRETE UNDERDRAINS PAVEMENT SHOULDER CONCRETE PAVEMENT SCREEN SCREEN SCREEN BARRIER BARRIER BARRIER
8" 12" ASPHALT, 4" TYPE B ©&” SHOULDERS 4" REMOVAL REMOVAL PAVEMENT ( NEW TO REMAIN ON-SITE (NEW TO REMAIN ON-SITE
117 LOCATION) LOCATION)
ROAD STATION FROM| STATION TO SQ YD SQ YD SQ YD SQ YD SQ YD FOOT SQ YD CU YD SQ YD SQ YD FOOT FOOT FOOT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 9528 0.00 0. 00 17950. 00
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0. 00 637.50
1-74 471+400. 00 486+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 GLARE 0. 00 200. 00 TEMPORARY
1-74 486+00. 00 5014+00. 00 0 0 Q 0 0 0 0 0 0 0 0 110 SCREEN 0. 00 1100. 00 CONCRETE
1-74 5014+00. 00 5164+00. 00 0 0 0 0 0 0 0 0 0 0 0 1501 FROM 0. 00 2312.50 BARRIER
1-74 516+00. 00 5314+00. 00 0 0 0 0 0 0 0 0 0 0 333 1206 PREVIOUS 337.50 2787.50 FROM
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 0 0 0 0 STAGE 0. 00 0. 00 PREVIOUS
1-74 531+00. 00 546+00. 00 0 0 0 0 0 0 1011 53 0 0 1572 0 1787.50 0. 00 STAGE
1-74 546+00. 00 5614+00. 00 0 0 Q 0 0 0 678 8 0 0 1503 0 1737.50 0. 00
1-74 5614+00. 00 576+00. 00 0 0 0 0 0 0 0 0 0 0 332 1168 FOOT 337.50 1162.50 FOOT
1-74 576+00. 00 5914+00. 00 0 0 0 0 0 0 0 0 0 0 0 1500 9534 0. 00 2225. 00 19812. 00
1-74 591+00. 00 606+00. 00 0 0 0 0 0 0 0 0 0 0 0 304 0. 00 1162.50
1-74 606+00. 00 621+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 RELOCATE 0. 00 0. 00 RELOCATE
1-74 621+00. 00 636+00. 00 0 0 Q 0 0 0 0 0 0 0 0 0 MODULAR 0. 00 0. 00 TEMPORARY
1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0. 00 0. 00 CONCRETE
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 1032 44 0 0 0 0 SYSTEM 0. 00 762.50 BARRIER
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 1502 48 0 0 0 0 0. 00 1337.50
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 FOOT 0. 00 62. 50 FOOT
[-155 37450, 00 51+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 3740 0. 00 0. 00 4200. 00
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0. 00 0. 00
Morfon Ave. 16+00. 00 28+25. 00 0 0 Q 0 0 0 0 0 0 0 0 0 MODULAR 0. 00 0. 00 TEMPORARY
Morfon Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 0 0 0 0 GLARE SCREEN 0. 00 0. 00 CONCRETE
Morfon Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 0 0 0 SYSTEM 0. 00 0. 00 BARRIER
Mor+on Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 0 0 0 0 0. 00 0. 00
FOOT FOOT
TOTALS 0 0 0 0 0 0 4223 153 0 0 TOTALS 3740 5788 0 4200. 00 13750. 00 0. 00
IMPACT IMPACT IMPACT IMPACT
ATTENUATOR ATTENUATORS | ATTENUATORS | ATTENUATORS | ATTENUATORS
LOCATION WIDE WIDE NARROW NARROW
SCHEDULE NEW OR TO REMAIN NEW OR TO REMAIN
RELOCATED RELOCATED
ROAD STATION OFFSET TYPE EACH EACH EACH EACH
PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT WORK POLYUREA POLYUREA POLYUREA 1-74 525495. 21 120. 59 WIDE 1 0 0
LOCATION MARKING MARKING MARKING MARKING MARKING ZONE PAVEMENT PAVEMENT PAVEMENT 1-74 525+14. 62 29.51 WIDE 1 0 0
TAPE, TY III TAPE, TAPE, TAPE, TAPE, PAVEMENT MARK ING MARK ING MARK ING 1-74 603+86. 03 -5.37 WIDE 1 0 0
LETTERS TYPE I11 TYPE I1I1 TYPE I1I1 TYPE 111 MARKING TYPE 11 TYPE 11 TYPE 11 1-74 464+05. 09 1. 01 WIDE 1 0 0
& SYMBOLS 4" 8" 12" 24" REMOVAL LINE 47 LINE 8" LINE 12" 1-74 S57e+72. 17 43.99 NARROW 0 0 1
1-74 544+29. 04 202. 18 WIDE 1 0 0 0
ROAD STATION FROM STATION TO SQ FT FOOT FooT FOoT FOoT SQ FT FOOT FOOT FOOT
1-474 - 456+00. 00 0 0 0 0 0 0 0 0 6] 1-155 344+90. 76 -57.71 WIDE 1 0 0
1-74 456+00. 00 471+00. 00 0 0 0 0 0 0 0 0 0 1-155 18+05. 41 -38. 97 NARROW 0 0 1
1-74 471+400. 00 486+00. 00 0 0 0 0 0 0 0 0 6]
1-74 486+00. 00 5014+00. 00 0 0 0 0 0 0 0 0 6] MORTON 32+13. 36 42. 84 WIDE 1 0 0
1-74 5014+00. 00 516+00. 00 0 0 0 0 0 0 0 0 0
1-74 516+00. 00 531400. 00 0 0 0 0 0 472 1497 0 6]
RAMP G/H 118+50. 00 101+47. 00 0 0 0 0 0 0 0 0 6]
1-74 531400. 00 546+00. 00 0 0 0 0 0 2539 7259 217 0
1-74 546+00. 00 5614+00. 00 0 4686 0 0 0 2925 2851 a7 6]
1-74 561+00. 00 576+00. 00 0 4157 0 0 0 1601 0 0 6]
1-74 576+00. 00 5914+00. 00 0 671 0 0 0 224 0 0 6]
1-74 5914+00. 00 606+00. 00 0 0 0 0 0 0 0 0 6]
1-74 606+00. 00 6214+00. 00 0 0 0 0 0 0 0 0 0
1-74 621+00. 00 636+00. 00 0 0 0 0 0 0 0 0 6]
I1-74 636+00. 00 640+00. 00 0 0 0 0 0 0 0 0 0
[-155 00+00. 00 09+00. 00 0 0 0 0 0 0 0 0 6]
[-155 09+00. 00 23+00. 00 0 0 0 0 0 0 0 0 0
[-155 23+00. 00 37+50. 00 0 0 0 0 0 0 0 0 0
[-155 37+50. 00 51+00. 00 0 0 0 0 0 0 0 0 6] IMPACT IMPACT IMPACT
[-155 51+00. 00 66+00. 00 0 0 0 0 0 0 0 0 6] IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
Morton Ave. 16+00. 00 28+25. 00 0 0 0 0 0 0 0 0 6] TEST LEVEL 2|TEST LEVEL 2| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
Morton Ave. 28+25. 00 36+50. 00 0 0 0 0 0 0 0 0 6] ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY (FULLY ( NON-
Morton Ave. 36+50. 00 44+75. 00 0 0 0 0 0 0 0 0 0 NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
Morton Ave. 44+75. 00 58+00. 00 0 0 0 0 0 0 0 0 6] RELOCATED STAGE REDRCTVE), NARROW TEST LVL 2 TEST LVL 2
TEST LVL 2 TEST LVL 2
TOTALS 0 9515 0 0 0 1762 11607 264 6] WIDE 0 1 1 0 - - 0
NARROW 0 0 0 0 0
SHORT
TERM CHANGEABLE
PAVEMENT MESSAGE IMPACT IMPACT IMPACT
MARKING SIGN IMPACT ATTENUATORS, | ATTENUATORS, | ATTENUATORS,
TEST LEVEL 3|TEST LEVEL 3| ATTENUATORS | ATTENUATORS TEMPORARY RELOCATE RELOCATE
ATTENUATORS | ATTENUATORS FROM TEMPORARY (FULLY ( FULLY ( NON-
FOOT CAL MO NEW OR TO REMAIN PREVIOUS ( NON - REDRCTVE, REDRCTVE, REDRCTVE),
TOTAL RELOCATED STAGE REDRCTVE), NARROW TEST LVL 3 TEST LVL 3
STAGE 7B 1, 069 6. 75 TEST LVL 3 TEST LVL 3
WIDE 1 5 6 0 - - 1
NARROW 0 2 2 0 0 -
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