r E 2 | - REMOVE REMOVE REMOVE CONSTRUCT
L § i‘ % z = é g o g o < % SIGN PANEL GROUND CONCRETE TEMPORARY PROPOSED
z o = z = 5 £ = 2 v v 9 s 5 ASSEMBLY MOUNTED FOUNDATIONS SIGN PANEL SIGN (SEE
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I » ” o o < a o 4 4O £ £ o DESCRIPTION z z EACH EACH EACH sQ FT
18.05—1 M3—2 26+05.00 45.16 - MORTON NB X CARDINAL DIRECTION — EAST 26+27.33| 17.00 RELOCATE
18.05-2 M1—1 26+05.00 45.16 - MORTON NB X INTERSTATE ROUTE 26+27.33| 17.00 RELOCATE
18.03 R3—1033 | 29+00.00 55.27 MORTON NB X 2 ARROWS AHEAD, 1 ARROW TURN ONLY REMOVE
18.01 D1-1032 | 30+00.00 73.19 - MORTON NB =74 E RIGHT, 1-74 WEST AHEAD 2 2
PR18.01 - - - MORTON NB X |I=74 E RT AND I—=74 W AHEAD PR PR X
18.07 W13—3 | 401+66.32 | —30.14 | — |MORTON RAMP D| - X RAMP SPEED 30 MPH 1.00
18.17—1 M3—4 31+60.00 53.79 - MORTON SB X CARDINAL DIRECTION — WEST REMOVE
18.17—-2 M1—1 31+60.00 53.79 - MORTON SB X INTERSTATE ROUTE REMOVE
PR18.17—1 M3—4 - - - MORTON NB X |CARDINAL DIRECTION — WEST PR PR X
PR18.17-2 | MI1—1 - - - MORTON NB X |INTERSTATE ROUTE [-74 PR PR X
PR19.15 R2—1 - - - MORTON NB X |SPEED LIMIT 40 PR PR X
TOTALS 1 2 2 0 0
TEMPORARY SIGN SCHEDULE
FILE NAME = DESIGNED HTL REVISED - F.A.IL JOTAL | SHEE
D468620-sht-s1gn@2-B-13.dgn DRAWN KV REVISED - w STATE OF ILLINOIS STAGE 13'!A::|LENS¢:§: gF—.";?(:;ICSCHEDULE R.I;E. 907[149;(145:53,(1]:14}4%)%] TCAZES.IE-L sgiigs ?502
USER NAME = TERRA CHECKED DA/LVA REVISED - ENGINEERING LTD. DEPARTMENT OF TRANSPORTATION CONTRACT NO. 68620
PLOT DATE = 7/18/2012 DATE 7/20/2012 REVISED - SCALE: \SHEET NO. 76 OF 85 SHEETS\ STA. TO STA. [ILLINOIS| FED, AID PROJECT

« 74 & 155




