STA |Mainline | Direction RT/LT MUTCD CODE DESCRIPTION QTY
ADV |—474 EB Both R2—-1-3648 SPEED LIMIT XX 2
ADV |—474 EB Both R2—-1106—-3618 $375 FINE MINIMUM 2
ADV |—474 EB Both W217I113(O)73612 BEGINS 2
ADV |—474 EB Both W21*I115(O)*3618 WORK ZONE 2
ADV |—474 EB Both |Work Zone Info Sign WORK ZONE INFORMATION 2
ADV |—474 EB Both W207I103(O)748 ROAD CONSTRUCTION AHEAD 2
ADV |—474 EB Both W16*3A(O)*3612 XX MILES 2
ADV =74 EB Both R2—-1-3648 SPEED LIMIT XX 2
ADV |—74 EB Both R2—-1106—-3618 $375 FINE MINIMUM 2
ADV |—-74 EB Both W217I113(O)73612 BEGINS 2
ADV =74 EB Both W21*I115(O)*3618 WORK ZONE 2
ADV |I—=74 EB Both |Work Zone Info Sign WORK ZONE INFORMATION 2
ADV |—=74 EB Both W207I103(O)748 ROAD CONSTRUCTION AHEAD 2
ADV =74 EB Both W16—3A(O)—3612 XX MILES 2
ADV |—74 WB Both R2—-1-3648 SPEED LIMIT XX 2
ADV |—74 WB Both R2—-1106—-3618 $375 FINE MINIMUM 2
ADV |—-74 WB Both W1673A(O)73612 XX MILES 2
ADV |—74 WB Both W20*I103(O)*48 ROAD CONSTRUCTION AHEAD 2
ADV |—74 WB Both W21—I113(O)—3612 BEGINS 2
ADV |1—74 WB Both W21*I115(O)*3618 WORK ZONE 2
ADV =74 WB Both |Work Zone Info Sign WORK ZONE INFORMATION 2
ADV I—155 NB Both W16*3A(O)*3612 XX MILES 4
ADV I—155 NB Both W20*I103(O)748 ROAD CONSTRUCTION AHEAD 2
ADV |—155 NB Both |Work Zone Info Sign WORK ZONE INFORMATION 2
14+15| Morton NB RT W20*I103(O)*36 ROAD CONSTRUCTION AHEAD 1
14+70| Morton NB - WZO—I103(O)~36 ROAD CONSTRUCTION AHEAD 1
14+70| Morton NB - W16*5pR(O)*2418 SUPPLEMENTAL ARROW RIGHT 1
15+20| Morton SB - WZO—I103(O)—36 ROAD CONSTRUCTION AHEAD 1
15+20| Morton SB - W16*5pL(O)*2418 SUPPLEMENTAL ARROW LEFT 1
16+35| Morton NB RT W1*4bR(O)*36 2 LANES SHIFT RIGHT (ARROWS) 1
17+56| Morton NB — W207I103(O)736 ROAD CONSTRUCTION AHEAD 1
17+56(| Morton NB - W16—5pR(O)—2418 SUPPLEMENTAL ARROW RIGHT 1
18+35| Morton NB RT W2171A(O)736 WORKERS SYMBOL 1
18+60| Morton SB RT GZO*HOB(O)*BGGO END WORKZONE SPEED LIMIT 1
20+10| Morton SB - WZO—I103(O)—36 ROAD CONSTRUCTION AHEAD 1
20+10| Morton SB - W16*5pL(O)*2418 SUPPLEMENTAL ARROW LEFT 1
20+70| Morton NB - W207I103(O)736 ROAD CONSTRUCTION AHEAD 1
20+70| Morton NB — W16*5pR(O)*2418 SUPPLEMENTAL ARROW RIGHT 1
23+03| Morton SB - WZO—I103(O)—36 ROAD CONSTRUCTION AHEAD 1
23+03| Morton SB — W1675pL(O)72418 SUPPLEMENTAL ARROW LEFT 1
23+52| Morton NB - W207I103(O)736 ROAD CONSTRUCTION AHEAD 1
23+52| Morton NB - W16—5pR(O)—2418 SUPPLEMENTAL ARROW RIGHT 1
25+00| Morton NB Both W1*4bR(O)*36 2 LANES SHIFT RIGHT (ARROWS) 2
26+50| Morton NB RT W4*3R(O)736 ADDED LANE RIGHT SYMBOL 1
33+00| Morton NB RT W6*3(O)*36 TWO—-WAY TRAFFIC 1
41+50( Morton NB RT W1—4bL(O)—36 2 LANES SHIFT LEFT (ARROWS) 1
44+25| Morton SB Center W673(O)736 TWO—-WAY TRAFFIC 1
49+00| Morton SB RT W1—4bR(O)—36 2 LANES SHIFT RIGHT (ARROWS) 1
49+91 Morton SB - W20*I103(O)736 ROAD CONSTRUCTION AHEAD 1
49+91 Morton SB - W16*5pR(O)*2418 SUPPLEMENTAL ARROW RIGHT 1
51+02| Morton NB RT W207I103(O)736 ROAD CONSTRUCTION AHEAD 1
51+02| Morton NB RT W16*5pL(O)*2418 SUPPLEMENTAL ARROW LEFT 1
54+25| Morton SB RT W1—4bR(O)—36 2 LANES SHIFT RIGHT (ARROWS) 1
56+25| Morton SB RT W207I103(O)736 ROAD CONSTRUCTION AHEAD 1
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