

# UNDERDRAIN SCHEDULE

LOCATION		CONCRETE HEADWALLS FOR PIPE DRAINS	PIPE UNDER-DRAINS 4"	PIPE UNDERDRAINS 4" (SPECIAL)
UNION COUNTY		EACH	FOOT	FOOT
2941+25 TO 3011+94	LT		7069	
2941+25 TO 3011+94	RT		7069	
3015+92 TO 3039+37	LT		2357	
3015+92 TO 3039+37	RT		2357	
3041+09 TO 3143+51	LT		10242	
3041+09 TO 3143+51	RT		10242	
2945+00	LT	1		22
2945+00	RT	1		19
2950+00	LT	1		22
2950+00	RT	1		19
2955+00	LT	1		22
2955+00	RT	1		19
2960+00	LT	1		22
2960+00	RT	1		19
2965+00	LT	1		22
2965+00	RT	1		19
2970+00	LT	1		22
2970+00	RT	1		19
2975+00	LT	1		22
2975+00	RT	1		19
2980+00	LT	1		22
2980+00	RT	1		19
2985+00	LT	1		22
2985+00	RT	1		19
2990+00	LT	1		22
2990+00	RT	1		19
2995+00	LT	1		22
2995+00	RT	1		19
3000+00	LT	1		22
3000+00	RT	1		19
3005+00	LT	1		22
3005+00	RT	1		19
3010+00	LT	1		22
3010+00	RT	1		19
3015+00	LT	1		22
3015+00	RT	1		19
3020+00	LT	1		22
3020+00	RT	1		19
3025+00	LT	1		22
3025+00	RT	1		19

LOCATION		CONCRETE HEADWALLS FOR PIPE DRAINS	PIPE UNDER-DRAINS 4"	PIPE UNDERDRAINS 4" (SPECIAL)
UNION CO (CONT)		EACH	FOOT	FOOT
3030+00	LT	1		22
3030+00	RT	1		19
3035+00	LT	1		22
3035+00	RT	1		19
3040+00	LT	1		22
3040+00	RT	1		19
3045+00	LT	1		22
3045+00	RT	1		19
3050+00	LT	1		22
3050+00	RT	1		19
3055+00	LT	1		22
3055+00	RT	1		19
3060+00	LT	1		22
3060+00	RT	1		19
3065+00	LT	1		22
3065+00	RT	1		19
3070+00	LT	1		22
3070+00	RT	1		19
3075+00	LT	1		22
3075+00	RT	1		19
3080+00	LT	1		22
3080+00	RT	1		19
3085+00	LT	1		22
3085+00	RT	1		19
3090+00	LT	1		22
3090+00	RT	1		19
3095+00	LT	1		22
3095+00	RT	1		19
3100+00	LT	1		22
3100+00	RT	1		19
3105+00	LT	1		22
3105+00	RT	1		19
3110+00	LT	1		22
3110+00	RT	1		19
3115+00	LT	1		22
3115+00	RT	1		19
3120+00	LT	1		22
3120+00	RT	1		19
3125+00	LT	1		22
3125+00	RT	1		19

LOCATION		CONCRETE HEADWALLS FOR PIPE DRAINS	PIPE UNDER-DRAINS 4"	PIPE UNDERDRAINS 4" (SPECIAL)
UNION CO (CONT)		EACH	FOOT	FOOT
3130+00	LT	1		22
3130+00	RT	1		19
3135+00	LT	1		22
3135+00	RT	1		19
3140+00	LT	1		22
3140+00	RT	1		19
<b>SUBTOTAL (UNION)</b>		<b>80</b>	<b>39336</b>	<b>1640</b>
<b>PULASKI COUNTY</b>				
0+00 TO 66+00	LT		6600	
0+00 TO 66+00	RT		6600	
0+00	LT	1		22
0+00	RT	1		19
5+00	LT	1		22
5+00	RT	1		19
10+00	LT	1		22
10+00	RT	1		19
15+00	LT	1		22
15+00	RT	1		19
20+00	LT	1		22
20+00	RT	1		19
25+00	LT	1		22
25+00	RT	1		19
30+00	LT	1		22
30+00	RT	1		19
35+00	LT	1		22
35+00	RT	1		19
40+00	LT	1		22
40+00	RT	1		19
45+00	LT	1		22
45+00	RT	1		19
50+00	LT	1		22
50+00	RT	1		19
55+00	LT	1		22
55+00	RT	1		19
60+00	LT	1		22
60+00	RT	1		19
65+00	LT	1		22
65+00	RT	1		19
<b>SUBTOTAL (PULASKI)</b>		<b>28</b>	<b>13200</b>	<b>574</b>
<b>TOTAL</b>		<b>108</b>	<b>52536</b>	<b>2214</b>