
 
October 31, 2018 
 
 
SUBJECT:  FAU Route 1548 (79th Street) 
  Project STP-XG9I(700) 
  Section 2018-010-B-R 
  Cook County 
  Contract No. 62G32 
  Item No. 13, November 9, 2018 Letting 
  Addendum A 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Recurring Special Provisions Check Sheet 
2. Revised the Table of Contents to the Special Provisions 
3. Added pages 50 to the Special Provisions 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Anthony Quigley, Region 1, District 1;  Tim Kell; D. Carl Puzey 
 
MS/kf 
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RECURRING SPECIAL PROVISIONS 

 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 
by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements for Federal-Aid Construction Contracts  ...............................................  64 
2 X Subletting of Contracts (Federal-Aid Contracts)  ...................................................................................  67 
3 X EEO  .....................................................................................................................................................  68 
4  Specific EEO Responsibilities Non Federal-Aid Contracts  ...................................................................  78 
5  Required Provisions - State Contracts  .................................................................................................  83 
6  Asbestos Bearing Pad Removal  ...........................................................................................................  89 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  .........................................  90 
8  Temporary Stream Crossings and In-Stream Work Pads  ....................................................................  91 
9  Construction Layout Stakes Except for Bridges  ...................................................................................  92 

10  Construction Layout Stakes  .................................................................................................................  95 
11  Use of Geotextile Fabric for Railroad Crossing  ....................................................................................  98 
12  Subsealing of Concrete Pavements  .....................................................................................................  100 
13  Hot-Mix Asphalt Surface Correction  .....................................................................................................  104 
14  Pavement and Shoulder Resurfacing  ...................................................................................................  106 
15  Patching with Hot-Mix Asphalt Overlay Removal  .................................................................................  107 
16  Polymer Concrete  ................................................................................................................................  109 
17  PVC Pipeliner  .......................................................................................................................................  111 
18  Bicycle Racks  .......................................................................................................................................  112 
19  Temporary Portable Bridge Traffic Signals  ..........................................................................................  114 
20  Work Zone Public Information Signs  ....................................................................................................  116 
21  Nighttime Inspection of Roadway Lighting  ...........................................................................................  117 
22  English Substitution of Metric Bolts  ......................................................................................................  118 
23  Calcium Chloride Accelerator for Portland Cement Concrete  ..............................................................  119 
24  Quality Control of Concrete Mixtures at the Plant  ................................................................................  120 
25 X Quality Control/Quality Assurance of Concrete Mixtures  .....................................................................  128 
26  Digital Terrain Modeling for Earthwork Calculations  .............................................................................  144 
27  Reserved  ..............................................................................................................................................  146 
28  Preventive Maintenance – Bituminous Surface Treatment (A-1) ..........................................................  147 
29  Reserved ...............................................................................................................................................  153 
30  Reserved  ..............................................................................................................................................  154 
31  Reserved  ..............................................................................................................................................  155 
32  Temporary Raised Pavement Markers  .................................................................................................  156 
33  Restoring Bridge Approach Pavements Using High-Density Foam  ......................................................  157 
34  Portland Cement Concrete Inlay or Overlay  .........................................................................................  160 
35  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ....................................................  164 
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PORTLAND CEMENT CONCRETE (BDE) 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 

   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when 
a high range water-reducing admixture is used.  For Class SC, the maximum slump may 
be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be increased to 
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.” 
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